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RECORD NOTE OF ONLINE PREB ID MEETING HELD ON 07-06-2021

REGARDING THE TENDER FOR AL DREDGING FOR MULT TETTY
BASIN AT PUTHUVYPEEN IN T ender No. T9[-19 45/2021,-C)

The following officials of CoPT were present in the meeting.
1. Sri. Paritosh Bala, Chief Engineer
2. Sri. Joseph Alapat, Dy. Conservator
3. Sri. Sahu.S.K., FA & CAO
4. Smt. Siny Mathew, Suptdg. Engineer (Tech.)

5. Smt. Sheeja.A, Asst. Exe. Engineer (Tech.)

Representatives from the following firms were present in the meeting.
1,. M/s.Adani Ports and Special EconomrcZone Ltd., Ahmedabad, Gujarat
2. M/s. IMS Ship Management Pvt. Ltd., Mumbai
3. M/s. Boskalis Smit India LLP, Mumbai
4. M/s.Jan De Nul Dredging India Private Limited, Chennai
5. M/s. KSR Marine Services Pvt. Ltd., Hyderabad
6. M/s.Van Oord India Private Limited, Mumbai
7. M/s. International Seaport Dredging Pvt Ltd., Chennai
8. M/s.Dharti Dredging & Infrastructure Ltd., Hyderabad
9. M/s. Dredging Corporation of India Ltd., Visakhapatnam
10. M/s. National Marine Dredging Company

The meeting commenced at 77.45 am with Chief Engineer welcoming all the

participants.
Chief Engineer informed that written queries received from some prospective bidders

will be answered along with the queries raised during the meeting and the queries from
other bidders wi1l be clarified after the written queries.

Replies to the written queries and the queries raised by the representatives were given
to the extent immediately possible and it was informed that the response of the department
to all the queries will be shortly uploaded in the site as an Addendum/Corrigendum.

Dy onservator
Vxs

FA&CAO

All Addendum/ Corrigendum shall form part of the Bid Document and shall be duly signed and-t-
submitted along with the Bid by the Bidder
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TENDER FOR CAPITAL  DREDGING  FOR MULT JETTY BASIN AT PUTHUVYPEEN IN 
COCHIN PORT 

(T9/T-1945/2021-C) 

BIDDERS’ QUERIES AND CoPT’S RESPONSES 

Sl. 
No. 

Reference  
Clause 

Bidders’ Queries CoPT's Responses 

BIDDER – I   

1 Tender Call 
Notice 

[Pages – 3 to 8] 

The Bidder requests to include the 
Bidder as registered bidders for the 
participation in the bid. 

There is no separate registration 
required to participate in the 
Bid. Bid shall be submitted 
online in the e-tender portal. 
Please refer Tender Call Notice 
of the Bid Document. 

2 Clause 2 

Tender Call 
Notice 

[Page – 3] 

The Bidder requests to provide the 
following: 

1.   PAN Card Copy 

2.  GST Certificate Copy 

3.    MSME Certificate/ Declaration of 
Non-MSME 

4.  Bank Details (Cancelled Cheque or 
Bank Sign/ Stamped letter only) 

 

1. Please see Addendum / 
Corrigendum No.5 

2.  Please see Addendum / 
Corrigendum No.5 

3.    MSME certificate not 
applicable to CoPT being non -
MSME  

4.  Please see Addendum / 
Corrigendum No.5 

3 Clause 1.2  

Instruction to 
Bidders –  
Scope of Work 

[Page – 12] 

ii) Disposal of dredged material to the 
shore adjacent to the MULT Jetty 
towards the backside for filling the 
low-lying areas using pipelines / 
suitable arrangement. 

The Bidder requests to provide the 
current levels of the identified areas, 
drawing with indication of 
reclamation area, dewatering position 
and possible channel, soil info of 
reclamation area 

The current levels of the areas 
cannot be precisely furnished. 
However, filling shall be done 
for approximately 4 to 5m 
height and the areas will be 
approximately within 1 km from 
the MULT jetty. The Bidder shall 
inspect the site and confirm the 
site condition. Please refer 
Clause 2.6 of Instructions to 
Bidders in this regard. [Page–13] 

4 Clause 2.7 

Instruction to 
Bidders –  
Scope of Work 

[Page – 13] 

No queries/clarifications on Bid 
Document shall be entertained after 
the Pre-Bid Meeting, which will be 
held on 03-06-2021. The 
replies/clarifications/decisions shall 
be hosted at the Cochin Port Trust 
website www.cochinport.gov.in, CPP 
Portal and e-Tendering website.  

The Bidder requests to consider 
period of atleast 14 days for the 
submission of bid after employer 
issue any addendum/ amendment/ 
corrigendum to the Bid document. 

Please see Addendum / 
Corrigendum No. 3 

http://www.cochinport.gov.in/
http://www.cochinport.gov.in/
http://www.cochinport.gov.in/
http://www.cochinport.gov.in/
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Sl. 
No. 

Reference  
Clause 

Bidders’ Queries CoPT's Responses 

5 Clause 4.3 

Instruction to 
Bidders – 
Validity of Bid 

[Page – 23] 

The Bid shall be valid for acceptance 
for a minimum period of one hundred 
and twenty (120) days from the date 
of opening of Technical Bid. 

The Bidder requests to reduce the bid 
validity to 60 days as it will be 
difficult to hold identified equipment 
for a period of 120 days. 

Not Acceptable. 

Tender Conditions shall prevail. 

6 Clause 4.14 
General 
Conditions of 
Contract – 
Access Route 

[Page – 55] 

The Contractor shall be deemed to 
have been satisfied as to the 
suitability and availability of access 
routes to the Site.  

Employer is responsible to provide 
access route for Bidder. 

Not Acceptable. 

Tender Conditions shall prevail. 

7 Clause 6.4 

General 
Conditions of 
Contract – 
Extension of 
Time for 
Completion  

[Page – 60] 

The Contractor shall be entitled 
subject to Sub-Clause 16.1 
[Contractor's Claims] to an extension 
of the Time for Completion if and to 
the extent that completion for the 
purposes of Sub-Clause 7.1 [Taking 
Over of the Works] is or will be 
delayed by any of the following 
causes: 

(a)  a cause of delay giving an 
entitlement to extension of time under 
a Sub-Clause of these Conditions, 

(b)  exceptionally adverse climatic 
conditions, 

(c)  Unforeseeable shortages in the 
availability of personnel or Goods 
caused by epidemic or governmental 
actions, or 

(d) Any delay, impediment or 
prevention caused by or attributable 
to the Employer, the Employer's 
Personnel, or the Employer's other 
Contractors on the Site. 

The Bidder requests to consider 
climatic conditions and conditions 
caused by epidemic as a Force 
Majeure event and the contractor shall 
be entitled for additional time and 
cost due to the Force Majeure event. 

Not Acceptable. 

Tender Conditions shall prevail. 

 

 

8 Clause 7.1 

General 
Conditions of 
Contract – 

The Bidder requests to take over 
disposal area immediately after filling 
to agreed level. 

Not Acceptable 
Tender Conditions shall prevail 
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Taking over of 
the Works  

[Page – 62] 

9 Clause 10.2 
General 
Conditions of 
Contract – 
Advance 
Payment   

[Page – 64] 

The Employer shall not make any 
advance payment for mobilisation of 
equipment or any reason whatsoever.  

The Bidder requests to pay interest 
free Mobilization advance of 10% 
against BG. 

Not Acceptable. 

Tender Conditions shall prevail. 

10 Clause 10.6 

General 
Conditions of 
Contract – 
Payment  

[Page – 65] 

The Employer shall pay to the 
Contractor:  
a) the amount certified in each Interim 
Payment Certificate within 45 Days 
after the Engineer receives the 
Statement and supporting documents; 
and  
b) the amount certified in the Final 
Payment Certificate within 56 Days 
after the Employer receives this 
Payment Certificate. 

The Bidder requests to  
a) Replace 45 days with 15 days for 
Interim payments 
b) Payment of the amount certified in 
the final payment certificate within 45 
days 

Not Acceptable. 

Tender Conditions shall prevail. 

 

11 Clause 3.1.3 

Technical 
Specifications – 
Site Information   

[Page – 85] 

The siltation in the Cochin Harbour 
area mainly takes place due to the 
deposition of the sediments from sea, 
which are stirred up during the wave 
action and brought inside the lagoon 
during the flood tide, whereas the 
siltation in the outer channel is mainly 
due to the phenomena of littoral drift. 

(a) The Bidder requests that after the 
dredging is completed, and the 
survey is signed off by both parties, 
any siltation should be considered as 
a separate BOQ entry.  

 
(b) The Bidder requests to provide 
expected Siltation in the dredging 
where it is open to sea.  

 

 

 
 
 
 
 
 
 

 

(a) Measurement will be based 
on pre-dredging and post-
dredging surveys. Please refer 
Clause 2.30 - Bills & Payments 
Schedules of Special Conditions 
of Contract.  

(b) Expected Siltation at MULT 
area is not known. However, the 
average depth of expected 
siltation per month in the dredge 
area is approximately 0.75m in 
LNG basin area in monsoon 
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(c) The Bidder requests to provide 
additional/alternate reclamation area 
for filling to avoid siltation in 
dredging 

season and 0.50m in non-
monsoon season and that 
siltation in MULT Basin will be 
less than LNG as it is a smaller 
area and is located further inland 
from the LNG Basin. 

(c) Disposal of dredged material 
shall be carried out as per 
Tender Specifications. 

12 Clause 6.1.5 

Technical 
Specifications – 
Surveying - 
General  

[Page – 91] 

It shall be the responsibility of the 
Contractor to obtain all licences, 
permits and permissions for the use of 
marine radios, walkie-talkies, radio 
positioning systems, satellite phones 
for the placing of onshore, offshore 
and underwater beacons and marker 
buoys, and for giving the proper 
statutory notices for all maritime 
operators. The costs of such licences, 
permits and notices are to be borne by 
the Contractor, and shall be deemed 
to be covered in the rate quoted in the 
Bid. 

The Bidder requests to clarify that the 
Contractor shall only be responsible 
for securing permission for his 
equipment and personnel. 
Permissions for dredging works shall 
be the responsibility of the Employer. 

The Employer has already 
secured Environmental 
Clearance for the work and shall 
arrange for Security Clearance 
from the Authority. However, 
the Contractor would be 
responsible for securing all 
others required for the execution 
of the work. 
In respect of filling with 
dredged sand, the Advisor 
(Environment), Indian Ports 
Association has communicated 
that the proposal of Port is 
environmentally a welcome step 
and not require fresh clearance 
and Port may go ahead with 
such plan.  

13 Clause 12 

Technical 
Specifications – 
Surveying – 
Dumping Area 
Survey  

[Page – 99] 

Prior to commencing the work on the 
Site, the Contractor shall carry out 
survey, including sounding (joint 
initial survey) of the dumping area. 
Intermittent bathymetry survey at 
quarterly intervals and survey on 
completion of the dumping shall be 
done by the Contractor, for ensuring 
that, the shallowing of the dumping 
area is within the specified limits.  

Land Survey can be carried out only if 
the disposal area is not waterlogged. 
The Bidder requests to provide 
adequate land parcel to allow 
ponding and water evacuation. 

Survey of dumping area in sea 
alone need to be taken.  
For land filling, the dumping of 
dredged material shall be done 
as directed by the Engineer-in-
Charge. 

14 Clause 2.5 

Special 

The slope of the dredged Port Basin 
shall be as per slope stability analysis 
for the dredge area. In no case the 

Tender conditions shall prevail. 

Slope shall be maintained as per 
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Conditions of 
the Contract – 
Side Slopes 

[Page – 104] 

dredge slope towards shore shall be 
steeper than 1:6 and 1:12 in other 
areas. 

Based on the Soil data the max 
percentage of dredging area is silty 
clay. The formation of slope will be 
natural slope only. It may vary from 
1:6. 

tender conditions.  

 

15 Clause 2.8.3 

Special 

Conditions of 

the Contract - 

Disposal of 

Dredged 

Material 

[Page – 106] 

Proposed location for Dredge Spoil 
Disposal on Shore 

The Bidder requests to  
1. Remove obstructions (Civil Works) 
of Site before commencement of 
Dredging.  
2. Way/Access for discharge water 
from disposal site.  
3. Identify the maximum fill height. 

 

 

1. No obstructions envisaged for 
removal at Site before 
commencement of Dredging.  
2. Water to be disposed to the 
sea / backwaters. 
3. The maximum fill height shall 
be about (+) 4 to (+)5m. 

16 Clause 2.8.4 

Special 

Conditions of 

the Contract - 

Disposal of 

Dredged 

Material 

[Page – 106] 

The balance of the dredged material 
shall be conveyed and disposed off in 
the specified dumping area in outer 
sea.  

Employer to be responsible for 
obtaining necessary permission and 
environmental issues for open sea 
dumping. 

The Employer has already 
secured Environmental 
Clearance for dumping area in 
the outer sea as detailed under 
Clause 2.8.4 of Special 
Conditions of the Contract. 
[Page – 106] 

17 Clause 2.11 

Special 
Conditions of 
the Contract - 
Berthing 
Facilities for 
Maintenance 

[Page – 108] 

For maintenance, repairs, bunkering 
etc. of Contractor‟s floating crafts, the 
Employer will provide suitable 
berthing facilities subject to 
availability free of Cost to the 
Contractor as and when 
available/necessitated for a 
maximum period of 3 Days in a 
month per dredger. For the period 
exceeding 3 Days, if any per dredger, 
the berth charges shall be to the 
account of the Contractor at the 
prevailing rates in the Port. The 
Contractor can also avail the facility 
on cumulative basis subject to 
availability of berth. If the number of 
dredgers deployed for the Work is 
more than two at a time, then the 
charges towards providing berthing 
facilities for the additional dredger(s) 
shall be to the account of the 

Tender Conditions shall prevail. 
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Contractor and shall be recovered 
from the Contractor‟s running 
account bills. 

Contractor has to Mobilise two 
different dredgers for Open Sea 
disposal Cl. 2.8.4 and filling of land Cl 
2.8.3. The Bidder requests to consider 
and provide berth for two equipments 
at a time if required on request of the 
Contractor without any charges. 

18 Clause 2.20 
Special 
Conditions of 
the Contract - 
Dredge Area 
clear of 
Natural/Artifici
al Under Water 
Obstructions 
[Page – 110] 

The Bidder requests to provide Side 
Scan Sonar/ Magnetometer Survey 
report for understanding the seabed 
condition. 

Not available. If required, the 
Bidder shall make his own 
arrangement at his own cost. 

 

19 Clause 2.31.1 

Special 
Conditions of 
the Contract - 
Damages (LD) 
for Delay in 
Completion 

[Page – 114] 

In the event of failure by the 
Contractor to complete the execution 
of the work within the time stipulated 
in the contract, or within the period of 
extension if any granted by the 
Employer in terms thereof, the 
Contractor shall pay to the Employer 
as liquidated damages for delay in 
completing the work inclusive of 
Sundays and holidays a sum equal to 
0.50% of total contract value per week 
or part thereof subject to maximum of 
10% of the contract value.   

The Bidder requests to consider 5% of 
the Total Contract Value. 

Not Acceptable. 
Tender Conditions shall prevail. 

20 Clause 2.31.2 

Special 
Conditions of 
the Contract - 
Damages (LD) 
for Delay in 
Completion 

[Page – 114] 

For levying LD, the Employer is not 
required to have documentary 
evidence to quantify or prove the 
losses suffered by the Employer due 
to delay in completion of Work by the 
Contractor, as per Agreement 
conditions. 

As losses cannot be intangible, for the 
sake of clarity the Employer is 
requested to explain the statement 
and if possible delete it. 

The clause is self explanatory.  
Tender Conditions shall prevail. 
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21 Clause 2.42 

Special 
Conditions of 
the Contract - 
Sample 
Collection from 
Dredgers 

[Page – 119] 

Samples of the mixture in the hopper 
if required by the Engineer are to be 
collected and handed over in suitable 
plastic containers by the Contractor at 
his Cost for the purpose of testing. 
Sample shall be collected in the 
presence of Engineer‟s representative. 
If the Contractor fails to collect 
samples and hand over, a lump sum 
amount will be recovered from the 
Contractor and the same amount will 
be decided by the Engineer. The 
decision of Engineer in this regard 
shall be final and binding. 

The Bidder requests to identify the 
number of samples. 

About 6 samples per hopper 
shall be collected and shall vary 
as per the directions of the 
Engineer-in-Charge. 

22 Clause 2.47 
Special 
Conditions of 
the Contract - 
Variation 
Exceeding +/- 
30% 
[Page – 120] 

The Bidder requests to change the 
variation clause to a maximum of +/- 
15%. 

Not Acceptable. 

Tender Conditions shall prevail. 

23 Clause 8.0 

Special 
Conditions of 
the Contract - 
Work in 
Monsoon  

[Page – 122] 

The execution of the Work entails 
working in the monsoon period.  

The proposed dredging is not in a 
sheltered area and is open to the sea. 
Dredging and filling behind the Jetty 
is extremely unsafe and not 
recommended. The Bidder requests to 
relook and consider for exemptions 
for working in Monsoon and rough 
sea condition.  

Not Acceptable. 
Tender Conditions shall prevail. 

24 Clause 9.0 

Special 
Conditions of 
the Contract - 
Contractor's 
Working Area 

[Page – 122] 

The Bidder requests to provide the 
details of the working area by plotting 
in drawing of Work area. 

Working area shall be near to 
the MULT Jetty and shall be as 
per the Contractor‟s 
requirement. The Bidders are 
requested to visit the work site 
to assess the requirement of 
actual working area. 

25 Clause 12.0 

Special 
Conditions of 
the Contract - 

Drains, pipes, cables, overhead wires 
and similar services encountered in 
the course of the Work shall be 
guarded from injury by the 

As per Employer‟s 
understanding, there is no 
submarine/ service cable 
passing through the proposed 
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Existing Services  

[Page – 124] 

Contractor at his own Cost ............... 

The Bidder requests to provide the 
details of the existing services in the 
dredging and filling area by plotting 
in drawing. 

dredging area. 

26 Fuel Price 
Escalation 

If the prices of fuel required for 
execution of the work 
increases/decreases, 
compensation/recovery shall be made 
to/from the Contractor for such 
increase / decrease. 

The Bidder requests to add the Fuel 
escalation clause in the tender as 
described herewith. 

Not Acceptable. 
Tender Conditions shall prevail. 

27 Standby Charges If the Engineer In charge 
requests/orders for dredging work to 
be stopped for traffic, shipping 
movement, etc. then a per hour charge 
is to be made applicable for idling of 
the equipment from the moment the 
dredger(s) cease operations till the 
moment the dredger resumes 
operations. 

The Bidder requests to add another 
line in the BOQ for the 
Standby/idling charges to be charged 
on a per hour rate. 

Not Acceptable. 
Tender Conditions shall prevail. 

28 Dredged volume 
calculation 

Some area will be impossible to 
dredge with a TSHD in case the 
dredge design is not optimised 
(triangles) resulting in very high 
volumes to be reclaimed on shore. 

The Bidder requests to clarify if the 
slope volumes are payable. 

The slope volumes are payable 
as per tender conditions. 

Please refer Clause 2.5 – Side 
Slopes under Special Conditions 
of the Contract [Page – 104]. 

29 Siltation 
volumes 

The Bidder requests to provide the 
expected siltation in m3 per month in 
the dredge area. 

Expected Siltation at MULT area 
is not known. However, the 
average depth of expected 
siltation per month in the dredge 
area is approximately 0.75m in 
LNG basin area in monsoon 
season and 0.50m in non-
monsoon season and that 
siltation in MULT Basin will be 
less than LNG as it is a smaller 
area and is located further inland 
from the LNG Basin. 
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30 Slopes volumes 
/ inflow 
volumes 

Slopes will need to be dredged with a 
CSD if not accessible with TSHD or 
natural slopes will need to be 
accepted by the Employer. Dredging 
of slopes with CSD will results in 
higher volumes to be reclaimed on 
shore. 

Dredging of slopes shall be 
carried out as per tender 
conditions. Please refer Clause 
2.5 – Side Slopes under Special 
Conditions of the Contract [Page 
– 104]. 

31 Slopes Slopes will be natural slopes or as per 
design if design slopes is more gentle 
than natural slope 

Please refer Clause 2.5 – Side 
Slopes under Special Conditions 
of the Contract [Page – 104]. 

32 Reclamation The Bidder requests to clarify whether 
the area identified for reclamation 
require bund work. 

Bund work may be required as 
per site requirement. Water 
logging of nearby areas to be 
avoided. 

33 Channel depth The Bidder requests to provide the 
present levels of the existing channel. 

The Hydrographic survey chart 
is available at Appendix – III of 
the Bid Document. 

BIDDER – II  

34 Dredging area The Bidder requests to send the 
dimensions of the dredging area.  

The four dimensions of the Jetty 
basin shown in Appendix – III 
are approximately 495m, 341m, 
634m and 283m. 

35 Clause 11 

Tender Call 
Notice 

[Pages – 4 & 5] 

Disposal of dredged material to the 
shore adjacent to the MULT Jetty 
towards the backside for filling the 
low lying areas using pipelines 
/suitable arrangement. 

The Bidder requests to provide 
maximum dumping distance for the 
quantities to be dumped adjacent to 
the MULT jetty. 

The areas will be approximately 
within 1 km from the MULT 
jetty. The Bidder shall inspect 
the site and confirm the site 
condition. Please refer Clause 
2.6 of Instructions to Bidders in 
this regard. [Page–13] 

36 Clause 5.1 (j)(ii) 

Instruction to 
Bidders - Part I – 
Technical Bid  

[Page – 25] 

Duly executed Power of Attorney, in 
the name of Bidder‟s authorised 
representative to act on behalf of the 
Bidder, duly authenticated by a 
notary public or equivalent certifying 
authority as per the proforma at 
Annexure – 3. 

Notary services may not be available 
in certain places due to COVID 19 
pandemic situation. So notary should 
not be mandatory. 

Not Acceptable. 

Tender Conditions shall prevail. 

37 Clause 5.1 (l)(v) 

Instruction to 
Bidders - Part I – 
Technical Bid - 
Details of 

 In case Dredging firm do not own the 
Dredger and plan to execute the 
dredging works by other modes of 
arranging the Dredgers either fully or 
partially by wet leasing, hire etc., the 

Not Acceptable. 

Tender Conditions shall prevail. 
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dredgers 

[Page – 26] 

above firm has to pay additional 
performance guarantee of 5% in 
addition to the performance 
guarantee indicated in the Bid which 
will be returned without interest after 
satisfactory completion of dredging 
work, in case the firm gets the 
contract.  

The Bidder requests to delete this 
clause. 

38 Clause 6.1 

General 
Conditions of 
Contract - 
Commencement 
of Work 
[Page – 60] 

The Contractor shall commence the 
execution of the Work not later than 
the date of expiry of 30 days from the 
date of Letter of Acceptance. In case of 
the Bidder who have received the 
Letter of Intent, Bidder shall 
commence the execution of the Work 
not later than the date of 23 days from 
the date of receipt of Letter of 
Acceptance. 

The Bidder requests to clarify this 
clause as the clause looks 
contradictory. 

As per Clause 1.1.1.3 of General 
Conditions of Contract "Letter of 
Acceptance" means the letter of 
formal acceptance, signed by the 
Employer, of the Bid submitted 
by the Bidder, including any 
annexed documents”. As per 
Clause 1.1.1.4 of General 
Conditions of Contract ”Letter 
of Intent” means intimation 
prior to Letter of Acceptance, 
issued to the Bidder whose Bid 
is acceptable”.  [Page – 41]  

39 Clause 9.0 
General 

Conditions of 

Contract - 

Variations and  

Adjustments                                 

[Page – 63] 

No Price Variation will be applicable 
in this contract except due to change 
in legislation to the taxes and duties. 

The Bidder requests to add diesel 
escalation clause. 

 

Not Acceptable. 

Tender Conditions shall prevail. 

40 Clause 10.2 
General 

Conditions of 

Contract  -

Advance 

Payment  

[Page – 64] 

The Employer shall not make any 
advance payment for mobilisation of 
equipment or any reason whatsoever.  

The Bidder requests to pay 
Mobilization advance @ 10% of the 
contract value against the submission 
of the bank guarantee. 

Not Acceptable. 

Tender Conditions shall prevail. 

41 Clause 10.6 
General 

Conditions of 

Contract - 

Payment  

[Page – 65] 

The Employer shall pay to the 
Contractor:  

a) the amount certified in each Interim 
Payment Certificate within 45 Days 
after the Engineer receives the 
Statement and supporting documents; 
and  

Not Acceptable. 

Tender Conditions shall prevail. 
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The Bidder requests to replace 45 days 
with 15 days for Interim payments. 
Any variation in amount to be paid 
can be adjusted against the next 
interim payment. 

42 Clause 15.1 
General 

Conditions of 

Contract - Force 

Majeure  

[Page – 74] 

The Bidder requests to consider work 
affected due to COVID 19 Pandemic 
as a Force Majeure. 

Port Authority will follow 
relevant order of State Govt. / 
Central Govt. 

43 Figure – 1 

Proposed 
Dredging 
Location 

[Page – 84] 

The Bidder requests to mark the 
dredging area and to provide the 
dimensions of the dredging area.   

The dredging area can be seen in 
the Hydrographic Survey Chart 
placed at Appendix –III of the 
Bid Document. The four 
dimensions of the Jetty basin are 
approximately 495m, 341m, 
634m and 283m. 

44 Clause 2.14.1 

Special 
Conditions of 
the Contract - 
Traffic  

 [Page – 108] 

Cochin Port is an operational Port and 
it is to use the navigational channel 
for the vessels movement. When the 
dredging is undertaken in the basin, 
there will be normal vessel movement 
in the adjacent channel. Hence, care 
shall be taken to carryout the work 
without any hindrance to the above 
vessel movement during the progress 
of work. No claim towards any delay 
on this account shall be entertained by 
the Port. 

The Bidder requests that if the 
contractor is unable to complete the 
contract by 6 months, then the time 
lost due to vessel movement should 
be compensated for completing the 
balance work without imposing any 
LD. 

Not Acceptable. 

Tender Conditions shall prevail. 

Port do not foresee traffic in 
these areas. If any reasonable 
delay occurs, the matter will be 
dealt as per tender conditions. 

45 Clause 2.20.1 
Special 
Conditions of 
the Contract - 
Dredge Area 
clear of 
Natural/Artifici
al Under Water 
Obstructions 
[Page – 110] 

To the best of the knowledge of the 
Employer, there are no major artificial 
or uncharted obstructions existing in 
the form of sunken wrecks of ships or 
Plants in the area to be dredged. 
However, if any obstructions like 
sunken buoys, barges or pontoons, 
small anchors, steel plates, angles, 
boulders, concrete pieces up to a size 
of 3m x 2m /2 ton are encountered 
these shall be removed by the 

Not Acceptable. 

Tender Conditions shall prevail. 

Port do not expect any such 
obstructions in these areas. If any 
reasonable delay occurs, the 
matter will be dealt as per tender 
conditions. 
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Contractor at his own risk and no 
claim whatsoever on this account will 
be entertained by the Employer.  

The Bidder requests that the 
contractor should be paid if any 
artificial obstruction is removed by 
them and the time lost for removing 
the obstruction should be 
compensated. 

46 Clause 8.0 

Special 
Conditions of 
the Contract - 
Work in 
Monsoon  

[Page – 122] 

The execution of the Work entails 
working in the monsoon period. The 
Contractor must maintain sufficient 
equipment, Plant and labour force as 
may be required for the Work and 
execute the dredging & render 
assistance for surveying according to 
the prescribed schedule. It is preferred 
that all barges shall be self propelled 
and capable of carrying out the work 
safely during monsoon.  

The Bidder requests to clarify whether 
Plying permissions can be obtained 
during monsoon period. 

While the dumping area is 
outside the IV limits during the 
foul season. Permissions for IV 
crafts can be granted to proceed 
outside on a case by case basis 
subject to the condition of the 
craft and the competence grades 
of the staff operating the crafts. 

BIDDER – III  

47 Clause 5.1 (l)(v) 

Instruction to 
Bidders - Part I – 
Technical Bid - 
Details of 
dredgers 

[Page – 26] 

 In case Dredging firm do not own the 
Dredger and plan to execute the 
dredging works by other modes of 
arranging the Dredgers either fully or 
partially by wet leasing, hire etc., the 
above firm has to pay additional 
performance guarantee of 5% in 
addition to the performance 
guarantee indicated in the Bid which 
will be returned without interest after 
satisfactory completion of dredging 
work, in case the firm gets the 
contract.  

If the bidding entity charters the 
dredger from one of its Group 
Companies then additional 
performance security of 5%  should be 
applicable or not 

Tender Conditions shall prevail. 

If a Bidder charters the dredger 
from one of its Group 
Companies, they will still be 
required to provide the 
Additional Performance 
Guarantee since the two 
companies are separate legal 
entities and the fact remains that 
the dredger is not owned by the 
Bidder. 

 

48 Clause 5.1 (z) 

Instruction to 
Bidders - Part I – 
Technical Bid 

In case of foreign firms, the statement 
be given to the fact that they have no 
claims pending against them from 
any State Authority in India with 
respect to Income Tax, Customs Duty, 

Tender Conditions shall prevail. 

Action will be taken as per law. 
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[Page – 28] Sales Tax or any other dues. 

Tax disputes are common and most of 
the time the litigation take long time 
to settle. The Bidder request to clarify 
whether any tax dispute lead for 
disqualification.  

49 Clause 4.17 
General 
Conditions of 
Contract – Site 
Facility 

[Page – 56] 

The Contractor shall provide and 
maintain a suitable office at Kochi to 
which the Board or its representatives 
may send communications and 
instructions. 

The Bidder wants to clarify whether 
the Employer be able to provide office 
space within its premises to the 
Contractor free of charge. 

Please refer Clause 9.0 of Special 
Conditions of Contract – 
Contractor‟s Work Area [Page – 
122] 

 

Port will not provide any office 
space to Contractor free of cost. 
They may however apply for 
allotment of land. 

50 Clause 7.1 

General 
Conditions of 
Contract - 
Taking-Over of 
the Works 

[Page – 62] 

The Contractor may apply by notice 
to the Engineer for a Taking-Over 
Certificate not earlier than 14 Days 
before the Works will, in the 
Contractors opinion, be complete and 
ready for taking over.  

Delay in issue of Taking-Over 
Certificate by Engineer should not 
lead to delayed release of Contractor 
equipment if the work is completed in  
satisfaction of Engineer. 

Tender Conditions shall prevail. 

51 Clause 2.6.3 
Special 
Conditions of 
the Contract - 
Dredger(s) to be 
Deployed 

[Page – 105] 

Deployment of Water Injection 
Dredger for carrying out the Work is 
not allowed. 

The Bidder requests to clarify the 
concern with deployment of Water 
Injection Dredger 

Not Acceptable. 

Tender Conditions shall prevail. 

 

 52 Clause 2.12 
Special 
Conditions of 
the Contract - 
Vessel Related 
Charges 

[Page – 108]  

All vessel related charges including 
pilotage, tug, berth hire charges for 
dredgers will be to the account of the 
Employer.  

The Bidder requests to add light dues 
and wharfage if applicable.  

Not Acceptable. 

Tender Conditions shall prevail. 

 

53 Clause 9.0 
Special 
Conditions of 
the Contract - 
Contractor's 

The Bidder requests that the 
Employer should make sure 
Contractor have access to Contractor‟s 
working area 24 x 7. 

Agreed, subject to Security 
Clearance. 
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Working Area 

 [Page – 122] 

54 Drawing The Bidder requests to provide the 
survey drawing in AutoCAD format. 

Survey drawing in AutoCad 
format will be provided to the 
Successful Bidder only. 

55 Interface The Bidder requests to confirm there 
will not be any interface with any 
other contractor in the area. 

Though maintenance dredging is 
being carried out little away 
from this area, not much 
interface is expected. 

56 Environmental 
Clearance 

The Bidder requests to provide the 
copy of Environmental Clearance to 
understand what mitigation 
Contractor need to undertake while 
dredging. 

Please see Addendum / 
Corrigendum No. 5 

In respect of filling with dredged 
sand, the Advisor 
(Environment), Indian Ports 
Association has communicated 
that the proposal of Port is 
environmentally a welcome step 
and not require fresh clearance 
and Port may go ahead with 
such plan.  

BIDDER – IV  

57 Clause 1 

Tender Call 
Notice 

[Page – 3] 

Last date and time of bid submission 
15/06/2021 

The Bidder requests 2 weeks 
extension for submission of the Bid 
due to the various lockdowns in 
place. 

Please see Addendum / 
Corrigendum No.3 

58 Clause 5.1 (l)(v) 

Instruction to 
Bidders - Part I – 
Technical Bid - 
Details of 
dredgers 

[Page – 26] 

 In case Dredging firm do not own the 
Dredger and plan to execute the 
dredging works by other modes of 
arranging the Dredgers either fully or 
partially by wet leasing, hire etc., the 
above firm has to pay additional 
performance guarantee of 5% in 
addition to the performance 
guarantee indicated in the Bid.  

The Bidder requests to confirm if the 
dredger deployed is from within the 
Group of the bidder, no additional 
security would be required.   

Tender Conditions shall prevail. 

If a Bidder charters the dredger 
from one of its Group 
Companies, they will still be 
required to provide the 
Additional Performance 
Guarantee since the two 
companies are separate legal 
entities and the fact remains that 
the dredger is not owned by the 
Bidder. 

59 Clause 6.1 

General 
Conditions of 
Contract - 
Commencement 

The Contract period (6 months) of 
dredging work shall be from the date 
of expiry of 30 days from the date of 
Letter of Acceptance Or date of actual 
commencement of Work whichever is 

Not Acceptable. 

Tender Conditions shall prevail. 
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of Work 

[Page – 60] 

earlier. 

Immediately after receipt of Letter of 
Acceptance, Contractor shall prepare 
the application for the required 
security clearances for the vessels. 
Contractor has no control over the 
duration of the application. Kindly 
consider that Contract period shall 
start from the date when security 
clearances are in place. 

60 Clause 6.10 
General 
Conditions of 
Contract - 
Prolonged 
Suspension  

[Page – 62] 

If the suspension under Sub-Clause 
6.8 [Suspension of Work] has 
continued for more than 84 Days, the 
Contractor may request the Engineer's 
permission to proceed. 

The project duration is only 6 months 
hence 84 days is too long a period. 
The Bidder requests to replace by 30 
days. 

Not Acceptable. 

Tender Conditions shall prevail. 

61 Clause 9.0 
General 

Conditions of 

Contract - 

Variations and  

Adjustments                                 

[Page – 63] 

No Price Variation will be applicable 
in this contract except due to change 
in legislation to the taxes and duties 

The Bidder requests to include fuel 
escalation clause 

 

Not Acceptable. 

Tender Conditions shall prevail. 

62 Clause 10.6 
General 

Conditions of 

Contract - 

Payment  

[Page – 65] 

The Employer shall pay to the 
Contractor:  
a) the amount certified in each Interim 
Payment Certificate within 45 Days 
after the Engineer receives the 
Statement and supporting documents; 
and  
b) the amount certified in the Final 
Payment Certificate within 56 Days 
after the Employer receives this 
Payment Certificate. 

The Bidder requests to  
a) Replace 45 days with 30 days for 
Interim payments 
b) Payment of the amount certified in 
the final payment certificate within 45 
days 

Not Acceptable. 

Tender Conditions shall prevail. 

63 Clause 10.7 

General 

In case of delayed payment, the same 
to be paid along with Interest. 

Not Acceptable. 
Tender Conditions shall prevail. 
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Conditions of 

Contract - 

Delayed 

Payment  

[Page – 65] 

64 Clause 2.8.3 
Special 
Conditions of 
the Contract - 
Disposal of 
Dredged 
Material 

[Page – 106] 

A portion of the dredged material 
shall be conveyed and disposed off in 
the specified disposal area on the 
shore adjacent to the MULT Jetty ..... 

The Bidder requests to clarify the 
criteria to determine if the dredged 
soil is to be disposed off onshore or 
offshore 

It has been considered that shore 
adjacent area dredged materials 
will be disposed on shore. 

65 Clause 2.14.2 

Special 
Conditions of 
the Contract - 
Traffic  

 [Page – 109] 

The Employer shall not be responsible 
for any inconvenience, losses or 
delays to the Contractor arising due to 
the priority not being given to their 
floating craft for moving about within 
Port limits as per decision of the 
Employer. 

There is no provision for the idle time 
charges in the tender. Standard clause 
on payment of idle time charges may 
be incorporated in the tender with a 
provision to quote the rates in the bill 
of quantity. 

Not Acceptable. 
Tender Conditions shall prevail. 

If any reasonable delay occurs, 
the matter will be dealt as per 
tender conditions. 

BIDDER – V   

66 Clause 1 

Tender Call 
Notice 

[Page – 3] 

Last date and time of submission of 
bid : 15.30 Hrs on 15/06/2021 

The Bidder requests 2 weeks 
extension for submission of the Bid 
due to the delay in site inspection 
during present Lockdown period and 
pandemic situation.  

Please see Addendum / 
Corrigendum No.3 

67 Clause 17 (b) (3 
& 4) 

Tender Call 
Notice 

[Pages – 6 & 7] 

3. The experience certificate of works 
executed in private sectors/ 
organizations shall be considered for 
qualification, only on submission of 
TDS certificate along with work order 
and completion certificate, if work is 
executed in India. 

4. Satisfactory Client/ Owner‟s 
Certificate or documentary proof shall 
be submitted in support of the 
assignments / works performed and 

Tender Conditions shall prevail. 
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claimed by the Bidder to fulfill the 
eligibility criteria for qualification. 

Since KSR Marine Services have 
executed few Dredging & 
Reclamation Projects in marine 
environment at Maldives, Republic of 
Maldives since 2016, kindly consider 
work completion certificates of those 
works executed in Maldives for 
qualification. 

68 Clause 5.2 

Instruction to 
Bidders -
Submission of 
Bids through e-
tender mode 

 [Page – 28] 

Price Bid (Schedule of Quantities) in 
the provided format is to be 
submitted through e - tendering mode 
only on www.tenderwizard.com/ 
COPT before 15.00 Hrs on 15-06-2021. 
Price Bid in hard copy shall not be 
submitted. 

Format of Schedule of Quantities 
(BOQ) is not found along with 
downloadable Tender Documents. 
Bidder requests to provide the same 
for their reference in order to know 
items delineated there in. 

Schedule II – Price Bid in PDF 
format is available in CoPT 
website and in the CPP Portal. 
However, the same is attached as 
Appendix – VII for ready 
reference. Please see Addendum 
/ Corrigendum No.5 

69 Clause 9.0 
General 

Conditions of 

Contract - 

Variations and  

Adjustments                                 

[Page – 63] 

No Price Variation will be applicable 
in this contract except due to change 
in legislation to the taxes and duties 

The Bidder requests to include 
standard escalation clause for fuel 
price variation as the contract value is 
more than Rs.5 Cr and fuel factor is 
around 30% and hike in fuel price is 
unpredictable these days. 

Not Acceptable. 
Tender Conditions shall prevail. 

70 Clause 10.2 
General 

Conditions of 

Contract  -

Advance 

Payment  

[Page – 64] 

The Employer shall not make any 
advance payment for mobilisation of 
equipment or any reason whatsoever.  

As upfront mobilization cost is very 
high, the Bidder requests to pay 10% 
of contract value as mobilization 
advance against BG and recovered 
through RA bills on EMIs basis to 
ease their cash flow during execution 
of the project. 

Not Acceptable. 
Tender Conditions shall prevail. 

71 Clause 2.2.1 
Special 
Conditions of 
the Contract - 
Contract Period  

The contract period of dredging work 
shall be 6 months from the date of 
expiry of 30 days from the date of 
issue of Letter of Acceptance or date 
of actual commencement of work 

Not Acceptable. 
Tender Conditions shall prevail. 

http://www.tenderwizard.com/
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[Page – 104] whichever is earlier. 

The Bidder states that the period of 
six months is not sufficient since huge 
quantity is involved and more than 
two dredgers cannot be deployed due 
to space constraints. So the Bidder 
requests to provide at least 10 months 
time for completing the project. 

72 Clause 2.20.1 
Special 
Conditions of 
the Contract - 
Dredge Area 
clear of 
Natural/Artifici
al Under Water 
Obstructions 
[Page – 110] 

To the best of the knowledge of the 
Employer, there are no major artificial 
or uncharted obstructions existing in 
the form of sunken wrecks of ships or 
Plants in the area to be dredged. 
However, if any obstructions like 
sunken buoys, barges or pontoons, 
small anchors, steel plates, angles, 
boulders, concrete pieces up to a size 
of 3m x 2m /2 ton are encountered 
these shall be removed by the 
Contractor at his own risk and no 
claim whatsoever on this account will 
be entertained by the Employer. The 
Contractor is not entitled to an 
extension of time or an adjustment of 
contract price for such obstructions to 
be removed or can be removed by the 
dredging equipment. The Employer‟s 
decision in this regard shall be final 
and binding on the Contractor. 

As underwater obstruction are 
unpredictable and hinder the 
dredging operations for more than 
expected because delay in engaging 
divers and arranging proper tools for 
removing those obstructions. In case 
dredgers are idle more than 1-day in 
removing any underwater 
obstructions as stated in the clause, 
appropriate compensation and 
extension of time for the loss time 
shall be considered.   

Not Acceptable. 
Tender Conditions shall prevail. 

Usually do not expect any such 
obstructions in these areas. If 
any reasonable delay occurs, the 
matter will be dealt as per 
tender conditions. 

73 Clause 2.30.1 
Special 
Conditions of 
the Contract - 
Bills & Payments 
Schedules  

The bill for payment shall be prepared 
based on the approved sounding 
charts and as per the Contract 
conditions. Bills shall be presented by 
the Contractor every month based on 
differential sounding along with 
detailed quantity calculations. Based 

Not Acceptable. 
Tender Conditions shall prevail. 
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[Page – 113] on the agreed Pre-dredging 
soundings taken before commencing 
the work and the sounding taken for 
the month, the quantity of Capital 
Dredging achieved during the month 
shall be calculated. The bills presented 
by the Contractor not fulfilling the 
above conditions will be rejected. 
Payment for the qualified bill will be 
paid within 30 Days of presentation of 
the bill. Recoveries if any for the 
services rendered by the Employer 
will be made from the advance 
payment released to the Contractor. 
Any delay in release of the above 
advance shall not be considered as 
delayed payment attracting financial 
charges. 

The Bidder requests to consider 
Interim payments for the qualified bill 
shall be paid with 14 days instead of 
30 days  in order to meet / ease their 
cash flow. 

BIDDER – VI   

74 Clause 5.1 (l)(v) 

Instruction to 
Bidders - Part I – 
Technical Bid - 
Details of 
dredgers 

[Page – 26] 

 In case Dredging firm do not own the 
Dredger and plan to execute the 
dredging works by other modes of 
arranging the Dredgers either fully or 
partially by wet leasing, hire etc., the 
above firm has to pay additional 
performance guarantee of 5% in 
addition to the performance 
guarantee indicated in the Bid.  

(a) The Bidder requests to confirm 
additional performance guarantee of 
5% is not required if the Dredger(s) 
belong(s) to their Parent Company.  

(b) The Bidder also request 
clarification that the additional 
performance guarantee is not 
required for smaller auxiliary 
equipment like grab dredgers and 
other craft which we may hire locally. 

Tender Conditions shall prevail. 
(a) If a Bidder charters the 
dredger from one of its Group 
Companies, they will still be 
required to provide the 
Additional Performance 
Guarantee since the two 
companies are separate legal 
entities and the fact remains that 
the dredger is not owned by the 
Bidder. 

(b) For grab dredgers, additional 
performance guarantee of 5% is 
required. For other smaller 
auxiliary equipments like survey 
boats / work boats etc., 
additional performance 
guarantee of 5% is not required.  

75 Clause 10 

Instruction to 
Bidders - 

Prequalification of Bidders is subject 
to security clearance from Govt. of 
India and their Price Bids will be 
opened only on obtaining such 

Not Acceptable. 

Tender Conditions shall prevail 
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Security 
clearance 

[Page – 35] 

security clearance. 

The Bidder states that the procedure 

of obtaining security clearance is 

taking very long time. Deendayal Port 

received security clearance after 8 

months, Mumbai Port for second 

chemical berth dredging received the 

security clearance after 6 months. 

Considering the above the Employer 

is requested to make this bid 

submission in two stages. Stage 1 - 

Technical submission and Stage 2 - 

Price submission of only firm 

technical qualified and security 

cleared firm. This will enable the 

Bidder to get some more valuable 

time to prepare a competitive 

financial offer.   

76 Clause 1.1.5.2 
General 
Conditions of 
Contract  - 
Works & Goods  
[Page – 43] 

“Goods" means Contractor's 
Equipment and Temporary Works, or 
any of them as appropriate. 

The Bidder requests the Employer to 

exclude the Dredgers from the 

definition of Goods. 

Tender Conditions shall prevail. 

77 Clause 4.9 
General 
Conditions of 
Contract  -   
Site Data  

[Page – 53] 

The Bidder requests the Employer to 
give AUTOCAD Drawing and XYZ 
data of the Appendix III - 
Hydrographic Survey Chart 

AUTOCAD Drawing will be 
provided to the Successful 
Bidder only. 

78 Clause 6.10 
General 
Conditions of 
Contract - 
Prolonged 
Suspension  

[Page – 62] 

If the suspension under Sub-Clause 
6.8 [Suspension of Work] has 
continued for more than 84 Days, the 
Contractor may request the Engineer's 
permission to proceed. 

The Bidder requests to amend 84 days 
to 30 days. 

Not Acceptable. 
Tender Conditions shall prevail. 

79 Clause 9.0 
General 
Conditions of 
Contract - 
Variations and  
Adjustments                                 

[Page – 63] 

No Price Variation will be applicable 
in this contract except due to change 
in legislation to the taxes and duties. 

The Bidder requests to add at the end 
of the sentence “and any change in 
volumes as recorded during the joint 
pre dredge survey”.   

Not Acceptable. 
Tender Conditions shall prevail. 



Addendum/ Corrigendum No.4 

- 22 - All Addendum/ Corrigendum shall form part of the Bid Document and shall be duly signed and 
submitted along with the Bid by the Bidder 

 

Sl. 
No. 

Reference  
Clause 

Bidders’ Queries CoPT's Responses 

80 Clause 11.2 
General 
Conditions of 
Contract  -
Termination by 
Employer  

[Page – 67] 

After termination, the Employer  may 
complete the Works and/or arrange 
for any other entities to do so. The 
Employer and these entities may then 
use any Goods, Contractor's 
Documents and other design 
documents made on behalf of the 
Contractor. 
In accordance with this clause in case 
of termination the Employer intent to 
use the GOODS ( which also included 
dredger).  Due to international marine 
legal regulations of operating a 
dredger it is not practical to use the 
Contractor equipment by Employer/ 
other entities appointed by the 
Employer to complete the remaining 
of the work. The Bidder requests to 
delete all reference to use of 
contractors equipment from the sub-
clause. 

Tender Conditions shall prevail. 

81 Clause 12 
General 
Conditions of 
Contract  -
Cessation of 
Work and 
Removal of 
Contractor‟s 
Equipment 
[Page – 69] 

The Bidder submit that the statutory 
reequipment doesn‟t allow the 
dredger to be left behind at the site. 

Tender Conditions shall prevail. 

82 Clause 15.6 
General 
Conditions of 
Contract  -
Optional 
Termination, 
Payment and 
Release  
[Page – 75] 

If the execution of substantially all the 
Works in progress is prevented for a 
continuous period of 84 Days by 
reason of Force Majeure of which 
notice has been given under Sub-
Clause 15.2 [Notice of Force Majeure], 
or for multiple periods which total 
more than 140 Days due to the same 
notified Force Majeure, then either 
Party may give to the other Party a 
notice of termination of the Contract. 
In this event, the termination shall 
take effect 7 Days after the notice is 
given, and the Contractor shall 
proceed in accordance with Sub-
Clause 12 [Cessation of Work and 
Removal of Contractor's Equipment]. 
The Bidder requests to amend 84 days 
to 30 days and 140 days to 42 days. 

Not Acceptable. 
Tender Conditions shall prevail. 
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83 Clause 6.2.2.1 (ii) 
& (iv) 
Technical 

Specifications  -

Echo Sounder  

[Page – 92] 

(ii) Dual frequency echo sounder 
systems capable of store data in 
HYPACK software survey program as 
EC2 Records. These records contain 
the Device Number, the Time tag, and 
the High and Low frequency depths. 
(iv) Hypack software installed 
computers, printers and other 
accessories – 2 Nos. 

The Bidder requests to allow also 
hydrographic similar to HYPACK 
such as PSD 2000 or similar  

Software which has all the 
features as in HYPACK software 
is acceptable. 

84 Clause 6.2.2.2  
Technical 

Specifications  -

Echo Sounder  

[Page – 92] 

The sounding chart shall be prepared 
based on cell average depth available 
from the sounding and also based on 
the Hypack software program 
originally designed for Cartographic 
selection. 

The Bidder requests to allow also 
hydrographic similar to HYPACK 
such as PSD 2000 or similar 

Software which has all the 
features as in HYPACK software 
is acceptable. 

85 Clause 2.6.3 

Special 
Conditions of 
the Contract - 
Dredger(s) to be 
Deployed 

[Page – 105] 

Deployment of Water Injection 
Dredger for carrying out the Work is 
not allowed. 

The Bidder requests to delete the sub-
clause since Water Injection Dredger 
is a very useful tool to reduce the over 
dredging and optimise the production 
of the Hopper which in turn results in 
very competitive offer.  

Not Acceptable. 

Tender Conditions shall prevail. 

 

86 Clause 2.47 

Special 
Conditions of 
the Contract - 
Variation 
Exceeding +/- 
30% 

[Page – 120] 

As the variation of 30% is very high, 
the Bidder requests to reduce the 
same to +/- 15% 

Not Acceptable. 
Tender Conditions shall prevail. 

87 Clause 8.0 

Special 
Conditions of 
the Contract - 
Work in 
Monsoon  

[Page – 122] 

The execution of the Work entails 
working in the monsoon period. ... 
Allowing dump barges will be 
conditional at the discretion of the Dy. 
Conservator of the Port. No claims of 
what so over shall be acceptable in 
case of denial of permission for any 
dump barges.... 

Not Acceptable. 
Tender Conditions shall prevail. 
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The Bidder requests to delete this 
clause as surveying will be a 
challenge during monsoon due the 
floating silt material  and allowing 
dump barges will be conditional at 
the discretion of the Dy. Conservator 
of the port and it is not possible to 
price such uncertainty. 

88 Clause 3.3 

General 
Conditions of 
Contract – 
Instructions of 
the Engineer 

[Page – 50] 

The Contractor shall comply with the 
instructions given by the Engineer or 
delegated assistant, on any matter 
related to the Contract and no claim 
of any sort shall be made for 
deviating from the original dredging 
programme. 

The Bidder states that additions seems 
very onerous. 

Tender Conditions shall prevail. 

89 Fuel Escalation As the security clearance of the firm 
can take anything from 6 to 8 months 
and the execution period is 6 months, 
the Bidder requests to consider fuel 
escalation clause as the price of the 
fuel is rapidly changing. 

Not Acceptable. 

Tender Conditions shall prevail. 

90 Clause 18.1 

Technical 
Specifications – 
Navigation - 
General 

[Page – 100] 

Certain area within the proposed 
dredging area will be in use and it 
shall be kept free from the equipment 
related to the dredging operations till 
specifically authorized by the 
Engineer. 

The Bidder requests to clearly define 
the „certain areas‟ that required 
specific authorization for dredging 
operations by the Engineer. 

The entire dredging area will be 
handed over to the Contractor. 
The Contractor should not 
extend any work / equipment 
outside the area as there are 
shipping operations in the 
adjacent channel. However, we 
do not envisage any operation in 
any part of that dredging area 
until the completion of the 
dredging. 

91 Clause 2.7 
Special 
Conditions of 
Contract – 
Dredging 
Programme 
[Page – 105] 

(a) 2.7.1 “….and in case the expected 
progress of Work is not achieved, the 
capacity of the dredgers shall be 
increased as directed by the Engineer, 
at no extra Cost.”  

The Bidder requests to delete this. 

(b) 2.7.2 During the progress of 
dredging, due to requirement of 
shipping or for any other reasons, if it 
is so required by the Dy. 
Conservator/ Engineer, the 
Contractor shall undertake dredging 
in any other area than programmed 

(a) 2.7.1 Not Acceptable. 

Tender Conditions shall prevail. 

 

 
 

 

(b) 2.7.2 Not Acceptable. 

Tender Conditions shall prevail. 
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earlier, in the basin as instructed and 
no claim of any sort shall be made for 
deviating from the original dredging 
programme. 

The Bidder requests to delete this. 

(c) 2.7.3 No claim shall also be 
entertained by the Port on account of 
delay due to shipping movements, 
due to restriction by Indian Navy on 
account of firing exercise or for 
similar reasons. 

The Bidder requests to provide 
duration indications of possible 
restrictions on account of firing 
exercise or for similar reasons by 
Indian Navy.  

(d) The Bidder states that whole set of 
conditions seems one sided and 
Employer has included LD‟s for delay 
in the contract. 

 

 

 

 
 
(c) 2.7.3 CoPT do not envisage 
any delays on this account. 

 

 

 

 

 

 

 
 

(d) Eligible extension of 
Contract Period will be granted, 
subject to Clauses 6.5 and 6.4 
under General Conditions of 
Contract (Pages  - 60, 61). 

92 Clause 9.1 

Special 
Conditions of 
Contract – 
Contractor‟s 
Working Area 
[Page – 122] 

The area as available with the 
Employer shall be allowed to the 
Contractor as Work Area. 

The Bidder requests to clarify whether 
all the side slopes are part of 
Employers work area (as side slopes 
might infringe in private or other 
property (Clause 13.0 at page 124). 
Employer to define „Site‟ including 
other properties if affected by the 
works. 

All the side slopes are part of 
Employers work area. 

 

93 Appendix - II 

Site 
investigation 
data 

The Bidder requests to provide soil 
information from the dredge area /  
site investigation data.  

Extract of Geo-Technical 
Investigation Details of the 
dredge area is available at 
Appendix – II of the Bid 
Document.  

Also Please see Addendum / 
Corrigendum No. 5. 

BIDDER – VII    

94 Clause 1.1 

Instruction to 
Bidders –  
General 

As the construction of MULT Jetty has 
been completed and the storage tank 
farms is under construction by IOCL, 
the only work left back before 
commissioning the Project is the 

Port do not foresee traffic in 
these areas.  
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[Page – 12] Capital Dredging of the MULT Jetty 
basin. 

The Bidder requests to clarify whether 
the contractor to foresee any vessel 
traffic in the MULT jetty during the 
capital dredging works. 

95 Clause 1.1 

Instruction to 
Bidders –  
General 

[Page – 12] 

The site for dredging is on the 
Puthuvypeen area of the Cochin Port 
and located close to the LNG Jetty 
operated by M/s Petronet LNG Ltd. 

The Bidder requests to clarify whether 
during LNG transfer operations, 
should an exclusion zone of certain 
diameter (in meters) to be maintained 
during dredging works. 

Generally the area is beyond 
exclusion zone. 

96 Clause 3.13 & 4.3 

Instruction to 
Bidders –  
Validity of Bid 

[Pages – 21 & 23] 

The Bidder shall keep his offer valid 
for acceptance up to 120 days and to 
abide by all the conditions of the 
Employer‟s Bid Document .... 

The Bid shall be valid for acceptance 
for a minimum period of one hundred 
and twenty (120) days from the date 
of opening of Technical Bid. 

The Bidder requests to limit the 
validity to 90 days as it would be 
difficult to keep vessels waiting for 
order for such long period. 

Not Acceptable. 
Tender Conditions shall prevail. 

97 Clause 4.1.2 

Instruction to 
Bidders –  
Pricing of Bid 

[Page – 22] 

Any increase or decrease in any such 
taxes/duties after the date of Bid shall 
be debited or credited to the 
Employer upon satisfactory proof of 
payment thereof or decrease thereon. 

The Bidder requests to  clarify that 
any increase or decrease in any  
taxes/duties, or imposition of  any 
new taxes, levies, duties imposed 
after 15 days prior to date of technical 
bid submission shall be reimbursed 
by the employer  upon satisfactory 
proof of payment thereof. 

Not Acceptable. 
Tender Conditions shall prevail. 

 

98 Clause 5.1 (l)(v) 

Instruction to 
Bidders - Part I – 
Technical Bid - 
Details of 
dredgers 

[Page – 26] 

 In case Dredging firm do not own the 
Dredger and plan to execute the 
dredging works by other modes of 
arranging the Dredgers either fully or 
partially by wet leasing, hire etc., the 
above firm has to pay additional 
performance guarantee of 5% in 
addition to the performance 

Tender Conditions shall prevail. 

If a Bidder charters the dredger 
from one of its Group 
Companies, they will still be 
required to provide the 
Additional Performance 
Guarantee since the two 
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guarantee indicated in the Bid.  

The Bidder requests to confirm 
additional performance guarantee of 
5% is not required if the Bidder offers 
the dredger from his Parent/Group 
companies.  

companies are separate legal 
entities and the fact remains that 
the dredger is not owned by the 
Bidder. 

99 Clauses 1 & 5.2 

Tender Call 
Notice & 
Instruction to 
Bidders - 
Submission of 
Bids through e-
tender mode 

[Pages – 3 & 28] 

Last date and time of bid submission 
15/06/2021. 

....before 15.00 Hrs on 15-06-2021 

The Bidder requests to extend Bid 
submission date to                                    
30-6-2021 since most of their officials 
are working from Home and there are 
difficulties in compiling all the 
required information for submission 
of bid. 

Please see Addendum / 
Corrigendum No.3 

100 Clause 5.3.1 

Instruction to 
Bidders -  
Submission of 
details in sealed 
cover   

[Page 28] 

The Bidder shall submit duly signed 
original “Pre-Contract Integrity Pact” 
to be executed between the Bidder 
and Cochin Port Trust for the Work, 
Original DD / Pay Order / Banker‟s 
Cheque towards the cost of Bid 
Document, EMD Declaration, Power-
of-Attorney, if applicable, ...... on or 
before the time and the day notified in 
the Table of TCN. The above 
document in original can be brought 
either in person or sent by registered 
post/ courier. 

Since the copies of these documents 
would be uploaded, the Bidder 
requests to submit these originals  
within 7 days after bid closing. 

Originals shall be submitted 
within 4 (four)days after bid due 
date.  

Please see Addendum / 
Corrigendum No. 5 

 

101 Clause 1.12 (b) 

General 
Conditions of 
Contract -
Compliance with 
Laws  

[Page – 47] 

The Contractor shall, in performing 
the Contract, comply with applicable 
Laws. Unless otherwise: 

(b) the Contractor shall give all 
notices, pay all taxes, duties, and fees, 
and obtain all permits, licenses, and 
approvals, as required by the Laws in 
relation to the execution and 
completion of the Works... 

The Bidder requests to clarify that the  
Contractor  would be responsible for 
securing permits for his equipment 
and manpower, whereas the 
Employer would be responsible for 

The Employer has already 
secured Environmental 
Clearance for the work and shall 
arrange for Security Clearance 
from the Authority. However, 
the Contractor would be 
responsible for securing all 
others required for the execution 
of the work. 

In respect of filling with dredged 
sand, the Advisor 
(Environment), Indian Ports 
Association has communicated 
that the proposal of Port is 
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securing the permits for the works. environmentally a welcome step 
and not require fresh clearance 
and Port may go ahead with 
such plan.  

102 Clause 6.5 
General 
Conditions of 
Contract - 
Delays caused 
by Authorities 
[Page – 61] 

The Bidder requests to clarify that in 
case of such delays, in addition to the 
extension of time for completion, the 
additional cost incurred by the 
Contractor is payable by the 
Employer. 

Please see Addendum / 
Corrigendum No. 6 

 

103 Clause 6.10 
General 
Conditions of 
Contract - 
Prolonged 
Suspension  

[Page – 62] 

If the suspension under Sub-Clause 
6.8 [Suspension of Work] has 
continued for more than 84 Days, the 
Contractor may request the Engineer's 
permission to proceed. 

The Bidder requests to replace 84 days 
with 30 days. 

Not Acceptable. 
Tender Conditions shall prevail. 

104 Clause 7.1 

General 
Conditions of 
Contract – 
Taking over of 
the Works  

[Page – 62] 

The Contractor may apply by notice 
to the Engineer for a Taking-Over 
Certificate not earlier than 14 Days 
before the Works will, in the 
Contractors opinion, be complete and 
ready for taking over.  

The Engineer shall, within 28 Days 
after receiving the Contractor's 
application ... 
The Bidder requests to replace 14 days 
and 28 days with 7 days. 

Not Acceptable 
Tender Conditions shall prevail 

105 Clause 8.1 

General 
Conditions of 
Contract -
Performance 

Certificate                 

[Page – 62] 

Engineer shall issue the Performance 
Certificate within 45 days of 
Contractor‟s notice or 15 days from 
the date of issuing „Taking Over 
Certificate‟ whichever is later. 

The Bidder requests to issue 
Performance Certificate by Engineer 
within 7 days of issue of taking over 
certificate and notice by the 
Contractor since there is no defect 
liability and no performance 
obligation  would be pending after 
issue of Taking over certificate. 

Not Acceptable. 
Tender Conditions shall prevail. 

106 Clause 9.0 
General 

Conditions of 

Contract - 

No Price Variation will be applicable 
in this contract except due to change 
in legislation to the taxes and duties. 

The Bidder requests that the in 

Not Acceptable. 
Tender Conditions shall prevail. 
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Variations and  

Adjustments                                 

[Page – 63] 

addition to change in legislation, the 
contract price shall be adjusted due to 
variation in price of main fuel to be 
used on board the dredger 
considering the fuel factor as 0.25. 

107 Clause 10.2 
General 
Conditions of 
Contract – 
Advance 
Payment   

[Page – 64] 

The Employer shall not make any 
advance payment for mobilisation of 
equipment or any reason whatsoever.  

The Bidder requests that 10% of the 
Contract price be paid as advance 
against BG to meet the cash flow 
requirement of the Project. 

Not Acceptable 
Tender Conditions shall prevail 

108 Clause 10.6 

General 
Conditions of 
Contract – 
Payment  

[Page – 65] 

The Employer shall pay to the 
Contractor:  
a) the amount certified in each Interim 
Payment Certificate within 45 Days 
after the Engineer receives the 
Statement and supporting documents; 
and  
b) the amount certified in the Final 
Payment Certificate within 56 Days 
after the Employer receives this 
Payment Certificate. 

The Bidder requests to  

a) Replace 45 days with 28 days  

b) Replace 56 days with 30 days  

Not Acceptable. 
Tender Conditions shall prevail. 

109 Clause 10.7 

General 
Conditions of 
Contract - 
Delayed 
Payment  
[Page – 65] 

The Bidder requests to clarify that 
financing charges to SBI Prime 
lending rate shall be applicable for all 
the delayed payments. 

Not Acceptable. 
Tender Conditions shall prevail. 

110 Clause 10.8 

General 

Conditions of 

Contract -

Retention 

Money/ Security 

Deposit  

[Page – 65] 

Retention Money shall be deducted 
from each running bill @ 5% subject to 
a maximum accumulation of 5% of 
contract price. 
Retention Money shall be refunded 
within 14 days from the date of 
payment of final bill. 

The Bidder requests to  consider BG in 
place of deduction from the bills. 
The Bidder also requests to return  the 
retention money within 7 days from 
the date of issue of Taking over 
Certificate since there is no defect 

Not Acceptable. 
Tender Conditions shall prevail. 
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liability period and also no 
performance obligations would be 
pending after issue of taking over 
certificate. 

111 Clause 11.2 
General 
Conditions of 
Contract  -
Termination by 
Employer  
[Pages – 67 & 68] 

.... However, if by this time the 
Contractor has failed to make a 
payment due to the Employer, these 
items may be sold by the Employer in 
order to recover this payment.... 

The Bidder claims that the dredging 
plant cannot be sold by the Employer.  

Tender Conditions shall prevail. 

 

112 Clause 11.5 
General 

Conditions of 

Contract  - 

Employer‟s 

Entitlement  to 

Termination 

[Page – 68] 

The Employer shall be entitled to 
terminate the Contract, at any time for 
the Employer's convenience, by 
giving notice of such termination to 
the Contractor. 

The Bidder claims that in case of 
termination of Contract for 
Employer‟s convenience, in addition 
to the payments as per Sub-Clause 
15.6, the Contractor should be paid 
10% of the remaining value of work. 

Not Acceptable 
Tender Conditions shall prevail 

113 Termination of 
Contract by the 
Contractor due 
to default of the 
Employer. 

The Bidder requests to include a 
clause on Termination of Contract by 
the Contractor , if the Employer fails 
to make payment as per the Contract 
or in breach of the Contract conditions 
and not rectified the breach within 15 
days from the default Notice. 

In case of termination of Contract due 
to default by the Employer, the 
amount payable to the Contractor 
shall be as per sub-clause 15.6 plus 
20% of value of balance work left at 
the time of termination. 

Not Acceptable 
Tender Conditions shall prevail 

114 Clause 13.3 
General 

Conditions of 

Contract  - 

Defined Risks 

[Page – 70] 

The Bidder requests to include the 
following as Employer‟s Risks in line 
with FIDIC conditions of contract 
applicable for Dredging and 
Reclamation works. 
• Use or occupation by the 
Employer of any part of the Works 
except as may be specified in the 
Contract, 
• Suspension of work unless it is 
attributable to any failure of the 

Not Acceptable. 
Tender Conditions shall prevail. 
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Contractor. 
• Any failure of Employer or the 
Engineer. 
• Physical obstructions or 
physical conditions on the site during 
the performance of works, which 
obstructions or conditions were not 
reasonably foreseeable by an 
experienced contractor and which the 
contractor has immediately notified to 
the Engineer 
• Climatic Conditions more 
adverse than specified in the tender. 
• Any delay or disruption 
caused by any variation. 
• Damage which is unavoidable 
result of the Contractor‟s obligation to 
execute the work 
• Any delay or disruption 
caused by one or more third parties in 
the vicinity of the project and in 
relation to the project  during the 
performance of works. 

115 Clause 4.1 
Technical 

Specifications  - 

Scheduling of 

Works - General  

[Page – 89] 

However, during the course of 
dredging due to requirement of 
shipping or for any other reasons if it 
is so required by the Dy. 
Conservator/Chief Engineer, the 
Contractor shall undertake dredging 
in any other area than previously 
planned, in the berth frontage as 
instructed and no claim of any sort 
shall be made for deviating from the 
original dredging plan. 

The Bidder requests that while the 
Contractor would try to shift other 
areas , in case no other area is not 
available and the Contractor‟s 
equipment is idle due to non-
availability  of area for dredging, idle 
time charges are payable by the 
Employer. 

Not Acceptable. 
Tender Conditions shall prevail. 

116 Clause 6.2.2.1 
Technical 

Specifications  - 

Echo-Sounder 

[Page – 91] 

Each  hydrographic  survey  shall  be  
carried  out  using  DUAL  
FREQUENCY  ECHO  SOUNDER  
and  HULL  MOUNTED  
Transducer…… 

The Bidder requests that the 
Contractor be allowed to deploy 

Side Mounted will also be 
accepted. 
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Survey vessel either with Hull 
Mounted Transducer or Side 
Mounted Transducer depending on 
the availability. 

117 Clause 7.1 
Technical 

Specifications  - 

Hydrographic 

Survey 

[Page – 94] 

Hydrographic Surveys shall be 
performed by using 200-210 & 33 KHz 
Echo-Sounder and DGPS both with an 
accuracy which ensures that the 
requirements of the contract are 
achieved. 

The Bidder requests to carry out 
Hydrographic Survey with Multi-
Beam Eco sounder. 

Multi-Beam Eco sounder is 
acceptable but the survey is 
required to be carried out in both 
frequencies 33 & 210 KHz. 

118 Clause 17 
Technical 

Specifications -  

Plant and 

Equipment  

[Page – 100] 

No separate mobilization and 
demobilization charges will be paid to 
the Contractor for the Plant and 
equipment deployed by him. 

Since mobilization and 
demobilization of equipment is one of 
the major cost of project and to have 
sufficient cash flow for the project, the 
Bidder requests to include on BOQ, 
item for mobilization and 
demobilization. 

Not Acceptable. 
Tender Conditions shall prevail. 

119 Clause 18.3 
Technical 

Specifications -  

Minimum 

Interference with 

Navigation 

[Page – 100] 

Throughout the Contract Period, the 
Contractor shall ensure that the Work 
is carried out without causing any 
obstruction to or interference with the 
normal traffic in the harbour. 

The Bidder clarifies that every effort 
will be made to co-ordinate with Port 
and avoid interference with 
Navigation, but in case the dredger is 
idle due to Port Navigation, the idle 
time is payable by the Employer. 

Not Acceptable. 
Tender Conditions shall prevail. 

Port do not foresee such 
circumstances. If any reasonable 
delay occurs, the matter will be 
dealt as per tender conditions. 

120 Clause 2.7.2 

Special 
Conditions of 
Contract -  
Dredging 
Programme 

[Page – 105] 

During the progress of dredging, due 
to requirement of shipping or for any 
other reasons, if it is so required by 
the Dy. Conservator/ Engineer, the 
Contractor shall undertake dredging 
in any other area than programmed 
earlier, in the basin as instructed and 
no claim of any sort shall be made for 
deviating from the original dredging 
programme. 

The Bidder clarifies that while the 

Not Acceptable. 
Tender Conditions shall prevail. 

Port do not foresee such 
situations. If any reasonable 
delay occurs, the matter will be 
dealt as per tender conditions. 



Addendum/ Corrigendum No.4 

- 33 - All Addendum/ Corrigendum shall form part of the Bid Document and shall be duly signed and 
submitted along with the Bid by the Bidder 

 

Sl. 
No. 

Reference  
Clause 

Bidders’ Queries CoPT's Responses 

Contractor would endeavour to 
relocate the dredger for dredging in 
other areas, if no other area is 
available for dredging and the 
dredger is idle waiting access to site, 
the idle charges are payable. 

121 Clause 2.7.3 

Special 
Conditions of 
Contract -  
Dredging 
Programme 

[Page – 105] 

No claim shall also be entertained by 
the Port on account of delay due to 
shipping movements, due to 
restriction by Indian Navy on account 
of firing exercise or for similar 
reasons. 

The Bidder clarifies that any delays 
more than 7 hours in a week on 
account of Employer including traffic 
delays, delays due to Navy 
movements etc. shall be payable at the 
idle rates of the vessel. 

No idle time charges will be 
payable by the Employer. 

 

122 Clause 2.8.3 

Special 

Conditions of 

the Contract - 

Disposal of 

Dredged 

Material 

[Page – 106] 

A portion of the dredged material 
shall be conveyed and disposed off in 
the specified disposal area on the 
shore adjacent to the MULT Jetty 
towards the backside for filling the 
low lying areas as identified by the 
Engineer-in-Charge. 

The Bidder requests to clarify on the 
following points:  

1. The scope of removing the 
mangroves and any structures present 
in the indicated areas lies under 
client's or contractor's purview  
2. Is there any material specification 
that needs to be adhered for pumping 
the material in the onshore disposal 
area 
3. The  future use case scenario for the 
proposed onshore disposal area  
4. Construction of bunds lies under 
client's or contractor's purview and 
with what material shall the bunds be 
constructed with 

 

The Bidders are required to visit 
site to obtain actual site 
condition. It is clarified that 

 

 
 
 
 

1. There are no structures in the 
areas to be filled and the areas 
are to be filled where there are 
no mangroves. 

2. It has been considered that 
shore adjacent area dredged 
materials will be disposed on 
shore. 

3. The area will be used for Port 
related activities. 

4. Temporary bunds are to be 
constructed by the Contractor 
suitable to site conditions. 

123 Clause 2.8.4 

Special 

Conditions of 

the Contract - 

Disposal of 

The material shall be dumped only 
beyond the distances specified above 
and where water depth is 20 m or 
more. 

The Bidder requests to confirm that 
water depth is more than 20m in the 

The water depth is more than 
20m in the dumping locations 
indicated and dumping shall be 
done at the indicated locations 
only. 
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Dredged 

Material 

[Page – 106] 

dumping locations  indicated. 

 The Bidder also requests to confirm 
that the dumping will not be done 
beyond the indicated locations. 

124 Clause 2.9 

Special 

Conditions of 

the Contract - 

Mobilisation and 

Demobilisation 

[Page – 107] 

No separate mobilisation or 
demobilisation charges shall be 
payable for the deployment of 
dredgers / pipelines. 

The Bidder requests to include a 
separate BOQ item for mobilization 
and demobilization and mobilization 
amount be paid against mobilization 
of equipment to site  which facilitate  
cash flow for the project. 

Not Acceptable 
Tender Conditions shall prevail 

125 Clause 2.14.2 

Special 

Conditions of 

the Contract - 

Traffic 

[Page – 109] 

The Contractor shall at all times 
observe and comply with all Laws 
including regulations that are relating 
to the navigation manoeuvring.... The 
Employer shall not be responsible for 
any inconvenience, losses or delays to 
the Contractor arising due to the 
priority not being given to their 
floating craft for moving about within 
Port limits as per decision of the 
Employer. 

The Bidder clarifies that any delays 
more than 7 hours in a week on 
account of Employer including traffic 
delays, delays due to Navy 
movements etc. shall be payable at the 
idle rates of the vessel. 

No idle time charges will be 
payable by the Employer. 

126 Clause 2.20.1 

Special 

Conditions of 

the Contract - 

Dredge Area 

clear of 

Natural/Artifici

al Under Water 

Obstructions 

[Page – 110] 

However, if any obstructions like 
sunken buoys, barges or pontoons, 
small anchors, steel plates, angles, 
boulders, concrete pieces upto a size 
of 3m x 2m /2 tonnes are encountered 
these shall be removed by the 
Contractor at his own risk and no 
claim whatsoever on this account will 
be entertained by the Employer. 

The Bidder clarifies that any such 
obstructions shall be removed by the 
Contractor at additional cost to the 
Employer as it is not possible to in 
build such cost at the time of 
tendering. 

Not Acceptable. 
Tender Conditions shall prevail. 
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127 Clause 2.35.3 

Special 
Conditions of 
the Contract - 
Performance 
Security  

[Page – 115] 

In case Dredging firm do not own the 
Dredger and plan to execute the  
capital dredging works by other 
modes of arranging the Dredgers 
either fully or partially by wet leasing, 
hire etc. the above firm has to pay 
additional Performance Security of 
5% in addition to the Performance 
Security indicated above which will 
be returned without interest after 
satisfactory completion of dredging 
work, in case the firm gets the 
contract. 

The Bidder requests that if the 
dredger proposed for deployment is 
from the parent /group companies of 
the Contractor, no additional 
performance BG would be required. 

Tender Conditions shall prevail. 

If a Bidder charters the dredger 
from one of its Group 
Companies, they will still be 
required to provide the 
Additional Performance 
Guarantee since the two 
companies are separate legal 
entities and the fact remains that 
the dredger is not owned by the 
Bidder. 

128 Clause 2.47 

Special 
Conditions of 
the Contract - 
Variation 
Exceeding +/- 
30% 

[Page – 120] 

The Bidder requests to change the 
variation clause to a maximum of +/- 
15%. 

Not Acceptable. 
Tender Conditions shall prevail. 

129 Clause 2.48 

Special 
Conditions of 
the Contract - 
Additions and 
Alterations 

[Page – 120] 

The Bidder clarifies that execution of  
additions and /or alterations by 
Contractor shall always be subject to 
availability of required equipment at 
site. 

In case of need for mobilizing 
additional equipment for execution of 
additional work, prior agreement on 
the additional cost is to be arrived. 

Not Acceptable. 
Tender Conditions shall prevail. 

130 Clause 10.3 

Special 
Conditions of 
the Contract - 
Operations of 
the Employer 
and others 

[Page – 123] 

The Contractor shall where so 
directed by the Engineer be required 
to Work to other Contractor's 
Drawings where so ever Drawings for 
Work not included in this Contract 
are related to particular details of the 
Works. 

The Bidder clarifies that this clause is 
not clear and request that any change 
in scope of work shall be dealt under 
variation. 

The condition is deleted. 

Please see Addendum / 
Corrigendum No.5 
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131 Clause 12.1 & 
12.2 

Special 
Conditions of 
the Contract - 
Existing Services 

[Page – 124] 

Drains, pipes, cables, ...and similar 
services encountered ….shall be 
guarded by Contractor at his own cost 
…. Should any damage be done by 
the Contractor to any mains pipes, 
cables…whether shown in the 
drawings the Contractor must make 
good or bear the cost…. 

The Bidder interprets that this is 
applicable to on shore facilities and 
requests to confirm that there are no 
underwater pipes, cables, and such 
items 

This is applicable to both on 
shore and off shore facilities. As 
per Employer‟s understanding, 
there is no submarine/ service 
cable passing through the 
proposed dredging area. 

132 Clause 17 

Special 
Conditions of 
the Contract - 
Possession prior 
to completion 

[Page – 125] 

The Engineer shall have the right to 
take possession of or use any 
completed or partially completed 
Work or part of the Work. Such 
possession or use shall not deem to be 
acceptance of any Work completion in 
accordance with the Contract 
Agreement. If such, prior possession 
or use by the Engineer delays the 
progress of Work, on equitable 
adjustment in the time of completion 
will be made and the Contract 
Agreement shall be deemed to be 
modified accordingly. 

The Bidder requests that in addition 
to adjustment to the time of 
completion, any additional cost 
incurred by the Contractor due to 
such delay shall also be compensated. 

Not Acceptable. 
Tender Conditions shall prevail. 

133 Clause 18 

Special 
Conditions of 
the Contract - 
Completion 
Documents 

[Page – 125] 

For the purpose of provision of 
Clause No.10 [Contract Price and 
Payment] of the General Conditions 
of Contract, to treat that the Work has 
been completed and issue a Final 
Payment Certificate, the following 
documents will be deemed to form 
the completion documents: 
(i) The Technical documents 
according to which the Work was 
carried out. 
(ii) Sounding charts and connected 
details. 
The Bidder requests to clarify which 
specific Technical documents should 
be submitted other than Sounding 
charts. 

In addition to Sounding Charts, 
the Technical documents shall 
include the following: 

1. DDRs and  

2. DLM details. 
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134 Appendix-II 

Geo-Technical 
Investigation 
Details 

The Bidder requests to provide full 
copy of Geo-Technical Report of 
Fugro 

Copy of relevant pages of Geo-
Technical Report are provided. 

Please see Addendum / 
Corrigendum No.5 

135 Appendix-III 

Hydrographic 
Survey Chart 

The Bidder requests to provide the 
Bathymetric chart in XYZ format. 

Bathymetric chart in XYZ format 
will be provided to the 
Successful Bidder only. 

BIDDER – VIII    

136 Clause 1 

Tender Call 
Notice – Cost of 
Bid Document 

[Page – 3] 

The firms registered with Ministry of 
Micro, Small and Medium Enterprises 
(MSME) are exempted from 
submission of Earnest money Deposit 
(EMD) / Bid Security and Tender 
Document Fee. MSME's Office 
Memorandum bearing ref. no. F. No. 
F 22(1)/2012-MA dated 24 October 
2016 (please refer to Q. No. 20) is 
enclosed herewith for corroborating 
the above claim. In view of the same, 
Bidder requests Employer for 
exemption of submission of Tender 
Fee. The Bidder requests to confirm. 

Please refer  Clause 16 of Tender 
Call Notice. 

137 Clause 1 

Tender Call 
Notice – Period 
of Contract 

[Page – 3] 

Time for completion is given 6 
months. The Bidder assumes that this 
period would be from Mid Sept till 
April end (i.e. coming post monsoon 
season) and requests whether  the LOI 
can be placed accordingly. The Bidder 
requests to extend for 8 months 
counting after one month after issue 
of LOI as 6 months time for execution 
is not sufficient. The Bidder requests 
to ensure that the execution time falls 
from Sept to April (8 months, post 
monsoon season). 

LOI can be placed based on the 
receipt of Security Clearance 
from the Ministry.  

Amendment of Contract Period 
is not acceptable. 

138 Clause 1 
Tender Call 
Notice - Last 
date and time of 
submission of 
bid  
[Page – 3] 

Last date and time of bid submission 
15 hrs. on 15/06/2021 

On account of ongoing COVID-19 
Pandemic and consequent lockdown 
/ restrictions, Bidder requests to 
extend the Bid Submission Date by 2 
weeks i.e. 29th June 2021.  

Please see Addendum / 
Corrigendum No.3 

139 Fuel Escalation With the current market fluctuations 
being experienced in the fuel rate, 
Bidder requests to include provision 
of Fuel Escalation under the General 
Conditions of Contract. 

Not Acceptable. 
Tender Conditions shall prevail. 
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140 Bathymetry Data The Bidder requests to provide the 
latest bathy chart of OAC & LNG area 
(being adjacent) in order to 
understand the depths and contours. 

Considered not required to be 
furnished. 

141 Bathymetry Data Since the bathy data given in the 
tender is dated April‟21, is there any 
change expected in the dredging 
quantities, due to the present 
monsoon period? In case of variation 
of quantities, how Employer wishes to 
treat the same as the present tender is 
almost on lumpsum basis. 

Please Refer Clause 3.4.3 of 
Technical Specifications. The 
indicative quantities of dredging 
work involved are calculated 
based on the Hydrographic 
Survey conducted by the Kerala 
State Hydrographic Survey 
Wing as on 12-11-2020.  

The tender is based on 
percentage basis and not on 
lumpsum basis. 

Please Refer Clause 4.40 of 
Technical Specifications – 
Method of Measurement and 
2.30 of Special Conditions of 
Contract – Bills & Payments 
Schedules. 

142 COVID-19 (a) The Bidder requests to advise on 
the COVID-19 Protocol and (b) time & 
cost extension due to delays 
attributable to COVID-19 situation. 

The Contractor has to follow 
COVID-19 Protocol issued by 
both Central and State 
Governments from time to time. 

Port Authority will follow 
relevant order of State Govt. / 
Central Govt.  

143 COVID-19 The Bidder requests to clarify that in 
case of any delays attributable to 
COVID-19, force majeure events 
and/or reasons attributable to 
Employer, the execution falls in the 
monsoon season in the middle of 
heavy siltation season (as this location 
is prone for heavy siltation), how 
payment towards handling this 
siltation would be addressed by the 
Employer. 

Port Authority will follow 
relevant order of State Govt. / 
Central govt. 

Please Refer Clause 4.40 of 
Technical Specifications – 
Method of Measurement and 
2.30 of Special Conditions of 
Contract – Bills & Payments 
Schedules regarding the 
Payment. 

BIDDER – IX   

144 Clause 1 

Tender Call 
Notice 

[Page – 3] 

Last date and time of bid submission 
is 15 hrs. on 15/06/2021. 

The Bidder requests to provide atleast 
15 days time for submission of bid 
from the date of issue of Pre Bid 
clarifications. 

Please see Addendum / 
Corrigendum No.3 
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145 Clause 21 

Tender Call 
Notice - Integrity 
Pact 

Annexure - 9 

[Pages – 8 & 137] 

The Bidder requests to confirm that  
bidders has to sign & stamp the 
Integrity pact as an acknowledgement 
on a normal paper and not on a stamp 
paper since integrity pact is to be 
entered between successful bidder 
and Employer on a stamp paper after 
award of contract. 

The Bidder also requests to confirm 
that the pre contract integrity pact 
shall be signed by the Bidders‟ 
representative authorized to submit 
the bid instead of CEO. 

Tender Conditions shall prevail. 

Since it is Pre-Contract Integrity 
Pact, all the Bidders are required 
to submit it on non-judicial 
stamp paper as noted in the 
Proforma of Pre-Contract 
Integrity Pact at Annexure – 9 in 
original on the Bid Submission 
Due Date. 

The Pre-Contract Integrity Pact 
shall be signed by the Bidders‟ 
duly authorized person 
authorized to submit the Bid 
with satisfactory evidence of the 
authorisation as per the 
proforma given in Annexure - 3. 

146 Clause 3.1 (iii)  

Instruction to 
Bidders –  
Instructions for 
filling Bids 

[Page – 17] 

The Bidders‟ management has 
approved & issued in general Power-
of-Attorney to the signing authority 
for such cases. Hence, the Bidder 
requests to consider the notarised 
copy of this General Power-of-
Attorney for submission purpose 
instead of Power-of-Attorney as per 
Annexure-3.  

The General Power-of-Attorney 
shall be accompanied by a 
separate Power-of-Attorney for 
the subject Bid only as per the 
proforma given in Annexure – 3. 

147 Clause 4.1.1  

Instruction to 
Bidders –  
Pricing of Bids 

[Page – 22] 

The rate shall be inclusive of 
planning, mobilisation and 
demobilisation of suitable type of 
dredger(s)/ dredging equipment of 
adequate capacity and other required 
crafts including all labour charges, 
items/cost of materials, labour, tools, 
fabrication, transportation, insurance, 
taxes, duties, etc. as applicable at the 
time of Bidding, consumables, 
overhead, profit etc. necessary for 
execution of dredging as described in 
the Bid Document excluding Goods 
and Service Tax (GST). 

The Bidder requests to incorporate 
separate column in the BOQ for 
quoting Mobilization and De-
Mobilization Charges separately. 

Not Acceptable. 
Tender Conditions shall prevail. 

148 Clause 6.1 

General 
Conditions of 
Contract -

The Bidder requests to inform 
tentative Commencement period so as 
to plan for deployment of vessels. 

The requisite details are 
available in the Clause. It is 
clarified that Commencement 
period depends on the receipt of 
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Commencement 
of Work  

[Page – 60] 

Security Clearance from the 
Ministry.  

 

149 Clause 9.0 
General 
Conditions of 
Contract - 
Variations and  
Adjustments                                 

[Page – 63] 

The Bidder requests to include clause 
for the Fuel escalation with fuel 
element factor Q=0.30 as fuel prices 
directly vary with open international 
market and fluctuating frequently.  

Not Acceptable. 
Tender Conditions shall prevail. 

150 Clause 10.7 

General 
Conditions of 
Contract - 
Delayed 
Payment  
[Page – 65] 

The Bidder requests to include 
provision for payment of interest on 
delayed payments beyond due date @ 
Prime Lending Rate (PLR) of SBI plus 
2% in line with standard tender 
conditions.  

Not Acceptable. 
Tender Conditions shall prevail. 

151 Clause 6.2.2.1  
Technical 

Specifications  -

Echo Sounder  

[Page – 91] 

Each hydrographic survey shall be 
carried out using DUAL 
FREQUENCY ECHO SOUNDER and 
HULL MOUNTED Transducer...... 
The Contractor shall provide, install 
and operate, the following survey 
equipment to the satisfaction of Dy. 
Conservator of the Port. 

The Bidder requests to consider either 
Side mounted fixed/ Hull mounted 
Transducer for carrying out the 
surveys. 

Side Mounted will also be 
accepted. 

152 Clause 2.5 

Special 
Conditions of 
the Contract – 
Side Slopes 

[Page – 104] 

In no case the dredge slope towards 
shore shall be steeper than 1:6 and 
1:12 in other areas. 

The Bidder requests to confirm that 
(a) payment will be made for the 
quantity dredged under allowable 
slopes & (b) tolerance limits i.e., up to 
side slopes of 1:6, Horizontal 
Tolerance of +2500 m and Vertical 
tolerance of 0.3 m below design 
depth. 

(a) Payment for side slopes will 
be made as per Clause 2.5 - Side 
Slopes under Special Conditions 
of the Contract  [Page – 104]. 

(b) Horizontal tolerance of 
+2.5m and Vertical tolerance of 
0.3m is applicable for Jetty Basin 
only. 

 

153 Clause 2.8.2 & 
2.8.3 
Special 
Conditions of 
the Contract - 
Disposal of 
Dredged 

Proposed location for Dredge Spoil 
Disposal on Shore 

The Bidder requests to indicate the 
distance for shore pumping of 
material so as to plan for Pipeline 
mobilization. 

The distance for shore pumping 
of material will be 
approximately within 1 km from 
the MULT jetty. 
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Material 
[Pages – 105 & 
106] 

154 Clause 2.20.1 
Special 
Conditions of 
the Contract - 
Dredge Area 
clear of 
Natural/Artifici
al Under Water 
Obstructions 
[Page – 110] 

(a) The Bidder requests to provide no 
underwater obstruction certificate 
prior to commencement of dredging.  

(b) The Bidder also requests to 
consider time extension for time taken 
for removal of natural/ artificial 
underwater obstructions and 
reimbursement of cost.  

Not Acceptable. 
Tender Conditions shall prevail. 

(a) No certificate can be provided 
in this regard. 

(b) It is clarified that Port do not 
expect any such obstructions in 
these areas. If any reasonable 
delay occurs, the matter will be 
dealt as per tender conditions. 

155 Clause 2.47 
Special 
Conditions of 
the Contract - 
Variation 
Exceeding +/- 
30% 
[Page – 120] 

The Bidder requests to consider right 
to variation within 20 % instead of 
30%. 

Not Acceptable. 
Tender Conditions shall prevail. 

156 Clause 2.48 

Special 
Conditions of 
the Contract - 
Additions and 
Alterations 

[Page – 120] 

Employer shall have power and 
authority from time to time and at all 
times to make amendments or 
additions or alterations or changes in 
the scope of the work, and 
specifications, drawings and bill of 
quantities.... 

The Bidder requests to delete the 
clause since change in scope of work 
will have implications on project 
planning. execution and costing, 

Not Acceptable. 
Tender Conditions shall prevail. 

157 Appendix-II 

Geo-Technical 
Investigation 
Details 

The Bidder requests to provide the 
details of all borehole logs including 
Laboratory test data, consistency 
limits, GSA curves for all the sieve 
analysis carried out for better 
assessment of the soil strata. 

Copy of relevant pages of Geo-
Technical Report are provided. 

Please see Addendum / 
Corrigendum No.5 

158 Appendix-II 
Geo-Technical 
Investigation 
Details 

The Bidder requests to provide the 
Sieve analysis data for the top layers 
where SPT/UDS were carried out @ 
1.5m, 3.0m.  

Considered not required for 
execution of the Work. 

159 Appendix-II 

Geo-Technical 
Investigation 

The SPT value @ 3m, 4.5m. 9.0m, & 
12m is zero for BH5. However, UCS 
values are showing 36 kpa @ 7.5m, 
45Kpa @ 10.5m & 39Kpa @ 

The furnished data are as in the 
Geo-Technical Report. 
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Details 13.5, which are contradictory. The 
Bidder requests to clarify the same.  

BIDDER – X 

160 Clause 1 

Tender Call 
Notice 

[Page – 3] 

Last date and time of bid submission 
– 15 hrs on 15/06/2021 

The Bidder requests to extend the 
tender submission date from 
15/06/2021 to 22/06/2021.  

Please see Addendum / 
Corrigendum No.3 

161 Clause 10.6 

General 
Conditions of 
Contract – 
Payment  

[Page – 65] 

The Employer shall pay to the 
Contractor:  
a) the amount certified in each Interim 
Payment Certificate within 45 Days 
after the Engineer receives the 
Statement and supporting documents; 
and  
b) the amount certified in the Final 
Payment Certificate within 56 Days 
after the Employer receives this 
Payment Certificate. 

The Bidder requests to  
a) Replace 45 days with 15 days for 
Interim payments 
b) Replace 56 days with 25 days for 
Final Payment 

Not Acceptable. 
Tender Conditions shall prevail. 

162 Clause 2.2.1.1 

Special 
Conditions of 
the Contract – 
Contract Period 

[Page – 104] 

The contract period of dredging work 
shall be 6 months from the date of 
expiry of 30 days from the date of 
issue of Letter of Acceptance or date 
of actual commencement of work 
whichever is earlier. 

Since the work involves capital 
dredging and the distance from site to 
dumping ground is over 20 kms., the 
turn around time will be considerably 
higher. Also, since the work 
completion period includes monsoon 
as well, there could be stoppages and 
suspensions / delays during 
dredging, dumping etc., the Bidder 
requests for an appropriate 
enhancement in the work completion 
period to 9 months.  

Not Acceptable. 
Tender Conditions shall prevail. 

163 Clause 2.9 

Special 

Conditions of 

the Contract - 

No separate mobilisation or 
demobilisation charges shall be 
payable for the deployment of 
dredgers / pipelines... 

Not Acceptable. 
Tender Conditions shall prevail. 
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Mobilisation and 

Demobilisation 

[Page – 107] 

The Bidder requests to include the 
following under the above clause:  
“Mobilization charges of 10% shall be 
payable for the deployment of 
dredgers / pipelines only if an 
Advance Bank Guarantee (ABG) of an 
equivalent amount is issued by the 
Bidder and the cost of demobilisation 
charges of dredgers / pipelines 
deployed shall be included in the 
percentage quoted for the works.” 

QUERIES RAISED DURING PRE-BID MEETING 

164 Disposal of 
dredged 
material 

i) Regarding Disposal of dredged 
material to the shore adjacent to the 
MULT Jetty towards the backside for 
filling the low-lying areas using 
pipelines / suitable arrangement, the 
Bidder requests to confirm whether 
there is any scope of expansion or 
limited within 1 km of MULT Jetty 
and whether these materials need to 
be taken away by trucks. 

The areas will be approximately 
within 1 km from the MULT 
jetty and there is no need to take 
the materials using trucks as 
land will be nearby.  

165 Work in 
Monsoon 

The Bidder considers to use IV vessels 
to dump the materials in sea and 
requests to inform whether there is 
any restriction for IV vessels to be 
used in Monsoon. 

While the dumping area is 
outside the IV limits during the 
foul season. Permissions for IV 
crafts can be granted to proceed 
outside on a case by case basis 
subject to the condition of the 
craft and the competence grades 
of the staff operating the crafts.  

166 Claims pending 
from any State 
Authority in 
India 

In case of foreign firms, the statement 
be given to the fact that they have no 
claims pending against them from 
any State Authority in India with 
respect to Income Tax, Customs Duty, 
Sales Tax or any other dues. 

The Bidder requests to clarify whether 
these are applicable for Indian firms. 

Tender Conditions shall prevail. 

The Clause is applicable for 
Indian Bidders. 

167 Dredging area The MULT Jetty basin is very close to 
the LNG Jetty. The Bidder requests to 
confirm whether the dredging area is 
within or outside the zone of LNG 
Jetty. 

The dredging area is outside the 
zone of LNG Jetty. 

168 Licence The Bidder requests that licence for 
pumping for filling the low-lying 
areas using pipelines / suitable 
arrangement shall be obtained by the 

CoPT is in the opinion that no 
licence is required. However, if 
required action will be taken as 
per tender conditions. 
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Sl. 
No. 

Reference  
Clause 

Bidders’ Queries CoPT's Responses 

Employer. In respect of filling with 
dredged sand, the Advisor 
(Environment), Indian Ports 
Association has communicated 
that the proposal of Port is 
environmentally a welcome step 
and not require fresh clearance 
and Port may go ahead with 
such plan.  

169 Survey The Bidder requests whether Multi 
Beam Survey can be carried out. 

Multi-Beam Eco sounder is 
acceptable but the survey is 
required to be carried out in 
both frequencies 33 & 210 KHz. 

 

              Sd/- 

CHIEF ENGINEER 


