

Addendum/ Corrigendum No. 5

**TENDER FOR MODERNISATION AND UPGRADATION OF COCHIN FISHERIES HARBOUR INCLUDING
PROVIDING EQUIPMENTS AND DREDGING AT THOPPUMPADY, KOCHI, KERALA (Tender No. CFH/T-1964/2022-C)
QURIES FROM BIDDERS AND REPLIES/ DECISIONS OF THE DEPARTMENT**

| Sl.No | Item Description | Reference | | | As per Bidding documents | Bidders comments/ Queries | Employer's clarifications |
|-------|--|---------------------|------|----------|--------------------------|--|---|
| | | Bid Volume/ Part | Page | Clause | | | |
| 1 | Last date of Online submission of bids | Volume I | 7 | Sl.No.8 | 24.05.2022 | With reference to above tender we kindly request you to extend the tender submission date for 45 days more. We request you to grant the extension. This will help us to do proper study, design, and evaluation; to provide you most competitive Bid Proposal. | Please refer Addendum/Corrigendum No. 4 |
| 2 | Period of Contract | Volume I | 8 | Sl.No.17 | 18 Months | With reference to above clause we kindly request you that the Period of Contract should be 24 Months as it is EPC contracts and includes design, Drawing, approvals etc. These activities demand considerable | Tender condition shall prevail |

| | | | | | | | |
|---|--|-------------|---|-----------------|---|---|---|
| | | | | | time | | |
| 3 | Similar Project/ Work definition. | NIT For RFP | 5 | Cl. No.2.1.3, 4 | <p>Similar Project/ Work for this purpose will be infrastructure and commercial buildings. It is clarified that the Infrastructure/ Commercial Buildings are considered as ports/harbour/logistic parks/Multi Storey Building/ Airport Terminals/ Food Park / related infrastructure such as Jetties/wharf/canals/dams/break water etc. having all the allied services like Civil, Architectural, and Engineering Structures, PEB Works/ Steel Works, Mechanical, Electrical, Plumbing, Sewerage system including Treatment Plant, Fire fighting, HVAC & Facade Works.</p> | <p>Kindly clarify whether the work experience with Private client/ Organization will be considered or not for eligibility purpose.</p> | <p>Eligibility of bidders shall be as per clause 2.2 of RFP document Volume I</p> |
| 4 | Construction crane like Tower Crane of suitable capacity-1 No. | NIT For RFP | 5 | 2.3, SI.No.1 | <p>The Bidder should own or should have assured ownership to the following key items of equipment in full working order and must also demonstrate that, best on known commitments; they will be available for the work under the proposed contract</p> <p>1.Construction crane like Tower Crane of suitable capacity-1 No.</p> | <p>Kindly replace item as “Construction Crane of suitable capacity-1 No.” Because the Tower crane is a stationary crane and have restrictions of frequent movement from one place to another place to cater different buildings at separate</p> | <p>This clause may be treated as deleted.</p> |

| | | | | | | | |
|---|-----------------------------------|----------------------|----|--------------------|---|--|---|
| | | | | | | locations. | |
| 5 | Consortium/ Joint Venture | RFP Vol.-I,ITB, | | a) Cl. No. 2.2.1 | No consortium/ Joint Venture is allowed. | With reference to said clause we kindly request you to allow the Joint Venture. | Consortium/ Joint Venture shall be allowed. Amendments in tender conditions will be issued shortly. |
| 6 | Demolition of Existing structures | RFP Vol.-II | 18 | Cl. No.3.1.6, (j), | Not interfere unnecessarily or improperly with the convenience of the public, or the access to and use and occupation of all the existing facilities within the Right of Way, irrespective of whether they are public or in the possession of the Authority or of others. | Kindly clarify whether the existing operational buildings and sheds will be temporarily shifted or demolished? | Existing operational buildings and structures shall be demolished by the EPC Contractor in a phased manner. The Right of way shall be made available to the Contractor all as per Article 8 of the document. |
| 7 | RFP Vol.-I | Bidder's undertaking | 59 | No.7 | Fall Clause.- 7.1 The BIDDER undertakes that it has not performed/is not performing similar project at a price lower than that offered in the present bid in respect of any other Ministry/Department of the Government of India or PSU and if it is found at any stage that similar project was performed by the BIDDER to any other Ministry/Department of the Government of India or a PSU at a lower price, then that | We request you to kindly delete this clause. | Tender condition shall prevail. |

| | | | | | | |
|---|-------------------|-----|-----|---|--|---|
| | | | | very price, with due allowance for elapsed time, will be applicable to the present case and the difference in the cost would be refunded by the BIDDER to the 'BUYER/ EMPLOYER', if the contract has already been concluded | | |
| 8 | Escalation clause | Nil | Nil | Escalation clause is not included. | With reference to said clause we kindly request you to allow the Escalation, because the contract duration is more than 12 months. | As per GFR 2017 wherein it is mentioned on Pg. no. 64, pt. (viii) (a) that ' <i>Price Variation Clause can be provided only in long-term contracts, where the delivery period extends beyond 18 months.</i> ' Since, this project is of 18 months, price escalation will not be applicable. |
| 9 | Bank Details | Nil | Nil | Bank Details are not provided. | Kindly provide the Bank details (Bank Name, Branch, A/c No. and IFSC code etc.) of Cochin Port Authority, as per the RBI new guidelines Bank details of beneficiary are necessary for obtaining the Bank Guarantee | Bank details are provided as Annexure H of RFP Document Vol. II |

| | | | | | | | |
|----|-----------------------------|-----|--|-----|-----|--|--|
| | | | | | | from bank for EMD or Bid Security. | |
| 10 | Attestation of certificates | Nil | | Nil | Nil | Kindly clarify whether the all supporting documents, certificates, earlier project's Work Order copy shall be attested by Public Notary. | For clarification, please refer to clause 2.2 of RFP document Vol.I |