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  COCHIN PORT AUTHORITY 
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SECTION I  
 

NOTICE INVITING TENDER   

 

1. Tenders are invited through Government e- Marketing Place (GeM portal) in Single Stage 

Two Cover bidding procedure [Technical Bid and Financial Bid], by the Chief Mechanical 

Engineer, Cochin Port Authority, Willingdon Island, Cochin-682009, from Proprietorship/ 

individual/Limited company/LLP meeting the Minimum Qualification Criteria specified 

below for “Supply, Installation, Testing and Commissioning of 12 Nos. 4 T Tower AC 

units and Replacement of Conventional lamps and accessories at Samudrika”. 
Tenderers, who fulfill the Minimum Qualification Criteria and Terms and Conditions given 

below, may register their tenders through GeM well in advance on or before the scheduled 

date of submission.   

2. MINIMUM QUALIFICATION CRITERIA (MQC) 

Tenderer shall fulfill the following minimum qualifying criteria to prove the techno- 

commercial competence and submit the documents in support thereof: 

i. Experience  

The Bidder should have executed work involving “Supply, installation, testing and 

commissioning of Tower or similar AC units of value as given below, during the last 7 

(seven) years ending on 31/03/2024; 

(a) One contract work costing not less than Rs.16,00,365/-          OR 

(b) Two contract works, each costing not less than Rs.10,00,228 /- OR 

(c) Three contract works, each costing not less than Rs.8,00,182 /- 

This may be furnished in the Proforma in „Annexure-4a&4b‟ of the tender document. 

Also submit copy of Purchase Order/ Work order and Completion Certificate issued 

by the Client for those previous experiences mentioned in „Annexure-4a&4b‟. The 

previous experience carried out by the tenderer as subcontract to the main contractor 

will also be accepted.  

ii. Financial Turnover  
Average annual financial turnover should be at least Rs.6,00,137/- during the last three 

(3) years, ending 31
st
 March 2022 [2019-20,  2020-21, 2021-22]. This may be 

furnished in the Proforma in „Annexure-5‟ of the tender document. 

iii. License 

For Electrical related works, the bidder shall engage an Electrical Contractor having  

minimum valid „B Class‟ Electrical Contract License issued by any State/ Central 

Licensing Authority. Copy of the valid License shall be furnished. 

mailto:cme@cochinport.gov.in
http://www.cochinport.gov.in/
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Explanatory Notes: 
 

Note 1:   Following enhancement factors will be used for the costs of works executed for 

bringing the financial figures to a common base value in respect of the works 

completed in past years. 

Table 1.1 

Year before Multiplying factor 

One year      [2023] 1.07 

Two years    [2022] 1.14 

Three years  [2021] 1.21 

Four years    [2020] 1.28 

Five years    [2019] 1.35 

Six years      [2018] 1.42 

Seven years  [2017] 1.49 

Note 2: Experience certificates of works executed in private sectors/ organizations 

shall be considered for qualification, only on submission of Form 26 AS 

along with work order and completion certificate. 

Note 3: Performance/ completion certificate from the client shall be submitted in 

support of the assignments/ works performed and claimed by the tenderer 

to fulfill the eligibility criteria for qualification. The completion certificate/ 

performance certificate shall contain the work order no, work order value, 

completed cost of work and completion date and signature of issuing 

authority.  

Note 4:  A statement showing the Average Annual Financial Turnover during the 

last three financial years and financial statements (balance sheet/ profit & 

Loss Statements) for the last three years ending 31/03/2023, duly certified 

by the Chartered Accountant shall be submitted. 

Note 5: The Bidders from Kerala, Tamil Nadu and Karnataka shall only be 

considered. The firm should have established office and AMC facilities. 

3. Eventhough the tenderers meet the above qualifying criteria, they will be disqualified 

if they have: 

(i) Made misleading or false representations in the forms, statements and  

attachments submitted in proof of the qualification requirements; and/ or 

(ii) Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history or 

financial failures etc. 

4. Pertinent information to the tender is given in the following tables: 
 

(i) Schedule of different activities till submission of the tender are detailed as under: 

Table 1.2 

Sl. No. Particulars 
Date and Time 

 

1. Tender e-publication date 19/04/2024 

 

2. Download period of tender documents 17.00 hrs. on 19/04/2024 to 

14.30hrs. on 10/05/2024 

 

3. Date for Pre Bid Meeting 26/04/2024 at 11.00 hrs. 

4. Last date and time of submission of bid 10/05/2024 at 15.00 hrs.  

5. Date and time of opening the techno-

commercial bid 
10/05/2024 at 15.30hrs.  
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(ii) Bid information: 

Table 1.3 

i) Estimated Amount put to 

tender 

Rs.20,00,456/- excluding GST (Rupees Twenty lakh   

Four  hundred and Fifty Six only) 

ii) Earnest Money Deposit. 

(Exemption shall be given 

as per Clause 9 below)  

Rs.40,000/- (Rupees Forty thousand only) EMD shall 

be furnished in the form of Account Payee Demand 

Draft/ Banker‟s Cheque/ Fixed Deposit Receipt from a 

Commercial Bank in favour of “FA&CAO, Cochin 

Port Authority”, payable at Cochin or online payment 

in an acceptable form safeguarding the purchaser‟s 

interest in all respects) Exemption from payment of 

EMD shall be given on submission of MSME / UAM 

registration certificates 

iii) Cost of Tender document/ 

Processing Fee  
Not Applicable                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           

iv) Validity period of tender 90 days from the last date for receipt of tenders 

v) Period of Contract  45 days from the date of LOA 
 

5. The brief scope of work includes the following works:  

a) SITC of 12 Nos. 4 TR  Inverter type  Tower AC with latest BEE specification   

b) Supply, fixing and commissioning of poly carbonate meter box IP65, with l25A 4P 

isolator with suitable 3 phase Smart  Energy meter Genus Make or Equivalent suitable 

for integration with existing system  , 125/5 A  CT's   etc. as per requirements 

c) Supply and laying of  Al, Armoured XLPE UG  Cable 3.5CX50 Sqmm 

d) Supply, fixing, testing and commissioning of vertical type, 415V,   4-way  100 A VDB 

with 4P MCB + RCCB  as incomer and  40 A 3P MCB-8 nos  and SP MCB as per 

requirements for  Outgoings    

e) Dismantling the Existing damaged 3TR tower AC unit and handing over to Cochin 

Port Authority  

f) Supply, fixing and commissioning of  concealed 2X2 feet 36 W, 120Lum/W LED 

ceiling light,36W LED  lamp with batten holder  after removing the Old 2X2 Feet / 

Round CFL fitting from the ceiling and handing over to  Cochin Port Authority  

g) End termination  

 

The bidder shall visit the site, ascertain the site conditions and scope before 

bidding. 

6. Tender documents which include Eligibility Criteria, Technical Specifications, 

various Conditions of Contract, Formats etc. are available in the GeM 

portal(https://gem.gov.in/), in the CoPA website (www.cochinport.gov.in ) as well 

as in the Central Public Procurement Portal of Govt. of India, 

(www.eprocure.gov.in) . Interested bidders have to necessarily register themselves 

in the GeM portal to participate in the tender and shall download the tender 

documents from these portals as per the provisions available therein on the dates 

specified in the above table.  

7. A Single Stage Two Cover Bidding Procedure with Earnest Money Deposit 

(EMD) will be adopted and will proceed as detailed in the tender documents. 

https://gem.gov.in/
http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
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8. Bank details of Cochin Port Authority are as follows for online payment of EMD: 

State Bank of India, Cochin Port Trust Branch, Bank Branch MICR code: 682002021, 

IFSC Code: SBIN0006367, Cochin Port Authority General Reserve Fund (GRF), 

Savings Bank Account No. 41401802288. 

9. Exemption from the payment of EMD shall be given to Micro and Small Enterprises 

(MSEs) as defined in MSE Procurement Policy issued by Department of Micro, Small 

and Medium Enterprises (MSME) or are registered with the Central Purchase 

Organization or the concerned Ministry or Department as provided in GFR 2017.  

10. Bidders should submit their bid proposal online, complete in all aspects including 

scanned copy of  EMD or MSME / UAM registration certificate for exemption of 

EMD, in the Portal of GeM (https://gem.gov.in/) on or before last date and time of 

Bid Submission as mentioned in the tender strictly in accordance with the 

instructions to bidders (ITB), terms and conditions of the tender document. Original 

of EMD shall be submitted to the office of the undersigned on or before the due 

date of opening. 

11. Any amendment(s)/ corrigendum(s)/ clarification(s) with respect to this tender 

shall be uploaded on the above mentioned websites only and no intimation will be 

sent to the individual bidders. The Bidder should regularly check for any 

Amendment(s)/ Corrigendum(s)/ Clarification(s) on the above mentioned 

websites.  

12. The bidders shall agree to all the terms and conditions of the tender document. 

13. On the due date of bid opening, the Techno-Commercial bids will be opened 

online in the GeM Portal. Bid proposals received without the prescribed Earnest 

Money Deposit (EMD) or Documents for exemption of EMD will be considered 

as non-responsive. In the event of any date indicated is a declared Holiday, the 

tender will be opened on the next working day. 

14. For proper uploading of the bids on the portal namely https://gem.gov.in/ 

(referred to as the „portal‟), it shall be the sole responsibility of the bidders to 

appraise themselves adequately regarding all the relevant procedures and 

provisions as detailed in the portal as well as by contacting GeM, through e-mail 

to: helpdesk-gem@gov.in  or call on Toll Free Numbers (Inbound): 1-1800-419-3436/ 

1-1800-102-3436 (9:00am-6:00pm Mon to Sat) Help Desk Out bound No's: 

+911244875125, 7042737878 & +917556685120, as and when required. 

15. Cochin Port Authority will not be held responsible for any technical snag or network 

failure during online bidding. It is the bidder‟s responsibility to comply with the 

system requirement, i.e. hardware, software and internet connectivity, at bidder‟s 

premises to access the GeM Portal. Under any circumstances, Cochin Port Authority 

shall not be liable to the bidders for any direct/indirect loss or damages incurred by 

them, arising out of incorrect use of the GeM Portal or internet connectivity failures.  

16. The bidder should not have been blacklisted or debarred by any Central / State 

Government / Agency of Central / State Government / Public Sector Undertaking / 

Regulatory Authority of India at the time of submission of this bid.  

17. The undersigned reserves the right to reject/cancel/postpone/annul the tenders at any 

stage of the tender, which will be binding on all bidders 

18. This tender notice shall form part of the tender document and are to be signed and 

uploaded along with the technical bid. 

 

CHIEF MECHANICAL ENGINEER 

COCHIN PORT AUTHORITY 
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                                                         SECTION II 

 

INSTRUCTIONS TO TENDERERS 

 

1. Introduction 

1.1 The proposal is for  Supply, Installation, Testing and Commissioning of 12 Nos 4 T  

Tower AC units  and Replacement of Conventional lamps and accessories at 

Samudrika Hall at Cochin Port Authority 

1.2 The Bidders from Kerala, Tamil Nadu and Karnataka  will only be considered 

1.3  Scope of work:-  

The scope of work includes the following works:  

a) SITC of 12 Nos. 4 TR  Inverter type  Tower AC with latest BEE specification   

b) Supply, fixing and commissioning of poly carbonate meter box IP65, with l25A 4P 

isolator with suitable 3 phase Smart  Energy meter Genus Make or Equivalent suitable 

for integration with existing system  , 125/5 A  CT's   etc. as per requirements 

c) Supply and laying of  Al, Armoured XLPE UG  Cable 3.5CX50 Sqmm 

d) Supply, fixing, testing and commissioning of vertical type, 415V,   4-way  100 A VDB 

with 4P MCB + RCCB  as incomer and  40 A 3P MCB-8 nos  and SP MCB as per 

requirements for  Outgoings    

e) Dismantling the Existing damaged 3TR tower AC unit and handing over to Cochin 

Port Authority  

f) Supply, fixing and commissioning of  concealed 2X2 feet 36 W, 120Lum/W LED 

ceiling light,36W LED  lamp with batten holder  after removing the Old 2X2 Feet / 

Round CFL fitting from the ceiling and handing over to  Cochin Port Authority  

g) End termination 

The bidder shall visit the site, ascertain the site conditions and scope before 

bidding. 

2.  General Instructions 

2.1 The work is to be executed as described in the Bid document and in particular in the 

Technical specifications, Special Conditions, Schedule of Quantities etc. and in 

general includes, but is not limited to supplying all items including consumables and 

equipment necessary to execute the work as described in the Bid Document. 

2.2 Before submitting the bid, the bidder shall examine carefully all conditions of contract, 

specifications etc. supplied herewith. The bidders shall inspect the site of work with 

prior appointment with the Engineer of the work to get himself acquainted with the 

site conditions and to assess and satisfy himself of the difficulties and constraints 

which may be involved in executing the work in the location. It will be deemed that 

prior to the submission of tender, the tenderer has visited the site and has satisfied 

himself as to the nature and location of the work, general and local conditions, 

particularly those pertaining to transportation, handling and availability and storage of 

materials, availability of labour, weather conditions, tidal variations at site, working 

conditions, ground level, nature of soil etc. and that the tenderer has estimated his cost 

accordingly and the Port Trust will be in no way responsible for the lack of such 

knowledge and also consequences thereof to the tenderer. Failure to visit the site will 

in no way relieve the successful bidder of any of the obligations in performing the 

work in accordance with this Bid Document including addendum/corrigendum, within 

the quoted price. 

2.3 A bidder shall be deemed to have full knowledge of all documents, site conditions etc. 

whether he has inspected them or not. The submission of a bid by the bidder implies 

that he has read the notice and conditions of contract and has made himself aware of 
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the scope and specifications and other factors bearing on the bid and that they are 

binding on him.  

2.4 The bidders may please note that the EMPLOYER will not entertain any 

correspondence or query on the status of the offers received against this Bid. Bidders 

are also requested not to depute any of their personnel or agents to visit the 

Employer‟s offices for making such enquiries till finalization of the bid. Should the 

EMPLOYER find it necessary to seek any clarification, technical or otherwise the 

concerned bidder will be duly contacted by the EMPLOYER. 

2.5 Canvassing in any form by the bidder or by any other agency acting on behalf of the 

bidder after submission of the bid may disqualify the said bidder. The Employer‟s 

decision in this regard shall be final and binding on the bidder. 

2.6 EMPLOYER will not be liable for any financial obligation in connection with the 

work until such time the EMPLOYER has communicated to the successful bidder in 

writing his decision to entrust the Work (covered by the bid document). 

2.7 Telex/E-mail offers will not be considered. Bidders should prepare their bid 

themselves and upload in the Gem portal. 

2.8 In case of an unscheduled holiday on the prescribed closing/opening day of the bid, 

the next working day will be treated as the scheduled prescribed day of 

closing/opening of the bid. 

2.9 While evaluating the document, regard would be paid to National security 

considerations, at the discretion of the Cochin Port Authority.  Bid received from any 

bidder may be summarily rejected on National security consideration without any 

intimation thereof to the bidder. 

2.10 If there are varying or conflicting provisions made in any document forming part of 

the contract, the Chief Mechanical Engineer, Cochin Port Authority, Cochin – 682009 

shall be the deciding authority with regard to the intention of the document which will 

be binding on the Bidder. 

2.11 Any error in description, any omissions there from shall not vitiate the contract or 

release the contractors from the execution of whole or any part of the works comprised 

therein according to drawing and specifications or from any of his obligations under 

the contract 

2.12 All the Bank Guarantees (BGs) to be furnished by the contractors in connection with 

the tender shall be sent to the Chief Mechanical Engineer, Cochin Port Authority 

directly by the issuing bank under registered post with AD. The contractor shall take 

the responsibility of sending BGs directly to the Port Trust by the issuing bank. 

2.13 The contractor shall comply with all the provisions of the Indian   Workmen's 

Compensations Act, Provident Fund Regulations, Employees Provident Fund and 

ESI Act etc. amended from time to time and rules framed there under and other 

laws affecting the contract labour that may be brought in to force from time to 

time. 

2.14 The contractor shall be registered under EPF and ESI Act and the employees 

employed under them shall be covered in the EPF and ESI scheme. Work Order 

shall be issued only to the contractors who are registered under EPF organization 

and ESI Corporation. The contractors shall regularly remit the employer and 

employee contribution to the authorities. If not, the Department would remit the 

same and the amount so remitted shall be deducted from the part/final bill of 

contractors. 

2.15 The contractor shall be registered under GST and shall furnish documentary 

evidence in support of valid GST registration. 

3 Invitation for Bids: 

 The Invitation for Bids is open to all eligible bidders meeting the eligibility criteria.  

4 Purchase of Tender Documents: 

 Tender documents which include Eligibility Criteria, Technical Specifications, 

various Conditions of Contract, Formats etc. are available in the GeM portal 
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(https://gem.gov.in/), in the CoPA website (www.cochinport.gov.in ) as well as in 

the Central Public Procurement Portal of Govt. of India, (www.eprocure.gov.in) . 

Interested bidders have to necessarily register themselves in the GeM portal to 

participate in the tender and shall download the tender documents for submission 

from these portals as per the provisions available therein on the dates specified in 

the Tender documents. Demand Draft/Banker‟s cheque towards EMD, drawn in 

favour of the Financial Adviser & Chief Accounts Officer(FA &CAO), CoPA from 

any Commercial bank having its branch at Cochin shall be submitted in original at the 

Employer‟s office before the due date and time of opening of the bid and scanned copy 

of the same shall be attached with the e-tender. 

5 One Bid per Bidder:  
Each bidder shall submit only one bid. A bidder who submits or participates in more than one 

Bid will be summarily rejected 

6 Cost of Bidding: 
 The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 

7 Site visit:  

 The Bidder, at the Bidder‟s own responsibility and risk is encouraged to visit and 

examine the work site and its surroundings and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for execution of the 

Works.  The costs of visiting the site shall be at the Bidders‟ own expense.  

8 Clarification of the Bidding Documents: 

 The Tenderers are advised to examine the Tender Document carefully and if there be 

or appear to be any ambiguity or discrepancy in the documents, or any clarifications 

needed on the Tender Documents; these shall be sent through e-mail to: 

cme@cochinport.gov.in/ ajithkumar@cochinport.gov.in  

9 Pre-bid meeting: 

Deleted 

10 Amendment of Bidding Documents: 

 The Chief Mechanical Engineer, Cochin Port Authority shall have the right to omit or 

suspend certain items of work or revise or amend the Bid documents prior to the due 

date of submission of the Bid by issuance of addendum/corrigendum. Any addendum/ 

corrigendum thus issued shall be part of the tender documents. The addendum/ 

corrigendum, if any, shall be hosted in the e-tender portal as well as in the website of 

the Cochin Port. It is the responsibility of the Bidders to download such addendum/ 

corrigendum hosted in the website and submit the required documents for the same 

along with the Bid. In order to afford the Bidders with reasonable time to take 

addendum into account, or for any other reason, the Port may, at its discretion, extend 

the due date for submission of Bid. 

11 Preparation of bids: 

 All documents relating to the bid shall be in the English language. 

12 12.1 Minimum Qualifying Criteria: (MQC) 

Tenderer shall fulfill the following minimum qualifying criteria to prove the techno- 

commercial competence and submit the documents in support thereof: 

i. Experience  

The Bidder should have executed work involving „Supply, installation, testing and 

commissioning of works in LT electrical installations as follows during the last 7 (seven) 

years ending on 31/03/2024; 

(a) One contract work costing not less than Rs. 16,00,365 /-  OR 

(b) Two contract works, each costing not less than Rs. 10,00,228 /- OR 

(c) Three contract works, each costing not less than Rs. 8,00,182/- 

 

https://gem.gov.in/
http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
mailto:cme@cochinport.gov.in
mailto:ajayakumarrs@cochinport.gov.in
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This may be furnished in the Proforma in „Annexure-4a&4b‟ of the tender document. 

Also submit copy of Purchase Order/ Work order and Completion Certificate issued 

by the Client for those previous experiences mentioned in „Annexure-4a&4b‟. The 

previous experience carried out by the tenderer as subcontract to the main contractor 

will also be accepted.  

ii. Financial Turnover  
Average annual financial turnover should be at least Rs. 6,00,137 /- during the last 

three (3) years, ending 31
st
 March 2022 [2019-‟20, 2020-21, 2021-22]. This may be 

furnished in the Proforma in „Annexure-5‟ of the tender document. 

iii. License 

For Electrical related works, the bidder shall engage an Electrical Contractor having 

minimum valid „B Class‟ Electrical Contract License issued by any State/ Central 

Licensing Authority. Copy of the valid License shall be furnished. 

Explanatory Notes: 

Note 1:   Following enhancement factors will be used for the costs of works executed for 

bringing the financial figures to a common base value in respect of the works 

completed in past years. 

Table 1.1 

Year before Multiplying factor 

One year      [2023] 1.07 

Two years    [2022] 1.14 

Three years  [2021] 1.21 

Four years    [2020] 1.28 

Five years    [2019] 1.35 

Six years      [2018] 1.42 

Seven years  [2017] 1.49 

Note 2: Experience certificates of works executed in private sectors/ organizations 

shall be considered for qualification, only on submission of Form 26 AS 

along with work order and completion certificate. 

Note 3: Performance/ completion certificate from the client shall be submitted in 

support of the assignments/ works performed and claimed by the tenderer 

to fulfill the eligibility criteria for qualification. The completion certificate/ 

performance certificate shall contain the work order no, work order value, 

completed cost of work and completion date and signature of issuing 

authority.  

Note 4:  A statement showing the Average Annual Financial Turnover during the 

last three financial years and financial statements (balance sheet/ profit & 

Loss Statements) for the last three years ending 31/03/2022, duly certified 

by the Chartered Accountant shall be submitted. 

12.2 Eventhough the tenderers meet the above qualifying criteria, they will be 

disqualified if they have: 

(i) Made misleading or false representations in the forms, statements and  

attachments submitted in proof of the qualification requirements; and/ or 

(ii) Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history or 

financial failures etc. 

13 Bid Prices: 

13.1 Item Rate basis contracts 

  The Bidder shall quote rates for all items as specified in the BoQ, including GST. The 

contract shall be for the whole work based on the priced Bill of Quantities submitted 

by the Bidder. Tenderer should ensure that his tendered amount as per Price bid is not 
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mentioned anywhere in the techno commercial bid or any other documents in 

Technical bid submission, directly or indirectly. If any such mention is made, the 

tender will become invalid and shall be summarily rejected. 

  The rate quoted by the Tenderer shall be inclusive of the cost of provision of plant and 

equipment, materials, labour, execution, supervision, maintenance, overheads and 

profits and every incidental and contingent cost and charges whatsoever, including 

Goods and Service Tax (GST).  

13.2  Currencies of Bid and Payment: 

 The price shall be quoted in Indian National Rupees (INR). 

14 Bid Validity:  

Bids shall remain valid for a period of not less than 90 (ninety) days from the Tender 

submission date. A bid valid for a shorter period shall be rejected by the Employer as 

non-responsive. Should any tenderer withdraw his tender before the validity period 

will be treated as non-responsive and will be left out of consideration 

15 Bid Security / EMD: 

15.1 Each tender should be accompanied by an Earnest Money amounting to Rs. 40,000/- 

(Rupees Fifteen thousand four hundred only). The EMD shall be furnished in the form 

of Account Payee Demand Draft/ Banker„s Cheque/ Fixed Deposit Receipt from a 

Commercial Bank in favour of FA&CAO, Cochin Port Authority, payable at Cochin 

or online payment in an acceptable form safeguarding the purchaser„s interest in all 

respects. The Earnest Money deposit will not carry any interest. Any bid not 

accompanied by an acceptable Bid Security shall be treated as Non- responsive and 

shall be rejected by the Employer. Exemption shall be given to Micro and Small 

Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department of 

Micro, Small and Medium Enterprises (MSME) or are registered with the Central 

Purchase Organization or the concerned Ministry or Department).  

15.2 Forfeiture of Bid security/ EMD: Bid Security/EMD will be forfeited in the 

following cases: 

(a) If a Bidder withdraws his bid during the period of bid validity.  

 (b) In the  case of a successful bidder who fails  

(i) to commence the work, within the specified time limit  

(ii) to sign the Agreement or furnish the required Performance Security within 

the specified time limit. 

16 Bid Submission: 

Bid shall be submitted in two parts, Part - I: Technical Bid and Part - II: Price Bid 

through  e- tender mode. For online submission of Technical Bid, the scanned copies 

of the documents under item nos. a) to k) as detailed in clause 18.1 below need to be 

submitted through e-Tendering mode on https://gem.gov.in . Price bid (Schedule-II), 

the total value of all the items mentioned in the Bill of Quantities shall be submitted 

only through e-tendering mode on https://gem.gov.in before 15.30 Hrs on the date 

notified in NIT.   

17 Information Required In The Bid 

17.1 Part I -Technical Bid shall contain the following:  

a) Financial instrument towards EMD/ or relevant certificate for exemption of EMD  

b) Letter of Submission (vide Annexure-1) 

c) Power of Attorney (vide Annexure-2). 

d) Organization Details (vide Annexure-3) 

e) Details of experience as per Annexure-4a&4b and Certificates in proof of 

experience in similar works as detailed under clause 12 of Instruction to bidders. 

Explanatory notes:  

(1) Self attested copy of completion certificates of each work and work order shall 

be attached. The certificate shall contain the following details: 

a) Details of work and completion cost 

https://gem.gov.in/
https://gem.gov.in/
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b) Date of commencement; and Date of completion of the work.  

 

(2) Financial documents in support of MQC. Statement duly certified by 

Chartered Accountant showing Average Financial turnover of the tenderer 

over the last three financial years [2019-‟20, 2020-21, 2021-22] (vide 

Annexure-5) supported by Financial statements such as Balance sheets, 

Profit & Loss statements for the last 3 years. 

(3) Copies of PAN, GST, EPF and ESI registration 

(4)  Valid “B Class” or above grade Electrical Contractor‟s license. 

(5) Declaration as per Annexure-8 that  

(i) Confirmation that not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid process and 

have not committed any offence under PC Act in connection with the bid. 

(ii) We disclose with that we have made / not made payments or propose to be 

made to any intermediaries (agents) etc in connection with the bid. 

(6) Bank information for e- Payment system as per Annexure-10. 

17.2 Part II : “Price Bid"  

The Bidder shall fill in the rates and prices for all items of the works in the Bill of 

Quantities (BOQ) and shall submit the value of BoQ / Price Bid in GeM portal 

https://gem.gov.in. The quoted amount shall include all taxes and duties, including 

GST.   

18 Deadline for Submission of the Bids: 

Tenders attaching all documents shall be submitted through GeM portal strictly in 

accordance with the instructions to the tenderers, terms and conditions of tender 

document before the time and date notified. 

19 Bid Opening  

 The Chief Mechanical Engineer or his representative will open the tenders in the GeM 

portal https://gem.gov.in . The technical bids of the tenders received will be opened 

on the due date of submission.  

  Failure to submit Bid Security (EMD) or valid NSIC/MSME/UAM registration 

certificate will make the tender defective and will be treated invalid and price bids of 

those tenderers will not be opened.   

20 Bid Opening – Price Bid: 

 Price Bid of those tenderers found responsive in the evaluation of Technical bid, will 

be opened later. Short listed bidders will be communicated about the date and time of 

opening of the price bid. 

21 Clarification of Bids: 

21.1 The request for clarification and the response shall be in writing, but no change in the 

price or substance of the Bid shall be sought, offered, or permitted. 

21.2 No Bidder shall contact the Employer on any matter relating to his bid from the time of 

the bid opening to the time the contract is awarded. If the Bidder wishes to bring 

additional information to the notice of the Employer, he should do so in writing.  

21.3 Any effort by the Bidder to influence the Employer‟s bid evaluation, bid comparison or 

contract award decisions, may result in the rejection of his bid. 

22 Examination of Bids and Determination of Responsiveness: 

22.1  Prior to detailed evaluation of Bids, Cochin Port Authority will determine whether 

each Bid  

(a) meets the minimum eligibility criteria defined in Clause 12. 

(b) is accompanied by the required Bid security (EMD) or MSME/UAM regn. 

certificate  

(c) is responsive to the requirements of the Bidding documents.  

22.2 A responsive Bid is one which conforms to all the terms, conditions and specification 

of the Bidding documents, without material deviation or reservation. A material 

https://gem.gov.in/
https://gem.gov.in/
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deviation or reservation is one which affects in any substantial way the scope, quality 

or performance of the Works; 

i) which limits in any substantial way, the Employer‟s rights or the Bidder‟s 

obligations under the Contract; or  

ii) whose rectification would affect unfairly the competitive position of other 

Bidders presenting responsive Bids.  

iii) Undertakes in the Technical Bid that he has not incorporated any conditions 

in the Financial Bid.  

iv) The financial evaluation will be carried out together for all the items 

and contract will be awarded to the overall lowest offer. 
 If a Bid is not substantially responsive, it shall be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 

23 Evaluation and Comparison of Bids:  

The Employer will evaluate and compare only the Bids determined to be responsive 

in accordance with Clause 23.  

23.1 Evaluation of Price Bid  

1) The tenderers shall quote their rates for all the items as per schedule, including 

GST, in the GeM portal.  

2) Only those tenders, as determined to be substantially responsive to the 

requirements of the Tender Documents will be evaluated. Other non-responsive 

tenders will be rejected. Cochin Port„s decision on this shall be final, conclusive 

and binding.  

3) In order to determine the lowest evaluated bid, Cochin Port Authority will 

consider overall lowest of all the items together. 

24 Alteration of tender documents: 

 No alteration shall be made in any of the tender documents or in the Bill of Quantities 

and the tender shall comply strictly with the terms and conditions of the tender 

document.  The Employer may however ask any tenderer for clarifications of his 

tender if required.  Nevertheless, no tenderer will be permitted to alter his tender price 

after opening of the tender. 

25 Alternative conditions and Proposal: 

 The Tenderer shall note that alternative or qualifying tender conditions, or alternative 

design proposal for whole or part of the work will not be acceptable. Tenders 

containing any qualifying conditions or even Tenderer's clarifications in any form will 

be treated as non-responsive and will run the risk of rejection.   Price Bid of such 

Tenderer‟s will not be opened. 

26 Award of Contract: 

26.1  The Employer will award the Contract to the bidder whose bid has been determined to 

be responsive to the bidding documents and who has offered the lowest evaluated bid 

price, provided that such bidder has been determined to be  

(a) Eligible in accordance with the provisions of Clause 12, and  

(b)  Qualified in accordance with the provisions of Clause 12.  

26.2  Letter of Award (“LoA)   

 Prior to expiry of the validity or extended validity period of the Tender, the Employer 

will notify the Successful Bidder through e-mail confirmed by registered letter that its 

Tender has been accepted. This Letter (hereinafter and in the Contract Conditions 

referred to as the “Letter of Award” (of the Tender) or “LoA”) shall specify the sum 

which the Employer will pay the Contractor (hereinafter and in the Contract 

Conditions referred to as the “Contract Price”) in consideration of the execution and 

completion of the Works for the Project and the remedying of any defects therein by 

the Contractor in terms of the Contract. 
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27 Performance Security:  

 The successful bidder is required to submit Security Deposit within 21 days from the 

date of receipt of Letter of Acceptance (LoA), to guarantee fulfillment of performance 

and the obligations of the contract, in  any one of the following forms: (i) Account 

Payee Demand Draft / Fixed Deposit Receipt from a Commercial Bank in favour of 

FA&CAO, Cochin Port Authority OR (ii) An irrevocable and unconditional Bank 

Guarantee as per format attached with tender document, from a Commercial Bank OR 

(iii) On-line payment to the Bank Account of Cochin Port Authority.  

 The value of Security Deposit shall be equivalent to 10% of the total contract value. 

 In case the Security Deposit is furnished in the form of Bank Guarantee, the same 

should remain valid for a period of 60 days beyond the completion of contract period. 

 Cochin Port Authority is not bound to pay interest on the Security Deposit furnished by 

the successful bidder. 

 In the event of the Contractor failing to honour any of the commitments entered into 

under this Contract, Cochin Port Authority shall have unconditional option to encash 

the Security Deposit. The bank shall be obliged to make payment to Cochin Port 

Authority upon demand. 

 In the event of the tenderer, after the issue of the communication of acceptance of 

offer by the Board, failing / refusing to execute the agreement as hereinafter provided, 

the tenderer shall be deemed to have abandoned the contract and such an act shall 

amount to and be construed as the Contractor‟s calculated and the willful breach of the 

contract, the cost and consequence of which shall be to the sole account of the tenderer 

and upon such an event the Board shall have full right to claim damages therefore 

either together with or in addition to the conditions mentioned in Clause 15.2. 

28 Signing of Agreement  

 After furnishing the Performance Security, the successful tenderer will be required to 

execute an Agreement at his expense within 28 (twenty eight) days from the date of 

work order, on Kerala State Stamp Paper of appropriate value in the prescribed form. 

The agreement as finally executed will include the Employer‟s Bid Documents and the 

Bidder‟s offer as finally accepted by the EMPLOYER together with 

addendum/corrigendum, bid clarification and all correspondences exchanged between 

EMPLOYER and the bidder, if any.  Till the formal agreement is executed, the Letter 

of Acceptance together with the offer as finally accepted along with correspondences 

shall form a binding contract between the two parties. 

29 Release of Bid Security / EMD:  

The Bid Security/EMD of unsuccessful bidder other than L1 and L2 will be refunded 

immediately after ranking of the Bids. The bid security of L2 bidder shall be refunded 

immediately after entering into agreement with L1 bidder and acceptance of the 

Performance Security. The Bid Security of the successful bidder will be discharged 

after he has signed the Agreement and furnished the required Performance Security. 

30 Fraud and Corrupt Practices:  

30.1  The bidder and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Selection Process. Notwithstanding anything 

to the contrary contained in this document, the Port shall reject the tender without 

being liable in any manner whatsoever to the bidder, if it determines that the bidder 

has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice (collectively the 

“Prohibited Practices”) in the Selection Process. In such an event, the Port shall, 

without prejudice to its any other rights or remedies, forfeit and appropriate the Bid 

Security or Performance Security, as the case may be, as mutually agreed genuine pre-

estimated compensation and damages payable to the Port for, inter alia, time, cost and 

effort of the Authority, in regard to the Tender, including consideration and evaluation 

of such Bidder‟s Proposal.  Such Bidder shall not be eligible to participate in any 
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tender or RFP issued by the Authority during a period of 2 (two) years from the date 

such Bidder is found by the Authority to have directly or through an agent, engaged or 

indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practice, as the case may be.  

30.2  For the purposes of this Clause, the following terms shall have the meaning hereinafter 

respectively assigned to them:  

(a) “corrupt practice” means  

(i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything 

of value to influence the action of any person connected with the Selection 

Process (for avoidance of doubt, offering of employment  to or employing or 

engaging in any manner whatsoever, directly or indirectly, any official of the 

Authority who is or has been associated in any manner, directly or indirectly 

with the Selection Process or the LOA or has dealt with matters concerning the 

Agreement or arising there from, before or after the execution thereof, at any 

time prior to the expiry of one year from the date such official resigns or retires 

from or otherwise ceases to be in the service of the Authority, shall be deemed 

to constitute influencing the actions of a person connected with the Selection 

Process; or  

(ii) engaging in any manner whatsoever, whether during the Selection Process or 

after the issue of the LOA or after the execution of the Agreement, as the case 

may be, any person in respect of any matter relating to the Project or the LOA 

or the Agreement, who at any time has been or is a legal, financial or technical 

consultant/ adviser of the Authority in relation to any matter concerning the 

Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or disclosure 

of incomplete facts, in order to influence the Selection Process;  

(c) “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any persons or  property to influence any person‟s 

participation or action in the Selection Process; 

(d)  “undesirable practice” means  

(i) establishing contact with any person connected with or employed or engaged 

by  the Authority with the objective of canvassing, lobbying or in any manner 

influencing or attempting to influence the Selection Process; or  

(ii) having a Conflict of Interest; and  

(e) “restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a 

full and fair competition in the Selection Process.  

31 Rejection of Tender: 

 Any Tender not conforming to the foregoing instructions will not be considered.  The 

Employer does not bind himself to accept the lowest or any tender and has the right to 

reject any tender without assigning any reason thereof. No representation whatsoever 

will be entertained on this account. 

32 Conditions for  bid submission by JV  

32.1  Companies/Contractors may jointly undertake contract/contracts. Each entity would be 

jointly and severely responsible for completing the task as per the contract, however 

declaration of the Lead member to be indicated by bidders, however JV has to 

designate in their MOU.  The firms with at least 26% equity holding each be allowed to 

jointly meet the legibility criteria.  

32.2  Bid submitted by an unincorporated Joint Venture of companies (JV) /Consortium of 

companies (Consortium), shall comply with the following requirements: 

a) There shall be a Joint Venture Agreement between the constituent firms specific 

for the contract package for which the bids are submitted. The JV Agreement shall 

include among other things, the joint venture‟s objectives, the proposed 

management structures, the proposed distribution of responsibilities both financial 
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as well as technical for execution of the work, the contribution of each partner to 

joint venture operation, the commitment of all partners to  jointly and severally 

liable for due performance, recourse/ sanctions within the joint venture in the event 

of default or withdrawal of any partner and arrangements for providing the 

required indemnities.  

b) The most experienced partner will be nominated as the Lead Partner and his 

nomination shall be evidenced by submitting power of attorney signed by the 

legally authorised signatories of all the partners. 

c) The Lead Partner of the joint venture will provide suitable experienced personnel 

for at least 3 (three) positions in the assignment during the whole period of 

contract execution and a statement to this effect should be included in the Joint 

Venture Agreement.  

d) The bid and in the case of the successful bidder, the Agreement, shall be signed 

and / or executed in such a manner for making it legally binding on all partners 

(including operative parts of the ensuing Contract in respect of Agreement of 

Arbitration, etc.). The Contract shall be signed by legally authorised signatories of 

all partners.  

e) The Lead Partner shall be authorised to incur liabilities and to receive instructions 

for and on behalf of the partners of the Joint venture and entire execution of the 

Contract including payment shall be carried out exclusively through the Lead 

Partner. A Statement to this effect should be included in the Joint Venture 

Agreement.  

f) All partners of the Joint Venture shall be liable jointly and severally for the 

execution of the Contract in accordance with the Contract terms, and a Statement 

to this effect should be included in the Joint Venture Agreement.  

g) Bid Security as required can be furnished by any partner but it shall be in the name 

of Joint venture.  

h) Performance Guarantee, as required, will be furnished by all partner(s), out of their 

accounts, in proportion of their participation in joint venture.  

i) Joint Venture Agreement shall contain a clause to the effect that there shall be a 

separate JV Bank Account (distinct from the Bank Account of the individual 

partners) to which the individual partners shall contribute their share capital and/or 

working capital.  

j) Joint Venture Agreement shall also contain a clause to the effect that the financial 

obligation of the JV shall be discharged through the said JV Bank Account only 

and also all payment received by JV from the Employer shall be through that 

account only.  

k) Participation by a firm in more than one JV /Consortium is not permissible. A firm 

who submits bid on individual capacity is not eligible to be a partner of a JV 

/Consortium.   In case a firm‟s name appears in more than one bid then both 

application may be rejected. 

l) Each partner must submit the complete documentation, or portions applicable 

thereto, required to qualify the firm for bidding. 

m) All the partners of the JV/Consortium shall be jointly and severally liable for due 

performance, recourse/sanctions within the joint venture in the event of default of 

any partner and arrangements for providing the required indemnities. 

n) Notwithstanding demarcation or allotment of work among the partners, each 

partner shall be liable for non performance of the whole contract irrespective of 

their demarcation or share of work. 

o) The Lead Partner shall be authorized to act on behalf of the JV/Consortium.  

p) All the correspondences between the Employer and the contractor shall be routed 

through the Lead Partner. 

q) In the event of default by the Lead Partner, it shall be construed as default of the 

Contractor; and Employer will take action under relevant clause(s) of the Bid 
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Document and/or General Terms and Conditions of Contract. 

r) A legally binding Joint Venture/Consortium Agreement signed by authorised 

signatories of all the partners of the JV/Consortium, as per the proforma at  

Annexure-13 shall be enclosed with the bid. 

s) In case, the Joint Venture/Consortium  Agreement enclosed with the bid is not 

acceptable to the Employer, the JV /Consortium will modify the agreement so as 

to be acceptable to the Employer. 

t) Power of attorney duly executed and signed by legally authorized signatories of all 

the partners, authorizing the Lead Partner (a) to submit bid, negotiate and conclude 

contract and incur all liabilities therewith on behalf of the partner(s) of the JV 

/Consortium during the bidding process; and (b) in the event of a successful bid, to 

incur liabilities and receive instructions for and on behalf of the partner(s) of the 

JV /Consortium and to carry out the entire execution of the contract including 

payment, exclusively through Lead Partner, as per the proforma at Annexure-14, 

which shall be duly authenticated by a notary public or equivalent certifying 

authority, shall be enclosed with the bid. 

u) An undertaking that all the partners are jointly and severally liable to the Employer 

for the performance of the contract shall be enclosed with the bid. 

v) In the event of any partner leaving the JV, it shall be intimated to the Employer 

within 30 days by other partner(s). Failure to do so shall be construed as default of 

the contractor and the Employer may take action under relevant clause(s) of the 

Bid Document and/or General Terms and Conditions of Contract 

w) The contractor shall not alter its composition or legal status without the prior 

written permission of the Employer. Failure to do so shall be construed as default 

of the contractor and the Employer may take action under relevant clause(s) of the 

Bid Document and/or General Terms and Conditions of Contract. 

x) One of the partners of JV/Consortium should have downloaded the bid documents. 

y) Number of partners in JV/Consortium shall be limited to maximum of three.  
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SECTION III 

GENERAL CONDITIONS OF CONTRACT (GCC) 

1 Definitions and Interpretation 

The following words and expressions in this Bid Document shall have the meanings   

hereby assigned to them except where the context otherwise requires: 

a) “Employer/ CoPA/ Port/ Cochin Port/ Board/ Authority” means “Board of Major 

Port Authority for Cochin Port” constituted under Major Port Authorities Act 2021, 

having its principal office at W/Island, Cochin-9, India and acting through its 

Chairperson, Deputy Chairperson or the Chief Mechanical Engineer or any other 

officers, so nominated by the Board. 

b) Bidder/ Contractor(s)/ Applicant” means the person or persons, firm, corporation or 

Company who submits a Bid (Proposal/Tender) for the subject Work. 

c) “Award Price/ Contract Price” means the sum indicated in the Price Bid/ Financial 

Bid submitted by the successful Bidder. 

d) “Chief Mechanical Engineer (CME)” means the Chief Mechanical Engineer of 

Cochin Port Authority. 

e) “Engineer/ Officer-In-Charge” means Dy. Chief Mechanical Engineer/ 

Superintending Engineer/ Executive Engineer in charge of this Work as nominated by 

the Chief Mechanical Engineer. 

f) “Work / Assignment” means the works to be executed by the c o n t r a c t o r  a s   

detailed in this Bid Document. 

g) “Date of Commencement of Work” means the actual date on which the work 

commences or the seventh day from the date of issue of Letter of Acceptance through 

GEM to the Contractor, whichever is earlier. 

h) “Bid Document/ Tender Document/ RFP means this Document inviting Bids from 

the Bidders for the Assignment. 

i) “Proposal/ Bid” means   the   Bid   Document   in   response   to   which   the bidder‟s 

proposal for carrying out the work was accepted. 

Notes: 

(i) Singular and Plural: Words importing the singular only also include the plural and vice 

versa where the context requires. 

(ii) Headings: The headings as mentioned in the Bid Document shall not be taken to be 

part thereof Bid Document or be taken into consideration in the interpretation or 

construction thereof or of the Contract 

2 General Provisions 

Where it is mentioned in the Specifications that the Contractor shall perform certain Work or 

provide certain facilities, it is understood that the Contractor shall do so at his own Cost. 

The materials, design and workmanship shall satisfy the relevant Indian Standard, the 

Specification and conditioned herein referred to.  Where the Specifications stipulate 

requirement in addition to those contained in the Standard codes and Specifications, these 

additional requirements shall also be satisfied. 

2.1 Law Governing the Contract This Contract, its meaning and interpretation and the relation 

between the Parties shall be governed by the Applicable Indian Law. 

2.2 Notices 

Any notice, request or consent made pursuant to this Contract shall be in writing and shall be 

deemed to have been served when delivered in person to an authorized representative of 

the Party to whom the communication is addressed, or when sent by registered mail, e-

mail or facsimile to such Party from the address specified below: 
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The Chief Mechanical Engineer,  
Chief Mechanical Engineer„s Office,  
Cochin Port Authority, Cochin – 682 009, Kerala, India.  
Tel: 91-0484-2666639, 2666871 Extn:2500   
Fax: 91-0484-2666639  

E-mail:cme@cochinport.gov.in/ ajithkumar@cochinport.gov.in / aminaazeez@cochinport.gov.in 

2.3 Scope of Work: The Goods and Related Services to be supplied shall be as specified in Scope 

of Work and Technical Specifications and in accordance with Schedule of Requirements. 

2.4 Specification and Standards:   

Technical specification and drawings: 

(a) The Goods and Related Services supplied under this contract shall conform to the 

Technical Specifications and Standards mentioned in Section V, Scope of Work and 

Technical Specifications and when no applicable standard is mentioned, the standard 

shall be equivalent or superior to the official standards whose application is 

appropriate.  

(b) The Contractor shall be entitled to disclaim responsibility for any design, data, 

drawing, specification or other document, or any modification thereof provided 

or designed by or on behalf of the Employer, by giving a notice of such 

disclaimer to the Employer. 

Wherever references are made in the Contract to codes and standards in accordance with 

which it shall be executed, the edition or the revised version of such codes and standards 

shall be those specified in the Schedule of Requirements. During Contract execution, any 

changes in any such codes and standards shall be applied only after approval by the 

Employer and shall be treated in accordance with GCC Clause24 (Change Orders and 

Contract Amendments 

2.5 Delivery and Completion: The delivery of the Goods and completion of the Related Services 

shall be done within 75 days from the date of receipt of Letter of Acceptance of Employer. The 

details of shipping and other documents to be furnished by the Contractor are specified in the 

GCC Clause 37 (Payments Terms) 

3 Care and diligence 

The Contractor shall exercise all reasonable care and diligence in the discharge of all technical, 

professional and contractual duties to be performed by them under this contract and shall be 

fully responsible to the Employer for the proper, timely, efficient and effective execution of 

their duties. 
4 Suspension of Work 

If any of the following events shall have happened and be continuing, then CoPA may, by 

written notice to the Contractor, suspend in whole or in part, payment due thereafter to the 

Contractor under the Contract: “In case of any breach of contract / tender conditions then 

Cochin Port will be entitled to terminate the contract by giving notice of 30 days. In such event, 

the contractor will not be entitled for any compensation for termination and will also be 

responsible to make good all costs incurred by CoPA due to the breach” 

a) A default shall have occurred on the part of the Contractor in the execution of the Contract. 

b) Any other condition which makes it unable for either party by reason of Force 

Majeure‖ as referred to in Clause 7 to successfully carry out the Work or to accomplish the 

purpose of the Contract 

5 Termination of Work 

5.1  Termination of Work by CoPA 

If any of the following events shall have happened and be continuing, then Cochin Port 

Authority may, by written notice to the Contractor, terminate the contract 

a) Any of the conditions referred to in Clause 4 shall continue for a period  of two weeks, 

mailto:cme@cochinport.gov.in
mailto:ajayakumarrs@cochinport.gov.in
mailto:vmini@cochinport.gov.in
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CoPA shall give written notice to the Contractor of the suspension of payment to the 

Contractor under the contract. 

b) In any event, CoPA may terminate the Contract at any time by giving not less than two 

weeks prior notice to the Contractor. 

c) In case of any breach of contract / tender conditions then Cochin Port will be entitled to 

terminate the contract by giving notice of 30 days. In such event, the contractor will not be 

entitled for any compensation for termination and will also be responsible to make good all 

costs incurred by CoPA due to the breach. 

6 Termination Procedure 

Upon termination of the Contract under Clause 5 or receipt of notice of Termination under 

Clause 5.1, the Contractor shall take immediate steps to terminate the Work in a prompt and 

orderly manner and to reduce losses and to keep further expenditure to a minimum 

7 Force Majeure 

a) If either party is temporarily unable by a reason of Force Majeure or the laws or regulations 

of India to meet any of its obligations under the Contract, and if such party gives to the 

other party written notice of the event within two weeks after its occurrence, such 

obligations of the party as it is unable to perform by reason of the event, shall be suspended 

for, as long as the         inability continues 

b) Neither party shall be liable to the other party for loss or damage sustained by such other 

party arising from any event referred to in Clause (a) above or delays arising from such 

event 

c) The term Force Majeure as employed herein, shall mean Act of God, Strike, Lock-outs or 

other Industrial Disturbances, Insurrection, Riots, Epidemics, Pandemics, Land Slides, Earth 

Quakes, Storms, Lightening, Floods, Wash Outs, Civil Disturbances, Explosions and any 

other similar event not within the control of either party, and which, by the exercise of due 

diligence, neither party is able to overcome. 

d) Force Majeure shall not include (i) any event which is caused by the negligence or 

intentional action of a party or such party's associates/affiliates or agents or employees, nor 

(ii) any event which a diligent party could reasonably have been expected to both (A) take 

into account at the time of the conclusion of this Contract and (B) avoid or overcome in 

the carrying out of its obligations hereunder 

8 Dispute between the Contractor and Cochin Port 

The settlement of disputes shall be dealt as below: 

General 

Except where otherwise provided in the Contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions here-in mentioned and as to 

the quality of workmanship or m a t e r i a l s  u s e d  on the work or as to any other 

question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 

contract, designs, drawings, specifications, estimates, instructions, orders or these conditions 

or otherwise concerning the works or the execution or failure to execute the same whether 

arising during the progress of the work or after the cancellation, termination, completion or 

abandonment thereof shall be dealt with as mentioned hereinafter:- 

If the Contractor considers any work demanded of him to be outside the requirements of the 

Contract, or disputes any drawings, record or decision given in writing by the Engineer on any 

matter in connection with or arising out of the Contract or carrying out of the work, to be 

unacceptable, he shall promptly within 15 days request the Engineer in writing for written 

instruction or decision. Thereupon, the Engineer shall give his written instructions or decision 

within a period of one month from the receipt of the Contractor„s letter and these instances 

shall be binding to the original contract conditions. 

If the Engineer fails to give his instructions or decision in writing within the aforesaid period 
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or if the Contractor is dissatisfied with the instructions or decision of the Engineer, the 

Contractor may, within 15 days of the receipt of Engineer's decision, appeal to the Chairman 

who shall afford an opportunity to the Contractor to be heard, if the latter so desires, and to 

offer evidence in support of his appeal. The Chairman shall give his decision within 30 days 

of receipt of Contractor's appeal. If the Contractor is dissatisfied with the decision then: 

a) The Dispute in respect of contract of value upto Rs.1crore shall not be    referred for 

adjudication through arbitration. 

9 Settlement of Disputes through Conciliation 

In the event of any dispute or differences between the parties which could not be resolved 

amicably by mutual consultations/ Arbitration, then the Chairperson of Cochin Port Authority 

may refer such unresolved disputes or differences to a Conciliation Committee/Council 

comprising of independent subject experts, set up by the Port Authority to enable speedy 

disposal of pending/new cases. Recourse to such conciliation shall be open before, during or 

after the arbitration proceedings. The award of the Conciliation Committee/Council, if agreed 

by both the parties, shall then be placed for consideration of the Board of Major Port 

Authority for Cochin Port constituted under Major Port Authorities Act 2021 subject to the 

delegation of powers. 

10 Interpretation 

10.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter and the other way around. Headings have no significance. Words have their 

normal meaning under the language of the Contract unless specifically defined. The Engineer 

or his nominee will provide instructions clarifying queries about the Conditions of Contract. 

10.2 If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and Intended). 

Completion date for the whole of the Works. 

10.3  The documents forming the Contract shall be interpreted in the following order of priority:  

(1) Agreement  

(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor‟s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as forming part of the Contract 

11 Subcontracting  

11.1 The Contractor may subcontract with the approval of the Engineer or his nominee but may 

not assign the Contract without the approval of the Employer in writing. Subcontracting 

does not alter the Contractor‟s obligations.  

Notwithstanding any subcontracting with such approval as required under above and 

notwithstanding that the Engineer shall have received copies of any sub-contract, the 

Contractor shall be solely responsible for the quality and proper execution of the works, 

performance of all conditions of contract in all respects as if such subletting had not taken 

place and as if such work has been done directly by the Contractor. 

If any Sub-Contractor engaged upon the works at the site executes any work, which in the 

opinion of the Engineer or his nominee is not in accordance with the Contract condition, 

written notice may be given to the Contractor requesting him to terminate such sub 

contract and the Contractor, upon receipt of such notice shall terminate such sub contract 

and the said Sub Contractor shall forthwith leave the works, failing which the Employer 
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shall have right to remove such Sub Contractors from site. No action taken by the 

Employer under this clause shall relieve the Contractor of any of his liabilities under the 

contract or give rise to any compensation, extension of time or otherwise.  

12 Personnel  

12.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 

referred to in the Contract Data to carry out the functions stated in the Schedule or other 

personnel approved by the Engineer or his nominee. The Engineer or his nominee will 

approve any proposed replacement of key personnel only if their qualifications, abilities, 

and relevant experience are substantially equal to or better than those of the personnel 

listed in the schedule.  

12.2 If the Engineer or his nominee asks the Contractor to remove a person who is a member of 

the Contractor‟s staff of from his work force stating the reasons, the Contractor shall 

ensure that the person leaves the site within seven days and has no further connections 

with the work in the contract.  

13 Contractor‟s Responsibilities: 

13.1 The Contractor shall supply all the Goods and Related Services included in the Scope 

of Work in accordance with GCC Clause 4 and as per GCC Clause 5. 

13.2 Phasing of Work: The contractor will be required to furnish a phased programme of 

the works as to how he intends to complete the work to the Employer within 7 days 

from the date of receipt of the Work Order/Letter of Acceptance from the Employer. 

The contractor shall indicate separate definite times for completion of various parts of 

the work. He will be required to adhere to such programme so as to complete the 

entire work within the stipulated completion period. The Contractor shall furnish 

progress report to the Employer on fortnightly basis for monitoring by the Employer. 

13.3 Procurement of materials: The Contractor must make his own arrangements for timely 

procurement of all materials, machinery, equipment etc. of specified and or approved 

quality required by him for the efficient and regular execution of the works comprised 

in this contract from the manufacturers and suppliers concerned. Delay in supply of 

any of these materials, machinery, equipment etc. will not be taken as an excuse for 

not completing the contract within the stipulated period. 

13.4 Compliance of regulations: The contractor warrants that all Goods/Materials covered by 

the contract have been produced, sold, dispatched, delivered and furnished in strict 

compliance with all applicable laws, regulations, labour agreement, working condition and 

technical codes and statutory requirements as applicable from time to time. The Supplier 

shall ensure compliance with the above and shall indemnify Employer against any actions, 

damages, costs and expenses of any failure to comply as aforesaid 

14 Employer‟s and Contractor‟s Risks  

14.1 The Employer carries the risks which this Contract states are Employer‟s risks and the 

Contractor carries the risks which this Contract states are Contractor‟s risks.  

15 Employer‟s Risks  

15.1  The Employers risks are  

(a) Loss or damage due to the use or occupation by the Employer of any Section or part 

of the Permanent Works, except as may be provided for in the Contract;  

(b) Loss or damage to the extent that it is due to the design of the Works, other than any 

part of the design provided by the Contractor or for which the Contractor is 

responsible; and  

(c) Any operation of the forces of nature (in sofar as it occurs on the Site) which an 

experienced Contractor:  

(i) could not have reasonably foreseen, or  

(ii) could reasonably have foreseen, but against which he could not reasonably have 
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taken at least one of the following measures:  

(A) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or  

(B) insure against.  

16  Contractor‟s Risks  

16.1  All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the 

excepted risks are the responsibility of the Contractor.  

16.2 Excepted risks are riot (in so far as it is uninsurable) war, invasion, act of foreign enemies, 

hostilities (whether war be declared or not), civil war, rebellion, revolution, insurrection or 

military usurped power or a cause solely due to use of occupation by the Employer of any 

portion of the work, any operation of the forces of nature that the Contractor could not 

have foreseen or reasonably provided against. (All of such are herein collectively referred 

to as the excepted risks). 

17  Insurance  

17.1  The Contractor shall provide in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the 

amounts and deductibles stated in the Contract Data for the following events which are 

due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  

b)  loss of or damage to Equipment;  

c)  loss of or damage of property (except the Works, Plant, Materials and Equipment) in 

connection with the Contract; and 

17.2  Policies and certificates for insurance shall be delivered by the Contractor to the Engineer 

or his nominee for approval before the start date. All such insurances shall provide for 

compensation to be payable in the types and proportions of currencies required to rectify 

the loss or damage incurred.  

17.3  If the Contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the Contractor should have provided and 

recover the premiums the Employer has paid from any payments due to the Contractor or, 

if no payment is due, the payment of the premiums shall be a debt due.  

17.4  Alterations to the terms of insurance shall not be made without the approval of the 

Engineer or his nominee.  

17.5  Both parties shall comply with all conditions of the insurance policies. . 

18  Instructions 

 The Contractor shall carry out all instructions of the Engineer or his nominee which 

comply with the applicable laws where the Site is located. 

19 The Works to be completed by the Intended Completion Date  

19.1 The Contractor may commence execution of the works on the Start Date and shall carry 

out the works in accordance with the program submitted by the Contractor as updated with 

the approval of the Engineer or his nominee, and complete them by the Intended 

Completion Date  

20 Approval by the Engineer or his nominee  
20.1  The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 

or Permanent Works, in the case of Contractor‟s design to the Engineer or his nominee, who is to 

approve them if they comply with the specifications and Drawings. 

21 Port Entry Permission 

The Contractor shall submit prior application for Port entry passes to the concerned Port 

authority for his labours and the staffs engaged in the works. 

The Contractor shall retain the original passes obtained by them in respect of their labour 
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and staff engaged in the Works and produce the same to the Engineer as and when called 

for. It should not be either destroyed or allowed to be taken by the labour/staff after its use 

22 Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  The Contractor 

shall indemnify the Employer from and against any liability for damages on account of 

noise or other disturbance created while or in carrying out the work and from and against 

all claims demands proceedings damages costs charges and expenses whatsoever in regard 

or in relation to such liability 

23 Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor, free from 

encumbrances. If possession of a part is not given by the date stated in the Contract Data 

the Employer is deemed to have delayed the start of the relevant activities and this will be 

a Compensation Event 

24 Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person authorised by the 

Engineer or his nominee access to the Site or to any place where work in connection with 

the Contract is being carried out or is intended to be carried out and to any place where 

materials or plant are being manufactured, fabricated and /or assembled for the works 

25 Safety Code 

Necessary Indian Dock Safety regulations for the safety purpose shall be adhered to by the 

Contractor and he will be held responsible for any violations of the same.  

26 Port Authority Rules  
 Contractor shall always observe and comply with the working rules and regulations of the 

Port Authority in force or as issued from time to time. 

27 Execution of work 

The Contractor shall be required to execute the work in such a way so as not to cause any 

damage, hindrance or interference with port activities going on in the area or nearby. He 

should not also deposit the materials at such places which may cause inconvenience to the 

public and the work going on in the nearby area. The Contractor shall have to make good 

all damages done by him to the structures nearby while executing the work and no extra 

payment shall be made to him on that account 

28 Labour Laws & Regulations  
The Contractor shall at all times during the continuance of the Contract comply fully with 

all existing Acts, regulations and bye-laws including all statutory amendments and re-

enactment of State or Central Govt. and other local authorities and any other enactments 

and act that may be passed in future either by the State or the Central Govt. or local 

authority, including Indian Workmen‟s Compensation Act, Contract Labour (Regulation 

And Abolition) Act 1970 and Equal Remuneration Act 1976, Employees‟ State Insurance 

Act, 1948, Factories Act, Minimum Wages Act, Provident Fund Regulations. Employees‟ 

Provident Fund Act and schemes made under the same Act, Health and Sanitary 

Arrangements for Workmen, Insurance and other benefits and shall keep the Employer 

indemnified in case any action is commenced for contravention by the Contractor 

29 Payment upon Termination 
29.1  If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer or his nominee shall issue a certificate for the value of the work 

done upto the date of the issue of the certificate, less other recoveries due in terms of the 

contract, less taxes due to be deducted at source as per applicable law and less any extra 

cost of completing the Works through other means which may be incurred by the 

Employer. If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the Employer.  



 

25 

 

29.2  If the Contract is terminated at the Employer‟s convenience or because of a fundamental 

breach of Contract by the Employer, the Engineer or his nominee shall issue a certificate 

for the value of the work done, the reasonable cost of removal of Equipment repatriation 

of the Contractor‟s personnel employed solely on the Works, and the Contractor‟s costs of 

protecting and securing the Works and loss of profit on uncompleted works  less advance 

payments received up to the date of the certificate, less other recoveries due in terms of the 

contract and less taxes due to be deducted at source as per applicable law. 

30 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, 

riotous or disorderly conduct by or amongst his staff and labour and for the preservation of 

peace and protection of Persons and property in the neighborhood of the Works from the 

same. 

31 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the safety 

of his staff and labour and, in collaboration with and to the requirements of the local health 

authorities, to ensure that medical staff, first aid equipment and stores, sick bay and 

suitable ambulance services are available at the camps, housing and on the site at all times 

throughout the period of the Contract and that suitable arrangements are made for the 

prevention of epidemics and for all necessary welfare and hygiene requirements. 

32 Epidemics 

 In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply 

with and carry out such regulations, orders and requirements as may be made by the 

Government, or the local medical or sanitary authorities for the purpose of dealing with 

and overcoming the same 

33 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon as possible after 

its occurrence. In the case of any fatality or serious accident, the Contractor shall, in 

addition, notify the local police authorities immediately by the available means. 

34 Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his sub-Contractors of the foregoing 

provisions. 

35 Insurance:-  
The technicians deployed for work are to be covered by insurance under Workman 

Compensation Policy through reputed Insurance Companies during the contract 

Period. Copies of the Insurance Policies are to be submitted to the CoPA along with 

first bill.  

36 Registers: 
 Following registers are to be maintained by technicians without fail:  

Work/ Hindrance Register have to be maintained by the contractor and endorsement from 

engineer-in-charge has to be obtained in register.  

37 Payment Terms:-  

(j) Contract Price  
Prices charged by the Contractor for the Goods supplied and the Related Services 

performed under the Contract shall not vary from the prices quoted by the Contractor in 

its Tender, with the exception of any price adjustments authorized by the Employer by 

issuing Change orders and Contract Amendment, if 

(ii) Bills shall be prepared and submitted by the Contractor. Joint measurements shall be 

taken continuously and need not be connected with billing stage. System of 4 copies of 

measurements, one each for Contractor, Employer and Engineer or his nominee, and 

signed by both Contractor and Engineer or his nominee shall be followed.  
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(iii) Final Bill shall be paid within 3 months as detailed below on issue of Taking over 

Certificate by the Engineer or his nominee. The Contractor shall submit final Bill within 

30 days of issue of Taking Over Certificate. Engineer or his nominee shall check the bill 

within 30 days after its receipt and return the bill to Contractor for corrections, if any. 

The Contractor should re-submit the bill with corrections within 15 days of its return by 

the Engineer or his nominee. The re-submitted bill shall be checked and paid within 30 

days of its receipt.  

(iv) The Contractor shall be entitled upon certificates of the Engineer or his nominee to 

payments  in accordance with the following provisions:  

1) For supply portion: 75% of the value, as certified by the Engineer or his nominee, 

of the materials from time to time delivered on the site. 

Balance 25% after completing the work in all respects, commissioning and handing 

over the installation to the Employer to the satisfaction of the Engineer and his 

nominee and his certification. 

2) For erection portion :  

i) 85% of the value as certified by the Engineer or his nominee, of the installation 

portion on completion of the erection work under contract, for which payments 

are claimed.  

ii) Balance 15% along with other payments if any,  after completing the work in all 

respects, commissioning and taking  over the installation by the Employer to the 

satisfaction of the Engineer and his nominee and his certification. .  

(v) Statutory deduction towards income tax will be made at the time of making payments 

on the total amount of Contract excluding GST. The GST shall be paid extra as per GST 

Act 2017 with its latest amendment.  

(vi) Rate Revision in the contract amount is not be permitted during the entire validity 

period of 5 years of the contract for any reason including during the extended period. 

(vii) No further claims shall be made by the Contractor after submission of the final bill and 

these shall be deemed to have been waived and extinguished.  

38 Water and Power Supply  

38.1 Water required for the construction works including curing work shall be arranged by the 

Contractor on his own at his cost  

38.2 The Electricity connection for lighting, welding and other mechanical works to the extent 

available will be made available by the Employer within the Port area. Drawing of power 

lines/cables etc from the available source of supply of power to the actual work site, 

providing switches and making connections etc. shall be arranged by the Contractor at his 

cost. The temporary lines and connections by the Contractor shall be approved by the 

Engineer's representative before availing power. The Contractor shall provide Energy 

Meter to read consumption in units. 

38.3 The Contractor shall indicate his requirement of power to the Engineer within 15 days 

from the date of the letter of acceptance of the tender. The Contractor shall pay to the 

Employer, the power charges as per the prevailing Tariff schedule of Cochin Port 

Authority in force during the work of the Contractor. The Contractor shall also pay the 

connection and disconnection charges as applicable 

39 Extension of the Intended Completion Date  

39.1  The Engineer or his nominee shall extend the Intended Completion Date if a Compensation 

Event occurs or a Variation is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to 

accelerate the remaining work and which would cause the Contractor to incur additional 

cost.  
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39.2  The Engineer or his nominee shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the Engineer or his 

nominee for a decision upon the effect of a Compensation Event or Variation or any other 

events causing delay,  beyond the control of the Contractor and submitting full supporting 

information.  If the Contractor has failed to give early warning of a delay or has failed to 

cooperate in dealing with a delay, the delay by this failure shall not be considered in 

assessing the new Intended Completion Date.  

39.3 Such Request for extension of time, to be eligible for consideration, shall be made by 

Contractor in writing within fourteen days of the happening of the event causing delay on 

the prescribed form.  The Contractor may also, if practicable, indicate in such a request the 

period for which extension is desired. 

40 Delays Ordered by the Engineer or his nominee  

40.1 The Engineer or his nominee may instruct the Contractor to delay the start or progress of 

any activity within the Works 

41 Early Warning  
41.1 The Contractor is to warn the Engineer or his nominee at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the quality of the 

work, increase the Contract Price or delay the execution of works. The Engineer or his 

nominee may require the Contractor to provide an estimate of the expected effect of the 

event or circumstance on the Contract Price and Completion Date. The estimate is to be 

provided by the Contractor as soon as reasonably possible.  

41.2  The Contractor shall cooperate with the Engineer or his nominee in making and 

considering proposals for how the effect of such an event or circumstance can be 

avoided or reduced by anyone involved in the work and in carrying out any resulting 

instruction of the Engineer or his nominee.  

41.3 The Contractor shall immediately give notice in writing to the Engineer or his nominee 

upon happening of any event as detailed below if the work is delayed by:  

i) Force majeure, or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades employed on the work, or 

v) Delay on the part of other Contractors or tradesmen engaged by  Engineer in 

executing work not forming part of the Contract, or 

Any other cause which, in the absolute discretion of Engineer,  is beyond the 

Contractor's control. 

42 Liquidated Damages  
42A In case of delay in completion of the contract, liquidated damages (L.D) may be levied 

at the rate of half per cent (½%) of the contract price per week of delay, subject to a 

maximum of 10 per cent of the contract price. The amount of Liquidated damages can 

be adjusted or set-off against any sum payable to the Contractor. 

42A(i) The Employer, if satisfied, that the works can be completed by the Contractor within a 

reasonable time after the specified time for completion, may allow further extension of 

time at its discretion with or without the levy of L.D. In the event of extension granted 

being with L.D, the Employer will be entitled without prejudice to any other right or 

remedy available in that behalf, to recover from the Contractor as agreed damages 

equivalent to half per cent (½%) of the contract value of the works for each week or 

part of the week subject to the ceiling defined in sub-Clause 42 A.  

42A(ii)The Employer, if not satisfied that the works can be completed by the Contractor, and 

in the event of failure on the part of the Contractor to complete work within further 
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extension of time allowed as aforesaid, shall be entitled, without prejudice to any other 

right, or remedy available in that behalf, to rescind the contract.  

42A(iii)The Employer, if not satisfied with the progress of the contract and in the event of 

failure of the Contractor to recoup the delays in the mutually agreed time frame, shall 

be entitled to terminate the contract.  

42A(iv)In the event of such termination of the contract as described in clauses 42A(ii) or 

42A(iii) or both the Employer shall be entitled to recover L.D. upto ten per cent (10%) 

of the contract value and forfeit the security deposit made by the Contractor besides 

getting the work completed by other means at the risk and cost of the Contractor.  

42B Reduction of Liquidated Damages 

If, before the Time for Completion of the whole of the Works or, if applicable, any 

Section, Taking Over Certificate has been issued for any part of the Works or of a 

Section, the liquidated damages for delay in completion of the remainder of the Works 

or of that section shall, for any period of delay after the date stated in such Taking Over 

Certificate, and in the absence of alternative provisions in the Contract, be reduced in the 

proportion which the value of the part so certified bears to the value of the whole of the 

Works or Section, as applicable. The provisions of this Sub-Clause shall only apply to 

the rate of liquidated damages and shall not affect the limit thereof. 
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SECTION IV 

SPECIAL CONDITIONS OF CONTRACT 

     

1. Special Conditions shall be read in conjunction with the General Conditions of 

Contract, Specifications, Drawings and any other document forming part of this 

Contract wherever the context so requires. 

Notwithstanding the Sub-division of the documents into these separate section and 

volume every part of each shall be deemed to be supplementary to and 

complementary of every other part and shall be read with and into the Contract so 

far as it may be practicable to do so. 

Where any portion of the General Conditions of Contract is repugnant to or at 

variance with any provision of the Special Conditions, the provisions of the 

Special Conditions shall be deemed to over-ride the provisions of the General 

Conditions of Contract and shall to the extent of such repugnancy of variations, 

prevail.  

2. The works shall be executed without affecting the functioning of Samudrika Hall. 

3. Road cutting areas shall be resurfaced with Cement Concrete with minimum 

thickness of 10 cm. 

4. Measurements of Work Done: 
„Computerized Measurement Book‟, measurement of the work can be done as 

detailed below. 

4.1 Executive Engineer (hereinafter called the Engineer‟s Nominee) shall, except as 

otherwise provided, ascertain and determine by measurement the value in 

accordance with the Contract of work done. 

4.2 All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is obtained 

of all works performed under the Contract. 

4.3 All measurements and levels shall be taken jointly by the Engineer‟s Nominee or 

his authorized representative and by the Contractor or his authorized 

representative from time to time during the progress of the work and such 

measurements shall be signed and dated by the Engineer‟s Nominee and the 

Contractor or their representatives in token of their acceptance.  If the Contractor 

objects to any of the measurements recorded, a note shall be made to that effect 

with reason and signed by both the parties. 

4.4 Department shall not entertain any claim from Contractor for any loss or damages 

on this account.  If the Contractor or his authorised representative does not remain 

present at the time of such measurements after the Contractor or his authorised 

representative has been given a notice in writing three (3) days in advance or fails 

to countersign or to record objection within a week from the date of the 

measurement, then such measurements recorded in his absence by the Engineer‟s 

Nominee or his representative shall be deemed to be accepted by the Contractor. 

4.5 The Contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording 

levels. 

4.6 Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant Standard 

Method of measurement or any general or local custom.  In the case of items 

which are not covered by specifications, measurements shall be taken in 
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accordance with the relevant standard method of measurement issued by the 

Bureau of Indian Standards and if for any item no such standard is available then a 

mutually agreed method shall be followed. 

4.7 The Contractor shall give not less than seven days' notice to the Engineer‟s 

Nominee or his authorised representative in charge of the work before covering up 

or otherwise placing beyond the reach of measurement any work in order that the 

same may be measured and correct dimensions thereof be taken before the same is 

covered up or placed beyond the reach of measurement and shall not cover up and 

place beyond reach of measurement any work without consent in writing of the 

Engineer‟s Nominee or his authorised representative in charge of the work who 

shall within the aforesaid period of seven days inspect the work, and if any work 

shall be covered up or placed beyond the reach of measurements without such 

notice having been given or the Engineer‟s Nominee's consent being obtained in 

writing the same shall be uncovered at the Contractor's expense, or in default 

thereof no payment or allowance shall be made for such work or the materials 

with which the same was executed. 

4.8 Engineer‟s Nominee or his authorised representative may cause either themselves 

or through another officer of the department to check the measurements recorded 

jointly or otherwise as aforesaid and all provisions stipulated herein above shall be 

applicable to such checking of measurements or levels. 

4.9 It is also a term of this Contract that recording of measurements of any item of 

work in the measurement book and/or its payment in the interim, on account or 

final bill shall not be considered as conclusive evidence as to the sufficiency of 

any work or material to which it relates nor shall it relieve the Contractor from 

liabilities from any over measurement or defects noticed till completion of the 

defects liability period. 

5. PHASING OF WORKS 

The work has to be carried out in phases as approved by CLIENT from time to time 

so that the total project work can progress smoothly with least obstruction to the 

operations and also works of other Contractors/ agencies. 

6.  STRUCTURAL ALTERATIONS TO BUILDINGS 

6.1  No structural member in the building shall be damaged/altered, without prior 

approval from CLIENT. 

6.2.   Structural provisions like openings, pipes if any, provided by CLIENT for the 

work, shall be used.  Where these require modifications, such contingent or works 

shall be carried out by the contractor, at his cost after the prior approval of 

CLIENT. 

6.3.   All cut out openings in floors provided by CLIENT shall be closed, after installing 

the cables/pipes/ducts in accordance with the item therefore in the schedule of 

work.  

6.4.   All cuttings made by the contractor in connection with the works shall be filled by 

him at his cost to the original finish. 

7.  SAMPLES 

 The Contractor shall require to provide to CLIENT samples of all the materials 

sufficiently in advance free of cost to obtain approval of CLIENT. Approved 

samples shall be retained by CLIENT until the completion of the work and all 

materials and workmanship incorporated in the work are to conform to the approved 

samples in all respects.  Rejected materials shall be removed from the site 

immediately under the supervision of CLIENT. 
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8. SCHEDULE OF QUANTITIES (SOQ) 

 The quantities given in the tender SOQ are tentative and shall vary as per the site/ 

CLIENT requirements.  Only required items & quantities are to be supplied/ 

installed. Contractor shall take detailed site measurements, for the items like Supply 

of LT cables, Earth strips, piping, ducting etc., before placing purchase order / 

taking procurement action. 

Contractor shall monitor the requirements of various items and shall report to 

CLIENT Engineer in charge with regard to deviations in the existing items and 

requirement of additional / extra items, if any, for taking necessary action. 

9. GENERAL REQUIREMENTS OF COMPONENTS 
9.1  Quality of materials 

All materials and equipments supplied by the contractor shall be new.  They shall 

be of such design, size and material as to satisfactorily function under the rated 

conditions of operation and to withstand the environmental conditions at site. 

9.2 Inspection of material and Equipments 

Materials to be used in the work shall be inspected by the engineer-in-charge.  

Such inspection will be of the following categories. 

a) Inspection of materials/Equipments to be witnessed at the Manufacturer‟s 

premises in accordance with relevant BTS/Agreement Inspection Procedure.  The 

contractor has to give inspection call for each item at least three weeks in 

advance. The inspection call should include (i) Name of the item (ii) Reference 

number of schedule of quantity (iii) Details of approval of specification/drawings 

etc (iv)Address of the suppliers/sub suppliers and (v) Tentative date of inspection. 

No item/equipment should be supplied without giving inspection call. All 

arrangements for conducting the inspection and testing at the factory shall be 

responsibility of the contractor.  Inspection / despatch clearance issued by 

Engineer in charge does not absolve the contractor for the responsibility to meet 

the tender specification. After the receipt of inspection call for an item from the 

contractor CLIENT will depute inspectors to suppliers works. In case the offered 

item is not ready or inspection could not be carried out due to lack of facilities for 

testing etc. at supplier‟s works, the inspector will return and the item has to be re-

offered for inspection as per its readiness. In this case all the expenses (boarding, 

lodging, travelling expenses etc.) of the inspector for the second inspection shall 

have to be borne by the contractor. In case any defect is noticed at a later stage the 

contractor has to rectify / replace the entire lot to meet specified standards. 

b) To receive materials at site with manufacturer‟s Test Certificate(s) 

c) To receive materials after physical inspection at site. 

9.3 Ratings of components 

All current carrying components in an installation shall be of appropriate ratings 

of voltage, current and frequency as required at the respective sections of the 

electrical installation in which they are used without their respective ratings being 

exceeded. 

10. RESTRICTIONS IN WORKING HOURS 
The number of hours working in the area might be restricted due to operational 

reasons and contractor will not have any claim for extra payment on this account.  

The contractor‟s staff working in the operational area will obey the instructions of 

authorities in clearing the site.  Also prior permission has to be obtained before 

stacking of materials in the premises. 

The work shall be done in phases, in close co-ordination with civil/electrical/air 

conditioning false ceiling works and other works as directed by CLIENT. 
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The contractor shall note that the site for installation will be made available in 

parts or in phases.  It is the responsibility of the contractor to programme his work 

accordingly.  No extra amount will be paid on account of site being made 

available in phases/parts. 

11. LIQUIDATED DAMAGES 

For levying LD as per Clause-42 of General Conditions of Contract, the employer 

is not required to have documentary evidence to quantify or prove the losses 

suffered by the Employer due to delay in completion of work by the contractor, as 

per agreement conditions. 

12. CONTRACTOR TO SUBMIT PROGRAMME 
After the acceptance of his Tender, the Contractor shall submit to the Engineer-in-

Charge for his approval, a detailed programme taking into account the total time 

period stipulated in the contract showing the order, the procedure and method in 

which he proposes to carry out the works. 

He shall furnish the particulars in writing of his arrangements of manpower, plant 

qand machinery and all other resources owned and dedicated to this work.  Cash 

flow during the execution of project for procurement of materials and for carrying 

out of the works including temporary works which the Contractor intends to 

construct shall also be furnished. 

13. PROGRESS REPORTS AND SCHEDULES 

The Contractor shall submit to the Engineer-in-Charge by the third day of every 

fortnight, four (4) copies of a report in a duly approved format showing the 

progress made in construction of the works, mobilisation of resources etc. during 

the previous fortnight. 

The Contractor shall also submit by the end of every month his anticipated 

progress schedule for all items of work for the following month in four (4) copies 

in an approved proforma to the Engineer-in-Charge. 

An order book of work shall be maintained and the Contractor shall acknowledge 

the orders given by the Engineer-in-charge and shall carry them out accordingly. 

The Contractor shall particularly note that the tender rates of the various items 

shall be inclusive of all incidental charges, such as bailing, shoring, bunding, 

barricading and lighting, etc. if found necessary during execution and no extra 

shall be due therefore on any account to the Contractor. 

The Contractor should see that the labour and staff employed by him behave in a 

proper manner and should dispense with services of such person or persons from 

the site as directed by the Engineer-in-charge. 

14. TAXES & DUTIES 
14.1 All duties, taxes including Goods and Services Tax (GST)] and other levies 

payable by the bidder/Contractor under the Contract, or for any other cause as 

applicable on the last date of submission of Bid, shall be included in the rates, 

prices and the total Bid Price submitted by the Bidder. All investments, operating 

expenses, incidentals, overheads etc. as may be attendant upon execution and 

completion of works shall also be included in the rates, prices and total Bid price 

submitted by the bidder. However, such duties, taxes, levies etc. which is notified 

after the last date of submission of Bid and/ or any increase over the rate existing 

on the last date of submission of Bid shall be reimbursed by the company on 

production of documentary evidence in support of payment actually made to the 

concerned authorities. Similarly if there is any decrease in such duties, taxes and 

levies the same shall become recoverable from the contractor. The details of such 

duties, taxes and other levies along with rates shall be declared by the bidder. 
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14.2 The Contractor shall be solely responsible for all taxes that may be levied on the 

Contractor or on the earnings of any of his employees or personnel engaged by 

him and shall hold the Owner/Purchaser indemnified and harmless against any 

claims that may be against the Owner/Purchaser in this behalf. The 

Owner/Purchaser does not undertake any responsibility whatsoever regarding 

taxes under Indian Income Tax Act of the Contractor or his personnel. If it is 

obligatory under the provision under the Indian Income Tax deduction of Income 

Tax at source shall be done by the Owner/Purchaser. 

14.3 Cess as per Building and other Construction Workers Welfare Cess Act (Act 28 of 

1996) at the rate of one percent or at the rates prevailing in force at the time of 

payment of bills, of the cost of construction should be borne by the contractor and 

the same will be deducted from contractor„s bills while making payment or when 

crediting amount to contractors account.    

14.4 The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies 

but excluding GST. The payment of GST by service availer (i.e. HCSL) to 

bidder/contractor (if GST payable by bidder/contractor) would be made only on 

the latter submitting a Bill/invoice in accordance with the provision of relevant 

GST Act and the rules made thereunder and after online filing of valid return on 

GST portal. Payment of GST is responsibility of bidder/contractor. 

14.5 However, in case contractor is GST unregistered bidder/dealer in compliance with 

GST rules, the bidder/dealer shall not charge any GST on the bill/invoice. In such 

case, applicable GST will be deposited by CIL/Subsidiary directly to concerned 

authorities.  

14.6 Input tax credit is to be availed by Paying Authority as per rule. 

If the Input Tax Credit (ITC) claimed is disallowed due to failure on the part of 

supplier / vendor of goods and services in incorporating the tax invoice issued to 

HCSL in its relevant returns under GST, payment of CGST & SGST or IGST, 

GST (Compensation to State ) shown in tax invoice to the tax authorities, issue of 

proper tax invoice or any other reason whatsoever, the applicable taxes paid based 

on such Tax invoice shall be recovered from the current bills or any other dues of 

the supplier / vendor along with interest, if any. 

14.7 The rates and prices quoted by the Bidder shall be fixed for the duration of the 

contract and shall not be subject to variations on any account except to the extent 

variations allowed as per the conditions of the contract of the bidding document. 

The Company reserved the right to deduct / withheld any amount towards taxes, 

levies etc. and to deal with such amount in terms of the provisions of the Statute 

or in terms of the direction of any statutory authority and the Company shall only 

provide with certificate towards such deduction and shall not be responsible for 

any reason whatsoever. 

15. AUTHORIZED PERSONAL  

The Contractor shall engage an authorised agent experienced and qualified technical 

personnel for managing and supervising the work and shall see that all of them are 

always at the work spot during the working hours, personally checking all items of 

work.  He shall take such orders as may be given to him by the Engineer-in-charge 

from time to time and shall be responsible to carry them out properly.  In case 

contractor fails to provide an agent as per terms given above, CLIENT reserves the 

right to deduct a reasonable amount from the contractor‟s bill, subject to a 

maximum of Rs.25, 000/- per month, for every month of absence. 

16. TEST REPORTS OF EQUIPMENTS 

 On completion of tests of equipment at manufacturer‟s works, the Contractor shall 
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furnish four copies of test certificates to the Owner for approval and subsequent 

dispatch clearance. The test report shall invariably indicate identification data, 

including model no., sl. no. etc. of the equipment, method of application and 

duration of test along with test results. Only on approval of these test results by the 

Owner or Owner‟s representative, dispatch clearance will be issued for dispatch of 

material to site.  Traceability certificate in original of testing equipment shall be   

submitted to the owner or his representative attending tests and a copy of the same 

shall be   attached with the reports. 

17. LIST OF APPROVED MAKES 
 It will be deemed that the contractor has priced the respective items on the basis of 

the approved makes. List of approved makes applicable for the contract is placed 

at respective volumes of technical specification. 

i) Where makes have not been indicated in the approved make list, such items 

shall be of ISI marked/reputed brands/UL certified.  Reputed brand implies a 

brand which is supported by nationwide sales & service distributors/ 

dealers/network/centers.  And all such items shall be got approved from 

Engineer-In-Charge. 

ii) Wherever “equivalent” mentioned against makes, suitable evidence shall be 

produced and get the prior approval of such makes from the Engineer-In-

Charge. 

18. TESTING AND MEASURING EQUIPMENTS  
  Equipment for measurement of work and testing the installation shall be procured 

 by the Contractor for their use at their own cost.  The same shall also be made 

available to CLIENT without any charges to CLIENT. 

19. SITE MAINTENANCE DURING CONSTRUCTION  
  The Contractors shall time to time clear and remove all rubbish and obstructions 

from the site and the work area shall be kept clear and unobstructed at all times.  

Nothing extra shall be paid on this account.   

20. CONTRACTOR‟S STAFF AND LABOUR 
20.1  Workers above 60 years of age and below 18 years of age shall not be deployed 

by the contractor. All labour, skilled or unskilled shall be provided by the 

contractor. Settling any dispute with the labour, labour union, any Outside union, 

subcontractor will be contractor‟s responsibility. Loss of day in this regard 

should not be claimed for any hindrance at site. The workers engaged for works 

should have sufficient knowledge and experience in the respective fields. This 

shall be proved to the Engineer. The Owner may at any time request the 

contractor to remove from the Work/Site contractor‟s / subcontractor's supervisor 

or any other authorized representative including any employee of the Contractor 

or his Sub-contractor(s) or any person(s) deployed by Contractor for professional 

incompetence or negligence or for being deployed for work for which he is not 

suited. 

20.2 The Owner may at any time object to and require the Contractor/sub-contractor 

to remove forthwith from the Site a supervisor or any other authorized 

representative or employee of the Contractor's /sub-contractor(s) or any 

person(s), if in the opinion of the Owner, the person in question has 

misconducted himself or his deployment is otherwise considered undesirable by 

the Owner, the contractor/sub-contractor shall forthwith remove and shall not 

again deploy the person in question of the Work Site without the written consent 

of the Owner.   
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20.3 The workmen deployed by the contractor are strictly banned from use of any 

kind of Narcotics drugs / Alcohol / smoking etc. at site and any illegal activity by 

the work men should be reported to Engineer without delay and the contractor 

shall remove such persons from the work site forthwith.  

21.    STATUTORY APPROVALS 

a) All the equipment to be supplied and works to be executed should conform to 

the Electrical Inspectorate/CEA Standards including all protection and metering 

accessories. 

b) All testing/calibration, etc. are to be carried out as per the requirements of 

statutory authorities. The tests/calibration certificates shall be submitted to 

CLIENT 

c) All costs incurred in obtaining approval/certificates are to be borne by the 

contractor. Statutory fees paid shall be reimbursed on presentation of 

documents. 

d) If the current rating of any of the switchgears including circuit breakers 

mentioned in the Schedule of requirements is not available or is not in 

conformation to the Inspectorate standards then it shall be rated to the nearest 

higher rating available with the current rating/fuse rating as specified. 

e) Obtaining approval from authorities like Navy, Railway, National Highway, 

Corporation, Traffic Police, PTCC etc. for laying of cables along side roads, 

railway lines, crossing of roads/railway line etc. before commencement of 

work, shall be the sole responsibility of the contractor. 

f) The Electrical works shall be carried out as per Central/State Electrical 

Inspectorate   standards/specifications /guidelines and the contractor shall get 

the approval and safety certificate from the inspectorate after the completion of 

work and before energisation. 

g) The Contractor shall comply with proper and legal orders and directions of 

local or public authority or municipality and abide by their rules and regulations 

and pay all fees and incidental charges which may be liable during the contract 

period. 

22. PERFORMANCE TESTING  

22.1 At Manufacturers works 

 Before dispatching the equipment to site, the equipment will be inspected at the 

discretion of the CLIENT and tested for various parameters as detailed in the 

Technical Specifications, by the officials of CLIENT/Consultants at the 

manufacturer's works and then cleared for shipment. The tenderer shall give 

adequate notice to enable CLIENT to plan their visit for such tests/inspection. The 

inspection conducted will however, not in any way absolve the contractor of his 

responsibility for the continued performance of the system/components after 

erection & commissioning at the designated site during the period of defects 

liability. 

22.2 At site 

(a)  On-site testing shall be conducted to ensure that the machine performance 

continue to be with the contracted performance parameters for which contractor 

shall make necessary provisions during installation which will enable testing of 

the machines. 

(b)  All the required equipments and measuring instruments for carrying out the 

testing has to be arranged by the contractor. The instruments used shall be 

calibrated to test and the valid certificate of calibration should be submitted to the 

CLIENT‟s Engineer in charge. 
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23.   COMMISSIONING AND HANDING OVER OF EQUIPMENTS 

23.1 DEFECTIVE WORKS   
  

 If the works or any portion thereof shall be damaged in any way excepting by the 

acts of the Purchaser, or if defects not readily detected by prior inspection shall 

develop before the final completion and acceptance of the whole work, the 

Contractor shall forthwith make good, without compensation, such damage or 

defects in a manner satisfactory to the Purchaser/Engineer. In no case shall 

defective or imperfect work be retained.   

23.2    INITIAL TRIAL 
On completion of works, erection of equipment, each item of the work / equipment 

as applicable shall be thoroughly cleaned and inspected jointly by the Owner / 

Consultant and Contractor for correctness and completeness of installation and 

acceptability for initial trials of the equipment by the Contractor & Owner. During 

the above joint walk down, the list of equipment deficiency & defects shall be 

prepared and for such a punch list, action shall be initiated by the Contractor in 

agreed time frame. The list of tests to be performed prior to initial trials shall be 

mutually agreed and included in the Field Quality Plan by Contractor. Prior to 

starting of initial trials all site tests, calibrations and parameter settings as indicated 

in the technical specification shall be carried out. The purpose of these trials is to 

ensure integrity of each individual equipment for its operation in the system for 

initial operation.   

23.3  INITIAL OPERATION  

After successful completion of works, initial trials of all the individual equipment, 

all equipment‟s shall be operated together as a system. The purpose of this initial 

operation is to ensure integrity of all the sub-systems which compose the total 

system. Based on the observations made during initial operation, necessary 

corrections shall be effected in the equipment / systems to ensure proper 

integrated operation of the system. After satisfactory completion of initial 

operation for each equipment & sub-system, the complete equipment shall be 

considered ready for trial operation/performance guarantee testing. The 

Contractor has also to ensure that he trains Owner‟s Engineers at site dealing with 

this system in proper way. During commissioning of major equipment, contractor 

has to ensure the presence of commissioning Engineers of OEMs wherever 

required. 

24 TRIAL OPERATION / PERFORMANCE GUARANTEE TEST  
 The method of trial operation, duration and loading conditions shall be discussed with 

the Engineer and a plan shall be prepared. During the period of trial operation, all the 

necessary adjustments in the plant/ equipments shall be made by the Contractor to 

establish that the complete system as a whole with all subsystems and with all standby 

equipment is ready for continuous operation. During these trials, all the standby 

equipments also shall be run alternatively and continuously to prove their performance. 

 A trial operation report comprising of dates and duration of trial, observations and 

recordings of various parameters to be measured shall be prepared by the Contractor and 

signed jointly by the Engineer and the Contractor. If the trial operation is not 

satisfactory, then based on the observations during trial operation, necessary 

modification/repairs to the plant/ equipment shall be carried out by the Contractor and on 

completion of such works, the trial operation shall be repeated again as per the relevant 

procedures.   
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25 FINAL ACCEPTANCE:  
Final acceptance of the equipment/system is after obtaining statutory approvals from all 

statutory authorities as applicable. 

26 HANDING OVER / CERTIFIED DATE OF COMPLETION 

Up on the satisfactory commissioning of the entire system, the system shall be observed 

for 15 days. After this satisfactory trial period, the work shall be handed over officially 

and completion date recorded by Engineer-in-charge with all the prescribed formalities 

for handing over. 

This date shall be reckoned, as the certified date of completion and the defects liability 

period shall commence form this date. 

Until the handing over of the installation, the responsibility lies with the contractor for 

safety, upkeep etc. 

25 COMPLETION CERTIFICATE 
For all works completion certificate shall be submitted to CLIENT, after completion of 

work. 

It is the responsibility of the contractor to provide and make arrangement of all spares 

including consumables for carrying out periodical/preventive maintenance during 

warranty / defect liability period without any cost to CLIENT. However, the tenderer 

should furnish a list of spares, they plan to make available at site, to take care of 

warranty period. These spares shall be supplied along with the equipment. In case, any 

spares are required other than the listed spares, contractor will provide the same without 

any cost to CLIENT including customs duty. 

26 PAYMENT  TERMS 

26.1 Bills shall be prepared and submitted by the Contractor. Joint measurements shall 

be taken continuously and need not be connected with billing stage. System of 4 

copies of measurements, one each for Contractor, Employer and Engineer or his 

nominee, and signed by both Contractor and  Engineer or his nominee shall be 

followed.    

26.2 Payment for Electrical  and Mechanical works shall be regulated as detailed below:  

26.2.1 The Contractor shall be entitled upon certificates of the Engineer or his nominee to 

payments  in accordance with the following provisions:  

a) For supply portion : 75% of the value, as certified by the Engineer or his 

nominee, of the materials from time to time delivered on the site. 

Balance 25% after completing the work in all respects, commissioning and 

handing over the installation to the Employer to the satisfaction of the 

Engineer and his nominee and his certification. 

b) For erection portion :  

i) 85% of the value as certified by the Engineer or his nominee, of the 

installation portion on completion of the erection work under contract, for 

which payments are claimed.  

ii) Balance 15% along with other payments if any,  after completing the work in 

all respects, commissioning and taking  over the installation by the Employer 

to the satisfaction of the Engineer and his nominee and his certification. 

26.2.2 payment shall be made only after taking over the installation by the Employer. 

26.2.3 Running Bills shall be paid as per contract condition within 21 days of date of 

submission of bills in full shape by the Contractor on the jointly agreed quantities.  

However 50 % of the bill amount shall be paid within 10 days of submission of 

the bill, if on request by the Contractor. Balance amount of the verified bill shall 

be paid within 21 days of the submission of the bill.  
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26.2.4 For final bill: The Final Bill shall be paid within 2 months on submission of CEA 

approval for energizing the installation if required, commissioning and  taking over the 

installation.   The Contractor shall submit final Bill within 10 days of issue of Taking 

over Certificate. Engineer or his nominee shall check the bill within 20 days after its 

receipt and return the bill to Contractor for corrections, if any. The Contractor should 

re-submit the bill with corrections within 15 days of its return by the Engineer or his 

nominee. The re-submitted bill shall be checked and paid within 15 days of its receipt.  

26.3 All the interim payments shall be regarded as payment by way of advances against 

final payment only and shall not preclude the requiring of bad, unsound and imperfect 

or unskilled work to be rejected, removed, taken away and reconstructed or re-erected.  

Any certificate given by the Engineer or his nominee relating to the work done or 

materials delivered forming part of such payment, may be modified or corrected by 

any subsequent such certificate(s) or by the final certificate and shall not by itself be 

conclusive evidence that any work or materials to which it relates is/are in accordance 

with the contract and specifications. Any such interim payment, or any part thereof 

shall not in any respect conclude, determine or affect in any way powers of the 

Engineer- or his nominee-charge under the contract or any of such payments be treated 

as final settlement and adjustment of accounts or in any way vary or affect the 

contract. 

26.4 Pending consideration of extension of date of completion interim payments shall 

continue to be made as herein provided, without prejudice to the right of the 

department to take action under the terms of this contract for delay in the completion 

of work, if the extension of date of completion is not granted by the competent 

authority. 

26.5 No further claims shall be made by the Contractor after submission of the final bill and 

these shall be deemed to have been waived and extinguished. 

26.6 If an amount certified is increased in a later certificate as a result of an award by the 

Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in 

the award. Interest shall be calculated from the date upon which the increased amount 

would have been certified in the absence of dispute. 

26.7 Items of the Works for which no rate or price has been entered in will not be paid for 

by the Employer and shall be deemed covered by other rates and prices in the 

Contract.  

26.8 All payments to the Contractor under the contract shall unless otherwise stated 

elsewhere be made to the Contractor in Indian currency through e- payments through 

designated Bank.  

27 MEASUREMENTS 

 The quantities set out in the Schedule of quantities (Price Bid) are the estimated 

quantities of the work, but they are not to be taken as the actual and exact quantities of 

the Work to be executed by the Contractor in fulfillment of his obligations under the 

Contract. The payment shall be made for actual measured quantity both for supply and 

installation. In this case the quantity shall be taken after installation, i.e. only installed 

portion of the work after completing the work would be measured. Scrap and balance 

materials would not be measured and hence no payment would be made for the same. 

It may be noted that payment against the supply of items, in any case shall not exceed 

the final measured quantity. However Electrical works related to mechanical works is 

treated as a package and the amount is on lump sum basis for the successful 

completion of the work. Additional payment, if any released during the supply of 

items more than the final measured quantity, corresponding payment shall be adjusted 

later, while processing subsequent bills after the final measurement.  
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28 PARTIAL TAKING OVER 

 CLIENT reserves the right to take over a portion of the work which is completed in all 

respects before the handing over of the entire work if the remaining portion of the 

work is getting delayed. The operation of such completed works taken over by 

CLIENT, during the defect liability period, shall be under the scope of the contractor.  

29 ACCOMMODATION/SITE OFFICE 
 CLIENT will not provide any quarters for the accommodation of contractor‟s 

personnel. The contractor shall make his own arrangements at his cost for 

accommodation/medical aid/treatment for staff and workers engaged by him on this 

project, and the contractor should ensure water supply, sanitation, access roads, 

electrification and general cleanliness of his camps, as required by labour laws in 

force.  All arrangements regarding sanitation, water supply, electric supply and 

cleanliness shall be tidy and workman like and shall be got approved by the Engineer-

in-Charge prior to the construction of the camps.  

 Warehouse, shed, shop and office facilities as required by the contractor shall be 

provided by him at his own expense, and shall be approved by the CLIENT.  After the 

work is over, all these temporary facilities shall be removed by the contractor at his 

own expense to the satisfaction of Engineer-in-Charge/CLIENT within 30 days from 

the date of completion of work.  

30 WATER AND ELECTRIC SUPPLY 

 Electric power required for the work can be supplied by the department from the 

nearest existing line of the Port Trust at prevailing rates as per the prevailing term and 

conditions of Cochin Port which may be amended time to time. If electric power is 

supplied by the department, the Contractor shall make payment of monthly electricity 

bills. The cost of drawing temporary lines/ cables/ providing switches and making 

connection and metering arrangements etc, shall be borne by the Contractor. If there is 

any disruption in the power supply due to supply failure/ restrictions imposed by the 

Kerala State Electricity Board, the department shall not be held responsible and the 

Contractor has to make suitable alternative arrangements at their cost. 

 The CLIENT will not be responsible for the supply of water to the Contractor.   

31 PRICES 

 The rate quoted for all items (Imported and Indigenous) shall be in Indian Rupees 

only. Price shall be Inclusive of all taxes & duties, labour, tools & plants, packing, 

freight/ transportation & insurance up to the site, loading, unloading, fee (s) for testing, 

inspection, documents etc. excluding GST  . 

 Fee(s) payable for obtaining statutory license/approval etc from concerned department 

shall be reimbursed by CLIENT on actual basis on production of original receipt from 

concerned department. 

 CLIENT does not give any concessional forms/ certificates/ permits towards any   

taxes, duties & other levies likeroad taxes/ permits, etc. 

 All items shall be fully insured by the contractor. The cost of Insurance and Freight 

& handling charges shall be paid by the contractor. The documents in support of 

insurance policy shall be submitted to CLIENT as well as the supplier before 

shipment.  

The contractor shall send the goods to consignee i.e., CLIENT in a fully packed 

condition as per requirement of component/equipment and fully insured. 

 

The contractor shall be solely responsible to ensure the following: 

a.  Sound packing of equipment / components.  

b.  Shipment of the items by the due date as per schedule. 
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c. Insurance.  

d.     Forwarding and transhipment of equipment/components up to the        

destination. 

e.  Insurance of Inland transhipment.  

f.  Receipt of equipment at site and safe custody till they are installed, tested and 

commissioned & taken over by CLIENT.  

g. Execution, installation, testing and commissioning of the installation as specified in 

the tender. 

h. Handing over of installation to the authorized representative of CLIENT. 

32 GUARANTEE / WARRANTY 

All the items of equipment and installations shall be guaranteed to be free from 

defective workmanship or materials for a period of 2 year from the date of handing 

over except LED light fitting. For all LED light fittings minimum  guarantee period 

shall be 3 years.   The Contractor at his own cost shall rectify any defect /replace 

material that may appear during the period. 

During this period, the contractor shall without any extra cost, carry out all routine and 

special maintenance of the works executed by him and attend to any difficulties and 

defects that may arise in the day to day operation of the system within 24 hrs. Of 

complaint reported by CLIENT. 

The Contractor shall guarantee that all material, machinery, Consumables and 

components, supplied, fabricated, designed and installed by him shall be free from 

defects due to faulty material and/or workmanship and that the system shall perform 

satisfactorily, and the efficiency of the system and all the components shall not be less 

than the values laid down in the specifications and the capacities shall be at least equal 

to those specified. During the guarantee period any or all components found to be 

defective shall be replaced or repaired free of charge and shortcoming found in the 

system as specified shall be removed at no extra cost. The Contractor shall provide the 

necessary personnel and tools for fulfilling the guarantee. If the defects are not 

remedied within a reasonable time, CLIENT may proceed to get the defects remedied 

at the Contractor‟s risk & expenses without prejudices to his right. The Contractor 

shall without any cost to the Employer carry out during the guarantee period all routine 

and special maintenance of the system and attend to any defects that may arise in the 

operation of the system. 

The Contractor shall hold himself fully responsible for reinstallation or replace free of 

cost to CLIENT during the defect liability period as stipulated hereunder. 

a) Any defective material supplied by the Contractor or defective workmanship of 

the Contractor. 

b)  Any material supplied by CLIENT which is proved to be damaged or destroyed as 

a result of defective workmanship by the Contractor. 

33 ARRANGEMENT OF MATERIALS 

 All the materials required for this work should conform to relevant BIS 

Specifications unless otherwise specified.  The copies of Purchase Vouchers & Gate 

Passes should be produced along with the materials.  The test certificates, Routine 

test certificates and acceptance test certificates are also to be submitted. 

34 STORAGE OF MATERIALS 

 The storage and custody of materials brought to site is the full responsibility of the 

contractor.  Necessary store rooms if necessary should be constructed by the 

contractor. The land required for stores will be provided by the CLIENT free of cost.  

The store should have double lock arrangement with one key with the CLIENT 

Engineer-in-charge and the other with the Contractor. All materials supplied by the 
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contractor should be covered under storage insurance. 

35 PROCUREMENT OF MATERIALS 

 Contractor shall make his own arrangements for the timely procurement of all 

materials required for the work. Status of procurement of every item required for the 

project is to be submitted every week. In case materials are not supplied in time, 

Engineer in charge will arrange for procurement directly from the supplier and the 

expenses incurred will be deducted from the contractor‟s bill. Immediately on award 

of contract, the contractor has to submit the list of makes of item, which he is 

planning to procure for the project and approval has to be obtained from the engineer 

in charge. After the make approval, detailed specification/drawings/ test reports etc 

of every item has to be submitted. 

36 BYE-LAWS 
a) The contractor shall comply with all bye-laws and regulations of local and 

statutory authorities having jurisdiction over the works and shall be responsible 

for obtaining prior approval, if any, and payment of all fees and other charges, 

giving and receiving of all necessary notices and keeping the Engineer-in-Charge 

informed of the said compliance with the bye-laws, payments made, notices 

issued and received. 

 The Contractor shall indemnify CLIENT against all claims in respect of royalties, 

patent rights, design trademarks of name or other protected rights in respect of any 

plant, machine, work or materials used for or in connection with the work or 

temporary works and from and against all claims, demands proceedings, costs, 

charges and expenses whatsoever in respect of or in relation thereto.  The 

Contractor shall defend all actions arising from such claims and shall himself pay 

all royalties, licence fees, damages, costs and charges of all and every sort that 

may be legally incurred in respect thereof.  

b) The Electrical works shall be carried out as per the local electrical inspectorate 

standards/specifications/guide lines and the contractor shall get the approval and 

safety certificate from the inspectorate after the completion of work and before 

energisation.  

c) The Contractor shall comply with proper and legal orders and directions of the 

local or public authority or municipality and abide by their rules and regulations 

and pay all fees and charges which he may be liable. 

d) The contractor should liaise with local authorities to ascertain the underground 

cables, pipes, ducts etc., if any, in the areas of construction site and furnish to the 

Engineer-in-Charge the information and precautions that are being taken to avoid 

damages. 

e ) The work shall be carried out without infringing on any of the local Municipal 

Bye-Laws. 

37 SUBCONTRACTS 

The Contractor shall be fully responsible to CLIENT for the acts and omissions of 

his subcontractors and of persons directly or indirectly employed by them, as he is 

for the acts and omissions of persons employed by him. 

Nothing contained in the contractual documents shall create any contractual relation 

between any subcontractor and the CLIENT.  

In case of specialized nature of work requiring very high quality stipulations, such 

works shall not be subcontracted unless:- 

a) The subcontractor firm has sufficient expertise, equipment/plant back up and 

experience in the similar nature of work. 

b) The subcontractor firm has sufficient financial background.  The firm should 
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have atleast 20% of the value of work to be sublet as net assets. 

c) The subcontractor firm has a track record of completing the works on time and 

to the quality stipulations. 

d) The subcontractor firm has not run into litigation/ arbitration in the past three 

years with the clients. 

 In no event can any delay or unsatisfactory work conducted by the subcontractor can 

either be accepted or can be contractor adduce such delay or unsatisfactory work 

attributable to subletting of work.  The main contractor shall be fully responsible for the 

contract and Management of subcontractors. 

38 CONFORMITY TO RULES AND REGULATIONS 

38.1 The work shall be carried out in the best workmanlike manner in conformity with 

this specification, the relevant specification/codes of practice of the Bureau of 

Indian Standards or IEC recommendations (Except where specified otherwise) and 

other relevant Indian/International standards with latest amendments, approved 

drawings and the instructions issued by the Engineer-in-charge or his authorised 

representative, from time to time. Equipment meeting any other authoritative 

standard, which ensures an equal or better quality than the above standards, will 

also be acceptable.  

38.2 In addition to the standards, all works shall also conform to the requirements of the 

followings: 

 a)  All Electrical works shall be carried out in accordance with the provisions of 

Indian Electricity Act- 2003, Indian Electricity Rules 1956 amended upto 

date (Date of call of tender unless specified otherwise) 

 b) The works shall also conform to relevant Bureau of Indian Standards‟ Codes 

of practice (COP) for the type of work involved.  

 c) Materials to be used in work shall be ISI marked/UL certified wherever 

applicable.  

 d)  In all electrical installation works, relevant Safety codes of practices shall be 

followed.   

 e)  Fire Insurance Regulations. 

 f)  Regulations laid down by the Chief Electrical Inspector of the State 

Electrical Inspectorate/State Electricity Board/ Central Electrical Authority 

or any other agencies concerned. 

 g)  Regulations laid down by Fire & Rescue Services and National Building 

Code. 

 h)  Any other regulations laid down by the local authorities. 

 i)  Installation & operating manuals of original manufacturers of equipment. 

39 CONTRACT DOCUMENTS 
The Contract document is confidential and must strictly confined to the contractor‟s 

own use (except so far as confidential disclosure to sub-contractors or suppliers, if 

necessary) and to the purpose of the contract. 

40 PLAN OF OPERATION AND CO-ORDINATION 

For execution of the work under the contract the contractor shall be required to co-

ordinate his work with that of other contractors performing works at the site and also 

in the same areas.  So far as practicable all contractors shall have equal rights to use all 

roads, ground and facilities made available for the joint use of the contractors.  The 

contractor shall permit such works to be carried out without any hindrance and fully 

co-ordinate his activities with other agencies.  No compensation or claim for such 

contingencies shall be entertained.  
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41 SAFETY 

The contractor shall take necessary precautions to ensure safety of his crew, materials, 

equipment and the works during the period of the contract.  No claim from the 

contractor for loss of or damage to equipment, materials, crew of the works during the 

course of the work due to natural causes like cyclones, gales, floods, rains or other 

cause or combination of causes will be entertained by CLIENT.  The contractor shall 

be fully liable to compensate CLIENT for any loss or damage to works till the time of 

taking over of the work by CLIENT.  

42 ASSISTANCE FOR TAKING MEASUREMENTS 

The contractor shall provide necessary labour and assistance to the Engineer-in-charge 

for checking layout, alignments, levels and other survey works connected with the 

execution of work and also for taking measurement for finalised works at no extra 

cost.  

43 SCHEDULE OF QUANTITIES AND RATES  
The schedule of quantities to be read in conjunction with these Particular 

Specifications, special conditions, general conditions of contract, specifications, 

drawings documents forming part of this contract.    All corrections in the tender 

schedule shall be duly attested by the dated initials of the tenderer. Corrections which 

are not attested may entail the rejection of the tender.  The tender document should be 

signed and returned without detaching any part of the document. Rates shall include 

labour, materials, tools, plants, appliances, transport, equipment, taxes, duties, water 

and power supply, metering and consumption charges, temporary plumbing, cost of 

cistern sheds for materials, contractor‟s supervision, overheads, profits, general risks 

or liabilities and all that is necessary for the satisfactory completion of the job.  The 

rates shall be firm and shall not be subject to exchange variations, labour conditions or 

any conditions whatsoever other than what is approved in the contract.        

44 SITE INVESTIGATION 
The contractor acknowledges that  he has satisfied himself as to the nature and location 

of the work, the general and local conditions, particularly those bearing upon 

transportation, disposal, handling and storage of materials, availability of labour, 

water, electric power, roads and uncertainties of weather, or similar physical 

conditions of the site, the conformation and conditions of the ground, the character, the 

quality and quantities of surface and sub-surface materials to be encountered, 

including the subsoil water levels, the character of equipment facilities needed 

preliminary to and during the progress of the work, and all other matters upon which 

information is reasonably obtainable and which can in any way affect the work or his 

cost thereof under this contract.  Any failure of the contractor to acquaint himself with 

all the available information concerning these conditions will not relieve him from 

responsibility for not estimating properly the difficulty or cost of successfully 

performing the work.  Non-familiarity with the site conditions will not be considered a 

reason either for extra claims or for not carrying out the work in strict conformity with 

drawings and specifications.  The contractor shall note that if any clarifications 

regarding specifications, conditions of contract, schedule of quantities, scope of work, 

etc. are required, he should contact the Engineer-in-Charge, CLIENT.  No claim on 

account of ambiguity in any respect will be entertained. 

45 DRAINAGE ARRANGEMENTS 

The contractor shall control the grading in the vicinity of the buildings and trenches, so 

that surface water is prevented from running into excavated areas.  The contractor shall 

also be responsible to see that no area around his works becomes flooded during the 

rainy season because of his piled up material, etc. and subsequently flood other 
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buildings.  At the discretion of the Engineer-in-charge the contractor shall take steps to 

prevent flooding.  It shall be the contractor‟s responsibility to keep areas around his 

work dry.  The cost of repairing flood damage shall be the sole responsibility of the 

contractor.  

46 TESTING AND MEASURING EQUIPMENTS 

Equipment for measurement of work and testing the installation shall be procured by 

the Contractor for their use at their own cost. The same shall also be made available to 

the Engineer-in-charge without any charges to CLIENT. Equipment for measurement 

shall be made available at site for use of Engineer-in- Charge and shall be periodically 

calibrated. 

47 SECURITY RULES 

The contractor shall follow all Security rules existing in the Port premises and strictly 

adhered to security norms.  The Port security is under CISF and entry to the restricted 

area will be subject to security checks and other security procedures existing in 

working Ports.  Only selected persons will be permitted to enter to restricted areas 

under special permission as required for the completion of the project.   

 

The contractor shall also follow at site all Security rules as may be framed by the 

CLIENT from time to time regarding removal of materials from site, issue of identity 

cards, control of entry of personnel and all similar matters. The contractor and his 

personnel shall abide by all security measures imposed by the Managing Director or 

his duly authorised representative from time to time.  

The contractor shall take ultimate care while working in a running port and minimize 

nuisance to the public.  All the work sites shall be separated by providing temporary 

partitions as directed by Engineer-in-charge.  Fencing, partitions, signages shall be 

provided as per directions of Engineer-in-charge. 
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SECTION V 

TECHNICAL SPECIFICATION  

1. SCOPE OF WORK 

The proposal is for making necessary arrangement to strengthen the main power 

distribution to the KV School , W/Island as per their increased load and since the 

existing power cable and panels are not in healthy condition  

The scope of work includes the following works:  

a)  SITC of 12 Nos. 4 TR  Inverter type  Tower AC with latest BEE specification   

b) Supply, fixing and commissioning of poly carbonate meter box IP65, with l25A 

4P isolator with suitable 3 phase Smart  Energy meter Genus Make or Equivalent 

suitable for integration with existing system  , 125/5 A  CT's   etc. as per 

requirements 

c) Supply and laying of  Al, Armoured XLPE UG  Cable 3.5CX50 Sqmm 

d) Supply, fixing, testing and commissioning of vertical type, 415V,   4-way  100 A 

VDB with 4P MCB + RCCB  as incomer and  40 A 3P MCB-8 nos  and SP MCB 

as per requirements for  Outgoings  Removing the old DBs/ MCCBs/ Light 

fittings is also included in this scope.    

e) Dismantling the Existing damaged 3TR tower AC unit and handing over to 

Cochin Port Authority  

f) Supply, fixing and commissioning of  concealed 2X2 feet 36 W, 120Lum/W LED 

ceiling light,36W LED  lamp with batten holder  after removing the Old 2X2 Feet 

/ Round CFL fitting from the ceiling and handing over to  Cochin Port Authority  

g) End termination 

The bidder shall visit the site, ascertain the site conditions and scope before 

bidding. 

2. GENERAL TECHNICAL SPECIFICATION -SUPPLY OF MATERIALS  

All materials required to complete the work as per given specifications etc, must be 

manufactured and supplied using fresh raw materials. Re-moulded, re–circulated 

materials are not acceptable. The procurement of materials must be made directly 

from manufacturer or through authorized dealer/distributors. Documentary evidences 

to this effect are to be made available to the engineer-in-charge for necessary checks 

/ verification of source of supply of materials. Second hand materials/ partial used 

materials/ used materials would not be acceptable. The offer should be as per 

Technical Specification without any deviation. But any deviation felt necessary to 

improve performance, efficiency and utility of equipment must be mentioned in the 

Deviation Schedule with reasons duly supported by documentary evidences during 

pre bid meeting. Such deviations suggested may or may not be accepted by the 

employer. Any deviations projected after the pre bid meeting shall not be entertained 

at any cost. 
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(1) MOULDED CASE CIRCUIT BREAKERS (MCCBS)  

Moulded case circuit breaker shall be of current limiting type and preferably double 

break. MCCB shall conform to IS 13947-1/IEC 947-1 for general rules and IS 

13947-2/IEC 947-2 for circuit breakers in all respects. The MCCB case & cover 

shall be made of high strength heat resistant and flame retardant thermosetting 

insulating material. The operating handle shall be quick make, quick break trip free 

type. The operating handle shall have suitable ‟ON‟, „OFF‟ indicators. In order to 

ensure suitability for isolation complying with IS13947-2/IEC947-2, the operating 

mechanism shall be designed such that the toggle or handle can only be in „OFF‟ 

position. The MCCB unless otherwise specified shall have thermal-magnetic trip 

unit with adjustable overload protection from 80% to 100% of nominal current (In) 

and fixed magnetic protection. The MCCB shall be possible to fully co-ordinate the 

over-load & short-circuit tripping of the circuit breakers with the upstream and 

downstream circuit breakers to provide Total Discrimination. The rating of the 

MCBs shall be as per the requirements of the equipments installed. All MCCB‟s  

above 125A shall be of LSIG protection. 

 Item – 10 : 200 A, MCCB , 4 pole , shall be of   Micro. Pro. type with LSIG 

protection  

Material  

The DB‟s are to be fabricated out of 14 SWG CRCA sheet / IK09 for double door 

suitable for all weather operation. E current carrying parts are to be made of 

electrolytic grade copper and are to be rated for the duly intended. Powder coated 

ensuring rust prevention and scratch resistant. DBs shall be painted epoxy gray.  

Accessories 

Following accessories are to be provided:-  

a) Copper bus bars of rated current capacity per phase.  

b) Special brass terminals to ensure perfect connections of incoming cable with the 

bus bars, colour coded interconnecting wire set.  

c) Earth bars for firm earthing and for facilitating individual earthings for each 

outgoing terminal, door earthing etc. Specified capacity neutral link bus bars 

shall be provided.  

d) Suitable gaskets to ensure weather proof conditions  

e) Sufficient number of blanking plates.  

f) All MCB not specified otherwise shall be c curve with 10ka or above as per 

required breaking capacity.  

The item shall be of powder coated CRCA sheet steel double door distribution 

board, IK 09 etc. and neutral link with all accessories as per annexure. 

(2) LED FITTINGS  

   1.   2X2 Feet 36 W Ceiling Mounted Luminary 

Supply, fixing and commissioning of 36 W, 120 lumens per Watt, LED ceiling 

luminaries, 2X2 feet , in the position of existing CFL light fitting  , giving 

connection, providing supports etc. and making good the surface if required. The 

luminaries shall be Single Sheet Deep drawn CRCA sheet steel housing comprising 

of LED‟s. Opal diffuser/ PMMA. Luminaries should have Short Circuit, Reverse 

polarity protection & Open Load protection and inbuilt surge protection of 4 KV. 

THD <10%, PF >0.95, Life class of L70@50K Burning hours, 5700K. (2 nos.   

Light   fittings have to be controlled by one switch). 



 

47 

 

 

3. 18 W  LED recess mounted down light round fittings  

18W LED lamp recess mounted down light round with efficiency of >100lm /watts with 

white powder coated diecast housing and diffuser. The fittings shall be provided in the 

existing concealed ceiling after removing old lamp fittings.  

4. 100W/200W  LED Outdoor Flood light Outdoor  Fittings 

100 W Flood light luminaries Aluminium Pressure Die cast housing with IP66 protection, 

In built surge protection , 120 Lm/W 

5. 8/9 W LED LAWN LIGHTS 

LED Bollard with acrylic diffuser and IP66 Protection 

(3) LT UG CABLES 

Scope 

This specification provides for manufacture, testing at works before dispatch and 

delivery of 1.1 KV grade XLPE insulated, FR cables as required. 

Application  

The 1.1 KV cable is intended for use on Distribution network, lighting purpose etc. 

for outdoor application 

Codes & standards as applicable in schedule 

 All standards, specifications and codes of practice referred to herein shall be the 

latest editions including all applicable official amendments and revisions as on date 

of opening of bid. In case of conflict between this specification and those (IS: 

codes, standards, etc.) referred to herein, the former shall prevail. All the cables 

shall conform to the requirements of the following standards and codes for 1.1KV 

grades if any applicable. 

The cables shall comply with the latest edition of the following standards: 

(i) IS:1554 - PVC insulated heavy duty cables 

(ii) IS:7098 (Part –I) - XLPE Cables – LT 

(iii) IS:7098 (Part -II) - Cross-linked polyethylene insulated PVC sheathed 

cables for working voltages from 3.3 kV up to and 

including 33 kV. 

(iv) IS:1255 – 1983 - Code of practice for installation and maintenance of 

power cables. 

(v) IS:8130 - Conductors for insulated electric cables and flexible 

cords. 

(vi) IS:5831 - PVC insulation and sheath of electric cables 

(vii) IS:5819-1970 - Recommended short circuit rating of high voltage 

PVC cables 

(viii) IS:3961-1987 - Recommended current rating 

(ix) IS:3975 - Mild steel wires, strips and tapes for armouring of 

cables. 

(x) IS:2633 - Methods of testing weight, thickness and uniformity 

of coating on hot dipped galvanized articles. 

   

(xi) IS:209 - Specification of zinc. 
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(xii) IS:3961 (Part-II) - Recommended  current  ratings   for   PVC  

insulated  and  PVC sheathed heavy duty cables 

(xiii)  IS:10418 - Wooden drums for electric cables. 

(xiv) IEC:540 & 540A - Test  methods  for  insulation  and  sheaths  of  

electric  cables  and cords 

(xv) IS:10462 (Part-I) - Fictitious calculation methods for determination of 

dimensions of  protective  covering  of  

electrometric  and thermoplastic  insulated  cables. 

(xvi) IS:10810 (Part 58) - Oxygen Index test 

(xvii) BS 7655 LTS2 - Flammability Characteristics of Cables 

(xviii) IEC 60092-SHF-1 - Flammability Characteristics of Cables 

(xix) IEC-332 - Flammability Characteristics of Cables 

(xx) SS4241475 class F3 - Flammability Characteristics of Cables 

(xxi) ASTM-D-2843 

 

 

- Determination of smoke generation of outer sheath 

under fire. 

Technical particulars of LT cables 

(i) Size of Cable    As per schedule of works 

(ii) Voltage Rating   1100 V 

(iii)  Conductor Material   Plain Aluminium /copper as per 

                                                Specification    

(iv) Insulation           - XLPE 

- Inner sheath thickness     

As per IS 

(v) Outer sheath            -Process of application Extrusion 

- Thickness-As per IS. 

Technical requirements 

The cables shall be suitable for laying on racks, in ducts, trenches, conduits and 

underground (buried) installation with chances of flooding by water. Cables shall 

be Fire retardant as required and specified if any and  designed to withstand all 

mechanical, electrical and thermal stresses developed under steady state and 

transient operating conditions as specified elsewhere in this specification. XLPE 

insulation shall be suitable for continuous conductor temperature of 90∘C and short 

circuit conductor temperature of 250∘C. Outer sheath shall be of PVC black in 

colour.  

Cores of cables shall be identified by colouring of insulation or by providing 

coloured tapes helically over the cores, with Red, Yellow, Blue & black colours. In 

addition to manufacturer‟s identification on cables as per IS, following marking 

shall also be provided over outer sheath: 

(i) Cable size and voltage grade-To be embossed. 

(ii) Sequential marking of length of the cable in meters at every one 

meter to be embossed/ printed. 

The embossing / printing shall be progressive, automatic, in line and marking shall 

be legible. Allowable tolerances on the overall diameter of the cables shall be +/-2 

mm maximum over the declared value in the technical data sheets. In plant repairs 
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to the cables shall not be accepted. Pimples, fish eye, blow holes etc. are not 

acceptable. The cross-sectional area of the metallic screen strip/tape/wires shall be 

considered in sizing calculations.  

(4) SITC of 4T TOWER AC UNITS 

a) Rated Voltage /Frequency/Phase  380-415V-/50 Hz/ 3Ph 

b) The item shall be as per latest specification and Standards applicable .. 

c) Indoor Unit  Dimension shall be  Approx. 200 x 70 x 40 cm to suite the existing 

cutout enclosure. 

d) Auto protect function is desirable for knowing the actual temperature of room   

that detects temperature around to adjust the temperature in the hall. 

e) Valve Protection Cover shall be provided to protect the valves and prevent the 

mess of dripping water  

f) Features/ desirable items: 

LED Display to indicate the operation status 

Auto Restart 

Two Way Swing 

Timer Mode 

Strong Dehumidification 

Drain pipe 

Copper piping with insulation 

Control cabling 

Clamp/RCC pedestal for outdoor units 

Cooling Capacity minimum Btu hr 42000 

Compressor Type: Dual Rotary 

Eco Friendly Refrigerant as per latest standard 

g) After fixing the New AC indoor unit if any gap is noticed, the same shall be 

covered and made good. 

h) Compressor shall have 2-year warranty 

i) The AC units shall be supplied with all standard accessories/ items necessary for 

efficient functioning of the units, if not mentioned separately. 

 

3.  GENERAL CONDITIONS FOR INSTALLATION OF EQUIPMENTS 

The erection/installation, testing and commissioning shall be carried out in 

accordance with specification, data sheets, drawings, manufacturer‟s 

recommendations, and relevant standards or as directed by owner/Engineer-In-

Charge. Requirements regarding erection/installation, testing and commissioning of 

switchboards, cables, etc, are generally explained here in. It is the responsibility of 

the contractor to supply all equipment, items, accessories, materials, tools, tackles, 

transporting, and lifting vehicles, consumables etc. required for unpacking, 

checking, transportation, storage, safe custody, installation, erection, testing, 

commissioning, return of unused equipment/items which are supplied from owner‟s 

stores and handing over of the installation to the entire satisfaction of owner. 

a) The erection scope shall include supply of all hardware and accessories such as 

bolts, nuts, washers, gaskets, cable termination accessories, lugs, paint, primer, 

sand, etc. required for completeness of the work. All consumable materials such 

as insulation, tape, cleaning and paint brushes, welding electrodes, rust 

preventive materials, jute, cotton waste, hack saw blades, bolts, nuts, inhibitive 

grease, fuel, lubricants, etc. and any other material required in carrying out the 
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work, but not for incorporation in to the permanent work, shall also be included 

in the scope of contractor. 

b) The equipment/items to be erected shall be handled with care by experienced 

workers under the guidance of the competent supervisor. Proper handling and 

transporting equipments are to be used and dragging is to be avoided. 

c) The equipment/items supplied by the owner, shall normally be kept at their 

stores. The contractor shall inspect these items at the stores by unpacking the 

containers, if necessary. Responsibility of safe custody of materials after 

delivery and till handing over shall rest with the contractor. Unused materials 

and containers shall be returned to the stores. The items supplied by the owner 

shall be transported from the point of storage to the point of erection/ installation 

using proper capacity transporting vehicles. The scope shall include unpacking 

the containers, assembling parts, fixing loose items, components, etc. Materials 

supplied by the contractor or issued by the owner shall be given suitable 

protection against weather, dust and vermin. In storage places, equipments shall 

be placed over wooden sleepers to keep them above ground. Before carrying out 

erection/installation works of any item, proper care regarding leveling, 

alignment, access to working parts, facilities for removing the items for repair, 

statutory clearance, etc. shall be taken.  

d) Foundation bolts, nuts, lock nuts, washers, etc. will normally be supplied by the 

equipment supplier. Any further requirement of these items shall be under the 

scope of contractor. The equipment shall be installed on the foundation bolts 

firmly such that there will not be any vibration during operations. For mounting 

of equipment/items on the walls/ columns / supports, suitable MS/GI brackets 

shall be fixed/ grouted.  

e) Electrical connections shall be done with great care using spring washers, 

bimetallic strips, conducting grease, etc. wherever required, to ensure good 

contact without creating undue stresses. Copper bus bar joints shall be made 

after tinning the contact area. Supply of all required accessories or electrical 

connections shall be included in the contractor‟s scope. Discrepancies if any 

found between drawings/ statutory requirements and actual conditions at the site, 

shall be immediately brought to the attention of owner‟s representative. If any 

modification is found required in the writing or to suit site condition the same 

shall be carried out as per the instruction of the Engineer-In-Charge without any 

extra cost.  

f) All equipments under erection shall be kept properly cleaned and free of dust, 

vermin, moisture, etc. After erection, it shall be ensure that non-foreign 

materials, tools or tackles are left in the equipment. All unused cable entries, 

cutouts, etc. shall be sealed properly. For hazardous area, blanking plugs suitable 

for the area classification applicable shall be used.  

g) All tests shall be carried out in the presence of owner‟s representative and test 

shall be recorded on an approved proforma duly certified. The records of all tests 

shall be submitted to the purchaser‟s representatives. All interconnected wiring 

shall be checked thoroughly for correct connection with the wiring and 

schematic drawings of the manufacturer and the drawings supplied by owner 

before energizing.  

h) All power and bus bar connection shall also be thoroughly inspected and 

checked for connections, foreign materials, tightness, etc. before energizing the 

equipment All components within the main equipment shall be tested for proper 

performance and correct operation before commissioning the equipment.  
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i) All labeling shall be checked for correctness. All nuts, bolts, clamps, joints, 

connections, etc. shall be checked for tightness and tightened wherever required. 

All moving parts shall be checked for its correct movement and proper 

lubrication. Apply lubrication wherever required. All equipment containing 

liquid shall be checked for correct quantity filling and all gaskets, walls, etc, 

shall be checked for leak proof. Oil filling, if found required, shall be done with 

dry and clean oil. Gaskets shall be replaced if found required. It shall be ensured 

that all CT leads are loaded or shorted prior to testing and commissioning. 

Insulation tests shall be carried on all electrical devices, whether specifically 

mentioned or not, as per this work after properly cleaning these devices. 

j) All the relays and its settings after commissioning shall be furnished to the 

owner detailing relay type number, panel number etc. In case of any component 

of an equipment supplied by the owner is found to faulty/unsuitable, the same 

shall be replaced by the new one issued by owner. For all relays before 

installation, the rating, range and auxiliary supply voltages for the relay should 

be checked against drawings/ schematic/ schedule.  

4. STANDARD REQUIREMENTS FOR TESTING AND COMMISSIONING 

a) The standard requirements for testing and commissioning are furnished 

below. 

b) All tests shall be carried out in the presence of Owner's representative and 

tests shall be recorded on an approved format duly certified. The records of 

all tests shall be submitted to the purchaser‟s representative. 

c) All interconnected wiring shall be checked thoroughly for correct connections 

with the wiring and schematic drawings of the manufacturer before 

energizing. All Power and bus bar connections shall also be thoroughly 

inspected and checked for correctness, foreign materials, tightness, etc. before 

energizing the equipment.  

All components within the main equipment shall be tested for proper performance 

and correct operation before commissioning the equipment. All labeling and 

nameplates shall be checked for correctness. All nuts, bolts, clamps, joints, 

connections, etc shall be checked for tightness and tightened wherever required. All 

moving parts shall be checked for its correct movement and proper lubrication. 

Apply lubrication wherever required. All equipment containing liquid shall be 

checked for correct quantity filling and all gaskets, valves, etc., shall be checked for 

leakproofness. Oil filling if found required shall be done with dry and clean oil. 

Gaskets shall be replaced if found required. The condition of the oil shall be tested 

in accordance with IS-335. 

5. GENERAL SPECIFICATIONS FOR ELECTRICAL INSTALLATIONS  

All the switches, plugs etc. shall be of modular type with plates, cover etc. 

complete. The wiring shall be recessed type and cutting of the wall shall be done by 

the contractor and after fixing of conduits, DBs etc., shall be made good. All wiring 

cables shall be Fire Retardant FRLSH PVC PVC insulated copper conductor multi 

stranded cable. Wiring for light point/ fan point/ exhaust fan point/ call bell point 

with 1.5 sq.mm Fire Retardant PVC insulated copper conductor multi stranded 

cable in surface / concealed medium class PVC conduit, with Modular type switch, 

modular plates, suitable size M.S. box and earthing the point with 1.5 sq.mm. 

FRLSH PVC insulated multi stranded core cable etc as required All inter 

connections shall be provided as follows:  
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A. The outgoings of 6 A & 10A MCBs shall be connected to the light/ fan/ plug 

points with 1.5 Sq mm copper cable.  

B. The outgoings of 16/20 A &20A MCBs shall be connected to power plug points 

with 4/2.5 Sqmm copper cable. The other interconnections with TPN isolator 

shall also be carried out with suitable size of copper cables.  The DB/ JB  shall 

be earthed with suitable size  CU bare conductor shall be done as per the 

requirements is under the scope of the work without any extra cost. 

C. Point wiring shall include all works necessary for complete wiring of a switch 

circuit of any length from the tapping point on the distribution circuit to the 

following through the switch.  

a.  Ceiling rose or connector (in the case of ceiling/exhaust fan point).  

b.  Ceiling rose (in the case of pendant except stiff pendant point).  

c.  Back plate (in the case of stiff pendants and fittings with down rods)  

d.  Socket and Outlets (in the case of socket outlets points)  

e.  Lamp Holder (in the case of wall brackets, batten points, bulk head and 

similar fittings).  

D.  The following shall be deemed to be included in the point wiring.  

a.  Modular Switch, plates, cover, Ceiling rose or connector etc as required. 

b. All metal boxes, boards, covers and G I Boxes, recessed or surface 

mounted including those required for mounting fan , distribution switch 

boards etc..  

c. All fixing accessories such as clips, nails, screws,  Fiber  plug, rawl plug 

etc. as required.  

d. Connection to ceiling rose, connector socket outlets, Lamp holders, 

switch, fan regulator etc.  

e. Looping in the same switch board and inter connections between points 

on the same circuit.  

E.  All points in the distribution system shall be measured under point wiring 

irrespective of length of circuit from the respective switches to the ceiling 

rose/connector etc.  

F.  In the case of plug points the point length shall be measured from the DB to 

individual plug socket.  

G. In case of point with more than one light point controlled by the same switch, the 

complete items shall be considered as separate point and the rate shall be quoted 

accordingly.  

H.  A light point controlled by 2 Nos. of control switches shall be measured as one 

point from the switch to either side of the appliance viz. total of two points.  

I.  Power wiring shall be kept separate and distinct from lighting and fan wiring. 

All conductors shall run as far as possible along the walls and ceiling so as to be 

easily accessible and capable of being thoroughly inspected except for concealed 

system. In all types of wiring due consideration shall be given for neatness, good 

appearance and safety. The balancing of circuits in 3 wires on poly phase 

installation shall be arranged to the satisfaction of Engineer-in-charge. In 

large/important rooms light fans and socket outlet points shall be distributed 

over more than one circuit as directed by the Engineer-in-charge.  

J.  The Conductor of flexible cable for interconnecting the fan/lights to the 

respective points shall be of copper.  

K. The Control switches are to be connected to phase conductor. The complete 

wiring shall be done as per IE rules & regulations. Switch boxes shall be 

mounted flush with the wall. All outlets such as switches, sockets etc shall be 
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flush mounting type.  

L. All Civil works connected with this contract like plastering, grouting, making 

holes for providing, DB, Panels ,  fans, making good any damages caused etc 

shall be done by the contractor. The wall/ ceiling etc shall be re plastered by 

providing original surface coating using putty, paints etc as required after the 

work. No additional cost shall be given for repairing/resurfacing the wall, 

ceilings etc.  

M. The plug sockets shall be earthed continuously using separate multi stranded Cu 

wire (green). The light fittings and ceiling roses shall be fixed on junction boxes/ 

fixed on the false ceiling. All light fittings and fans shall be connected to the 

ceiling roses using twin core PVC insulated and overall sheathed flexible copper 

conductor cable  

N. All internal wiring shall be securely supported, neatly arranged readily accessible 

and connected to equipment terminals and terminal blocks. Wire terminations 

shall be made with solder less crimping type of tinned copper lugs which firmly 

grip the conductor and insulation. Insulated sleeves shall be provided at all the 

wire terminations. Engraved core identification plastic ferrules marked to 

correspond with the wiring diagram shall be fitted at both ends of each wire. 

Ferrules shall fit tightly on the wires and shall not fall off when the wire is 

disconnected from terminal blocks. All wires directly connected to trip circuit 

breaker shall be distinguished by the addition of a red coloured unlettered 

ferrule. 

6. DISMANTLING OF OLD INSTALLATIONS 

 Dismantling of old/ damaged existing ACs, Lights , Wirings , Panels and fuse 

units, distribution boards, etc.. The removed portions shall be made good with 

cement plaster etc. by the contractor at his own cost. The dismantled/ removed 

items shall be handed over to T&R Section or as directed by the Engineer-in-

charge. 

Giving temporary arrangements for restoring the supply during replacement, 

rerouting the cables through conduit etc. including all wiring materials to the 

new installation  

7. PROVIDING END TERMINATION OF LT CABLES 

Supply and making of end terminations with brass/ pvc glands, lugs etc complete 

suitable for cables as per schedule of work. the item shall be single compression type 

tinned/nickel plated (coating thickness not less than 20 microns in case of tin and 10 

to 15 microns in case of nickel) brass cable/pvc glands shall be provided by the 

contractor for all power and control cables to provide dust and weather proof 

terminations. they shall comprise of heavy duty brass casting, machine finished and 

tinned to avoid corrosion and oxidation. rubber components used in cable gland shall 

be neoprene and of tested quality. required number of packing glands to close unused 

openings in gland plates shall also be provided. for copper cable the termination 

materials shall be copper materials. 
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8. SPECIAL CONDITIONS FOR ELECTRICAL WORKS 

a) All current carrying components in all installation shall be of appropriate rating 

of voltage and frequency as required at respective areas.  

b) All equipments to be supplied and works to be executed shall conform to the 

CEA standards including protection and metering accessories. No extra amount 

will be paid in this regard.  

c) All testing and calibration etc are to be carried out as per requirement of 

statutory authority concerned.  

9. TECHNICAL SPECIFICATIONS OF ELECTRICAL WORK 

In addition to the above, the scope intends to cover but not restrict to the 

following activities, services and works. 

1. Complete design and engineering of all the systems, sub-systems, equipment, 

material and services. 

2. In addition to the requirements indicated in Technical Specifications, all the 

requirements as stated in relevant regulations stipulated for successful 

commissioning of the installation also be considered as part of this specification 

and Contractor  is bound to acquiescence of the same. 

3. The Contractor shall be responsible for the overall management and supervision 

of works. He shall provide experienced, skilled, knowledgeable and competent 

personnel for all phases of the project, so as to provide the Employer with a high 

quality system. 

Testing and commissioning 

The scope includes testing and commissioning of all equipment, sub-systems and 

systems of the project and putting them into successful commercial operation. The 

scope shall include but not limited to the requirements given elsewhere in the 

specification. The Contractor shall be responsible for providing all necessary testing 

and commissioning personal, tools and plant, test equipment, etc. 

The Contractor shall identify all interface issues with Employer and other agencies, 

and shall be responsible for each interfacing, coordination and exchange of all 

necessary information. 

9 COMPLIANCE OF ELECTRICITY ACT, REGULATIONS, ETC. 

Contractor is required to follow statutory regulations stipulated in Electricity Act 

2003, Indian telegraph act 1889, Electricity (Supply) Act 1948, Indian Electricity 

Rules 1956, CEA (Regulation relating to safety of electrical installation) Regulation 

2010, with all amendments till date and other local rules  and regulation referred in 

this specifications. 

 

The Contractor shall comply with all the statutory rules and regulations prevailing 

in the state of Kerala including those related to safety of equipment and human 

beings. 

 

The Bidder shall posses at least “B” class electrical license issued by the Kerala 
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State Electricity Licensing Board. 

 

The Contractor shall do complete coordination with all local and statutory agencies 

for execution of complete works  

The Contractor shall be responsible for transportation to site all the materials to be 

provided by the Contractor   as well as proper storage and preservation of the same 

at his own cost, till such time the erected installation is taken over by the Employer. 

Chipping, grouting, etc as recommended shall be done for completion and 

installation work on the finished floor, wall, roof, etc. It is the responsibility of the 

contractor to supply all necessary materials and to bring the disturbed surface to the 

original finish. Touch painting of scratches found on equipment, other painted 

metallic surfaces, galvanized, etc. associated with this work is also included in the 

scope of contractor without any extra cost. Base steel structures shall be painted 

with 2 coats of epoxy primer and 2 coats of epoxy. 

10 APPROVED MAKES  

 

APPROVED MAKES 

1 1.1 KV XLPE CABLE CCI / INCAB/ UNIVERSAL/ RPG/ NICCO/ TORRENT / POLYCAB 
/  PARAMOUNT/ KEI / HAVELLS / FINOLEX / V-GUARD/ L&T /  
PRIMECAB / RR KABEL / GLOSTER 

2 CABLE TERMINATION KIT           RAYCHEM /MAHINDRA / DENSON/3M/CCI / CABSEAL 

3 TOD ENERGY METER         L&T/ ENERCON 

4 ENERGY METER / AMMETER / 
VOLTMETER   

SIMCO / MECO/ L&T/ HPL/ AE / RISHAB / SCHNEIDER / 
SECURE /SOCOMEC / CONZERVE /SIEMENS/ABB/C&S 

5 RELAYS ABB/ L&T/ SIEMENS / RISHAB / GE /SCHNEIDER / ALSTOM / 
EASUN REYROLLE / C&S 

6 CURRENT / POTENTIAL 
TRANSFORMER                           

INTRANS/ KAPPA/ INDUS/ CG/ CYRO/ABB/BHEL/CG/ 
MEGAWIN/TRANSDELTA / KEL 

7 MCCB / MCB / CONTACTOR / 
TIMER 

LEGRAND / MERLIN GERIN / MK / ABB/  INDOASIAN /  L &T / 
SIEMENS /SCHNEIDER / HPL 

8 LT ACB LEGRAND /  ABB/  L &T /SIEMENS /SCHNEIDER  

9 INDUSTRIAL PLUG WITH MCB ABB / HAGER / HAVELLS / INDOASIAN / CROMPTON / 
LEGRAND / SCHNEIDER / L& T / HPL 

10 PLUG SOCKETS -IP66  MENNEKES / HENSEL / MERLIN GERIN / L&T / ABB / 
WALTHER / CAPE 

11 STREET LIGHT POLE / 
HIGHMAST 

BAJAJ / VALMONT / ASTER / CG / PHILIPS / K LITE / UNIQUE 
POLES/UTKARSH 

12 LED street / flood light fittings OSRAM / BAJAJ/  CG/ PHILIPS / WIPRO/ GE   

13 LED light fittings OSRAM / BAJAJ/  CG/ PHILIPS / WIPRO/ GE /POLYCAB / 
Lighting Technologies 

14 BATTERY  EXIDE / AMARON / PRESTOLITE / AMCO / STANDARD 
FURUKAWA  

15 BATTERY CHARGER  WAVES ELECTRONICS / DUBAS / AMAR RAJA / TATA LIEBERT 
/ NUMERIC /SAFE POWER /APC / GE / DELTA / ELNIX / DB 
POWER  
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16 PVC CONDUIT PIPES / CASING 
& CAPPING 

BALCO/ ATUL/ GEO/ CLIPSAL/ PRECISION/ AVONPLAST/ 
KONSEAL 

17 HDPE PIPE/ FLEXIBLE HOSE KONDOOR or any other make with BIS 

18 WIRING  CABLE FINOLEX/ QFLEX/ RR KABEL/ RPG CABLES/ LAPP KABEL/ V-
GUARD/ HAVELLS/ L&T/ RALLISON   

19 INSTRUMENTATION / 
TELEPHONE CABLES 

 TRACO / HINDUSTAN CABLES / DELTON / FINOLEX /  USHA 
BELTRON / PRIMECAB / VIDYA 

20 MODULAR  SWITCHES/ PLUG 
SOCKETS/ CEILING ROSE   

ANCHOR/ MK/ LEADER / CRABTREE/SIEMENS/ 
FINOLEX/LEGRAND/ABB / INDOASIAN 

21 MV PANEL / DISTRIBUTION 
BOARD 

ABB/ INTRANS/ MEGAWIN/HESSEL/ WAVES/POWER 
CONTORLS / ABB /L&T/ SIEMENS/SCHNEIDER 
/HENSEL/MENNEKAS/HAGGER/ IMPERIAL 

30 CEILING/ WALL MOUNTED / 
EXHAUST FAN 

CROMPTON / BAJAJ / USHA / KHAITAN / HAVELLS  /  ORIENT 
/  ALMONARD 

31 UPS DB POWER/  TATA LIEBERT / NUMERIC/ SAFE POWER/ APC/ 
GE / DELTA/ SOCOMEC / VGUARD / EMERSON 

32 AIR-CONDITIONER VOLTAS / BLUE STAR / CARRIER / LG / HITACHI / DAIKIN 

33 DIESEL ENGINE  CUMMINS / ASOK LEYLAND / GREAVES COTTON / CATTER 
PILLAR / MITSUBISHI/  VOLVO / KIRLOSKAR / MAHINDRA 

34 ALTERNATOR CROMPTON GREAVES / STAMFORD / LEROYSOMER / 
KIRLOSKAR / KEL / BHEL 

35 FRP CABLE TRAY PUSTRON/ SUMIP/ ERCON OR FIRM HAVING 1SO AND  
CERTIFICATES  AS PER THE TENDER SPECIFICATION . 

36 GI  CABLE TRAY   PUSTRON/ SUMIP/ ERCON/L&T   OR REPUTED MAKE WITH 
ISO CERTIFICATION. 

 

*Makes of items not mentioned if any shall be get approved from Engineer in charge 

before executing the work. 
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SECTION VI 

 

1. PREAMBLE TO BILL OF QUANTITIES 

 

1. General Instructions  

1.1. General  

1.1.1. This Bill of Quantities must be read with the Drawings, Conditions of Contract and the 

Specifications, and the Contractor shall be deemed to have examined the Drawings, 

Specifications, General Conditions of Contract and to have acquainted himself with 

the detailed descriptions of the Works to be done, and the way in which they are to be 

carried out.  

1.1.2. Notwithstanding that the work has been sectionalized every part of it shall be deemed 

to be supplementary to and complementary of every other part and shall be read with it 

or into it so far as it may practicable to do so.  

1.1.3. The detailed descriptions of work and materials given in the Specifications are not 

necessarily be repeated in the Bill of Quantities.  

1.1.4. The Contractor shall be deemed to have visited the Site before preparing his tender 

and to have examined for himself the conditions under which the work will proceed 

and all other matters affecting the carrying out of the works and cost thereof.  

1.1.5. The Tenderer will be held to have familiarized himself with all local conditions, in so 

far as they affect the work, means of access and the locality of existing services, in 

order to execute the Works measured and described hereinafter. No claims for want of 

knowledge in this respect will be reimbursed.  

1.2.  Rates and Prices to be Inclusive  

1.2.1. Rates and prices set against items are to be the all-inclusive value of the finished work 

shown on the Drawings and/or described in the Specification or which can reasonably 

be inferred there from and are to cover the cost of provision of plant, labour, 

supervision, materials, test charges, freight, transportation, erection, installation, 

performance of work, care of works, insurance, maintenance, overheads and profits 

and every incidental and contingent cost and charges whatsoever including all taxes 

and duties such as turnover tax and every kind of temporary work executed or used in 

connection therewith (except those items in respect of which provision has been 

separately made in the Bills of Quantities) and all the Contractor's obligations under 

the Contract and all matters and things necessary for the proper completion and 

maintenance of the Works.  

1.2.2. The Specifications are intended to cover the supply of material and the execution of all 

work necessary to complete the works. Should there be any details of construction or 

material which have not been referred to in the Specifications or in the Bill of 

Quantities and Drawings, but the necessity for which may reasonably be implied or 

inferred there from, or which are usual or essential to the completion of all works in all 

trades, the same shall be deemed to be included in the rates and prices entered in the 

Bill of Quantities. The rates and prices are to cover the item as described in the Bill of 

Quantities and if there is inconsistency in the description between the Bill of 

Quantities, Specifications or Drawings, the interpretation will be done according to 

General Conditions of Contract.  

1.2.3.  The quantities given in the Bill are approximate and are given to provide a common 

basis for tendering. They are not to be taken as a guarantee that the quantities 

scheduled will be carried out or required or that they will not be exceeded. The 

Employer / Engineer reserves the right to delete any item and / or increase / reduce 
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quantities indicated in the Bills of Quantities at any time. Payment will be made 

according to the actual quantities of work ordered and carried out in the contract. 

However, the rates quoted shall be valid for any extent of variation in quantity of each 

individual item provided that the total contract value does not get altered by more than 

indicated in conditions of contract. No claim whatsoever for extra payment due to 

variation of quantities within the above said limit would be entertained.  

1.2.4.  The drawings for tender purposes are indicative only of the work to be carried out. 

However, the Tenderer must allow within his price for the items of work included in 

the Tender Documents for the details which will appear on subsequent drawings 

developed for construction purposes. Rate and price shall include any additional 

design/ detailing to be carried out by contractor.  

1.2.5. The rates and prices shall include (except where separate items are given) for the 

provision and operation of the following items, for compliance with the Condition of 

Contracts, Special Conditions, the specifications and Tender drawings: 

i) Supervision and labour for the Works;  

ii) All materials, installation/erection, handling and transportation;  

iii) All Contractor's Equipment;  

iv) All testing, commissioning, insurance, maintenance, security, welfare facilities, 

overheads and profit and every incidental and contingent costs and charges 

whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary accommodation, general 

security arrangements, welfare facilities and first aid provision;  

vi) Provision and maintenance of Contractor's Site offices, cabins, huts, maintenance 

and storage areas;  

vii) All taxes and duties including General Tax, Turn-Over tax, Duties etc. 

viii) All necessary temporary services including fresh water, compressed air lines, 

electrical cabling and switchgear, telephone, walkie-talkie and facsimile facilities  

ix) The maintenance of all Contractor's services;  

x) All insurances for the Works;  

xi) Allow for complying with all environmental aspects as specified; 

xii) For carrying out hot work of any kind contractor should consider safety of vessel 

in adjoining berth; 

xiii) Detail design of components of temporary works, wherever necessary as directed 

by Engineer.  

1.3. Method of Measurement  

Standard Method: The work included in Bill of Quantities once completed will be 

presented to the Engineer‟s representative for checking quality and quantity of work. 

The Engineer‟s representative after satisfying himself issue a certificate to that effect.  

Unless stated or billed otherwise quantities shall be measured in accordance with 

Indian Standard Code No.1200 for civil work and shall be not as they are provided in 

the works.  The rates and prices shall include whatsoever allowance is considered to be 

necessary for wastage, working spaces, construction slopes and batters. 

The mode of measurement and payment described in the relevant technical 

specifications shall apply for the relevant items. 

1.4.  Currency  

1.4.1.  All monetary reference herein and the Bill of Quantities shall be priced in Indian 

Rupee Currency.  

 

----- 
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2. BILL OF QUANTITIES  

 

Providing 12 Nos 4 T Tower AC units, Replacement of 

Conventional ceiling light fittings and other items at Samudrika 

 

Sl. No. Description of Items Total Unit 

1 Supply, fixing and commissioning of  outdoor poly carbonate 
meter box IP65, with l25A 4P isolator with suitable 3 phase 
Smart  Energy meter Genus Make or Equivalent suitable for 
integration with existing system  , 125/5 A  CT's   etc. as per 
requirements 

  

1 No. 

2 Supply and laying of  Al, Armoured XLPE UG  Cable 
3.5CX50 Sqmm 

100 m 

3 Supply of Al ferrules and providing end termination for 50 
Sqmm Al cable   

2 Nos 

4 Supply  and Laying of 100 mm dia. G.I. pipe (medium class) 
for Road Crossing, including Road Cutting  and backfilling as 
required 

10 m 

5 Supply, fixing, testing and commissioning of vertical type, 
415V,   8-way/PPI  100 A VDB with 4P MCB + RCCB  as 
incomer and  40 A 3P/4P MCB-8 nos  and SP MCB as per 
requirements for  Outgoings. The item shall be as per latest 
IS standards.    

2 nos. 

6 SITC of 4 TR  Inverter Tower AC with 3/4/5 rating    in the 
existing mounting cabinet/ near the wall etc. in complete  
(Minimum Size   ( 0.7 m x 2m  x0.4m) with necessaring 
wiring and terminations as required in complete  as per 
Specifications in the tender documents and latest standards 
and control. 

12 Nos 

7 Dismantling the Existing damaged 3TR tower AC unit (Out 
door and Indoor unit)  and handing over to T&R section. 

4 Nos. 

8 SITC of 125 A 4P MCCB with handle etc. as required after 
replacing the existing damaged /old MCCBs . 

2 Nos 

9 Supply, fixing and commissioning of  concealed 2X2 feet 36 
W, 120Lum/W LED ceiling light 

152 nos 

10 Supply, fixing and commissioning of  suitable 18W LED 
fittings  in the existing concealed ceiling, after removing old 
fittings 

50 nos 

11 Removing the Old 2X2 Feet / Round CFL fitting from the 
ceiling and handing over to T&R section 

202 nos. 
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12 Supply and fixing and commissioning of  the  outdoor 100W 
LED Flood light fittings IP 66 with bracket / GI pipe for fixing 
the same in the building wall   

3 nos. 

13 Supply and fixing  of poly carbonate Junction Box of size 
180mmX 150mmX 100mm with terminations etc. 

6 nos. 

14 Supply and  Laying of LT Cu  XPLE  Insulated armoured 
cable of  4Cx6 sqmm, by clamping along the wall , above 
false ceiling, ground etc. with suitable materials as required.   

550 m 

15 Supply and  Laying of LT Cu PVC Insulated armoured cable 
of  4Cx2.5sqmm, by clamping along the wall , above false 
ceiling, ground etc.with suitable materials as required. 

300 m 

16 Supplying and fixing 20-32 A, 240 V, SPN Industrial type 
socket outlet with MCB etc. as required, complete. 

4 nos 

17 Supply and laying 12 SWG  bare Cu conductor for earthing 
etc. 

150 M 

18 SITC of 8W Bollard LED   IP 66  with end terminations, 
suitable CC foundation etc. as required . 

6 Nos 

19   SITC of 200 W FL LED lamps for High mast IP 66 as per 
Specification in the tender. 

8 Nos 

20 Providing CC in excavated areas  with Minimum 10 CM thick 15 SQM  

 

 

 

 

Price for the above Bill of Quantities including GST, shall be quoted in the GeM 
portal (https://gem.gov.in/) 

 

 

 

 

  

https://gem.gov.in/
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SECTION VII 

CONTRACT DATA 

 

[To be filled up before issuing tender document as applicable for each tender] 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference 

Clause .No. 

in GCC 

1 The following documents are also part of the Contract          

 The Schedule of other Contractors  

 

(11) 

 The Schedule of Key personnel  

 

(12) 

2 The Employer is   

                 The Board of Major Port Authorities  

                for the Cochin Port, 

                   Cochin -9                   

 

 Name of Authorized Representative:    

 Name :      Sri. B. Kasiviswanathan,  

                  Chairperson,  

                  Cochin Port Authority,  

                 Cochin -9 

                  

3 The Engineer is   

 Name :      Shri. V.Thuraipandian  

Chief  Mechanical Engineer  

Cochin Port Authority,  

Cochin-9 

 

 Name of  Nominee  is :Will be notified in LoA/ LoI 

 

 

 Name :        Shri……..   

           Cochin Port Authority 

                    Cochin-9   

 

4 Name of Contract:   Supply, Installation, Testing and 

Commissioning of 12 Nos 4 T  Tower AC units  and 

Replacement of Conventional lamps and accessories at 

Samudrika  

 

 

5   4  copies of Contract Agreement  shall be furnished by the 

Contractor  

 

 

 

6 Tender document and other data are available at : 

 GeM portal https://gem.gov.in/, in the CoPA website 

www.cochinport.gov.in as well as in the Central Public 

Procurement Portal of Govt. of India, www.eprocure.gov.in    

 

7 The Intended completion Date for the whole of the Work is     

45 days from date of issue of LoA with the following 

milestones: 

(2.5) 

8 Milestone dates:  
 

https://gem.gov.in/
http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
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Sl. 

No. 

Description Reference 

Clause .No. 

in GCC 

  

  

9 The following shall form part of the Contract Document:  

(1) Agreement  

(2) Letter of Acceptance   

(3)    Bill of quantities 

(4)    Contractor‟s Bid  

(5)    Correspondence exchanged after the opening of the Bid 

and before the issue of Letter of Acceptance by which the 

Condition of Contract are amended, varied or modified in 

any way by mutual consent (to be enumerated). 

(6) Contract Data  

(7) Conditions of Contract  

(8)    General Description and  Special Conditions of Contract  

(9) Technical Specifications  

(10) Drawings and  

 (11) Any other documents listed in the Contract Data as 

forming part of the Contract.  

 

10 The Contractor shall submit a Program for the Works  (13.2) 

11 The site possession date     

The site will be handed over within immediately after issue of 

LoA/LoI  and the site is free from encumbrances.  

(23) 

12 The start date shall be 7 days after issue of GeM order.  (1) 

13 The site is located in Willingdon Island. 
 

14 The Defects Liability Period is Two years from the date of 

completion of the work and handing over the site to CoPA 

 

 

15 The minimum insurance cover for physical property, injury and 

death is Rs.7 lakh (Rupees Seven Lakh)  per occurrence with 

the number of occurrences unlimited. After each occurrence, 

Contractor will pay additional premium necessary to make 

insurance valid always.  

(35) 

16 The language of the Contract documents is English.  

17 The law, which applies to the Contract, is the law of Union of 

India. 

 

18 The currency of the Contract is Indian Rupees.  

19 The maximum amount of liquidated damages for the whole of 

the works is 10% of the contract price.  
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Annexure-1 

 
 

 

LETTER OF SUBMISSION - COVERING LETTER 
 (ON THE LETTER HEAD OF THE BIDDER) 

 

Date: 

To 

The Chief Mechanical Engineer,  

Cochin Port Authority. 

     

Sir, 

 

Sub :    Supply, Installation, Testing and Commissioning of 12 Nos 4 T  Tower 

AC units  and Replacement of Conventional lamps and accessories at 

Samudrika 

 

Being duly authorized to represent and act on behalf of …………………… 

(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all of 

the requirements of the bid document and information provided, the undersigned hereby 

apply for the project referred above. 

 

 We are submitting our Bid enclosing the following, with the details as per the 

requirements of the Bid Document, for your evaluation. 

 

1. EMD/ MSME registration certificate 

2. Power of attorney 

3. (documents as per MQC) 

 

  

 

Signature 

(Authorised Signatory) 
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Annexure- 2 

 

PROFORMA OF POWER- OF-ATTORNEY/LETTER OF AUTHORITY 

        (To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

To 

The Chief Mechanical Engineer, 

Cochin Port Authority, 

Cochin 682009. 

Kerala, India. 

Dear Sir, 

We____________________________________________________________________ 

do hereby confirm that Mr./Ms./Messrs____________________________ [INSERT 

NAME AND ADDRESS], whose signature is given below, is /are authorized to 

represent us to bid, negotiate and conclude the agreement on our behalf with you against 

Tender for Contract “  Supply, Installation, Testing and Commissioning of 12 Nos 4 T  

Tower AC units  and Replacement of Conventional lamps and accessories at Samudrika” 

   

We confirm that we shall be bound by all and whatsoever our said agents shall commit. 

Signature of the authorized person  : 

Name & Designation : 

Yours faithfully, 

 

Signature, name and seal of the certifying authority 

  



 

65 

 

Annexure - 3 

 

 

ORGANIZATION DETAILS 

 

CONTRACT No.: 

 

NAME OF APPLICANT: 

 

 

1. Name of the Owner: 

2. Address: 

 Telephone No. : 

 

 Fax No. 

 e-mail id: 

3. Description of Applicant 

 (for e.g. A or B grade electrical contractor etc.) 

 

4. Registration and Classification 

 of Contractors 

 

 

5. Name and address of bankers 

 

 

6. Number of years of experience 

 as a contractor :- 

  

 In own Country: 

  

 Internationally: 

 

7. Name and Address of partners or 

 associated companies to be involved 

 in the project and whether Parent/ 

 Subsidiary/other 

 

8. Name and address of any associates  

knowledgeable in the procedures  

of customs, immigration and local  

experience in various aspect of the  

project etc. 

 

 

9. Name and address of the companies/ 

 Sub-contractors who will be involved 

 in the execution of works, namely: 
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10. Name and address of companies who 

 will be involved in the supply of  

 bought out items 

 

12. Attach organization chart showing the structure 

 of the company including names of Directors/ 

 Key Personnel at Head Office who would be 

 responsible for the project and a separate chart 

 showing proposed Site Construction Organisation. 

 

. 

 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 4a 

 

 

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12 of 

Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the 

following format (Client Certificates/work completion certificates or any other 

documentary evidences with respect to the eligibility work)  

 

ELIGIBLE ASSIGNMENT DETAILS FOR MQC 

 

Assignment Number : 

 

Description Bidder to fill up the details here 

Name and Address of the Client  

Title of the Eligible Assignment  

Date of completion of the Eligible Assignment  

Project Completion Cost  

Reference No. of  the enclosed Client 

Completion Certificate/ Documentary Evidence 

for having successfully completed the Eligible 

assignment 

 

Name, telephone no, telefax no and email 

address of  the client‟s representative 

 

Description  and Scope of Work  

Instructions: 

i) Bidders are expected to provide information in respect of Eligible Assignments in 

this Section.  The assignments cited must comply with the criteria specified Clause 

No. 12(a) Minimum eligibility of the Instructions to Tenderers”. 

ii) A separate sheet should be filled for each of the eligible assignments. 

iii) The details are to be supplemented by documentary proof from the respective client 

/owner for having carried out such assignment duly certified by clients/ owner. 

iv) The works indicated in this Annexure- 4 will be only being considered for 

evaluation. Mere submission of work completion certificate will not be 

considered as Eligible Assignments. 
v) Original or notary certified copy of completion certificates of each work issued by 

the owner/ the responsible officers of the owner under whom he has executed such 

contracts shall be attached. The certificate shall invariably contain the following 

among other things. 

a) Details of work involved specifying the nature of work 

b) The completion cost of the work and 

c) Date of commencement ; and  

d) Date of completion of the work.  

vi) If the experience in similar works is as a member of joint venture, notary attested 

copy of joint venture agreement in this respect shall be attached. 
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vii) If the experience in similar works is as a subcontractor, notary attested copy(s) of 

approval issued by the Employer(s) authorizing as a sub-contractor; in proof of the 

claim of the tenderer as a sub-contractor shall be attached. 

viii) If the experience in similar work is in works executed in private 

sectors/organisations, the Form 26AS along with notary attested copy(s) work order 

and completion certificate. 

ix) The tenderer is also obliged to produce the original of the certified copy(s) on 

request by the department. 

 

 

 

Signature 

(Authorised Signatory) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

69 

 

Annexure – 4b 

 

 

 

DETAILS OF PAST EXPERIENCE OF CONTRACTORS FOR SIMILAR 

WORKS 

 

 

 

 

Note: Bidder to enclose completion certificate issued by owner, certified by a Notary 

public or equivalent certifying authority.                 

                         

 

 

   

SIGNATURE OF TENDERER  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Sl. 

No. 

Name & 

Location 

of Project 

Owner‟s Complete 

address including 

TeleFax No. with 

contact Person 

Value of 

Contract 

Duration of Contract 
Details of work 

including major 

items of work 

involved 

Reference No. 

& Date of letter 

of intent & 

completion 

certificate 

enclosed 

Commen-

cement  

date 

Scheduled 

completion 

date 

Actual 

completion 

date 

1 2 3 4 5 6 7 8 9 
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Annexure- 5 

 

 

FINANCIAL CAPABLITY 

(A)  Average Annual Turnover of the Bidder 

 

Turnover (Rs.) 

Year 1 Year 2 Year 3 Average 

2019-20 2020-21 2021-22 

 

 

 

 

 

Certified by Chartered Accountant 

 

 

Signature 

(Authorized Signatory) 

 

 

 

 

 

 

 

Instructions:  

 

 

(i). The Bidder shall provide audited Annual Reports / Audited financial statements 

such as balance sheets and profit & loss account statements as required under 

this Bid Document. 

 

(ii). Annual turnover of the bidder shall be submitted duly verified by Charted 

Accountant  
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Annexure - 8 

DECLARATION 

  

We M/s (Name & address of the bidder) hereby declare that:- 

 

 

1. All details regarding construction plant, temporary work and personnel for site 

organisation considered necessary and sufficient for the work have been furnished in 

the Annexure  7 and that such plant, temporary works and personnel for site 

organisation will be available at the site till the completion of the respective work.  

 

2. No conditions are incorporated in the financial bid. In case any conditions are specified 

in the financial bid, the tender will be rejected summarily without making any further 

reference to the bidder. 

 

3. We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 

committed any offence under PC Act in connection with the bid. 

 

4. We disclose with that we have * made / not made payments or propose to be made to 

any intermediaries (agents) etc in connection with the bid. 

 

5. We do hereby confirm that no changes have been made in the tender document 

downloaded and submitted by  us for the above bid.  Port Tender document will be 

treated as authentic tender and if any discrepancy is noticed at any stage between the 

Port‟s tender document and the one submitted by the tenderer, the Port‟s document shall 

prevail. 

 

 

 

Signature 

(Authorized Signatory) 

 

 

* Note: Delete whichever is not applicable. 
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Annexure-9 

 

 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH              

E-PAYMENT SYSTEM 

 

 Name of the Party : 

 Bank A/c No  : 

 

 Account type  :  (Savings / Current / Overdraft) 

 

 Bank Name  : 

 

 Branch   : 

 

 IFSC Code Number : (11 digit code) 

 

 Centre (Location) : 

 

 FAX No.  : 

 

 E-Mail ID  : (For forwarding information of remittance) 

 

 Mobile No  : 

 

 

 

 

Signature of the Party                                  
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Annexure- 10 

 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the beneficiary  

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 MICR code 

(Should be 9 digit) 

 

7 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone  : 

Mobile       : 

Fax            : 

8 Cancelled Cheque  

 

 

 

 

                                                                               Signature with seal 

(Authorised Signatory) 
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Annexure-11 

FORM OF AGREEMENT 

TO BE EXECUTED ON KERALA STAMP PAPER (Rs.200/-) 

 

AGREEMENT NO.  ……. OF 2024 

 

Sub: “    ……………………         ” 

 

THIS agreement is made at Cochin on ……. day of ………..Two thousand and Twenty 

two (….. -  ...……-2024) between THE BOARD OF MAJOR PORT AUTHORITY 

FOR COCHIN PORT commonly known  as COCHIN PORT AUTHORITY, a Body 

Corporate under the Major Port Authorities Act, 2021, with its Administrative Office at 

Willingdon Island, Cochin-682009, having PAN Card No. AAALC1134F, represented by 

its Chief Mechanical Engineer, Sri V. Thurai Pandian, S/o Sri.K.Vairava Sundaram, aged 

57 years residing at 7D, DD Bhavanam, Vidya Nagar cross road, Kadavanthra, Kochi-

682 020 (hereinafter referred to as “The Employer” which expression shall include their 

successors, assignees and administrators in the office) of the one part AND M/s.  

……………………. represented by Sri/Smt.. ------------------------- aged --------------------

years, son/daughter of Sri. --------------------------------- residing at -------------------------- 

(House name and No.) --------------------------- District -------------------------------- State ---

--------------------------- (hereinafter referred to as “The Contractor” which expression shall 

include their successors, assignees and administrators) of the other part. 

WHEREAS the “Employer” had called for the tenders for “                                             ” 

vide Tender Notice No. ………………………. Dt: ………. and the contractor had 

submitted a tender for the same giving the rates subject to the terms and conditions etc.  

AND WHEREAS the said tender of the contractor has been accepted by the employer 

and a letter of acceptance No………………………… Dt: ………… has been issued to 

the contractor accepting their tender subject to the “General Conditions of Contract”, 

“Instructions to the Tenderers” and such other contract documents. And as per one of the 

terms of the above work order, an agreement has to be executed between the contractor 

and the employer. 

NOW THESE PRESENT WITNESSES AS FOLLOWS: 

1. The contractor hereby agrees to execute the work 

“…………………………………………” as described in the schedule, its 

annexure etc. at the rates shown there under subject to the “General Conditions of 

Contract”, „Scope of work‟ and „Technical Specifications‟ and all hereunto 

annexed within ……….. from the date of issue of Letter of Acceptance or in 

default to forfeit and pay to the employer the sum of money mentioned in the said 

conditions. 
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The contractor has furnished a Bank Guarantee for Rs…… (Rupees 

………………………..only) vide Bank Guarantee No. --------------------------------

------ Dated---------------- from ---------------------------------------, in lieu of 

Security Deposit for the due and proper fulfillment of the contract. The contractor 

further agrees that the aforesaid Bank Guarantee will be kept valid until one 

month beyond the expiry of the Guarantee Period. The contractor also agrees that 

the Bank furnished in lieu of Security Deposit for the due and proper fulfillment 

of the contract will be suitably enhanced so as to cover 10% cost of any additional 

items/works that may be required for the proper completion of the contract or 

otherwise the employer can deduct such additional amounts towards Security 

Deposit from the Contractor's bills.  

2. The following documents shall be deemed to form and be read and construed as 

part of this agreement viz: 

a) Cochin Port Authority‟s GeM Bid No. ………………….. Dt: …………. 

b) Offer from M/s. ………………….No:….. dated…………………... 

c) Cochin Port Authority‟s LoA No………………….. Dt:………………. 

d) This office e-mail letter dated ………. and your reply through e-mail received 

on ………….. 

3. The Conditions given in the LoA dated …………… shall over-ride the general 

conditions given in the tender document, wherever they differ. Any of the counter 

terms and conditions of the contractor shall not be taken as terms and conditions 

of this contract/ agreement unless the CoPA in writing specifically agree to it. 

IN WITNESS WHEREOF THE CONTRACTOR hereunto set his hand and seal on 

behalf of                                                                          

M/s……………………………….And on behalf of the Board of Major Port Authority for 

Cochin Port, the Chief Mechanical Engineer has set his hand and seal and common seal 

of CoPA as has been hereunto affixed the day and year first written above. 

Signed, sealed and delivered 

by Shri. ------------------------------------------------- 

of M/s ------------------------------------------------                            CONTRACTOR 

--------------------------------------------------------- 

 

(COMMON SEAL OF THE FIRM) 

 

Signed and affixed seal in the presence of: 

 

1) Signature with address: 

 

2) Signature with address: 

 

Signed, sealed and delivered by 

The Chief Mechanical Engineer, 

Cochin Port Authority on behalf of                                                   EMPLOYER 

Board of Major Port Authorities  

For Cochin Port. 

  

Signed and affixed the common 
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seal of Board of Major Port Authorities  

For Cochin Port in the presence of 

 

1)  

 

 

2)  
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Annexure-12 

PROFORMA OF BANK GUARANTEE FOR SECURITY DEPOSIT 

(TO BE EXECUTED ON STAMP PAPER WORTH RS.200/-) 

GUARANTEE BOND NO. 

 

In consideration of the THE BOARD OF MAJOR PORT AUTHORITY FOR COCHIN 

PORT commonly known as COCHIN PORT AUTHORITY (hereafter called the “Port 

Authority” which expression shall include their successors and assignees) having accepted the 

tender No. No…………………………… dated ……………. submitted by 

M/s…………………………….. (hereinafter called “the said tender”) for name of work 

“………………………………………………………………” as per the Chief Mechanical 

Engineer, Cochin Port Authority‟s order No……………… dated ………….. and having agreed 

to exempt M/s…………………………………………  (hereinafter called as the  “Contractor 

(s)" which expression shall include their successors and assignees) from the demand under the 

terms and conditions of the said tender and the agreement to be executed between the Port 

Authority and the said contractor and which shall include any amendments, alterations or 

additions made with the mutual consent between the parties (hereinafter called “ the said 

agreement”) of Security Deposit for the due fulfillment by the said contractor(s) of the terms 

and conditions contained in the said tender and Agreement, on production of a Bank Guarantee 

for Rs…………….. (Rupees ……………………………………..). 

  

1. We,…………………………………………. (Name of Bank) (hereinafter referred to as 

“the Bank”) do hereby undertake to pay to the Port Authority an amount not exceeding 

Rs……………. (Rupees ………………..only)  against any loss or damage caused to or 

suffered by the or would be caused to or suffered by the port Authority by reason of any 

breach by the said Contractor(s) of any of the terms or conditions contained in the 

agreement. 

 

2. We, …………………………………………… Bank Ltd., do hereby undertake to pay  

the amounts due and payable under this guarantee without any demur, merely on a 

demand from the Port Authority stating that the amount claimed is required to meet the 

recoveries due or likely to be due from the said contractor(s). Any such demand made 

on the Bank shall be conclusive as regards the amount due and payable by the Bank 

under this guarantee. However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs………….. (Rupees……………………………….).   

  

3. We,………………………………………………. Bank Ltd., undertake to pay to the 

Port Authority any money so demanded not withstanding any dispute or disputes raised 

by the contractor(s) in any suit or proceeding pending before any court or Tribunal 

relating thereto, our liability under this present being absolute and unequivocal. The 

payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor(s) shall have no claim against us for making 

such payment. 
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4. We …………………………………………….. Bank ltd., further agree that the 

guarantee herein contained shall remain in full force and effect during the period 

that would be taken for the performance of the said agreement and that it shall 

continue to be enforceable till all the dues of the Port Authority under or by virtue 

of the said agreement have been fully paid and its claims satisfied or discharged or 

till Engineer – in – charge on behalf of the Port Authority certifies that the terms 

and conditions of the said agreement have been fully and properly carried out by 

the said contractor(s) and accordingly discharges this guarantee. 

 

5. We,…………………………………………… Bank Ltd., further agree with the 

Port Authority that the Port Authority shall have the fullest liberty without our 

consent and without affecting in any manner our obligations hereunder to vary 

any of the terms and conditions of the said Agreement or to extend time of 

performance by the said contractor(s) from time to time or to postpone for any 

time or from time to time any of the powers exercisable by the Port Authority 

against the said contractor(s) and to forbear or enforce any of the terms and 

conditions relating to the said Agreement and we shall not be relieved from our 

liability by reason of any such variation, or extension being granted to the said 

contractor (s) or for any forbearance act or omission on the part of the Port 

Authority or any indulgence by the Port Authority to the said contractor(s) or by 

any such matter or thing whatsoever which under the law relating to sureties 

would but for this provision, have effect of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the contractor(s). 

 

7. We, …………………………………………………. Bank Ltd., lastly undertake 

not  to revoke this guarantee except with the previous consent of the Port 

Authority in writing. 

 

This guarantee shall be valid up to unless extended on demand by Port Authority. 

Notwithstanding anything mentioned above, our liability against this guarantee is 

restricted to Rs……………….. (Rupees ………………. only). and unless in claim in 

writing is lodged with us within six months of the date of expiry or the extended date of 

expiry of this guarantee, all our liabilities under this guarantee shall stand discharged. 

 

 

Dated the  …………………day of ……………… …… … …… ………..  

 for ……………………………………………………………….. Bank Ltd 

 

 

 

 



 

79 

 

Annexure- 13 

 

PROFORMA OF JOINT VENTURE/CONSORTIUM AGREEMENT  

(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 This Joint Venture /Consortium Agreement is made and entered into on this 

…….. day of ……..2024 by and between (i) M/s. …(Name of the firm to be filled 

in)…………., (ii) M/s……(Name of the firm to be filled in)….., ………….., primarily 

for the work under the Cochin Port Authority. 

All the partners of the Joint Venture /Consortium hereinafter individually referred to as 

the parties and collectively as the „Joint Venture/Consortium‟. 

1.0    Formation of Joint Venture/Consortium 

1.1.  (i) M/s…………………….(Name of the firm to be filled in) is engaged in   

……….……….(Details of the works undertaken by the party) 

 

  (ii) M/s……… (Name of the firm to be filled in) is engaged in     

                    …………….(Details of  the   works undertaken by the party) 

    (iii)   ………………………………………………………………………………. 

 

1.2. On behalf of Board of Trustees of Port of Cochin  (hereinafter referred to as 

“Employer”), the Chief Mechanical Engineer, Cochin Port Authority  has invited 

bids from the experienced,  resourceful   and bonafide Developers with proven 

technical and financial capabilities of executing the work of    (herein after referred 

as “the project”). 

1.3.  The parties have been exploring together the ways and means of collaboration for 

the purpose of an offer to be made for the said project of the Cochin Port Authority 

and have mutually agreed to enter into a Joint Venture/Consortium Agreement to 

submit a common bid for the project and to carry out the project works in the event 

of award of the contract, in association with each other and (……Name of Partner 

to be filled in………) shall be the Lead Partner and (i) (……Name of Partner to 

be filled in………), (ii) (……Name of Partner to be filled in………),……. shall 

be the  other partner(s). 

 NOW THEREFORE IT HAS BEEN AGREED TO BETWEEN THE PARTIES AS 

FOLLOWS 

1.4. The Joint Venture/Consortium will be known as…(……Name of JV to be filled 

in………) …………………and shall consist of (i) (……Name of the firm to be 

filled in………), (ii) (……Name of the firm to be filled in………), …………, 

parties to the present agreement. 

1.5.  The recitals are true and correct and form an integral part of this agreement and are 

representations of the parties to which they relate and have been relied upon by the 

parties to enter into the present agreement. 

1.6. Notwithstanding the date of signature of this agreement, its effective date will be the 

date of submission of bid. 

 

1.7. All costs incurred by the parties before the date of award of contract will be borne by 

the parties concerned. All costs in implementation of this Joint Venture/Consortium 

Agreement after award of contract till the expiry of this agreement will be borne by 

the parties as hereinafter provided. 

1.8. The Joint Venture/Consortium will be dissolved and this agreement will cease to 

have effect on completion of this project, maintenance and fulfilment of all other 
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conditions under the contract, upon receipt of payment of all amounts from the 

Employer and on settlement of accounts between the parties as hereinafter provided. 

1.9.  The contract, if awarded by the Employer, Letter of Acceptance shall be issued in 

the name of (….Name of JV/Consortium to be filled in…..) and the Contract shall 

be signed by legally authorised signatories of all the parties. 

1.10. All the parties of the JV/Consortium shall be jointly and severally liable during the 

bidding process and the bid document shall be signed by legally authorised 

signatory of all the parties. 

1.11. The financial contribution of each partner to the JV/Consortium operation shall be: 

 

(i) M/s……… (Name of the partner to be filled in) - …….. 

 

(ii) M/s……… (Name of the partner to be filled in) - ………… 

 

 (iii) ………………………………………………………………………. 

 

1.12. All the parties of the JV/Consortium shall be jointly and severally liable for the 

execution of the project in accordance with the Contract terms, in the event of 

award of contract. The delineation of duties, responsibilities and scope of work shall 

be: 

a)   The Lead Partner, shall provide suitable experienced personnel at site, for 

general planning, site management and equipment operations, during entire 

period of contract execution. 

         

b)   (……Name of Partner to be filled in………) shall carry out the following 

works   

                         ------------------------------------------------------------ 

c)    (……Name of Partner to be filled in………) shall carry out the following 

works   

d)   …………………………………………………………………………….… 

     ………………………………………………………………………………. 

  

1.13.  The parties hereto agreed that each of them shall duly and properly perform all the 

functions and all costs related to their respective works. 

1.14. The parties hereto shall be at liberty to enter into liaison work/correspondence with 

statutory and local authorities as the circumstances warrant individually or 

collectively. 

1.15. It is hereby agreed and undertaken that, all the parties are jointly and severally liable 

to the “Board” of Port of  Cochin  for the performance of the contract. 

1.16. Notwithstanding demarcation or allotment of work between JV/Consortium 

partners, JV/Consortium each partner shall be liable for non performance of the 

whole contract irrespective of their demarcation or share of work. 

1.16. The Lead Partner shall be authorised to act on behalf of the JV/Consortium.  

1.17. All the correspondences between the Employer and the JV /Consortium shall be 

routed through the Lead Partner. 

1.18. The Lead Partner is authorized: (a) to submit bid, negotiate and conclude contract 

and incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium 

during the bidding process; and (b) in the event of a successful bid, to incur 

liabilities and receive instructions for and on behalf of the partner(s) of the JV 
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/Consortium and to carry out the entire execution of the contract including payment, 

exclusively through Lead Partner. 

1.19. In the event of default of the Lead Partner, it shall be construed as default of the 

Developer/Contractor; and Employer shall be entitled to take action under relevant 

clause(s) of the Department Bid Document and/or Conditions of Contract. 

1.20. All the parties of the JV/Consortium shall be jointly and severally liable for due 

performance, recourse/sanctions within the joint venture in the event of default of 

any partner and arrangements for providing the required indemnities. 

1.21 The JV/ Consortium shall have a separate JV/Consortium Bank account (distinct 

from the Bank account of  the individual partners) to which individual partners shall 

contribute  their share capital / or working capital. The financial obligation of the 

consortium shall be discharged through the said JV/ Consortium Bank account only 

and also all payment received by consortium from the Cochin Port Authority shall 

be through that account only.  

The parties hereto have mutually agreed to the terms and conditions set forth herein 

above and have assured each other to duly perform the reciprocal promises and 

obligations on either side for effective implementation of the JV/Consortium for 

proper and due completion of the works envisaged, in the event of award of contract 

to the JV/Consortium and have affixed their signature in this indenture on this the 

……….day of …….20... 

 

(i) Signature         

 Name           

Designation seal         

  &          

Common seal of the firm 

       

(ii) Signature         

 Name           

Designation seal         

  &          

Common seal of the firm 

       

Witness 1 

Witness 2 
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Annexure- 14 

PROFORMA OF POWER- OF-ATTORNEY FOR LEAD MEMBER OF JV/ 

CONSORTIUM (NA) 

((To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

By this Power- of-Attorney  executed on  this ….day of …..(month) of  2024,     we,  

(i) (……………………………….Name of legally authorized signatory of first partner to 

be filled in………), (ii) (………………………..Name of legally authorized signatory of 

second partner to be filled in………………………………), 

……………………………………………………………… hereby jointly authorize and 

agree the Lead Partner,    M/s  (………………………………Name of the lead partner to be 

filled in………………………),   (a) to submit bid, negotiate and conclude contract and 

incur all liabilities therewith on behalf of the partner(s) of the JV /Consortium during the 

bidding process; and (b) in the event of a successful bid, to incur liabilities and receive 

instructions for and on behalf of the partner(s) of the JV /Consortium and to carry out the 

entire execution of the contract including payment for the work of “ exclusively through 

Lead Partner.  

  

      (i) Signature         

  Name           

Designation seal         

   &          

Common seal of the firm 

      

(ii)  Signature         

  Name           

Designation seal         

   &          

Common seal of the firm       

…………………………………………… 

…………………………………………. 

 Signature, name and seal of the certifying authority/Notary Public. 

 

 


