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Office of the Deputy Conservator, 

Cochin Port Authority, 

W/Island,  Cochin, 682009, KERALA 

Tele: 91-0484-2666417/0484-2582500 

website: www.cochinport.gov.in 

 

 

E- Tender No.MD/DM/FF Consultancy/T-1/2024                                   Dated:04-06-2024. 

 

 

NOTICE INVITING TENDER 

 

 

1. Electronic Tenders (e-tenders) in single stage two cover bidding  system ( Technical 

and Financial offer) on lump sum price basis are invited from experienced firms with 

proven technical and financial capabilities for providing  ―Consultancy Services for 

the work  of  Upgradation of Fire Fighting Facilities of Tanker Terminals at Cochin 

Port‖ for providing such technical services: 

2 Details of downloading / submission of Bids are as under: 

 

Tender e-publication date 04-06-2024  

Download period From 05-06-2024  to 14:00 hours on 17-07-2024.  

    

Last  date  and  time  of 14:30 hours on 17-07-2024.  

submission of Bid    

Date and time of opening 15:00 hours on 17-07-2024  

the Technical Bid    

Estimated Cost 
Rs. 1,50,00,000/-(Rupees  One crore fifty Lakhs only) 

excluding GST  

Earnest Money Deposit.   Rs.3,00,000/- (Rupees Three lakhs only)  

Cost of Bid Document 

Rs.5,900/-(5000+18%GST) (Non- refundable) furnished 

either through Demand Draft / Pay Order / Banker‘s 

Cheque drawn in favour of the FA & CAO, Cochin Port 

Authority (CoPA), payable at Kochi, from any 

Nationalised Bank/ Scheduled Bank in India. Payment 

can also be made online mode (NEFT/RTGS) as per Bank 

details at Appendix-XVI. 

Pre Bid Conference  

18-06-2024  at 11:00 hrs. (Through VC) 

Google Meet joining info 

Video call link:  https://meet.google.com/rpb-regv-bhp 

 

3 Cochin Port Authority (CoPA)  propose to up-grade the Fire Fighting Facilities  of its  

four Oil handling berths viz. North Tanker Berth(NTB) and South Tanker Berth (STB) 

http://www.cochinport.gov.in/
https://meet.google.com/rpb-regv-bhp
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commonly  known as Oil Tanker Berths (OTB), Cochin Oil Terminal (COT) and Oil 

Berth  Q4  to  the requirement of latest OISD Standard 156 applicable for  Fire 

Protection Facilities for Ports  handling Hydrocarbons.  

4 In order to take up this upgradation work, CoPA proposes to engage an experienced 

Consultant  with a team of multi-disciplinary professionals for providing ―Consultancy 

Services for the work  of  Upgradation of Fire Fighting Facilities of Tanker Terminals 

at Cochin Port‖   

5 The Scope of Work of the Consultants  under the proposed Assignment for each of the 

Terminal  is almost the same. Scope of Work of Consultants  mainly include  the 

following:-   

(i) Identification/ assessment of  Fire Fighting Facility requirements of each Terminal as 

per OISD Standard156  requirements. 

(ii) Towards the above, the  Consultants shall study the existing Fire Water Network, 

review of various related documents,    compare the existing facilities vis-à-vis the 

requirement specified in the latest  OISD standard 156, assess condition of various 

equipments, pipelines, towers, civil structures, additional space requirements for new 

equipments etc. 

(iii) Formulate an appropriate methodology  

(iv) Formulate and submit the  recommendations on the additional  facilities to be 

provided for  upgradation of Fire Fighting System   

(v) Recommend a suitable methodology of work and schedule of execution of work   

considering the requirement and minimum Terminal shutdown. 

(vi) Carryout  Design  &  Detailed Engineering (including Technical Specification & 

Scope of Work, implementation schedule  etc.)  of  the    Fire Fighting Facilities as 

per OISD requirement upon COPA‘s approval of  the Consultant‘s  

recommendations.    

(vii) Preparation of  indicative QAP for all critical machineries/equipments/materials and 

critical works to be included in the tender; 

(viii)  Preparation of  detailed  estimate of   proposed up gradation of   Fire Fighting 

System;   

(ix) Assistance during Tendering including attending pre-bid meeting and preparation of 

replies to the queries raised by bidders, evaluation and finalization of tenders of 

Upgradation work as well as TPI appointment. 

(x) Assistance  during Contract execution of  Upgradation of Fire Fighting Facilities by 

deploying appropriate expertise including site visits as per COPA‘s requirements 

during the tenure of contract as per the detailed Terms of Reference herein provided  

as Appendix-I.  

 

6 Minimum Eligibility Criteria (MEC): Tenderer must fulfil the following Minimum 

Eligibility  Criteria to prove the techno-commercial competence and submit the documents 

in support thereof:  

 

(i) Average Annual financial turnover of the tenderer during the last  three Financial 

Years ending 31
st
 March 2023 (ie. 2020-21, 2021-22 and 2022-23) should be atleast 

Rs.45,00,000/- 
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(ii) Experience: Tenderers  should  have experience of having  successfully completed  

atleast  either :   

 

i) Three similar completed Consultancy Assignments  each costing not less than 

Rs.60,00,000/- OR 

ii) Two similar completed Consultancy Assignments  each costing not less than       

Rs. 75,00,000/- OR 

iii) One similar completed Consultancy Assignment   costing not less than 

Rs.1,20,00,000/- 

during the  last 7 (seven) years ending 31-05-2024 

 

(Satisfactorily completed Consultancy Assignments considered for  qualification of 

tender should  include design of fire fighting facilities having total water requirement 

of not less than 844.80 M3/hr.)    

 

Definition of similar consultancy assignment  : 

 

Consultancy Services provided for the projects involving  setting up of new Fire 

Fighting Facilities or  Up gradation of capacity   of existing Fire Fighting Facilities, 

either in a  Tanker berth handling hydrocarbons (Crude Oil/POL Products/LPG/LNG 

etc.) in any of the Ports or Petroleum Refinery  in India.   

 

Note:  

 

1. Completion Cost of assignments considered for qualification of  MEC  shall be 

excluding  GST. 

2. In order to evaluate the tender, the value of executed consultancy assignments  shall 

be brought to the current costing level by enhancing the actual value of the 

assignment  upon completion, by using the following enhancement factors. 

 

Assignments  executed Year before Multiplying factor 

One year [May, 2023] 1.07 

Two years  [May, 2022] 1.14 

Three years  [May, 2021] 1.21 

Four years  [May, 2020] 1.28 

Five years  [May, 2019] 1.35 

Six years [May, 2018] 1.42 

 

List of documents to be furnished along with the tender to prove the Minimum 

Eligibility Criteria:- 

 

(i) A statement duly certified by the Chartered Accountant (his Registration Number 

should be shown) showing the Annual Financial Turnover during the last three financial 

years ending    31-03-2023 (viz. 2020-21, 2021-22 and 2022-23) should be furnished as 

per Appendix-VII along with copies of the audited Annual Balance sheet including 

Profit & Loss Account Statements for the above period.  
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(ii) Notarized copies of Work Orders and Satisfactory Completion Certificate issued by the 

Client in support of contracts having been executed as proof. Details of such contracts 

shall be furnished as per Appendix-VIII. The experience certificate of Works executed 

in private sectors / organizations shall be considered for qualification, only on 

submission of Form 26AS as per TRACES Site along with Work order and completion 

certificate.  

  

7 Other Eligibility Considerations 

 

7.1. Even though the Bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

i) Made misleading or false representations in the forms, statements and 

attachments submitted in proof of the eligibility requirements;  

ii) Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, 

barred by the Central / State Government or organizations under them, from 

participating in any project or financial failures etc. 

7.2.The Bidder should have valid GST Registration Certificate and PAN. Copies of 

supporting documents to be attached. 

 

7.3.The Bidder should not have been blacklisted /debarred by any Govt. of India 

Organizations / PSU/ PSE / Govt. Depts. etc. for breach of any applicable laws or 

violation of regulations or breach of contractual agreement or rendering unsatisfactory 

services during the last 3 (Three) years. (Self- declaration to be submitted by the 

bidder along with their bid as per Appendix-XI). 

7.4.The Bidders should have  EPF and ESI registration  

 

8  Subcontracting is not permitted for this Assignment. 

 

9 The detailed scope of work in the proposed Consultancy services is detailed in the 

Terms of Reference (ToR) at Appendix – I of Bid Document.  

 

10 Bid Documents can be downloaded from the e-Tendering portal 

www.tenderwizard.com/COPT  on the dates specified in the above table by making 

online requisition. Bid Document will also be available in Cochin Port website 

(www.cochinport.gov.in) as well as Central Public Procurement (CPP) Portal which 

can be downloaded for submission. The cost of Bid Document shall be furnished in the 

form of Demand Draft/ Pay Order/Banker‘s Cheque drawn in favour of FA & CAO, 

CoPA along with the submission of Bid. Payment can also be made online mode 

(NEFT/RTGS) as per Bank details at Appendix-XVI. 

 

11 The Bidders need to obtain the one time User ID & password for log-in to e-

Tendering system from the service provider M/s.KEONICS by paying registration 

amount of Rs.1124/- by online payment using Credit/Debit Card/Net banking or DD in 

favour of ―KSEDCL, Bangalore‖. 

 

12 The intending Bidder must have valid Class-II or III digital signature certificate to 

submit the Bid. For further details and to obtain the digital signature please contact e-

Tender Help Desk No.080-49352000 / 9605557738. 

 

http://www.tenderwizard.com/COPT
http://www.cochinport.gov.in/
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13 Bids shall be submitted ―online” on the website www.tenderwizard.com/COPT, 

strictly in accordance with the Instructions to Bidders and Terms & Conditions given 

in the Bid Document.  No Bids shall be accepted off-line (Hard copy).  

14 The Bidder is responsible to download Addenda/ Amendments/ Errata/ Replies to the 

Queries of Bidders etc., if any, issued by CoPA, from the e-Tendering Portal or CoPA 

website or CPP Portal before submission of the Bid. Bids with any shortfall in 

submissions of the said Addenda/ Amendments/Errata/Replies to the queries of Bidder 

etc. duly signed along with the downloaded Documents while submitting the Bid, are 

liable for rejection. Incomplete Bid Documents may be rejected.  
 

15 Cochin Port Authority will not be held responsible for any technical snag or network 

failure during online Bidding It is the Bidders‘ responsibility to comply with the 

system requirements i.e. hardware, software and internet connectivity at Bidder‘s 

premises to access the e-Tender portal. Under any circumstances, Cochin Port 

Authority shall not be liable to the Bidders for any direct/indirect loss or damages 

incurred by them, arising out of incorrect use of the e-Tender system or internet 

connectivity failures. 
 

16 The complete Bid Document shall be submitted online as tender offer on or before the 

due date and time of submission. The scanned copy of financial instruments towards 

cost of Bid Document and EMD shall be uploaded with the Bid Document while 

submitting the tender electronically in the e-Tendering Portal. The Bidder shall submit 

the originals of: (i) DD/ Pay Order/ Banker‘s Cheque towards (a) the cost of Bid 

Document and (b) EMD, (ii) Integrity Pact and (iii) Power of Attorney, if applicable, 

along with letter of submission in a sealed cover duly mentioning the Tender No. & 

Name of Assignment, due date of opening of Bid and Name of the Bidder to the 

Deputy Conservator, Cochin Port Authority, W/Island,  Cochin – 682 009, 

KERALA, on the Bid Due Date. Non submission of the original financial 

instruments towards the Cost of Bid Document and EMD, Integrity Pact and 

Power-of-Attorney, if applicable, within the above period leads to disqualification 

of Bids. Bids received after the stipulated last date and time for receipt, due to any 

reasons will not be considered. 

 

17 MSME Bidders who are registered with District Industries Centre (DIC) or Khadi and 

Village Industries Commission (KVIC) or Khadi and Village Industries Board (KVIB) 

or Coir Board or National Small Industries Corporation (NSIC) or Directorate of 

Handicrafts and Handlooms or Udyog Aadhaar Memorandum or any other body 

specified by the Ministry of MSME for similar nature of works shall be eligible for 

issue of Bid Document free of cost and are exempted from payment of EMD. They are 

required to submit documentary proof of such registration along with the offer, for 

claiming the available exemptions and a scanned copy of Exemption Certificate duly 

notarized shall be uploaded in the e – Tender Portal. If the Registration Certificate 

does not pertain to ―Consultancy Services‖, the Bid will be rejected. 

 

18 The undersigned reserves the right to reject/cancel/postpone any one or all Bids at any 

stage of the Bid, which will be binding on all Bidders. 

                                                                                                       Sd/- 

                                                                                                    DEPUTY CONSERVATOR 

                                                                                                    Cochin Port Authority 

                                                                                                    Willingdon Island,   

                                                                                                    Cochin-682009, Kerala 

                                                                                                Email:dc@cochinport.gov.in 

                                                                                        www.cochinport.gov.in 

http://www.tenderwizard.com/COP
http://www.cochinport.gov.in/
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1.  INTRODUCTION 
 

1.1 Background 
  

Cochin Port Authority (CoPA)  propose to up-grade the Fire Fighting Facilities  of its  four 

Oil handling berths viz. North Tanker Berth(NTB) and South Tanker Berth (STB) 

commonly  known as Oil Tanker Berths (OTB), Cochin Oil Terminal (COT) and Oil Berth  

Q4  to  the requirement of latest OISD Standard 156 applicable for  Fire Protection 

Facilities for Ports  handling Hydrocarbons.  

 

1.2 General 

 

In order to take up this upgradation work, CoPA proposes to engage an experienced 

Consultant  with a team of multi-disciplinary professionals for identification of  additional 

facilities required  for upgradation of  the  Fire Fighting Facilities of the Terminals as per 

the OISD requirements, prepare the design, drawings, detailed scope of work & technical 

specification, Schedule of requirements, estimate  and terms and conditions that are to be 

incorporated in the tender for execution of Upgradation work. The Consultants shall also 

provide technical assistance as per the requirement of  COPA so as to ensure by COPA  

that the works are executed in accordance with the design and other parameters 

recommended by the  Consultants  and the project is completed as per the Schedule.  

In pursuance of the above, CoPA now proposes to invite Bids from reputed and well 

experienced Consultant firms with multi-disciplinary team of professionals in the fields of 

planning and setting up  of new Fire Fighting Facilities or  Up gradation of capacity   of 

existing Fire Fighting Facilities, either in a  Tanker berth handling hydrocarbons (Crude 

Oil/POL Products/LPG/LNG etc.) in any of the Ports or Petroleum Refinery  in India  for 

providing such technical services, for the Assignment ―Consultancy services for the work  

of  upgradation of fire fighting facilities of Tanker Terminals at Cochin Port‖ 

 

The Scope of Assignment/duties of the Consultant and other project details shall be as 

detailed in Appendix-I: Terms of Reference (ToR). Indicative work schedule  for 

upgradation of Fire Fighting Facilities at NTB-STB, Q-4 and COT  is furnished in   

Appendix- 1. As per the above Work Schedule, the  approximate duration of   

implementation of  Upgradation of Fire Fighting Facilities for  all the Terminals   is  

roughly  33 months from the date of  notification of award of Contract to the Consultants. 

If required, the completion period of Project  may  be further  extended and 2-3 months 

thereafter would be required  for closing the contract documents of the Consultants. 

 

1.3 Request for Proposal / Bid 
  

Cochin Port invites Proposals / Bids for selection of a Consultants  for providing  

―Consultancy services for the work  of  upgradation of fire fighting facilities of Tanker 

Terminals at Cochin Port ”   

The CoPA intends to select the Consultant through an open competitive bidding in 

accordance with the procedure set out herein. 

 

At the time of uploading, the Bidder shall give an undertaking that no changes have been 

made in the Bid Document. The Port‘s Bid Document will be treated as authentic Bid and 

if any discrepancy is noticed at any stage between the Port‘s Bid Document and the one 
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submitted by the Bidder, the Port‘s Document shall prevail. For the discrepancies found at 

any time, the Bidder shall be liable for legal action. 

 

1.4 Minimum Eligibility Criteria (MEC):  

 

Tenderer must fulfil the following Minimum Eligibility  Criteria to prove the techno-

commercial competence and submit the documents in support thereof:  

 

(i) Average Annual financial turnover of the tenderer during the last  three Financial 

Years ending 31
st
 March 2023 (ie. 2020-21, 2021-22 and 2022-23) should be atleast 

Rs.45,00,000/- 

(ii) Experience: Tenderers  should  have experience of having  successfully completed  

atleast  either :   

 

iv) Three similar completed Consultancy Assignments  each costing not less than 

Rs.60,00,000/- OR 

v) Two similar completed Consultancy Assignments  each costing not less than        

Rs. 75,00,000/- OR 

vi) One similar completed Consultancy Assignment   costing not less than 

Rs.1,20,00,000/- 

during the  last 7 (seven) years ending 31-05-2024 

 

(Satisfactorily completed Consultancy Assignments considered for  qualification of 

tender should  include design of fire fighting facilities having total water requirement 

of not less than 844.80 M3/hr.)    

 

Definition of similar consultancy assignment  : 

 

Consultancy Services provided for the projects involving  setting up of new Fire 

Fighting Facilities or  Up gradation of capacity   of existing Fire Fighting Facilities, 

either in a  Tanker berth handling hydrocarbons (Crude Oil/POL Products/LPG/LNG 

etc.) in any of the Ports or Petroleum Refinery  in India.   

 

Note:  

 

1. Completion Cost of assignments considered for qualification of  MEC  shall be 

excluding  GST. 
2. In order to evaluate the tender, the value of executed consultancy assignments  shall 

be brought to the current costing level by enhancing the actual value of the 

assignment  upon completion, by using the following enhancement factors. 

 

Assignments  executed Year before Multiplying factor 

One year [May, 2023] 1.07 

Two years  [May, 2022] 1.14 

Three years  [May, 2021] 1.21 

Four years  [May, 2020] 1.28 

Five years  [May, 2019] 1.35 

Six years [May, 2018] 1.42 
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List of documents to be furnished along with the tender to prove the Minimum 

Eligibility Criteria:- 

 

(iii) A statement duly certified by the Chartered Accountant (his Registration Number 

should be shown) showing the Annual Financial Turnover during the last three financial 

years ending    31-03-2023 (viz. 2020-21, 2021-22 and 2022-23) should be furnished as 

per Appendix-VII along with copies of the audited Annual Balance sheet including 

Profit & Loss Account Statements for the above period.  

 

(iv) Notarized copies of Work Orders and Satisfactory Completion Certificate issued by the 

Client in support of contracts having been executed as proof. Details of such contracts 

shall be furnished as per Appendix-VIII. The experience certificate of Works executed 

in private sectors / organizations shall be considered for qualification, only on 

submission of Form 26AS as per TRACES Site along with Work order and completion 

certificate.  

 

1.5 Other Eligibility Considerations 

 

1.5.1.  Even though the Bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

(i) Made misleading or false representations in the forms, statements and attachments 

submitted in proof of the eligibility requirements;  

(ii) Record of poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion, litigation history, barred by the Central / 

State Government or organizations under them, from participating in any project or 

financial failures etc. 

1.5.2. The Bidder should have valid GST Registration Certificate and PAN. Copies of 

supporting documents to be attached. 

 

1.5.3. The Bidder should not have been blacklisted /debarred by any Govt. of India 

Organizations / PSU/ PSE / Govt. Depts. etc. for breach of any applicable laws or 

violation of regulations or breach of contractual agreement or rendering unsatisfactory 

services during the last 3 (Three) years. (Self- declaration to be submitted by the 

bidder along with their bid as per Appendix-XI). 

1.5.4. The Bidders should have  EPF and ESI registration  

 

1.6 Subcontracting 

Subcontracting is not permitted for this Assignment. 

 

1.7  Due Diligence by the Bidders 
 

Bidders are encouraged to inform themselves fully about the Assignment and the local 

conditions before submitting the Bid by  visiting  the Tanker Terminals/Project Sites, 

sending written queries to the COPA on or before the date and time specified in 

Clause 1.11. 

1.8  Cost of  Bid  Document & EMD 
  

The Cost of Bid Document and EMD shall be remitted in the form of Demand Draft 

/Pay Order/Banker‘s Cheque drawn in favour of the FA & CAO, CoPA from any 

Scheduled / Nationalised Bank having its branch at Kochi at the time of submission 

of Bid and scanned copy of the same shall be attached with the e-tender. 
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MSME Bidders who are registered with District Industries Centre (DIC) or Khadi 

and Village Industries Commission (KVIC) or Khadi and Village Industries Board 

(KVIB) or Coir Board or National Small Industries Corporation (NSIC) or 

Directorate of Handicrafts and Handlooms or Udyog Aadhaar Memorandum or any 

other body specified by the Ministry of MSME for similar nature of works shall be 

eligible for issue of Bid Document free of cost and are exempted from payment of 

EMD. They are required to submit documentary proof of such registration along with 

the offer, for claiming the available exemptions and a scanned copy of Exemption 

Certificate duly notarized shall be uploaded in the e – Tender Portal. If the 

Registration Certificate does not pertain to ―Consultancy Services‖, the Bid will be 

rejected. 

1.9 Validity of the Proposal / Bid  
1.9.1 The Proposals /Bids shall be valid for a period of at least 120 (One hundred and 

twenty) days  from the Bid  Due Date.  The CoPA reserves the right to reject any 

Proposal, which does not meet this requirement. 

1.9.2 In exceptional circumstances, prior to expiry of the above Proposal Validity Period, 

CoPA may, by a request in writing, require the Bidders to extend the period of 

validity for specified additional periods. Bidders who are willing for such an 

extension shall have to communicate their acceptance, within the specified time as 

mentioned in the request made by COPA  for validity extension. A Bidder may also 

refuse the request without forfeiting its Earnest Money Deposit. However, no claim 

from such bidders, whatsoever, concerned with this bidding, will be entertained by 

COPA. A Bidder agreeing to the request will not be allowed to modify its Proposal. 

1.10 Brief Description of the Selection Process 

  
COPA has adopted  two cover bidding  process for selection of eligible Consultant. 

The Price Bid of only those Bidders who meet the Bid requirements relating to Cost 

of Bid Document & EMD, Minimum Eligibility Criteria and the requirements 

fulfilling Threshold Experience Score and found responsive in the evaluation of 

Technical Bid, will be opened on any other day as intimated through website. 

(Financial bids of  other unresponsive bidders will not be  opened  for evaluation) 

 

L-1 offer out of the  responsive offers is selected  on price criteria alone without 

giving any additional weightage  to marks/ranking of  Technical proposal. 

 

1.11 Pre-Bid Meeting / Clarifications 

1.11.1  Pre-Bid meeting will be held for the Bid on 18-06-2024 at 11:00 hrs. The Bidders 

who need clarifications on any specific issue shall inform CoPA in writing (in editable 

word/doc/docx format only) on or before 17:30 hrs. on  17-06-2024  at the address 

given in the Clause 1.14.1 below. Queries/clarifications submitted in any other format 

shall not be considered for giving clarifications. Queries/clarifications on Bid 

Document sought after 17:30 hrs. on   17-06-2024  may not be entertained. 

1.11.2  CoPA shall endeavor to respond to the queries within the period specified therein but 

not later than 7 (seven) days prior to the Bid Due Date. The 

replies/clarifications/decisions shall be hosted at the Cochin Port Authority website 

www.cochinport.gov.in, e-Tendering Portal and CPP Portal without identifying the 

source of queries. 

http://www.cochinport.gov.in/
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1.11.3  CoPA reserves the right not to respond to any queries or provide any clarifications, in 

its sole discretion, and nothing in this Clause shall be construed as obligating CoPA to 

respond to any query or to provide any clarification. 

1.12 Amendment of Bid Document  

1.12.1  At any time prior to the deadline for submission of Bid, CoPA may, for any 

reason, whether at its own initiative or in response to clarifications requested by a 

Bidder, modify the Bid Document by the issuance of 

Addenda/Corrigenda/Amendment. 

1.12.2  Any Addenda/ Corrigenda/ Amendments/ Errata/ Replies to the queries of 

Bidder etc., if any, issued by CoPA will be hosted in Cochin Port website 

www.cochinport.gov.in,  e-Tendering Portal and CPP Portal only and the Bidder shall 

be responsible to check and download those Documents, if any, issued by CoPA, from 

the website before submission of Bid. Bids with any shortfall in submissions of the 

said Addenda/ Corrigenda/ Amendments/ Errata/ Replies to the queries of Bidder etc. 

duly signed along with the downloaded documents while submitting the Bid, are liable 

for rejection. In order to afford Bidders with reasonable time to take an 

Addendum/Corrigendum into account, or for any other reason, the CoPA may, at its 

discretion, extend the Bid Due Date and the Bid extension notice shall be hosted in the 

websites only. 

1.13 Pre-Contract Integrity Pact (IP) shall cover this Bid throughout its various phases, 

and IP would be deemed as a part of the contract though an appropriate provision. 

The Bidders should sign and submit ―Pre-Contract Integrity Pact‖ to be executed 

between the Bidder and CoPA in a separate envelope superscribed ―Pre-Contract 

Integrity Pact‖ on or before the last date and time of submission of bids. Bids not 

accompanied by a duly signed ―Pre-Contract Integrity Pact‖ shall be liable for 

rejection. IP would be implemented through the following panel of  Independent 

External Monitors (IEM) for this tender: 

 

1) Shri. M J Joseph, ICAS (Rtd.) 

C 2204, Karle Zenth Residences 

100 feet Kempapura Main Road, 

Nagawara 

Bangalore – 560 045 

Email: joseph.iem@cochinport.gov.in 

2) Shri. Punati Sridhar, IFOS(Retd), 

8C, Block -4, 14-C Cross, MCHS Colony, 

HSR 6
th

 Sector,  

Bangalore- 560 102 

Email: sridhar.iem@cochinport.gov.in 

For full details of the scheme of IP, you may visit the website of Central Vigilance 

Commission, New Delhi. 

 

 

 

 

http://www.cochinport.gov.in/
mailto:joseph.iem@cochinport.gov.in
mailto:.iem@cochinport.gov.in
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1.14 Communications 

  
1.14.1 All communications including the submission of Proposal should be addressed to : 

 

The Deputy Conservator , 

Cochin Port Authority , 

Willingdon Island, 

Cochin – 682 009. 

Kerala, India. 

Email: dc@cochinport.gov.in 

 

1.14.2 All communications, including the envelopes, should contain the following 

information, to be marked at the top in bold letters 

 

   Tender No.   :         MD/DM/FF Consultancy/T-1/2024         

 Tender Name:   Providing     “Consultancy Services for the work  of   

                                        Upgradation of Fire Fighting Facilities of Tanker Terminals at  

                                        Cochin Port” 

 

 

 

 
 
 

 

SIGNATURE OF THE BIDDER 
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SECTION-2 
 
 
 
 
 

 

SITE INFORMATION 
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2. SITE INFORMATION 
 

2.1  Project Location 
 

2.1.1 Tanker Terminals COT and NTB-STB are located in Ernakulam Channel 

and  Oil Berth Q-4 is located in Willingdon Island  in the shore of 

Mattancherry Channel and all the three Terminals are within Cochin Port 

limits.  
 

2.1.2 Index Map of the Project Site is shown below. 
 

  
 

Index Map 

 

PROJECT SITE 
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2.1 Coastal Process in the Near Shore and Harbour Basin 

  

The whole coastal area is characterized by formation of the coastal land forms, 

which are made up of sand bars and barriers, sandy flats, mud flats and bars. 

The coastal plain is occupied by quaternary and recent sediments consisting 

essentially of sands, sandy clays, clays and carbonious clays. 

 

The near shore area outside the Cochin Gut is relatively shallow reaching a 

water depth of 5m at a distance of about 2km from the shore and gradually 

deepening to 10m at a distance of about 6km outside the Gut. The sea bottom 

is mainly soft mud upto several meters deep in the near shore waters of 

Cochin. 
 

The siltation in the Cochin Harbour Basin area mainly takes place due to the 

deposition of the sediments from sea, which are stirred up during the wave 

action and brought inside the lagoon during the flood tide, whereas the 

siltation in the approach channel is a combined effect of the phenomena of 

littoral drift and settlement of suspended sediments. 

2.2 Oceanographic Data 

   

2.2.1 Tides 

   

 

CCochin experiences semi diurnal tides. The tidal levels with respect Chart 
Ddatum are as follows 

 H Highest High Water Level : + 1.20m 

     Mean High Water Spring (MHWS) : +0.92m 

     Mean Low Water Spring (MLWS) : +0.80m 

     Mean Sea Level (MSL) : +0.582m 

     Mean High Water Neap (MHWN) : +0.60m 

     Mean Low Water Neap (MLWN) : +0.30m 

 L  Lowest Low Water Level : +0.20m 

2.2.2 Waves    

The wave climate in the sea is governed by the South West monsoon 

when wave action can be strong with prevailing wave directions from 

north-west to south-west. Deep water (15m) wave observations in the 

past indicate the significant wave heights of 4m, 2m and 1m at the water 

depths of 10m, 5m and 2m respectively, the predominant wave direction 

being west. 
 



21 
 

Wave action inside the harbour is insignificant because of narrow 

entrance between Cochin Gut and Fort Cochin and the configuration of 

the land. Generally calm conditions prevail throughout the year except 

during the times of extreme wind action. 
 

2.2.3 Current 
 

The currents along the coast of Cochin consist of tide, Wave and Wind 

induced components. As per observations the maximum current 

velocities at the Cochin Gut during the non-monsoon periods is of the 

order of 3 knots, which could increase to as high as 5.5 knots during the 

monsoon periods. Inside the harbour the current velocities relatively are 

low, of the order of 0.5 knots only, with directions varying at different 

locations. Maximum flood velocities during the monsoon were observed 

at the bottom due to density currents. 
 

2.2.4 Littoral Drift 
 

The Littoral Drift influenced by the monsoon is southwards during 

south–west monsoon period and northwards during non–monsoon period. 

Though this contributes to the siltation in the approach channel, it has no 

direct impact in the Mattancherry Channel. 
 

2.2.5 Bathymetry 

The seabed slopes gently in the offshore region and is about 1 in 500- 

600. The coast experiences the littoral drift, as anywhere else but there is 

a phenomenon of formation of the mud banks. The mud banks are not 

stationary and have a tendency to move in the coastal region. 

2.3 Climatology and Meteorology 
 

2.3.1 Temperature and Humidity  

Temperature at Cochin varies from about 23° to 32.5°C. There are not 

much distinct seasonal variations in the temperature, which is more or 

less uniform throughout the year. However, highest temperature tends to 

occur in the months of March to May. Low temperatures occur during 

December and January. 
 

The Humidity is high throughout the year. From June to September, 

during monsoon, the humidity ranges from 95% to 100%. From October 

to January it comes down to 50% to 70%. During the summer months of 

February to May average humidity is about 60%. 

2.3.2 Winds and Cyclones 
 

The wind speed and wind direction is determined by the season and by 

the daily temperature differences between land and sea. The predominant 

wind direction during the monsoon period i.e. from June to September is 
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west to south-west and the effect of land breeze is not dominant during 

this period. 

During the non-monsoon periods, the predominant wind direction is from 

north-east during the morning and west during the evening, which shows 

influence of land breeze. 

The maximum wind speed observed was of the order of 112 kmph from 

WSW direction. 

Cochin lies beyond the cyclone belt and therefore the risk of cyclones is 

negligible. 

2.3.3 Rainfall 

  

The maximum rainfall usually occurs during the SW monsoon period i.e. 

from June to September. The annual rainfall in the region varies between 

2500 to 3500 mm. 
 

 

 

 

SIGNATURE OF THE BIDDER 
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     SECTION - 3 
 

3. INSTRUCTIONS TO BIDDERS 

 

A. GENERAL 

3.1 Scope of the Proposal 
 

3.1.1 Detailed description of the objectives, scope of services, deliverables and other 

requirements relating to this Consultancy are specified in this Document. Bids for 

providing the required services are invited from experienced and reputed 

firm/group/consultant in the field. The manner in which the Bid is required to be 

submitted, evaluated and accepted is explained in this Document. 

 Bidders are advised that the selection of Consultant shall be on the basis of an 

evaluation by the Port through the Selection Process specified in this Bid Document. 

Bidders shall be deemed to have understood and agreed that no explanation or 

justification for any aspect of the Selection Process will be given and that the Port‗s 

decisions are without any right of appeal whatsoever. 

 The Bidder shall submit its Bid in the form and manner specified in this Bid 

Document. The proposal shall be submitted in the form at Appendix - II and the 

Price Bid shall be submitted in the form at Appendix - XVIII in e-tender mode 

only. Upon selection, the Bidder shall be required to enter into an agreement with 

CoPA in the form specified at Appendix - XIV. 

3.2  Conflict of Interest 

3.2.1 The Consultant shall not have a Conflict of Interest and any breach hereof shall 

constitute a breach of the Agreement. 

3.2.2 The Consultant and its Affiliates shall not be entitled to participate in the project 

execution Bids/Tenders. 

3.2.3 The Consultant agrees that, during the term of this Agreement and after its 

termination, the Consultant or any Associate thereof and any entity affiliated with the 

Consultant, shall be disqualified from providing goods, works, services, loans or 

equity for any project resulting from or closely related to the Services and any breach 

of this obligation shall amount to a Conflict of Interest; provided that the restriction 

herein shall not apply after a period of five years from the completion of this 

Assignment or to consulting assignments granted by banks/ lenders at any time; 

provided further that this restriction shall not apply to consultancy/ advisory services 

provided to CoPA in continuation of this Consultancy or to any subsequent 

consultancy/ advisory services provided to CoPA in accordance with the rules of 

CoPA. For the avoidance of doubt, an entity affiliated with the Consultant shall 

include a partner in the Consultant‗s firm or a person who holds more than 5% (five 

percent) of the subscribed and paid-up share capital of the Consultant, as the case may 

be, and any Associate thereof. 

3.2.4 Prohibition of conflicting activities 

 Neither the Consultant nor any Associate thereof/any entity affiliated with the 

Consultant nor their Personnel shall engage, either directly or indirectly, in any of 

the following activities: 
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(i) during the term of this Agreement, any business or professional activities 

which would conflict with the activities assigned to them under this 

Agreement; 

(ii) after the termination of this Agreement, such other activities as may be 

specified in the Agreement; or 

(iii)at any time, such other activities as have been specified in the Bid as Conflict 

of Interest. 

3.2.5 Guidance Note on Conflict of Interest is given below: 

1) Consultants should be deemed to be in a Conflict of Interest situation if it can 

be reasonably concluded that their position in a business or their personal 

interest could improperly influence their judgment in the exercise of their 

duties. The process for selection of Consultants should avoid both actual and 

perceived Conflict of Interest. 

2) Conflict of Interest may arise between CoPA and a Consultant or between 

Consultants and present or future Concessionaries/ Contractors. Some of the 

situations that would involve Conflict of Interest are identified below: 

a) CoPA and Consultants 

i) Potential Consultant should not be privy to information from CoPA which 

is not available to others; or 

ii) Potential Consultant should not have defined the Project when earlier 

working for CoPA; or 

iii) Potential Consultant should not have recently worked for CoPA 

overseeing the Project. 

b) Consultants and Concessionaires/Contractors 

i) No Consultant should have an ownership interest or a continuing business 

interest or an on-going relationship with a potential 

Concessionaire/Contractor save and except relationships restricted to 

project-specific and short-term assignments; or 

ii) No Consultant should be involved in owning or operating entities 

resulting from the Project; or 

iii) No Consultant should Bid for works arising from the Project. 

 

  The participation of companies that may be involved as investors or consumers 

and officials of CoPA who have current or recent connections to the companies 

involved, therefore, needs to be avoided. 

3) The normal way to identify Conflicts of Interest is through self-declaration by 

Consultants. Where a conflict exists, which has not been declared, competing 

companies are likely to bring this to the notice of the Authority. All conflicts 

must be declared as and when the Consultants become aware of them. 

4) Another approach towards avoiding a Conflict of Interest is through the use of 

―Chinese walls‖ to avoid the flow of commercially sensitive information from 

one part of the Consultant‗s company to another. This could help overcome the 

problem of availability of limited numbers of experts for the project. However, 

in reality effective operation of ―Chinese walls‖ may be a difficult proposition. 

As a general rule, larger companies will be more capable of adopting Chinese 
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walls approach than smaller companies. Although, ―Chinese walls‖ have been 

relatively common for many years, they are an increasingly discredited means 

of avoiding Conflicts of Interest and should be considered with caution. As a 

rule, ―Chinese walls‖ should be considered as unacceptable and may be 

accepted only in exceptional cases upon full disclosure by a Consultant coupled 

with provision of safeguards to the satisfaction of the Authority. 

5) Another way to avoid Conflicts of Interest is through the appropriate grouping 

of tasks. For example, conflicts may arise if Consultants drawing up the terms 

of reference or the proposed Documentation are also eligible for the consequent 

assignment or project. 

6) Another form of Conflict of Interest called ―scope–creep‖ arises when 

Consultants advocate either an unnecessary broadening of the terms of 

reference or make recommendations which are not in the best interests of CoPA 

but which will generate further work for the Consultants. Some forms of 

contractual arrangements are more likely to lead to scope-creep. For example, 

lump-sum contracts provide fewer incentives for this, while time and material 

contracts provide built in incentives for Consultants to extend the length of their 

assignment. 

7) Every Project contains potential Conflicts of Interest. Consultants should not 

only avoid any Conflict of Interest, they should report any present/ potential 

Conflict of Interest to CoPA at the earliest. Officials of CoPA involved in 

development of a project shall be responsible for identifying and resolving any 

Conflicts of Interest. It should be ensured that safeguards are in place to 

preserve fair and open competition and measures should be taken to eliminate 

any Conflict of Interest arising at any stage in the process. 

3.3 The Bidder 

Joint Venture is not permitted to participate in this tender. In the Letter of 

Submission, the Bidder shall compulsorily indicate two nos. of current active email 

addresses to which further Bid related communication can be sent by CoPA. All 

communication from CoPA shall be deemed to have been delivered when the email is 

sent to the specified email addresses and the date of sending email by CoPA shall be 

considered as the date of receipt by the Bidder. CoPA shall, in no way, be responsible 

for the non-receipt of any such communication by the Bidder due to whatever reasons 

on this account. 

3.4 Number of Bids 

No Bidder shall submit more than one Bid for the Consultancy. The Bidder applying 

individually or as partnership firm or limited company shall not be entitled to submit 

another application either individually or as a member of any partnership or 

subsidiary firm/company as the case may be. 

3.5 Cost of the Bid 

The Consultant shall be responsible for all of the costs associated with the 

preparation of its Bid and its participation in the Bidding process, including 

subsequent negotiations, site visits etc. CoPA will not be responsible or in any way 

liable for such costs, regardless of the conduct or outcome of the Bidding process. 
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3.6 Site Visit and Inspection of Data 

Visit and inspection of  the Project sites/Tanker Terminals by the bidders are 

mandatory for obtaining himself on his own responsibility all information / available 

data, that may be necessary for preparing the Bid and entering into a contract, in case 

of being successful. The site visits shall be at the Consultant‗s own expense. 

Permission, if required, to visit the Project Sites will be given on application to: 

 

The Dock Master, 

Cochin Port Authority, 

Cochin – 682 009 

Kerala, India. 

Tel : 91-0484-2667721, 2582520 

E-mail: dm@cochinport.gov.in 

  

3.7 Acknowledgement by Bidder 

 

3.7.1. It shall be deemed that by submitting the Bid, the Bidder has: 

 

a) Made a complete and careful examination of the Bid Document; 

b) Received all relevant information requested from CoPA; 

c) Acknowledged and accepted the risk of inadequacy, error or mistake in the 

information provided in the Bid Document or furnished by or on behalf of 

CoPA or relating to any of the matters referred to in Clause 3.6 above; 

d) Satisfied itself about all matters, things and information, including matters 

referred to in Clause 3.6 herein above, necessary and required for 

submitting an informed Application and performance of all of its 

obligations thereunder; 

e) Acknowledged that it does not have a Conflict of Interest; and 

f) Agreed to be bound by the undertaking provided by it under and in terms 

hereof. 

3.7.2. CoPA shall not be liable for any omission, mistake or error on the part of the Bidder 

in respect of any of the above or on account of any matter or thing arising out of or 

concerning or relating to Bid Document or the Selection Process, including any 

error or mistake therein or in any information or data given by the Authority. 

3.8 Right to Reject Any or All Bids 

3.8.1 Notwithstanding anything contained in this Bid Document, CoPA reserves the right to 

accept or reject any Bid and to annul the Selection Process and reject all Bids, at any 

time without any liability or any obligation for such acceptance, rejection or annulment 

and without assigning any reasons thereof. 

3.8.2 CoPA reserves the right to invite revised Bids from Bidders with or without 

amendment of the Document at any stage, without liability or any obligation for such 

invitation and without assigning any reason. 

3.8.3 Without prejudice to the generality of Clause 3.8.1, the CoPA reserves the right to 

reject any Bid if: 

a) at any time, a material misrepresentation is made or discovered, or 

mailto:ce@cochinport.gov.in
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b) the Bidder does not provide, within the time specified by CoPA, the supplemental 

information sought by CoPA for evaluation of the Bid. 

 

3.8.4 Misrepresentation/ improper response by the Bidder may lead to the disqualification of 

the Bidder. If such disqualification / rejection occurs after the Bids have been opened 

and the lowest evaluated  Bidder gets disqualified /rejected, then CoPA reserves the 

right to consider the next lowest evaluated Bidder, or take any other measure as may 

be deemed fit in the sole discretion of CoPA, including annulment of the Selection 

Process. 

B. DOCUMENTS 

3.9 Contents of Bid Document 

The Bid Document comprises of the Contents as mentioned in this Document and 

would additionally include any Addenda/Corrigenda/Amendments, if any, issued in 

accordance with Clause 3.10. 

3.10 Amendment to Bid Document 

3.10.1 At any time prior to the due date for submission of the Bid, the Deputy Conservator  

may for any reason, whether at COPA‘s  own initiative or in response to clarifications 

requested by a prospective Bidder, modify the Bid Document by issuance of 

addendum/corrigendum. The Deputy Conservator, Cochin Port Authority shall 

have the right to omit or suspend certain items of work or revise or amend the 

Bid Document prior to the due date of submission of the Bid. Any Addenda/ 

Corrigenda/ Amendments/ Errata/ Replies to the queries of Bidder etc., if any, 

issued by CoPA will be hosted in Cochin Port Authority’s website 

www.cochinport.gov.in, e-Tendering Portal and CPP Portal only and the Bidder 

shall be responsible to check and download those Documents, if any, issued by 

CoPA, from the websites before submission of Bid. In order to afford Bidders with 

reasonable time to take an Addendum into account, or for any other reason, the CoPA 

may, at its discretion, extend the Bid Due Date and the Bid extension notice shall be 

hosted in the above websites only. 

3.10.2 If there are varying or conflicting provisions made in any Document forming part of 

the contract, the Deputy Conservator, Cochin Port Authority Cochin - 682009 shall be 

the deciding authority with regard to the intention of the Document which will be 

binding on the Bidder / Consultant. 

C. PREPARATION, SUBMISSION AND EVALAUATION OF THE BID 

3.11 Language of the Bid 

The Bid submitted by the Bidder and all correspondence and Documents relating to the 

Bid exchanged by the Bidder and the Employer shall be written in ENGLISH 

LANGUAGE. Any printed literature, other than in English language, shall be 

accompanied by an English translation, in which case for purpose of interpretation of 

the Bid, the English translation shall govern. 

3.12 Format and Signing of Bid 

3.12.1 Bidder shall prepare one set of his Bid excluding Departmental Bid Document 

including all addenda / corrigenda duly completed and signed, mentioned hereinafter.  

Form of Bid shall be signed by a person or persons duly authorised to sign on behalf of 

http://www.cochinport.gov.in/
http://www.tenders.gov.in/
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the Bidder with signature duly witnessed and company seal affixed. The Power-of-

Attorney (in original) authorizing the signatory/s of the Bid shall be enclosed.  

3.12.2 If the Bid is made by an individual it shall be signed by his full name and his address 

shall be given. In the event of the Bid being submitted by a registered partnership firm, 

it must be signed individually by each partner thereof. In the event of absence of any 

partner, it must be signed on his behalf by person holding a proper Power-of-Attorney 

authorising him to do so and to bind the partner in all matters pertaining to the contract 

including the arbitration clause, such Power-of-Attorney to be attached with the Bid 

which must disclose that the firm is duly registered under Indian Partnership Act. If the 

Bid is made by a Limited Company it shall be signed by a duly authorised person who 

shall produce with the Bid satisfactory evidence of the authorisation. In the case of a 

Limited Company the Bid should be accompanied by the Memorandum and Articles of 

Association of the Company. 

3.13 No Alternative Proposals by Bidders 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents. No alternative proposal will be considered. 

3.14 The Bid 

3.14.1  Bidders shall submit the Bid in the format at Appendix-II including list of all 

Documents accompanying the Bid. 

3.14.2  The Bid shall contain the following:  

(i) Cost of Bid Document as indicated in Table at Clause 2 of Tender Notice or 

scanned copy of Exemption Certificate. 

(ii) Earnest Money Deposit as indicated in Table at Clause 2 of Tender Notice or 

scanned copy of Exemption Certificate. 

(iii) Duly signed Integrity Pact (vide Appendix-IV). 

(iv)     Power-of-Attorney in favour of signatory(s) to the Bid, duly authenticated by 

Notary Public (vide Appendix-III). 

(v)     Bid Document in PDF format with all Addenda/Corrigenda duly signed and 

sealed. 

(vi) Checklist of Documents as per Appendix-V duly signed. 

(vii) Details in Appendix-VI regarding Corporate Information of the Bidder. 

(viii) Details of Financial Turnover as per Appendix-VII  

(ix)     Details of Experience in Appendix-VIII  Sheets 1 to 3  

(x)    The details of the staff/professionals, who will be engaged for the consultancy 

work (Key Personnel) including their CVs indicating the qualifications, areas of 

skill, with their previous experience in similar works, shall be submitted along 

with the Bid in Appendix-IX: Sheets 1, 2 & 3. 

(xi) Approach, Methodology and Work Plan for performing the Assignment/Job as 

per Appendix-X 

(xii) Technical Bid – Undertaking-I as per Appendix-XI. 

(xiii) Technical Bid – Undertaking-II  as per Appendix-XII. 

(xiv) Bank information for e-Payment system as per Appendix-XV. 
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(xv) Bank Account details of Cochin Port Authority in Appendix-XVI. 

(xvi) Undertaking for Financial Quote in the format as per Appendix–XVII. 

(xvii) Copies of PAN and GST registration 

3.15 Financial Quote 

3.15.1 Applicants shall submit the Price Bid only in e-tendering mode in the format at 

Appendix-XVIII clearly indicating the cost for providing  ―Consultancy Services for 

the work  of  Upgradation of Fire Fighting Facilities of Tanker Terminals at Cochin 

Port‖  in Lumpsum charges/fees (In Indian Rupees) to be paid by the CoPA for the 

services/ assignment in both figures and words. In the event of any difference between 

figures and words, the amount indicated in words shall prevail. 

3.15.2 This  Lumpsum  charges  /  fees  shall  be  inclusive  of  all  incidentals, overheads, 

travelling expenses, preparation of reports, expenditure related to presentations to be 

made during the execution of the assignment, expenditure for obtaining all clearances, 

licenses, sundries/all other expenditure and all taxes, levies and duties but excluding 

GST, for execution of the services as per this Bid Document detailed in the Terms of 

Reference, amendments, alterations, modifications, if any, to the Bid Document. 

NOTE: The Lumpsum  fees/ charges quoted by the Bidder shall be paid as stage wise 

payments as prescribed in Clause 4  of ToR at Appendix – I. Income Tax, 

Professional Tax and any other tax as per statutory provisions of Govt. of 

India and Kerala State shall be deducted by CoPA from each invoice. A 

certificate in this regard shall be furnished by CoPA. Exemption from 

payment of taxes, if any, shall be intimated by the Bidder in advance and 

necessary Documents in this regard shall be furnished. 

3.15.3 NO COUNTER CONDITIONS SHALL BE INCLUDED ANYWHERE IN THE 

BID. CONDITIONAL BID SHALL BE LIABLE FOR REJECTION. 

3.16 Submission of Bid 

3.16.1 Bid shall be submitted through e-tender mode on the date and time as indicated in 

the Table at Clause 2 of the Tender Notice, strictly in accordance with the Instructions 

to Bidders and Terms & Conditions given in the Bid Document.  

3.16.2 For online submission, the scanned copies of the Documents as detailed in Clause 

3.17 below need be submitted through e-Tendering mode on 

www.tenderwizard.com/COPT. 

3.16.3 Price Bid (Schedule-II) in the provided format shall be submitted only through e-

tendering mode on www.tenderwizard.com/COPT. In no case shall filled in Price Bid 

(Schedule II) be submitted in hard copy, as it shall result in rejection of the Bid.  

3.16.4 Non submission of the original financial instruments towards Cost of Bid 

Document, EMD, duly signed Integrity Pact and Power-of-Attorney, as 

applicable, on the Bid Due Date will lead to disqualification/rejection of Bids. 

3.16.5 The Bidders shall also submit one complete set of Bid already submitted in e-mode on 

Bid Due Date.  

3.17 List of Documents to be submitted 

3.17.1 List of Documents to be uploaded for online submission of The Bid: 

http://www.tenderwizard.com/COP
http://www.tenderwizard.com/COP
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(i) Scanned copy of financial instruments towards Cost of Bid Document or 

scanned copy of Exemption Certificate, as the case may be. 

(ii) Scanned copy of financial instruments towards EMD or scanned copy of 

Exemption Certificate, as the case may be. 

(iii) Scanned copies of Appendices - I to XVII, duly signed. 

(iv) Registration Certificate of the Company. 

(v) Copies of PAN and GST registration. 

(vi) Bid Document in PDF format with all Addenda/Corrigenda duly signed and 

sealed. 

3.17.2 List of Documents to be submitted in original: 

(i) Letter of Submission (vide Appendix-II). 

(ii) DD / Pay Order/ Banker‘s Cheque towards Cost of Bid Document, as 

applicable. 

(iii) DD / Pay Order/ Banker‘s Cheque towards EMD, as applicable. 

(iv) Duly signed Integrity Pact (vide Appendix- IV). 

(v) Power-of-Attorney, if applicable, duly authenticated by Notary Public (vide 

Appendix- III). 

3.18  Late Bids 

Bids received after the date and time specified for submission shall not be opened. 

3.19  Opening of Bids 

3.19.1 The Officer inviting the Bid or his duly authorized assistant will open the Bids online.   

3.19.2 The Bid shall be opened in the office of the Deputy Conservator, Cochin Port 

Authority after 15.00 hours on the last date fixed for receiving the Bids. Submission of 

Cost of Bid Document and EMD are verified initially. In case the Cost of Bid 

Document and EMD are not deposited or are not in order, the Bid will not be opened 

further and hard copy submitted will be returned. 

3.19.3 If any Bid contains any deviation from the Bid Document and /or if the same does not 

contain Cost of Bid Document, EMD and duly signed Integrity Pact in the manner 

prescribed in the Bid Documents and the requirements of Minimum Eligibility Criteria 

and Technical Evaluation are not met with, then that Bid will be rejected. The Price 

Bid submitted in e-mode will not be opened in that case.  

 

3.19.4 Opening of Price Bid 

If the contents submitted by the Bidders in the Bid Document are in order and the 

requirements of Minimum Eligibility Criteria and Threshold Experience Score are 

fulfilled, then the Price Bid of that Bidder will be opened on a date as intimated 

through website. The Bidder‘s name, the Bid Prices etc. can be seen on the e-tender 

portal.  

3.20 Bid Contents 

Bids of the Bidders shall be examined in detail for their contents. In the process of 

this examination, if additional information/clarifications are found necessary, the 

same shall be sought for furnishing by the Bidder within the specified date, in 

writing. However the basic Bid shall not be permitted to be changed/ altered either to 

fulfill Eligibility to Bid or to qualify for meeting the Bid parameters. 
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3.21 Responsiveness of Bids 

A responsive Bid is one which conforms to all the requirements of the Bid 

Document. A Bid shall be treated unresponsive for any or all of the following 

reasons:- 

(i) Documents not signed and submitted in full meeting requirements of Bid and 

not signed and not sealed in the manner prescribed in the Bid Document.  

(ii) Is not accompanied by the required financial instruments. 

(iii) If the requirements of the Bid Document are not met with/ agreed to. 

3.22 Acceptance of Bid 

The Employer does not bind himself to accept the lowest or any Bid and reserves the 

right to accept any Bid in part or to reject any Bid or all Bids without assigning any 

reasons whatsoever. 

3.23 Currency 

The currency for the purpose of the Bid shall be Indian Rupee and all payments due 

to the consultant under this contract will be made in Indian Rupees only. 

D. APPOINTMENT OF CONSULTANT 

3.24 Negotiations 

3.24.1 The Selected Bidder may, if necessary, be invited for negotiations for exploring 

possibility of arriving at a reasonable better offer and for re-confirming the obligations 

of the Consultant under this Bid. Issues such as, understanding of the ToR, 

methodology and quality of the work plan shall be discussed during negotiations and 

re-confirmed.  

3.25 Award of Work 

3.25.1 The contract will be awarded to the Bidder whose Bid is found to be responsive and  

the lowest evaluated bid in the selection process by CoPA.  

3.25.2 The successful Bidder shall be issued a Letter of Acceptance (LoA) by CoPA by 

email, which will be subsequently confirmed by Registered Post. This LoA along with 

written acknowledgment of the successful Bidder/ Consultant shall constitute a 

Contract between the Consultant and Cochin Port, till the signing of the formal 

agreement. 

3.26 Signing of Agreement 

3.26.1 The Consultant (Ssuccessful Bidder) shall execute an Agreement at his expense on 

Kerala State stamp paper of proper value in the format set out in Appendix-XIV for the 

due and proper fulfillment of the Contract within six weeks from the date of the Letter 

of Acceptance or within such time as extended by the Employer. The Consultant shall 

submit 12 (Twelve) copies of signed agreement excluding original in bound volume at 

their own cost. 

3.26.2 The Date of Commencement of Work shall be reckoned as the actual date on which 

the Consultant commences the works related to the Assignment OR 30 (Thirty) days 

from the date of Letter of Acceptance, whichever is earlier. 
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3.27 Substitution of Key Personnel 

3.27.1 The Employer expects all the Key Personnel to be available during implementation of 

the Agreement and consultant will not substitute any Key Personnel without the 

approval of the Employer. The Employer will not normally consider substitution of 

Key Personnel except for reasons of any legal disqualification, incompetence, 

incapacity, major health issues or any other reasons beyond the control of the 

consultant. Such substitution shall ordinarily be permitted subject to equally or better 

qualified and experienced personnel being provided to the satisfaction of the 

Employer. As a condition to such substitution, a sum equal to Rs. 1.25 lakh shall be 

deducted from the payments due to the Consultant for every substitution of each Key 

Personnel. However, no cost will be deducted if the substitution is carried out as per 

the requirement of the Employer. 

3.27.2 CoPA will examine the CVs of all other Professional Personnel and those not found 

suitable shall be replaced by the Bidder to the satisfaction of the Employer. 

3.28 Fraud and Corrupt Practices  

The Bidder and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Selection Process. Notwithstanding 

anything to the contrary contained in this Document, the Port shall reject the Bid 

without being liable in any manner whatsoever to the Bidder, if it determines that the 

Bidder has, directly or indirectly or through an agent, engaged in corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice 

(collectively the ―Prohibited Practices‖) in the Selection Process. In such an event, 

the Port shall, without prejudice to its any other rights or remedies, forfeit and 

appropriate the Performance Security, as the case may be, as mutually agreed 

genuine pre-estimated compensation and damages payable to the Port for, inter alia, 

time, cost and effort of the Authority, in regard to the Bid, including consideration 

and evaluation of such Bidder‘s Proposal.  Such Bidder shall not be eligible to 

participate in any Tender or RFP issued by the Authority during a period of 2 (two) 

years from the date such Bidder is found by the Authority to have directly or through 

an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice, as the case may be.  

For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

(a) ―corrupt practice‖ means  

(i) the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence the action of any person connected with 

the Selection Process (for avoidance of doubt, offering of employment  

to or employing or engaging in any manner whatsoever, directly or 

indirectly, any official of the Authority who is or has been associated in 

any manner, directly or indirectly with the Selection Process or the 

LOA or has dealt with matters concerning the Agreement or arising 

there from, before or after the execution thereof, at any time prior to the 

expiry of one year from the date such official resigns or retires from or 

otherwise ceases to be in the service of the Authority, shall be deemed 

to constitute influencing the actions of a person connected with the 

Selection Process; or  
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(ii) engaging in any manner whatsoever, whether during the Selection 

Process or after the issue of the LOA or after the execution of the 

Agreement, as the case may be, any person in respect of any matter 

relating to the Project or the LOA or the Agreement, who at any time 

has been or is a legal, financial or technical consultant/ adviser of the 

Authority in relation to any matter concerning the Project;  

(b) ―fraudulent practice‖ means a misrepresentation or omission of facts or 

disclosure of incomplete facts, in order to influence the Selection Process;  

(c) ―coercive practice‖ means impairing or harming or threatening to impair or 

harm, directly or indirectly, any persons or  property to influence any 

person‘s participation or action in the Selection Process; 

(d) ―undesirable practice‖ means  

(i) establishing contact with any person connected with or employed or 

engaged by  the Authority with the objective of canvassing, lobbying or 

in any manner influencing or attempting to influence the Selection 

Process; or  

(ii) having a Conflict of Interest; and  

(e) ―restrictive practice‖ means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective of 

restricting or manipulating a full and fair competition in the Selection 

Process.  

3.29 Commencement and Completion of Work 

The Consultant shall commence the Work within 30 (Thirty) days from the date of 

Letter of Acceptance and carry out the same expeditiously at whatever point or points 

and in such portion as the Employer may direct. The submission of reports, 

presentation if any and completion of Assignment shall be as stipulated in this Bid 

Document. 

 

 

SIGNATURE OF BIDDER 
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SECTION – 4 
 

4. GENERAL TERMS & CONDITIONS 

 

4.1 Definitions and Interpretation 
 

4.1.1 The following words and expressions in this Bid Document shall have the meanings 

hereby assigned to them except where the context otherwise requires: 

 

a) “Employer / CoPA / Port / Cochin Port / Board / Authority” means Board 

of Major Port Authority for Cochin Port constituted under Major Port Authority 

Act 2021, having its principal office at W/Island, Cochin-9, India and acting 

through its Chairperson, Deputy Chairperson or the Deputy Conservator or any 

other officers, so nominated by the Board. 

b) “Deputy Conservator” means the Deputy Conservator  of Cochin Port 

Authority. 

c) “Engineer / Officer-In-Charge” means Superintending Engineer/ any other 

Officer in charge of this Assignment as nominated by the Deputy Conservator. 

d) “Bid Document / Bid /Tender Document / Proposal / RFP‖ means this 

Document inviting Bids from the Consultants for the Assignment, in response 

to which the Consultant‗s proposal for providing Services are accepted. 

e) ―Bidder/Applicant” means the person or persons, firm, Corporation, or 

Company who submits a Bid for the subject Assignment. 

f) “Award Price/Contract Price” means the sum indicated in the Price 

Bid/Financial Quote submitted by the successful Bidder with any modification 

thereof or addition thereto or deduction there from as may be made under the 

provisions contained in the Bid Document. 

g) “Work / Assignment / Contract” means the works to be executed by the 

Consultants detailed in this Bid Document including Terms of Reference. 

h) “Consultant / Contractor” means the successful Bidder who is awarded the 

Assignment. 

i) “Date of Commencement of Work” means the actual date on which the 

Consultant commences the work related to the Assignment OR the 30
th

 day 

from the date of Letter of Acceptance, whichever is earlier. 

j) “Party” means either the Employer or the Contractor, as the case may be. 

k) “Defect Liability Period” means the date on which the defect liability period 

of the Contract for Upgradation of Fire Fighting Facilities Tanker Terminals 

(viz. COT, NTB-STB and Q-4)  expires.  

 

4.1.2 Notes 

i) Singular and Plural: Words importing the singular only also include the 

plural and vice versa where the context requires. 

ii) Headings: The headings as mentioned in the Bid Document shall not be 

taken to be part there of Bid Document or be taken into consideration in 

the interpretation or construction thereof or of the Contract. 
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4.2 General Provisions 

4.2.1 Law Governing the Contract 

This Contract, its meaning and interpretation and the relation between the Parties shall 

be governed by the Applicable Law. 

 

4.2.2 Notices 

Any notice, request or consent made pursuant to this Contract shall be in writing and 

shall be deemed to have made when delivered in person to an authorized 

representative  of  the  Party to  whom  the  communication  is addressed, or when 

sent by registered mail, e-mail or facsimile to such Party at the address specified 

below: 
  

The Deputy Conservator,  
Deputy Conservator‗s Office,  
Cochin Port Authority, 
Cochin – 682 009, Kerala, India. 
Tel: 91-0484-2666417, 2582500 
Email:  dc@cochinport.gov.in 

 

4.3 Earnest Money Deposit/ Bid Security (EMD) 

4.3.1 Each Bid shall be accompanied by an Earnest Money as indicated in the Table in 

Clause 2 of the Tender Notice.  EMD shall be deposited /furnished either through 

Demand Draft/ Pay Oder / Banker‘s Cheque drawn in favour of Financial Adviser & 

Chief Accounts Officer, Cochin Port Authority from any Nationalized Bank / 

Scheduled Bank in India.  Any Bid not accompanied by an acceptable EMD shall be 

treated as Non-responsive and shall be rejected by the Employer.  

4.3.2 The EMD / Bid Security of unsuccessful Bidders other than L-1 and L-2,  will be 

refunded immediately after ranking of the Bids.  The EMD of the L-1 and L-2 

Bidders will be discharged after L1 Bidder has furnished the required Performance 

Security and signed the Agreement. 

4.3.3 Forfeiture of  EMD / Bid Security   

EMD / Bid Security will be forfeited in the following cases: 

(a) If a Bidder withdraws his Bid during the period of Bid validity. 

(b)  The Bidder does not accept the correction of the Bid Price pursuant to any 

arithmetical errors. 

(c)  In case of a successful Bidder fails to sign the Agreement or furnish the 

required Performance Security within the specified time limits. 

 

4.4 Care and diligence 

4.4.1 The Consultant shall exercise all reasonable care and diligence in the discharge of all 

technical, professional and contractual duties to be performed by them under this 

contract and shall be fully responsible to the Employer for the proper, timely, efficient 

and effective execution of their duties. 
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4.4.2 The Consultant shall perform the Assignment in a professional manner, using sound 

engineering and design principles, management and supervisory procedures and in 

accordance with the standards employed by various  statutory bodies, leading 

engineering firms in the field etc. By submitting the Bid, the Consultant represents 

that it has the required skills and capacity to perform the Assignment in the foregoing 

manner. 

4.5 Taxes & duties 

4.5.1 The Bidder and his staff shall be responsible for payment of all personal income taxes 

to the concerned authorities as per the law in force from time to time.  Deduction of 

Income Tax shall be made by the Employer from each certificate of payment to the 

Bidder at the applicable rate from time to time, on the gross amount of the 

Consultant‘s bill for payment. 

4.5.2 The Bidder shall comply all the GST Regulations viz. timely uploading of bills, issue 

of debit/ credit notes etc. 

4.6 Confidentiality 

4.6.1 The Consultant shall treat all the Documents and information received from CoPA 

and all other related Documents / communications including the Documents prepared 

by the Consultant as part of this consultancy work in confidence and shall ensure that 

all who have access to such material shall also treat them in confidence. The 

Consultant shall not divulge any such information unless CoPA authorizes the 

Consultant in advance in writing. Further, the Consultant shall return all the 

Documents received from CoPA from time to time after completion of the 

Assignment related to those Documents. 

4.7 Suspension of Assignment 

4.7.1 If any of the following events shall have happened and be continuing, then CoPA 

may, by written notice to the Consultant, suspend in whole or in part, payment due 

thereafter to the Consultant under the Contract: 

a) A default shall have occurred on the part of the Consultant in the execution of 

the Contract. 

 

b) Any other condition which makes it unable for either party by reason of ―Force 

Majeure‖ as referred to in Clause 4.9 to successfully carry out the Assignment 

or to accomplish the purpose of the Contract. 

 

4.8 Termination of Assignment 

4.8.1. Termination for Default:- 

The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 

 

Fundamental breaches of Contract include, but shall not be limited to the 

following: 
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(a) the Consultant fails to perform the performance of any of the services 

under the Contract to the satisfaction of the Employer;  

(b) the Consultants fails to adhere the timeline for various activities 

specified in the Project Schedule  or within the extended time granted 

by the  Employer in writing;  

(c) the Consultants stops t he  assignment   when stoppage of assignment 

has not been authorised by the Employer : 

(d) a payment certified by the Engineer or his nominee is not paid by the 

Employer to the Consultants  within 50 days of the date of the 

Engineer or his nominee‘s certificate: 

(e) the Engineer or his nominee gives Notice that failure to correct a 

particular Defect/ is a fundamental breach of Contract and the 

Consultants fails to correct it within a reasonable period of time 

determined by the Engineer or his nominee. 

(f) the Consultants  has delayed the completion of assignment by the 

number of days for which the maximum amount of liquidated damages 

can be paid as defined in the Contract  and 

(g) if the Consultants, in the judgment of the Employer has engaged in 

corrupt or fraudulent practices in competing for or in the executing the 

Contract. 

(h) the Consultants  threatens or misbehaves with or physical attack on 

any of the employee / officer of the Port 

 

For the purpose of this paragraph: ―corrupt practice‖ means the 

offering, giving, receiving or soliciting of anything of value to 

influence the action of a public official in the contract execution. 

―Fraudulent practice‖ means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Employer, and includes collusive practice. Bidders 

(prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the Employer of the 

benefits of free and open competition.‖ 

 

 When either party to the Contract gives notice of a breach of contract 

for a cause other than those listed above, the Employer shall decide 

whether the breach is fundamental or not. 

  

4.8.2. Termination for Insolvency:- 

The Employer may at any time terminate the Contract by giving notice to the 

Consultants, if the Consultants becomes bankrupt or otherwise insolvent. In 

such event, termination will be without compensation to the Consultants, 

provided that such termination will not prejudice or affect any right of action 

or remedy  that has accrued or  will accrue  thereafter to the Employer. 

4.8.3. Termination for Convenience:- 

The Employer, by notice sent to the Consultants, may terminate the Contract, in 

whole or in part, at any time for its convenience. The notice of Termination shall 
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specifies that the Termination is for the  Employer‘s  convenience,  the extent to 

which performance of the  Consultants  under the contract  is terminated, and the 

date upon which such termination becomes effective. Such termination  shall be 

subject to reimbursement  in full for such costs as shall have been duly incurred 

prior to the date of such termination. 

 

 

4.8.4. Termination due to Force Majeure: 

  

 If any of the Force Majeure events under Clause 4.9  shall have happened 

and be continuing for a period of two weeks from the date of notice of event by the 

Employer,  then Employer by written notice to the Consultants  may  terminate the 

Contract.  

 

The Consultant shall promptly notify CoPA in writing of any situation or of the 

occurrence of any event beyond the reasonable control of the Consultant, which 

makes it impossible for the Consultant to carry out its obligations under the 

Contract. Upon confirmation in writing by the CoPA of the existence of any such 

situation or event, or upon failure of the CoPA to respond to such notice within 30 

(thirty) days of receipt thereof, the Consultant shall be relieved from all liability 

from the date of such receipt for failure to carry out such obligations, and the 

Consultant may thereupon terminate the Contract by giving not less than 30 

(thirty) days prior written notice thereof. 

 

4.8.5. Payment upon Termination 

 If the Contract is terminated because of a fundamental breach of Contract by the 

Consultants, the Engineer or his nominee shall issue a certificate for the value of 

the work done less stage payments received upto the date of the issue of the 

certificate, less other recoveries due in terms of the contract, less taxes due to be 

deducted at source as per applicable law and less any extra cost of completing the 

assignment through other means which may be incurred by the Employer. If the 

total amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be a debt payable to the Employer. 

 

 If the Contract is terminated at the Employer‘s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer or his nominee 

shall issue a certificate for the value of the assignment done, the reasonable cost of 

repatriation of the Consultants‘   personnel employed solely on assignment, less 

payments already received up to the date of the certificate, less other recoveries 

due in terms of the contract and less taxes due to be deducted at source as per 

applicable law. 

 

4.8.6. Termination of the Assignment by the Consultant 

The Consultant shall promptly notify CoPA in writing of any situation or of the 

occurrence of any event beyond the reasonable control of the Consultant, which 

makes it impossible for the Consultant to carry out its obligations under the 

Contract. Upon confirmation in writing by the CoPA of the existence of any such 

situation or event, or upon failure of the CoPA to respond to such notice within 30 
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(thirty) days of receipt thereof, the Consultant shall be relieved from all liability 

from the date of such receipt for failure to carry out such obligations, and the 

Consultant may thereupon terminate the Contract by giving not less than 30 

(thirty) days prior written notice thereof. 

 

4.9 Force Majeure 

a) If either party is temporarily unable by a reason of Force Majeure or the laws 

or regulations of India to meet any of its obligations under the Contract, and if 

such party gives to the other party written notice of the event within two 

weeks after its occurrence, such obligations of the party as it is unable to 

perform by reason of the event, shall be suspended for, as long as the inability 

continues. 

 

b) Neither party shall be liable to the other party for loss or damage sustained by 

such other party arising from any event referred to in Clause (a) above or 

delays arising from such event. 

 

c) The term  ―Force Majeure‖ as employed herein, shall mean  ―Act of God, 

Strike, Lock-outs or other Industrial Disturbances, Insurrection, Riots, 

Epidemics, Pandemics, Land Slides, Earth Quakes, Storms, Lightening, 

Floods, Wash Outs, Civil Disturbances, Explosions and any other similar 

event not within the control of either party, and which, by the exercise of due 

diligence, neither party is able to overcome‖. 

 

d) Force Majeure shall not include (i) any event which is caused by the 

negligence or intentional action of a party or such party's associates/affiliates 

or agents or employees, nor (ii) any event which a diligent party could 

reasonably have been expected to both (A) take into account at the time of the 

conclusion of this Contract and (B) avoid or overcome in the carrying out of 

its obligations hereunder. 

4.10 Dispute between the Consultant and Cochin Port Authority 

The settlement of disputes and arbitration shall be dealt as below:  

4.10.1 General 

Except where otherwise provided in the Contract all questions and disputes 

relating to the meaning of the specifications, design, drawings and instructions 

here-in before mentioned and as to the quality of workmanship or materials used 

on the work or as to any other question, claim, right, matter or thing whatsoever in 

any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or otherwise 

concerning the works or the execution or failure to execute the same whether 

arising during the progress of the work or after the cancellation, termination, 

completion or abandonment thereof shall be dealt with as mentioned hereinafter:- 

 

If the Consultant considers any work demanded of him to be outside the 

requirements of the Contract, or disputes any drawings, record or decision given in 

writing by the Engineer on any matter in connection with or arising out of the 

Contract or carrying out of the work, to be unacceptable, he shall promptly within 
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15 days request the Engineer in writing for written instruction or decision. 

Thereupon, the Engineer shall give his written instructions or decision within a 

period of one month from the receipt of the Consultant‘s letter. 

 

If the Engineer fails to give his instructions or decision in writing within the 

aforesaid period or if the Consultant is dissatisfied with the instructions or decision 

of the Engineer, the Consultant may, within 15 days of the receipt of Engineer's 

decision, appeal to the Chairperson who shall afford an opportunity to the 

Consultant to be heard, if the latter so desires, and to offer evidence in support of 

his appeal.  The Chairperson shall give his decision within 30 days of receipt of 

Consultant's appeal.  If the Consultant is dissatisfied with this decision then: 

a)  If the value of claim  under the Contract is  upto Rs. 1crore shall not be 

referred for adjudication through arbitration and 

b)   If the value of  claim  under  the contract is exceeding  Rs.1 crore and upto 

Rs.5 crores, the Dispute shall be resolved through arbitration as follows : 

i)  The Parties together shall appoint a Sole Arbitrator by mutual consent to 

resolve the dispute as per the provisions of the Arbitration and 

Conciliation Act, 1996.  The award of the Arbitrator so appointed shall be 

final and conclusive and binding on all the Parties to the Agreement 

subject to as amended from time to time or any statutory re-enactment 

thereof for the time being in force.  The Arbitrator may, with the consent 

of the Parties extend the time, from time to time, to make and publish 

award as the case may be. 

ii)  If the arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever another 

sole arbitrator shall be appointed in the manner aforesaid. Such person 

shall be entitled to proceed with the reference from the stage at which it 

was left by his predecessor. 

c) If the value of claim  under  the Contract is above Rs.5 crores,  the Consultant 

shall within 30 days of receipt of the decision of the Chairperson, appoint an 

arbitrator and give notice to the Chairperson and the dispute shall be resolved 

through Arbitral Tribunal  as detailed below:  

  The Arbitral Tribunal shall be a panel of three arbitrators, one to be 

appointed by each Party and the third to be appointed by the two Arbitrators 

appointed by the Parties. A Party requiring Arbitration shall appoint an 

Arbitrator in writing, inform the other Party about such appointment and call 

upon the other Party to appoint its Arbitrator. If the other Party fails to 

appoint its Arbitrator, the Party appointing Arbitrator shall take steps in 

accordance with Arbitration and Conciliation Act, 1996 or any statutory 

modifications or reenactment thereof 

d) Notwithstanding the above, in the event of any dispute or difference relating 

to the interpretation and application of the provisions of commercial 

contract(s) between Central Public Enterprises (CPSEs) / Port Authorities 

inter-se or CPSE and Government Departments, it shall be referred for 

resolution through Administrative Mechanism for Resolution of CPSEs 

Disputes (AMRCD).  
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4.10.2 It is a term of this Contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each such dispute along with the notice 

for appointment of arbitrator and giving reference to the rejection by the Chairperson 

of the appeal. 

 

4.10.3 It is also a term of this contract that no person other than person / persons appointed 

as aforesaid should act as arbitrator / arbitrators and if for any reason that is not 

possible, the matter shall not be referred to arbitration at all. 

 

4.10.4 It is also a term of this contract that if the Consultant does not make any demand for 

appointment of arbitrator in respect of any claims in writing as aforesaid within 120 

days of receiving the intimation from the Engineer that the final bill is ready for 

payment, the claim of the Consultant shall be deemed to have been waived and 

absolutely barred and the Employer or his authorized representative shall be 

discharged and released of all liabilities under the contract in respect of these claims. 

 

4.10.5 The arbitration shall be conducted in accordance with the provisions of the 

Arbitration and Conciliation Act, 1996 (26 of 1996) or any statutory modifications or 

reenactment thereof and the rules made there under and for the time being in force 

shall apply to the arbitration proceeding under this clause. 

 

4.10.6 It is also a term of this contract that the Arbitrator / Arbitral Tribunal shall adjudicate 

only on such disputes as are referred to him/them and give separate award against 

each dispute and claim referred and in all cases where the total amount of the claims 

by any party exceeds Rs. 1,00,000/- the arbitrator shall give reasons for the award.  

 

4.10.7 It is also a term of the contract that if any fees are payable to the arbitrator these shall 

be paid equally by both the parties. 

4.10.8 It is also a term of the contract that the arbitrator/arbitrators  shall be deemed to have 

entered on the reference on the date he / they  issues notice to both the parties calling 

them to submit their statement of claims and counter statement of claims.  The venue 

of the arbitration shall be at Cochin. The fees, if any, of the arbitrator shall, if required 

to be paid before the award is made and published, be paid half and half by each of 

the parties.  The cost of the reference and of the award (including the fees, if any, of 

the arbitrator) shall be in the discretion of the arbitrator who may direct to any party 

by whom and in what manner, such costs or any part thereof shall be paid and fix or 

settle the amount of costs to be so paid. 

 

4.10.9 Settlement of Disputes through Conciliation 

In the event of any dispute or differences between the parties which could not be 

resolved amicably by mutual consultations/ Arbitration, then the Chairperson of 

Cochin Port Authority may refer such unresolved disputes or differences to a 

Conciliation Committee/Council comprising of independent subject experts, set up 

by the Port Authority to enable speedy disposal of pending/new cases. Recourse to 

such conciliation shall be open before, during or after the arbitration proceedings. 

The award of the Conciliation Committee/Council, if agreed by both the parties, 

shall then be placed for consideration of the Board of Major Port Authority for 

Cochin Port constituted under Major Port Authority Act 2021 subject to the 

delegation of powers. 
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4.11 Completion Certificate 

A completion certificate shall be issued by the Employer on completion of all the 

tasks and submission of all Reports/Documents as indicated in the Bid Document, to 

the satisfaction of the Employer. 

4.12 Obligations of the Consultant 

4.12.1 Documents prepared by the Consultant to be the Property of the Employer 

All reports, clearances, plans, drawings, specifications, designs and other 

Documents and software submitted by the Consultant under this Contract shall 

become and remain the property of the Employer, and the Consultant shall, not later 

than upon termination or expiration of this Contract, deliver all such Documents to 

the Employer. The Consultants may retain a copy of such Documents. However, the 

Consultant shall not use these Documents for purpose unrelated to this Contract 

without prior approval of the Employer. 

4.12.2 Limitation of liability of the Consultant 

The Consultant shall be liable to the Cochin Port Authority for the satisfactory 

performance of the Services in accordance with the provisions of this Contract and 

for any loss suffered by CoPA as a result of a default in the designs, specifications, 

contract drawings, execution of the works etc. The total liability of the Consultant 

under the Contract is limited to the fees received by the Consultant under the 

Contract.  The liability of the Consultant, if any, shall expire on satisfactory 

completion of the assignment i.e., the Defect Liability Period. In case, the 

Consultant fails to perform the performance of the services under the Contract, 

Cochin Port Authority will be at the liberty to forfeit the performance security 

amount. 

4.13 Facilities to be made available to the Consultant 

The Cochin Port Authority would provide access to Documents and data relating to 

the Cochin Port  as per availability but may not be exhaustive, that may be 

reasonably needed for the proposed assignment of the Consultant.  

4.14 Performance Security 

Within 21 (twenty one) days of date of the Letter of Acceptance from CoPA, the 

Successful Bidder shall furnish to CoPA a Performance Security for satisfactory 

completion of the assignment, in the form of a Bank Guarantee of a 

Nationalized/Scheduled Bank, operating in India, for an amount equivalent to 10% 

of the Award Price / Contract Price as per the draft annexed at Appendix-XIII  to 

the Bid Document. Failure of the Successful Bidder to lodge the required Bank 

Guarantee shall constitute sufficient grounds for the termination of the Contract and 

forfeiture of EMD. The Performance Security shall remain in force for a period of  

60 days after the satisfactory completion of the Contract including the Defect 

Liability Period and will be discharged thereafter subject to the condition stated 

therein. Obtaining of such guarantee (and the cost of guarantee) shall be at the 

expense of the Bidder. 
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4.15 Insurance to be taken by the Consultant in joint names between Consultant and 

Board of Major Port Authority for Cochin Port  

The Consultant (i) shall take out and maintain, and shall cause to take out and 

maintain, at their own cost, insurance against the risks, and for the coverage, as 

mentioned below, and (ii) at the Employer's request, shall provide evidence to the 

Employer within 30 days of Letter of Acceptance (LoA), showing that such 

insurance has been paid. 

The risks and the coverages shall be as follows: 

a) Professional Indemnity Insurance 

  Professional Indemnity Insurance, with a minimum coverage equal to value of 

contract price shall be submitted by the Consultant within 30 days of LoA and 

before signing of the Agreement. Professional Indemnity insurance shall cover 

the claims arising out of losses and/or damages during the period of insurance 

first made in writing against the Insured during the Policy Period and Insured 

shall be indemnified in accordance with Operation Clause for any breach of 

Professional duty by reason of any negligent act, error or omission, whenever 

and wherever committed or alleged to have been committed during the period 

of insurance and the deliberate non-compliance with technical standards 

commonly observed in professional practice, laid down by law, or regulated by 

official bodies. The insurance shall be in force upto the Defect Liability Period. 

 

b) Third Party Insurance 

i)  Workers‘ Compensation Insurance in respect of the Personnel of the 

Consultant in accordance with the relevant provisions of the Applicable 

Law, as well as, with respect to such Personnel, any such life, health, 

accident, travel or other insurance as may be appropriate. The policy should 

cover the period of Consultancy and Defect Liability Period. 

 

ii)  The Consultant shall, in the joint names of the Consultant and CoPA, insure 

against all damages or injury occurring before all the works have been taken 

over to any person or to any property (other than property forming part of 

the works) due to or arising out of the execution of the works or during the 

travel to the site. Such insurance shall be effected for an amount for 

Rs.1,00,000/- (Rupees Onle Lakh only) per occurrence from the date of 

commencement till completion of the Defect Liability Period and the 

Consultant shall from time to time when so required by CoPA produce the 

policy and the receipt for the premium. 

4.16 Safety Measures 

The Consultant shall be liable for payment of all claims of damages, compensation 

or expenses payable as a result of any accident or injury or death sustained by 

workmen employed or used by him in the execution of this contract. The expenses if 

any, incurred by CoPA on the above will be recovered from the Consultant from any 

amount that may be due from CoPA to the Consultant. If any accident or injury or 

death is sustained by any worker, the Consultant should immediately take necessary 

action for providing medical aid at his own cost and inform the concerned Employer 

and the authorities of concerned Police station of Kochi City Police / Police station 

near to the project location anywhere in India, as the case may be, about the accident 
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in writing giving full particulars of accident and the details of the workmen involved 

including their name, age and company. 

4.17 Additions and Alterations 

 

If the Consultant is required to carry out any additional work outside the scope of the 

study as required by CoPA, the Consultant shall perform such services, on terms and 

conditions to be mutually agreed upon by both the parties at the desertion of the port. 

 

4.18 Bids with Conditions 

Bids which do not fulfill all or any of the above conditions or which contain any 

other condition of any sort including conditional rebates or are incomplete in any 

respect shall be summarily rejected.  Such Bids shall be entered in the Bid Opening 

Register but their rates shall neither be read out nor entered in the register.  Only a 

remark mentioning the reason of rejection in brief shall be appended against such 

entry. 

4.19 Defect  Liability Period:- 

 

Defect Liability Period  of Consultancy contract will be upto the date on which the 

defect liability period of the Contract for Upgradation of Fire Fighting Facilities of 

all Tanker Terminals (viz. COT, NTB and Q-4)  expires. Defect liability period  of  

the Contract for Upgradation of Fire Fighting Facilities of  each  Tanker Terminal 

(viz. COT, NTB and Q-4) will be one year from the  date of satisfactory  completion 

and handing over of the respective Terminal to the Employer or as extended by the 

Employer. Defect liability  of the Consultants with respect to each Terminal  will be 

over on  expiry of defect liability period  of the Contract for Upgradation of Fire 

Fighting Facilities of the respective Terminal. 

 

 

 

 

 

SIGNATURE OF BIDDER 
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SECTION – 5  
 

5. PROPOSAL EVALUATION    

5.1 General  

5.1.1 The first level evaluation of bids shall be carried out as per the Minimum Eligibility 

Criteria and Other Eligibility Considerations set out in Clauses 6 & 7 of Tender 

Notice and Clauses 1.4 & 1.5 of Invitation of Proposal. The qualified Bidders after 

such evaluation shall only be considered for further evaluation of Technical Bids. 

5.1.2 Evaluation of Technical Bid will be based on the following parameters: 

TABLE 2 

Parameter 

Maximum 

Technical 

Score 

Minimum Aggregate 

Score for Short 

Listing 

a) Relevant Experience 60 36 

b) Skill and Competency of Team  35 21 

c) Approach, Methodology & Work Plan 5 3 

 Total Technical Score 100 60 

 

5.1.3 The maximum achievable Total Technical Score for every Bidder would be 100.  To 

be technically qualified, the Bidder would need to secure a minimum of 60% marks.  

5.2 Evaluation of the Bid 

 

5.2.1 Evaluation of Technical Bids:- 

 

The Technical Bid will be evaluated as per the following criteria: 

 

TABLE 3 

Sl. 

No. 
Description Marks 

1. Past experience of  similar consultancy assignments successfully 

completed by the bidder during the last seven years ending……. as per 

Clauses 6 & 7 of Tender Notice and Clauses 1.4 & 1.5 of Invitation of 

Proposal.  

Every Bidder has to provide details in respect of similar consultancy 

assignments successfully completed by him as per the format set out in 

Appendix-VIII Sheets 1 to 3. 

60 

1.1 
Maximum mark for one similar Consultancy assignment successfully 

completed.  
36 

1.2 12 marks per each additional similar Consultancy assignment 

successfully completed, subject to a maximum of  24 additional marks. 24 

Note: Marks will be awarded based on satisfactory completion certificates issued by the 

Employer of assignments of consultancy, enclosed along with the Technical Bid. 
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2 Skills & Competencies of Team - Details of the Key Personnel 
   

Every Bidder has to provide the list of the Key Personnel nominated by 

him along with their Curriculum Vitae indicating details like educational 

qualifications, past experience, publication of papers, etc. signed by the 

respective Personnel and countersigned by the Bidder. The CVs shall 

contain an undertaking from the respective Key Personnel about his/her 

association for the assignment during the period specified in the Bid. 

Photocopy or unsigned / countersigned CVs shall not be accepted. 

 

Every Bidder has to provide details of experience in respect of the 

Assignments undertaken by each of the Key Personnel nominated by him 

as per the format set out in Appendix-IX Sheet 1 enclosing certified 

copy of certificates / testimonials therewith to prove the experience. 

CoPA would assign an appropriate score to each of the personnel based 

on the number of assignments handled by him.  The aggregate score of 

the personnel nominated by a Bidder shall constitute the Skill and 

Competency score of the Team for that Bidder. 

 

Bidders shall indicate the status of the personnel (Team Leader and Team 

members) nominated (whether in the permanent pay roll of the Bidder or 

outsourced) in the format set out in Appendix-IX Sheet 2.  The Bidders 

who propose to deploy outsourced personnel(s) as against the 

requirement will have to furnish documentary evidence of their 

willingness to work for the Assignment together with the Bid. 

 

35 

2.1 Team Leader  

Team Leader has to coordinate the team. The Team Leader shall be the 

single point contact from the Consultants side and all correspondence on 

this assignment with the Consultants shall be with the Team Leader only. 

The Team Leader shall be available for all meetings with CoPA. 

Minimum Qualification: Graduate in Mechanical/ Production 

Engineering. 

Minimum Experience:  Minimum 15 years of  post qualification 

experience out of which  the Consultant  should have been worked  in 

atleast  one mechanical  work  involving construction/ design  of  

mechanical structures / Piping in Oil Refineries/ Petrochemical Industries/ 

Port Tanker Terminals,  costing not less than  10 crores. 

15 

2.2 Electrical/ Instrumentation Expert  

Minimum Qualification: Graduate in Electrical/ Electronics/ 

Instrumentation Engineering 

Minimum Experience: Minimum 15  years of post qualification  

experience out of which  the Consultant should have  been worked   in 

atleast one electrical work involving  design/ installation of Electrical/ 

instrumentation/ PLC Systems costing  not less than  5 crores.  

8 

2.3 Structural Designing (Civil)  and Costing Expert  

Minimum Qualification: Post Graduate  in Structural Engineering. 

Minimum Experience: Minimum 10 years experience  out of which  the 

Consultant  should have been  worked  in atleast  one  work  involving  

design/costing/construction  of marine civil  structures,    costing not less 

7 
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10  crores. 

2.4 Geo-Technical Expert 

Minimum Qualification: Post Graduate  in Geo-Technical  Engineering 

Minimum Experience: Minimum 10 years experience  out of which the 

Consultant should have been worked  as Geo-Technical Expert in  

ateleast  one Project involving design/ costing/ construction of  marine 

civil structure costing not less than 10 crores 

 

5 

 * Outsourced personnel shall be eligible for only 75% credit of the 

respective scores assigned against each of the team members. Incumbent 

will be considered as outsourced personnel if his tenure in the firm is less 

than 2 years. 

 

3 Approach, Methodology & Work Plan Proposed & Presentation  

To assess experience and capabilities of handling similar Consultancy 

assignments  and to evaluate the consultant regarding their understanding 

and preparedness for the present assignment. The bidder has to submit 

Power Point Presentation on this before CoPA.  

 

The Bidder shall furnish together with his Bid a write up on the 

recommended approach and proposed methodology and work plan for the 

implementation of the services as per the format set out in Appendix-X 

which shall be covered in approximately 3,000 words. 

5 

 
Total 

100 

Marks 

 

Explanatory notes:  

 

a) The team shall include a minimum of 4 Key Personnel  including the Team Leader. 

b) Evaluations will be based on documentary evidence submitted by the bidder  with respect 

to evaluation /selection criteria. 

c) The above Key Personnel  would need to be involved in providing the Services to CoPA. 

Team Leader should be present in all meetings with CoPA and other Key Personnel  have 

to be present in the meetings relevant to their discipline as requested by CoPA. 

d) The manpower requirement of the Assignment is not limited to the above Key Personnel. 

The above Key Personnel detailed is only for evaluation purpose. The Consultants shall 

provide additional appropriate man-power  for assisting the Key Personnel so as to 

complete the entire work as per the TOR to the satisfaction of the Employer and complete  

the work within the time lines mentioned in the TOR.  

 

5.2.2 Technical Score  

The Total Technical Score of any Bidder would be an arithmetic sum of the Scores 

obtained by the Bidder in respect of the parameters stated above viz. Relevant 

Experience, Skill and competency of Team and Approach Methodology & Work Plan 

Proposed & Presentation.  Any Bidder who achieves a minimum prescribed score  

for  (a) Relevant Experience, (b)  Skill and Competency of Team and (c) Approach, 

Methodology & Work Plan and total aggregate technical marks of 60 (Threshold 

Experience Score) as per Clause 5.1.2, Table 2 above would be deemed to have 

technically qualified for the next Bidding stage viz. Price Bid Stage.  
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5.2.3 Evaluation of Financial Bids 

 

The Price Bids of only the technically qualified Bidders will be opened.  For financial 

evaluation, the basic cost inclusive of all taxes, duties, levies, etc., but excluding GST 

as indicated in the Price Bid, will be considered. 

 

The Employer will determine whether the Price Bids are complete, qualified and 

unconditional. The cost indicated in the Price Bid shall be deemed as final and 

reflecting the total cost of services. Omissions, if any, in costing shall not entitle the 

firm to be compensated and the liability to fulfill its obligations as per the ToR within 

the total quoted price shall be that of the Consultant.  In order to determine the lowest 

evaluated bid, Cochin Port will consider the grand total amount of price schedule. 

The lowest evaluated bid  will be selected as  the successful bid.  

 

SIGNATURE OF BIDDER 
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APPENDIX-I 

TERMS OF REFERENCE (ToR) 

 

CONSULTANCY SERVICES FOR THE WORK  OF  UPGRADATION OF FIRE 

FIGHTING FACILITIES OF TANKER TERMINALS COT, Q-4  AND OTB (NTB-

STB) AT COCHIN PORT. 

1. PROJECT INFORMATION 

 

Cochin Port is one among the 13 Major Ports  under Ministry of Ports, Shipping & 

Waterways,  Govt. of India located at  Latitude 09 ° - 58 ‗ N, Longitude 76 ° - 16 ‗ E, in 

Ernakulam District, Kerala State.  

 

Majority of  Cargo handled at Cochin Port  are crude oil  and POL Products. Cochin Port 

Authority (COPA)  provided  facilities  in its four berths viz. North Tanker Berth (NTB) and 

South Tanker Berth (STB) (commonly  known as Oil Tanker Berths -OTB), Cochin Oil 

Terminal (COT) and Oil Berth  Q4 for handling of   POL products.  

Category of  Tanker Berths   as per the Classification in accordance with Table-1  (for POL 

Products) of OISD –STD-156 OF 2017 are as follows:-  

 

Sl. 

No. Berth 

Sl. No. as 

per Table 

-1  

Category  as per Table -1  of 

OISD-STD-156 of 2017 Remarks 

1 
South Tanker 

berth (STB) 
(2) 

Tanker Berth at a wharf or 

Jetty  handling Ships  of less 

than 20,000 Tonnes 

deadweight  capacity. 

These two berths are 

adjacent berths 

commonly known as  

Oil Tanker Berths 

(OTB). A common 

Fire water pump 

house is provided for 

catering to the fire 

water requirement of 

both the jetties 

2 
North Tanker 

Berth (NTB) 
(3) 

Tanker Berth at a wharf or 

Jetty  handling Ships  of 

20,000 Tonnes and above but 

less than 50,000 Tonnes 

deadweight capacity. 

3 
Cochin Oil 

Terminal (COT) 
(5) 

Tanker Berth at a wharf or 

Jetty  handling Ships  of 

100,000 Tonnes deadweight 

or larger capacity. 

Commissioned during 

1984 

4 Oil Berth- Q4 (3) 

Tanker Berth at a wharf or 

Jetty  handling Ships  of 

20,000 Tonnes and above but 

less than 50,000 Tonnes 

deadweight capacity. 

Converted  from 

General Cargo Berth 

to Oil berth  during 

2014. 

 

CoPA  propose to up-grade the Fire Fighting Facilities  of above four    Oil handling berths 

viz. North Tanker Berth(NTB) and South Tanker Berth (STB) commonly  known as Oil 

Tanker Berths (OTB), Cochin Oil Terminal (COT) and Oil Berth  Q4  to  the requirement of 
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latest OISD Standard 156 applicable for  Fire Protection Facilities for Ports  handling 

Hydrocarbons.  

2. OBJECTIVES OF THE ASSIGNMENT:- 

 

As detailed in this Bid document Cochin Port Authority  propose to up-grade the Fire 

Fighting Facilities  of above four    Oil handling berths to  the requirement of latest OISD 

Standard 156 applicable for  Fire Protection Facilities for Ports  handling Hydrocarbons. In 

order to take up this upgradation work, CoPA proposes to engage an experienced Consultant  

with a team of multi-disciplinary professionals for identification of  additional facilities 

required  for upgradation of  the  Fire Fighting Facilities of the Terminals as per the OISD 

requirements, prepare the design, drawings, detailed scope of work & technical specification, 

Schedule of requirements, estimate  and terms and conditions that are to be incorporated in 

the tender for execution of Upgradation work. The Consultants shall also provide technical 

assistance as per the requirement of  COPA so as to ensure that the upgradation works are 

executed in accordance with the design and other parameters recommended by the  

Consultants  and the project is completed as per the Schedule.  

3. SCOPE OF THE ASSIGNMENT 

The scope of services to be provided by the Consultants  for each of the Terminal  is almost 

the same. Among the three Terminals, Draft of the  detailed Scope of Work, Technical 

Specification and Estimate  for OTB(NTB-STB) had  already prepared by  COPA and 

Consultant is required to modify the same as required. Scope of Work  of Consultants 

commonly applicable  for all the  three  Terminals are given below. The tentative 

implementation Schedule is  given in this documents under a separate heading ―Work Plan‖.  

The Consultants are required to provide the services  for each Terminal as per the priorities 

and  tentative Schedule given. The Scope of Work of the  Consultant  commonly  applicable 

to all the Terminal  include but not limited to the following:-  

 

3.1.  Preparation of DPR covering the following:- 

 

3.1.1. Identification of  additional facilities to be created for Upgrading  the  Fire 

Fighting System: 

 

The activities include  but not limited to the following:- 

 

i) Review of the following documents, viz; 

 

(a) Recommendations made by PESO on the Gaps,   

(b) Basic  document prepared by COPA  indicating  requirements of major  items to 

be provided/work to be performed   

(c) Audit Report of  OISD  dated 18-01-2023 based on the auditing done in 

September, 2022 at  Cochin Port.  

(d) Available lay outs and  details of existing Fire Fighting Facilities of each 

Terminal. 

(e) Detailed  Scope of Work, Schedule of Requirement,  Technical Specification and 

Detailed Estimate  pertaining to the  Upgradation of Fire Fighting Facilities of 

NTB-STB  already prepared by Cochin Port Authority.  
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ii) Study of existing  fire water line/foam line  lay out by visiting each of  the Terminal; 

iii) Conduct hydraulic studies to meet the  new water requirement  and prepare the  

revised  fire water network / foam line   lay out considering site constraints / 

requirements/ shortcomings,   complying with latest  OISD 156  norms. (The new 

pipeline lay out shall be designed in such a way that  the existing fire waterlines / 

foam lines/equipments  are utilized to the maximum extent possible). 

iv) Consultant shall study  the healthiness / suitability of existing   Monitor Towers,  

Valves and  other  high value  items / structures so as to explore the possibility of 

utilizing the  same thereby reducing  the overall project cost.  

v) Conduct examination  of the existing Pump House, to have an idea about the 

modifications/additional space requirement of Pump House area  to accommodate  

additional  higher capacity  Fire Pumps, Jockey Pump,  Foam Pump etc. while 

upgrading the Fire Fighting Facilities.  

vi) Study healthiness of existing civil structures and suggest modifications if any required 

to the structures  for laying of  modified/additional   Fire Water pipeline/Foam line; 

 

vii) Consultant  shall formulate and submit preliminary recommendations on the 

additional  facilities to be provided for  upgradation of Fire Fighting System  to meet 

the OISD Standard 156 of 2017  applicable for  Fire Protection Facilities for Ports  

handling Hydrocarbons. In case, OISD issues   further revision of  OISD Standard 

156   within the date of  Cochin Port‘s Work Order to the Consultant, the Consultant 

shall consider  such latest revision of    OISD  Standard,  while  formulating their 

Preliminary recommendations.   

viii) While submitting  the preliminary recommendations on  additional facilities  to  be 

provided for upgradation of Fire Fighting Facilities, the Consultants shall  incorporate  

a section detailing the  steps to be taken   by COPA and related documentation works   

for obtaining the  PESO approval  for the Terminal upon completion of  upgradation 

work of Fire Fighting Facilities in compliance of  OISD STD 156/2017. COPA will 

examine the   recommendations of the Consultants in this regard  and appropriate 

decision will be taken  as to whether   necessary documentation work  for obtaining 

the  PESO approval  will be included  under  the scope of work of the  tender  for the 

upgradation work and Consultants shall incorporate necessary provision in the tender 

documents accordingly.    

 

3.1.2. Design  &  Detailed Engineering of  Proposed  Upgradation of   Fire Fighting 

Facilities: 

 

The activities include  but not limited to the following:- 

 

 

i) After receipt of comments of CoPA on the  preliminary recommendations,  the 

Consultants shall design the proposed    Fire Fighting System complying with the 

latest OISD 156  norms. The Fire water lines should be designed considering 

incorporation of  deluge valve fittings and  new proportioner fittings   for foam 

lines.     
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ii) Consultants  shall prepare detailed Scope of Work, Technical Specifications, 

detailed drawings including Piping & Instrumentation Diagram, Layout of 

Infrastructure,  Cable lay out of the proposed upgradation of Fire Fighting 

Facilities etc.  

iii) Consultants shall also prepare detailed Schedule of requirements  of  Fire 

Pumps/Foam Pumps/Jockey Pumps/ items / materials / pipelines / valves / 

equipments / monitors / Fire detection alarm / communications system / Cables/ 

Controls for the  proposed upgradation (While preparing the detailed Schedule of 

requirements, the possibility of utilizing existing  equipments and fittings  shall be 

considered). 

iv) Preparation of detailed Technical specification for all the equipments and items 

included in the Schedule of Requirements;  

v) The Consultant shall prepare an indicative QAP for all critical 

machineries/equipments/materials and critical works  indicating the stage-wise  

check points, acceptance levels and reference to relevant codes for incorporating  

in the tender by COPA. COPA shall appoint a  TPIA to ensure that  the work is 

executed by the Contractor as per the approved QAP. Therefore, QAP  shall be 

framed by the  Consultant for the work of  each of the Terminal  to ensure by 

COPA that  the work is executed as per the Scope of Work, Technical 

Specification, Work Methodology  and implementation schedule recommended  

by the Consultant.    

vi) Submission of  document covering all the aspects mentioned above. Once COPA 

gives approval for the  design of  proposed  upgradation of  Fire Fighting 

Facilities submitted by the Consultants, detailed Scope of Work, Schedule of 

requirements, detailed Technical Specification,  the Consultants shall prepare and 

submit the  finalized Scope of Work, Schedule of Requirements and detailed 

specification of all the  items, detailed drawings  and all other information that are  

required for  invitation of tenders  and various terms & conditions to be 

incorporated  in the tender to be invited by CoPA for the proposed upgradation 

work.  

vii) Based on the finalized Scope of Work, Schedule of Requirements and Detailed 

Specifications,  all drawings and layouts approved by COPA, the Consultant shall 

prepare  the  detailed  estimate of   proposed up gradation of   Fire Fighting 

System as per the laid down procedure of COPA. 

viii) All the Terminal are  currently  handling Tankers and hence  the upgradation work  

needs to be taken up with minimum disruptions to Tanker operations. Therefore, 

the   Consultant shall recommend a suitable methodology of work and schedule of 

execution of work   considering the requirement and minimum Terminal 

shutdown. The report of Consultant  shall   include  the duration of  Terminal 

shutdown required  for the successful execution of work. While analyzing  the  

shut down requirements  of each Terminal, the Consultant shall also consider the 

requirement of Port users viz. BPCL, IOCL and HPCL.  

ix) Consultant shall submit Schedule of implementation of  proposed fire Fighting 

Facilities including CPM/PERT/Gantt chart / Bar chart.  

x) Preparation of  detailed  scope of work  and deliverables of TPIA for floating   

tenders by CoPA for appointment  of TPIA (While preparing the scope of  work 

of TPIA,  the  scope of work of  Consultants should be taken into consideration 

and duplication of work among TPIA and Consultants   should be avoided). 

Appointment of TPIA will be done by CoPA after the award of work of 

upgradation of Fire Fighting Facilities.  TPIA is required to carry out  the 
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inspection/certification of various equipments/entire Fire Fighting System as per 

the approved  QAP of the  Contractor. TPIA has to ensure/certify that  the 

Contractor has executed  the work as per the tender  specifications. 

 

3.1.3. Assistance during Tendering :- 

 

a) Tender for Upgradation  of  Fire Fighting Facilities :- 

 

Based on the  details  given in the DPR, COPA shall   prepare the Tender 

Document and float the tender  for the  proposed  Upgradation Work 

separately for each Terminal at the appropriate time. The Scope of Work of the  

Consultants during  tendering stage   include but not limited to the  following:- 

 

(i) Attend pre-bid meeting  (mostly through VC) and assist CoPA  to 

prepare reply to the pre-bid queries; 

(ii) Provide  assistance  as required while evaluating and finalizing the 

tenders  by COPA (Tender evaluation and contract award will be done 

by COPA); 

b) Tender for  appointment of TPIA  for  inspection and certification  of  

Upgradation Work:- 

 

Based  on the  details  given  in  the DPR, COPA shall prepare  the Tender 

Document and float the tender  for the  appointment of  TPIA  immediately 

upon award of  Contract for  Upgradation of each Terminal  separately.  The 

Scope of Work of the  Consultants during  tendering for TPIA   include but not 

limited to the  following:- 

 

(i) Attend pre-bid meeting  (mostly through VC) and assist CoPA  to 

prepare reply to the pre-bid queries; 

(ii) Provide  assistance  as required while evaluating and finalizing the 

tenders  by COPA (Tender evaluation and contract award will be done 

by COPA); 

 

3.1.4. Assistance  during Contract execution of  Upgradation of Fire Fighting Facilities: 

 

3.1.4.1. Supervision of Upgradation Work by the Consultants are not envisaged in this 

contract. COPA will engage TPIA  to ensure that  the work is executed as per the 

approved QAP and thereby ensure that the work is carried out as per the tender  

requirements. Consultants shall provide  technical assistance  during execution of 

work till successful commissioning of Upgraded Fire Fighting Facilities as and 

when required by COPA. The  scope of Consultants during this stage  include but 

not limited to the following :- 
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(i) The consultants shall be present in the Kick off meetings held with the 

Contractors / Vendors, at CoPA office. Minutes of the Kick off meeting 

shall be prepared by the Consultants and submitted to CoPA for approval.  

(ii) The Consultant shall identify the various elements of work, their 

interdependencies and review the action plan submitted by the contractor in 

line with COPA‘s requirement.  

(iii) The Consultant shall scrutinize the construction methods and activity 

proposed by the contractor for all works of the project, keeping in view  to 

ensure that these are satisfactory with particular reference to the technical 

requirements, project implementation schedule and safety of works, 

personnel and the general public.  

(iv) Scrutiny of   Data Sheets in respect of various equipments/ Systems/ 

materials furnished by the Contractor  with reference to the  tender 

requirements and  submit report  so as to enable COPA to give approval to 

the Contractor for the same.   

(v)  Scrutiny of QAPs furnished by the  Contractor with reference to the tender 

requirements and submit  report/recommendations  so as to enable COPA 

to issue approval of QAP  to the  Contractor.    

(vi) Consultants  shall  provide technical advices/assistance as and  when 

required by COPA  during the  execution of upgradation work  till its 

completion  (Off-site support) to sort out various issues that  may arise 

during the upgradation work.  

(vii) The respective key personnel of the Consultants are required  to  visit the 

site as and when required by COPA  during the  execution of Upgradation 

Work.  The Consultants are required to  indicate per man-day  rate 

(common rate shall be applicable for all the four Key Personnel irrespective 

of their discipline). While evaluating the  Financial bids,  the total cost of  

site visits as per the estimated number of visits  will also  be considered  as  

indicated in the  Price Schedule. Payment to the Consultants towards the 

services rendered  through  site visits will be made  on quarterly  basis  

based on the actual man-days  deployed at  COPA site during  the  

execution of Upgradation Work as per the rate quoted. Notice for the site 

visit during the Upgradation Work will be issued to the Consultants 7 days 

in advance. Total anticipated visits in man-days (including all the four Key 

Personnel) during the upgradation work execution by the Contractor for 

NTB-STB, Q-4  are 13 man-days each  and   17 man-days for  COT. (Total 

43 man-days).   

 

Note:- The bidders may please note that  COPA is not proposing to upgrade  

the Fire Fighting Facilities at  STB along with  the upgradation of  Fire 

Fighting Facilities at NTB. Therefore, Technical assistance during Contract 

execution of  Upgradation of Fire Fighting Facilities is not required for STB 

under this tender. The bidder may consider this aspect while  quoting their 

financial bid. 
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3.1.4.2. In case the expenditure on the upgradation work of each terminal is likely to exceed 

the estimate  submitted by  the Consultants  for  the respective Terminal by more 

than 10%, a Revised Cost estimate (RCE) is required to be prepared and submitted 

to COPA  by the consultant, The revised estimate shall contain the following 

analysis:  

 

(i) Variation between RCE & SE for each sub-head of SE.  

(ii) Break up of each variation into –  

1) Change in the scope of work (variation in quantities or quality).  

2) Additional items of work.  

3) Increase in the prices of labour and material.  

4) An explanation for each variation.  

 

3.1.5. List of Deliverables by the Consultants:- 

 

Consultants shall  submit the  various documents  as per the  schedule indicated below:-  

 

Sl. 

No. 
Document 

Tentative Scheduled Completion  

(days) 

OTB 

(NTB-

STB) 

Q-4 COT 

1 

Identification of  additional facilities to be 

created for Upgrading  the  Fire Fighting 

System & submission of  Preliminary 

Recommendations as per 3.1.1 including 

one presentation for each Terminal (from 

Work Order) 

50 days  84  days 182 days 

2 

Receipt of comments of COPA  on 

Preliminary Recommendations of 

Consultants (from the date of  receipt of 

Preliminary Recommendations from the 

Consultants) 

20 days  28 days   28 days 

3 

Final DPR    as per 3.1.2 (from the date of 

receipt of  comments of COPA on the 

Preliminary  recommendations ) 

14 days  21 days 28 days 

4 
Draft Reply to the Pre-bid Queries (from the 

date of Pre-bid meeting) 
5 days 5 days 5 days 

5 

Approval of QAP of  Contractor  by 

Consultants (from the date of submission of 

QAP by the Contractor)  

7 days 7 days 7 days 

6 
Reports on  Data Sheets of various 

equipments/ Systems/materials furnished by 
3 days 3 days 3 days 
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the Contractor (from the date of submission) 

7 

Technical advises on various issues  that 

may arise during execution of Upgradation 

work as required by COPA. 

-- -- -- 

8 

Revised cost Estimate  of each  Terminal in 

case the  actual expenditure likely to exceed 

10%  above the sanctioned estimate. 

-- -- -- 

 

 

 

3.1.6. Documents to be made available by Cochin Port Authority 

 

3.1.6.1. Available Port related  data as may be required by the Consultant will be provided 

by the Authority on request. The Nodal Officer designated by the Authority shall 

facilitate handing over of such information to the Consultant. Available 

reports/documents  with the Authority are as below. 

 

(a) Recommendations made by PESO on the Gaps,   

(b) Basic  document prepared by COPA  indicating  requirements of major  items 

to be provided/work to be performed   

(c) Audit Report of  OISD  dated 18-01-2023 based on the auditing done in 

September, 2022 at  Cochin Port.  

(d) Available lay-outs and  details of existing Fire Fighting Facilities of each 

Terminal. 

(e) Detailed  Scope of Work, Schedule of Requirement,  Technical Specification 

and Detailed Estimate  pertaining to the  Upgradation of Fire Fighting 

Facilities of NTB-STB  already prepared by Cochin Port Authority.  

3.1.6.2. Consultants shall  make their own arrangements for transport arrangements from 

Consultants premises to COPA and local transport   for  various site visits and all 

other connected  facilities  that are required  for the  successful execution of the 

Consultancy  Contract at their cost and risk. 

 

3.1.7. WORK PLAN 

 

3.1.7.1. As the  detailed scope of work, technical specification and estimate of work at NTB  

has already been prepared by COPA,   review and finalisation of the same is the  

first priority  work of the Consultants so as to enable COPA  to float  the tender for 

NTB  Fire Fighting Upgradation work immediately.  Second priority of the  

Consultant  is  to finalise  DPR for Q-4 berth so as to enable  COPA  for the  

subsequent tendering  for  upgradation at Q-4 berth. DPR  and subsequent tendering 

for upgradation work at COT  need to be planned  in such a way that  the Work 

Order  for execution of  Work at COT  by the  Contractor for upgradation  need to be 

placed   about 6-7  months  prior to the  anticipated completion date of   upgradation 

works at NTB so that   work execution  at  site of COT  can be commenced  

immediately  on  commissioning of Fire Fighting Facilities at NTB-STB. 

(Simultaneous closure  of  COT and NTB  will hamper the  cargo operations   
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through the Port). 

 

3.1.7.2. Indicative work schedule  for upgradation of Fire Fighting Facilities at NTB-STB, 

Q-4 and COT  is furnished  in   Annexure - 1 which is prepared in line with the 

above requirement.  As per the above Work Schedule, the  approximate duration of   

Implementation of  Upgradation of Fire Fighting Facilities for  all the Terminals   

will be roughly  33 months from the date of  notification of award of Contract to the 

Consultants. If required, the completion period of Project  may  be further  extended 

and 2-3 months thereafter would be required  for closing the contract documents of 

the Consultants. 

 

3.1.8. MANPOWER REQUIREMENT:- 

 

3.1.8.1. The team of  Consultants  assigned  for this  project  shall comprise of  multi-

disciplinary experts having all the requisite & necessary skills for carrying out the 

works as per the Scope of Work. Team members at various levels shall be most 

appropriate for the successful completion of the Project. The responsibilities of the 

Consultants shall include but not limited  to  formulating  the recommendations on  

various requirements for upgrading the  Fire Fighting Facilities of the Terminals as 

per the OISD requirements, prepare the design, detailed drawings, detailed scope of 

work & technical specification, Schedule of requirements, estimate  and terms and 

conditions that are to be incorporated in the tender for execution of Upgradation 

work etc. as detailed in this document. The Consultants shall also provide technical 

assistance as and when required by COPA  so as to ensure that the works are 

executed in accordance with the design, technical specification, scope of work and 

work methodology  recommended by the  Consultants  and the project is completed 

as per the Schedule.  

 

3.1.8.2. Full time supervision at site  by the Consultants  during  the execution of  

Upgradation of Fire Fighting Facilities of the  Terminals  are not included  in the  

Scope of Work of the  Consultants. (i.e. site supervision, project management and 

commissioning shall be under CoPA‘s scope) 

 

e) The requirement of Consultants (Key Personnel) shall be as per the following man power 

deployment presented in    Table -1 below.   Any  expert and other supporting staff 

required to be engaged  by the Consultant in this  project over and above the key personnel 

mentioned in the below table,  to carry out the  work of Consultants as per the Scope  of 

work,   shall be arranged by the   Consultants at no additional cost to COPA. It is 

responsibility of the Consultants to complete the entire work as per the requirement 

specified in the tender document to the satisfaction of the Employer and complete  the 

work within the time lines mentioned in the TOR.  

 

 

3.1.9. Team composition:- 

3.1.9.1. The Bidder shall provide details in respect of the key personnel proposed to be 

associated in providing the services to CoPA. The Bidder shall nominate at least 

one expert separately for each of the four skills viz. (i) Mechanical/ Piping Expert 

in Fire Fighting Facilities (ii) Electrical/ Instrumentation Expert (iii) Structural 

Designing (Civil) and Costing Expert (iv) Geo-Technical Expert. 
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3.1.9.2. Each of the Key Personnel must fulfill the Conditions of Eligibility specified 

below: 

 

 

 

3.1.9.3. As the core jobs  involved in the upgradation of Fire Fighting System  are 

procurement and installation of Fire Pumps, installation of  Fire water network, 

commissioning of automated Fire Fighting System etc.,  the bidder has to 

nominate Mechanical/Piping expert  as Team Leader who will coordinate the team. 

Electrical/Electronics works include various Controls, Pump Automation, remote 

operation of Fire Monitors, Fire Alarm and detection System etc.   Civil works 

anticipated   are  extension of existing pump houses/construction of new Pump 

House as required  to accommodate the new pumps and to ensure the stability of 

 

Sl. 

No. 

 

Key Personnel 

 

Educational 

Qualification 

 

Experience on assignments 

 

1 

 

Mechanical/ 

Piping 

Expert 

Graduate in 

Mechanical/           

Production 

Engineering 

Minimum 15 years of  post qualification 

experience out of which  the Consultant  

should have been worked  in atleast  one 

mechanical  work  involving 

construction/design  of  mechanical 

structures /Piping in Oil 

Refineries/Petrochemical Industries/Port 

Tanker Terminals,  costing not less than  

10 crores. 

 

2 

Electrical/ 

Instrumentation 

Expert 

Graduate in Electrical/ 

Electronics/ 

Instrumentation 

Engineering 

Minimum 15  years of post qualification  

experience out of which  the Consultant 

should have  been worked   in atleast one 

electrical work involving  design/ 

installation of Electrical/ instrumentation/ 

PLC Systems costing  not less than  5 

crores.  

3 

Structural 

Designing (Civil) 

and Costing 

Expert 

Post Graduate  in 

Structural 

Engineering 

Minimum 10 years experience  out of 

which  the Consultant  should have been  

worked  in atleast  one  work  involving  

design/costing/construction  of marine 

civil  structures,    costing not less 10  

crores.  

4 
Geo-Technical 

Expert 

Post Graduate  in 

Geo-Technical  

Engineering 

Minimum 10 years experience  out of 

which the Consultant should have been 

worked  as Geo-Technical Expert in  

ateleast  one Project involving design/ 

costing/ construction of  marine civil 

structure costing not less than 10 crores. 
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existing civil structures to  carry the additional fire water pipelines etc.  

3.1.9.4. It is the responsibility of the  bidder to ascertain significance  and   the duration of  

engagement  of each expert listed above during various stages of  implementation 

of the Project after considering the Scope of Work of the Consultants. The above 

experts would  need to be present at all important meetings with CoPA.    

3.1.9.5. Every Bidder has to provide the list of the experts nominated by him along with 

their Curriculum Vitae indicating details like educational    qualifications, past 

experience etc. signed in blue ink by the respective Key Personnel and 

countersigned by the Bidder. The CVs shall contain an undertaking from the 

respective Key Personnel  about his/her  association for the assignment during the 

period specified in the Bid. Photocopy or unsigned / not countersigned CVs shall 

not be accepted. COPA  will examine the CVs of all Professional Personnel and 

those not found suitable shall be replaced by the Bidder to the satisfaction of the 

Employer. 

3.1.9.6. COPA will not normally consider any request of the selected Bidder for 

substitution of Key Personnel. Substitution will, however, be permitted if the Key 

Personnel is not available for reasons of any incapacity or due to health, subject to 

equally or better qualified and experienced personnel being provided to the 

satisfaction of the Authority.  Substitution of the Team Leader will not normally be 

considered and may lead to disqualification of the Bidder or termination of the 

Agreement.  

4. PAYMENT SCHEDULES:- 

4.1.BOQ of the  tender is  in such way that  the  Consultancy Charges for  the  Terminals 

viz.  (i) COT,  (ii) Q-4 and (iii) OTB (NTB-STB)   as  three separate line items  of 

single price schedule. The  bidders are required to quote for all the three line items. 

Otherwise the offer will be disqualified and rejected. Financial evaluation will be 

based on overall cost quoted  for all the three line items.   

4.2. Price   quoted  by  the Consultants and  accepted by COPA  for each Terminal will 

be  paid based on the progress of work of the  respective   Terminal as per the 

Schedule indicated below :- 

 

Sl. 

No. Description of  Deliverables 

Percentage of Agreed 

Lump sum Fee  for Part-A 

(Design & Engineering) 

for the respective Terminal 

 a) Part-A - Design & Engineering  

1 

On signing of the agreement and submission of  Preliminary 

recommendations on the additional Fire Fighting  Facilities to 

be created for the respective Terminal as per the scope of 

Work mentioned at 3.1.1. and presentation thereon 

15 % 

2 
Submission of Final DPR of the respective Terminal  

covering all aspects mentioned at Clause 3.1.1 & 3.1.2.   
15 % 
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3 
On award of Contract for Upgradation of Fire Fighting 

Facilities of the respective Terminal. 
15 % 

4 
On satisfactory completion of Civil works of the  Fire Pump 

House of the respective Terminal  
15 % 

5 
On receipt of  critical items viz. Fire Pumps & Jockey 

Pumps. 
20% 

6 

Balance  payment  on successful installation & 

commissioning of the upgraded Fire Fighting System  of the 

respective Terminal  and acceptance by COPA 

20% 

 Total (Part-A) 100% 

 b) Part-B - Technical assistance  during execution of  

Upgradation Work through site visits. 
 

7 Based on site-visits by Key Personnel as per actual         

man-days,  payment  on quarterly  basis as per the rate  

quoted  for the respective Terminal.  
--- 

 

5. Liquidated Damages 

 

5.1. In case of delay in completion of Services as per the schedule prescribed in the tender 

document for the events 1, 3 and 5 as specified at Clause 3.1.5 of the ToR, Liquidated 

Damages (LD) will be levied at the rate of 0.2% of the  contract   price of the 

respective Terminal  per day of delay. The amount of Liquidated Damages can be 

adjusted or set-off against any sum payable to the Consultants. In case of delay due to 

reasons beyond the control of the Consultant, suitable extension shall be granted. 

 

5.2. The Employer, if satisfied, that the assignments  can be completed by the Consultants 

within a reasonable time after the specified time for completion, may allow further 

extension of time at its discretion with or without the levy of L.D. In the event of 

extension granted being with L.D, the Employer will be entitled without prejudice to 

any other right or remedy available in that behalf, to recover from the Consultants as 

agreed damages equivalent to 0.2% of the contract value of the respective 

Terminal per day. 
5.3. The Employer, if not satisfied that the Assignments can be completed by the 

Consultants, and in the event of failure on the part of the Consultants to complete 

Assignment within further extension of time allowed as aforesaid, shall be entitled, 

without prejudice to any other right, or remedy available in that behalf, to rescind the 

contract. 

 

5.4. The Employer, if not satisfied with the progress of the contract and in the event of 

failure of the Consultants to recoup the delays in the mutually agreed time frame, 

shall be entitled to terminate the contract. 

 

5.5. In the event of such termination of the contract as described in clauses 5.3  or 5.4 or 

both, the Employer shall be entitled to recover L.D. as described in 5.1 above and 

forfeit the security deposit made by the Consultants besides getting the Assignment 

completed by other means at the risk and cost of the Consultants. 
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5.6. For levying compensation as  mentioned above, the Employer is not required to have 

documentary evidence to quantify or to prove the losses suffered  by the Employer 

due to delay in completion of assignment by the Consultants as per  agreement 

conditions. 

6. Price Variation Clause:- 

 

All  stage payments  as per the Terms of Payment for the respective Terminal  which are due  

upto  18 months  from the date of  Employer‘s Letter  of Acceptance will be firm as per the 

rates  accepted  by COPA   and not subject to  Price Variation.  

 

 For all  stage payments  as per the Terms of Payment for the  respective Terminal which are   

due beyond 18  months from the date of   Employer‘s Letter of Acceptance, Price Variation 

Clause  will be applicable on the quoted rates  of the respective Terminal. Each stage 

payment  which are due beyond 18 months as stated  above will be made  by  considering  

Yearly  price variation     as per All India Consumer  Price Index (No.35 for Industrial 

Workers)  with  base Index  as published/applicable   as on the date of  opening of Technical 

bids. Amount payable against each stage payment which are due beyond 18 months  from the 

Employer‘s LOA will  be calculated as  follows:- 

 

a) For  stage payments  due during the period of 1 year from  19
th 

month to 30 
th

 

month 

Amount of stage payment admissible  = BR X [ I 18/I O]  

 

b) For stage  payments due during the period of  1 year  from 31
st
 month to 42

nd
 

month 

Amount of Stage Payment admissible  = BR  X [ (I 18/IO)  + {(I 30 - I 18) /I 18} ] 

 

Where:- 

 

BR  is the  base rate  of  stage payment  as per the  Terms of  payment of  the Contract. 

I 18  is the Index  applicable as  on the 18
th

 month  from  the  Employer‘s LOA 

I O  is the  Index applicable  as on the  date of opening of  the Technical Bids 

I 30   is the  Index applicable  as on the  30
th

 month  from  the  Employer‘s LOA 

 

Note :-  
 

 

(i) Price variation will not be admissible if the  percentage variation with reference to the 

base rate is lower  than  2%. 

(ii) Price variation will be admissible beyond the  original scheduled delivery date  in 

scenarios where  such extensions are   granted  consequent to  Force majeure  or  

defaults by the Employer.  

(iii)Where  deliveries are accepted beyond the scheduled  delivery  date subject to levy of 

liquidated  damages as provided  in the contract,  the LD will be calculated  based  on 

the contract price as varied by the  operation of  Price Variation Clause. 
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(iv) In scenarios where  deliveries are accepted beyond the scheduled  delivery  date 

subject to levy of liquidated  damages as provided  in the contract,  no upward price 

variation will be admissible  beyond   the original scheduled  delivery date for 

defaults on the part of the  Consultants. However, in scenarios where  the applicable 

Indexes  I 18 or I 30  are less than I O, there will be corresponding  reduction  in the  

amount payable to the Consultants ie.  downward  price variation  would be availed  

by the Employer  as per the  denial  clause  in the letter of  extension of  the delivery 

period. 

 

7. As Built Drawing:- 

 

Preparation of  ―As Built Drawing‖  is not  under  the Scope of Work of the  

Consultants. It is the responsibility  Contractor to  prepare the   ―As Built Drawing‖ 

. However, the  Consultants are required to  scrutinize the ―As Built Drawing‖   

submitted by the  Contractor of the Upgradation Work.  
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ANNEXURE-I 

TENTATIVE  WORK SCHEDULE  FOR  NTB-STB, Q-4 & COT 

 

Sl. 

No. 
Activity Duration  

 Completion period  

from Work order 

A TENTATIVE SCHEDULE FOR NTB-

STB 
 

 

1 Review of 4 Base Documents   1 week 5 weeks  from WO 

2 Visit at Cochin Port  and  Study of the  

Existing Terminal (NTB) 
2 weeks  

Total 7  weeks from 

WO 

i) Study on  Mechanical Works   

ii) Study on Electrical Works   

iii) Study on Civil Works   

3 Hydraulic Studies/ calculations to assess the 

water requirement for the enhanced  capacity. 
1 week 

Total 8 weeks from 

WO 

4 Finalization of Fire Water Network /foam line   

lay out  considering site constraints/ 

requirements/ shortcomings,   complying with 

latest  OISD 156  norms. 

2 weeks Total 9 weeks from 

WO 

5 Finalization of Detailed Scope of Work, 

Technical Specification  and Schedule of 

Requirements prepared by CoPA  based on 

the findings of Activity 3&4. 

3 weeks Total 12  weeks from 

WO 

6 Finalisation of structural design, detailed 

Scope of work, Technical Specification, 

drawings/all other relevant details pertaining 

to the construction of extension of Pump 

House. 

3 weeks Total 12 weeks from 

WO 

7 Finalization of   Electrical Drawings  3 weeks Total 12 weeks from 

WO 

8 Finalization of  detailed estimate  as per the  

procedure of COPA. 3 weeks  
Total  15 weeks from 

WO 

9 Administrative approval  for investment 

proposal, Tender  Finalisation & issue WO 

for  upgradation of Fire Fighting System by 

COPA. 

18  weeks  
Total 33 weeks from  

WO to Consultants 

10 Execution  of Work & Commissioning of Fire 

Fighting System at NTB-STB by the  

Contractor. 

52 weeks  From  WO to the 

Contractor( Total 

duration   of 

Consultants Work: 85 

weeks from Work 

Order)  
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Sl. 

No. 
Activity Duration  

 Completion period  

from Work order 

B TENTATIVE SCHEDULE FOR Q-4   

1 Review of 4 Base Documents   1 week 8 weeks  from WO 

2 
Visit at Cochin Port  and  Study of the  

Existing Terminal (Q-4) 
2 weeks   

Total 10  weeks from 

WO 

i) Study on  Mechanical Works   

ii) Study on Electrical Works   

iii) Study on Civil Works   

3 

Submission of Detailed  Project Report 

covering all aspects including  the detailed 

Estimate of Work. 

12 weeks 
Total  22 weeks from 

WO 

4 

Administrative approval  for investment 

proposal, Tender  Finalisation & issue WO 

for  upgradation of Fire Fighting System by 

COPA. 

18  weeks  
Total 40 weeks from  

WO to Consultants. 

5 
Execution  of Work & Commissioning of Fire 

Fighting System at Q-4  by the  Contractor. 
52 weeks  

 From  WO to the 

Contractor ( Total 

duration   of 

Consultants Work: 92 

weeks from Work 

Order) 

C TENTATIVE SCHEDULE FOR COT   

1 Review of 4 Base Documents   1 week 19 weeks  from WO 

2 Visit at Cochin Port  and  Study of the  

Existing Terminal (COT) 
4 weeks   

Total 23  weeks from 

WO 

i) Study on  Mechanical Works   

ii) Study on Electrical Works   

iii) Study on Civil Works   

3 

Submission of Detailed  Project Report 

covering all aspects including  the detailed 

Estimate of Work. 

14 weeks 
Total  37 weeks from 

WO 

4 

Administrative approval  for investment 

proposal, Tender  Finalisation & issue WO 

for  upgradation of Fire Fighting System by 

COPA. 

18  weeks  
Total 55 weeks from  

WO to Consultants. 

5 
Execution  of Work & Commissioning of Fire 

Fighting System at COT   by the  Contractor. 
78 weeks  

 From  WO to the 

Contractor ( Total 

duration   of 

Consultants Work: 133 

weeks from Work 

Order) 
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Appendix-II  
THE PROPOSAL 

 

Letter of Submission 
(On Bidder‘s letter head) 

(Reference No and Date) 

 

To 

The Deputy Conservator, 

Cochin Port Authority, 

Willingdon Island, 

Kerala, India. 

Pin - 682 009. 

 

Sub: Tender for providing ― Consultancy Services for the work  of  Upgradation of  

        Fire Fighting  Facilities of Tanker Terminals at Cochin Port‖. 

 

 

Dear Sir, 

 

With reference to your Bid Document dated 04-06-2024, I/we, having examined all relevant 

Documents and understood their contents, hereby submit our Bid for providing ― Consultancy 

Services for the work  of  Upgradation of Fire Fighting    Facilities of Tanker Terminals at 

Cochin Port‖, as the case may be and the Bid is unconditional. 

 

2. All information provided in the Bid and in the Appendices are true and correct and 

all Documents accompanying such Bid are true copies of their respective originals. 

 

3. This statement is made for the express purpose of appointment as the Consultant for 

the aforesaid Assignment. 

 

4. I/We shall make available to the Authority any additional information it may deem 

necessary or require for supplementing or authenticating the Bid. 

 

5. I/We acknowledge the right of the Authority to reject our application without 

assigning any reason or otherwise and hereby waive our right to challenge the same 

on any account whatsoever. 

 

6. I/We certify that in the last three years, we have neither failed to perform on any 

Contract, as evidenced by imposition of a penalty by an arbitral or judicial authority 

or a judicial pronouncement or arbitration award against the Applicant, nor been 

expelled from any Project or Assignment or Contract by any public authority nor 

have had any contract terminated by any public authority for breach on our part. 

 

7. I/We declare that: 

 

(a) I/We have examined and have no reservations to the Bid Document, including any 

Addenda/Corrigenda issued by CoPA; 

 

(b) I/We do not have any conflict of interest in accordance with Clause 3.2 of  Section 

3  of  the Bid Document; 
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(c) I/We have not directly or indirectly or through an agent engaged or indulged in 

any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice in respect of any tender or Bid issued by or any agreement 

entered into with CoPA or any other public sector enterprise or any government, 

Central or State; and 

8. I/We understand that you may cancel the Selection Process at any time and that you 

are neither bound to accept any Bid that you may receive nor to select the Consultant, 

without incurring any liability to the Applicants in accordance with Clause 3.8 of the 

Bid Document. 

 

9. I/We certify that in regard to matters other than security and integrity of the country, 

we or any of our Associates have not been convicted by a Court of Law or indicted or 

adverse orders passed by a regulatory authority which would cast a doubt on our 

ability to undertake the Consultancy for the Assignment or which relates to a grave 

offence that outrages the moral sense of the community. 

 

10. I/We further certify that in regard to matters relating to security and integrity of the 

country, we have not been charge-sheeted by any agency of the Government or 

convicted by a Court of Law for any offence committed by us or by any of our 

Associates. 

 

11. I/We further certify that no investigation by a regulatory authority is pending either 

against us or against our CEO or any of our Directors/Managers/ Employees. 

 

12. I/We hereby irrevocably waive any right or remedy which we may have at any stage 

at law or howsoever otherwise arising to challenge or question any decision taken by 

CoPA [and/ or the Government of India] in connection with the selection of 

Consultant or in connection with the Selection Process itself in respect of the above 

mentioned Assignment. 

 

13. Proof document of the Earnest Money is attached. 

 

14. I/We agree and understand that the Bid is subject to the provisions of the Bid 

Document. In no case, shall I/we have any claim or right of whatsoever nature if the 

Consultancy for the Project is not awarded to me/us or our Bid is not opened or 

rejected. 

 

15. I/We agree to keep this offer valid for 120 (One hundred and twenty ) days from the 

Bid Due Date specified in the Bid. 

 

16. A Power-of-Attorney in favour of the authorised signatory to sign and submit this Bid 

and Documents is attached herewith in Appendix-III. 

 

17. In the event of my/our firm being selected as the Consultant, I/we agree to enter into 

an Agreement in accordance with the format  in  Appendix-XIV of the Bid. We agree 

not to seek any changes in the aforesaid form and agree to abide by the same. 
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18. I/We have studied Bid and all other Documents carefully and also surveyed the 

Project sites. We understand that except to the extent as expressly set forth in the 

Agreement, we shall have no claim, right or title arising out of any Documents or 

information provided to us by the Authority or in respect of any matter arising out of 

or concerning or relating to the Selection Process including the award of Consultancy. 

 

19. The Financial Quote/ Price Bid is being submitted in e-mode. This Bid read with the 

Financial Quote/ Price Bid shall constitute the Application which shall be binding on 

us. 

 

20. I/We agree and undertake to abide by all the terms and conditions of the Bid 

Document. In witness thereof, I/we submit this Bid under and in accordance with the 

terms of the Bid Document. 

 

21. We also certify that further Bid related communication can be sent to the following e-

mail IDs  by CoPA:  

 

   (i) ………………………………………. 

   (ii) ……………………………………..... 

   

  (Furnish two nos. current active email addresses) 

 

 

 

Yours faithfully, 

 

 

 

 

(Signature, name and designation of the authorized signatory) 

 

(Name and seal of the Applicant) 

 
 
 
 
 

 

SIGNATURE OF BIDDER 
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Appendix-III 
 

PROFORMA OF POWER-OF-ATTORNEY FOR SIGNING OF BID 

(To be executed on Non-judicial Stamp Paper of appropriate value) 
 
 
Know all men by these presents, We ————————————— (name of the firm and 

address of the registered office) (hereby referred as ------------------------       the Principal) do 

hereby irrevocably constitute, nominate, appoint and authorize Shri. /Smt. (name), 

…………………  son/daughter/wife  of  ………………………………  and  presently 

residing at ……………., who is presently employed with us/ and holding the position 

of……………………………. , as our true and lawful attorney (hereinafter referred to as the 

―Attorney‖) to do in our name and on our behalf, all such acts, deeds and things as are 

necessary or required in connection with or incidental to submission of our Bid for the 

Assignment of  “Providing Consultancy Services for the work  of  Upgradation of Fire 

Fighting Facilities of Tanker Terminals at Cochin Port”  (hereinafter referred to as ―the 

Assignment‖) for which the Board of Major Port Authority for Cochin Port (hereinafter 

referred to as "the Port Authority") has invited Bids, including but not limited to signing and 

submission of all applications, Bids and other Documents and writings, participating any 

conferences and providing information/ responses to the Port Authority representing us in all 

matters before the Port Authority, signing the agreement and execution of the Assignment 

consequent to acceptance of our Bid, and generally dealing with the Port Authority in all 

matters in connection with or relating to or arising out of our Bid for the Assignment and/ or 

upon award thereof to us and/or till the satisfactory completion of the Assignment. 
 
AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds 
and things lawfully or otherwise done or caused to be done by our said Attorney pursuant to 

and in exercise of the powers conferred by this Power of Attorney and that all acts, deeds and 

things done by our said Attorney in exercise of the powers hereby conferred shall and shall 
always be deemed to have been done by us. 

 

IN WITNESS WHEREOF WE, ………………………….THE ABOVE NAMED 

PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS …… 

DAY OF …………. 20…... 

 
For ………………………….. 

 
(Signature, name, designation and address) 

 

 

Accepted 
 

 

…………………………………………. 

(Signature ) 

 
(Name, Title and Address of the Attorney) 

 
 

Witnesses: 
 
 

1…………………………….…………………………..( Notarised ) 
 

Notes: 
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1. The mode of execution of the Power-of-Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter Documents of the 

executants (s) and when it is so required, the same should be under common seal 

affixed in accordance with the required procedure. 

 

2. Wherever required, the Bidder should submit for verification the extract of the 

charter Documents and Documents such as a resolution/ Power-of-Attorney in 

favour of the person executing this Power-of-Attorney for the delegation of power 

hereunder on behalf of the Bidder. 

 

3. For a Power-of-Attorney executed and issued overseas, the Document will also have 

to be legalised by the Indian Embassy and notarised in the jurisdiction where the 

Power-of-Attorney is being issued. However, the Power-of-Attorney provided by 

Bidders from countries that have signed the Hague Legislation Convention 1961 are 

not required to be legalised by the Indian Embassy if it carries a conforming Apostle 

certificate. 
 

****** 
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Appendix-IV 

 

PROFORMA OF PRE CONTRACT INTEGRITY PACT  
(To be signed on Plain Paper) 

(To be submitted as part of Technical Bid) 

 

Bid No....................................;   Bid Title: ............... 

This Agreement (hereinafter called the Integrity Pact) is made on _____ day of the month of 

______2024 at _______, India BETWEEN THE BOARD OF MAJOR PORT AUTHORITY 

FOR COCHIN PORT commonly known as COCHIN PORT AUTHORITY, a Body 

Corporate under the Major Port Authorities Act, 2021, with its Administrative Office at 

Willingdon Island, Cochin-682009, represented by its Deputy Conservator, Sri. 

.……………, S/o Sri……………………...…., aged …… years residing at 

………………………………………………………………………………..…. (address) 

(hereinafter called the ―The Principal‖, which expression shall mean and include unless the 

context otherwise requires, his successors in office and assigns) of the First Part AND M/s. 

_________________ represented by Shri..............Chief Executive Officer (hereinafter called 

the "BIDDER" which expression shall mean and include, unless the context otherwise 

requires, his successors and permitted assigns) of the Second Part. 

PREAMBLE 

―The Principal‖ intends to award, under laid down organizational procedures, contract/ s for 

_____________________, ―The Principal‟ values full compliance with all relevant laws of 

the land, rules, regulations, economic use of resources and of fairness/ transparency in its 

relations with its Bidder(s) and/ or Contractor(s) / Consultant(s). In order to achieve these 

goals, the Principal shall appoint Independent External Monitors (IEMs) who shall monitor 

the tender process and the execution of the contract for compliance with the principles 

mentioned above.  

Section 1 - Commitments of the “The Principal” 

(1) ―The Principal‟ commits itself to take all measures necessary to prevent corruption and to 

observe the following principles:  

a. No employee of the Principal, personally or through family members, shall in 

connection with the tender for, or the execution of a contract, demand, take a promise 

for or accept, for self or third person, any material or immaterial benefit which the 

person is not legally entitled to.  

b. The Principal shall, during the tender process, treat all Bidder(s) with equity and 

reason. The Principal shall in particular, before and during the tender process, provide 

to all Bidder(s) the same information and shall not provide to any Bidder(s) 

confidential/ additional information through which the Bidder(s) could obtain an 

advantage in relation to the tender process or the contract execution.  

c. The Principal shall exclude from the process all known prejudiced persons.  

(2) If the Principal obtains information on the conduct of any of its employees, which is a 

criminal offence under the IPC/ PC Act, or if there be a substantive suspicion in this regard, 

the Principal shall inform the Chief Vigilance Officer and in addition, can initiate 

disciplinary actions.  
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Section 2 - Commitments of the “Bidder/ Contractor/ Consultant” 

(1) The ―Bidder/Contractor/Consultant‖ commit themselves to take all measures necessary to 

prevent corruption. The Bidder/ Contractor/ Consultant‟ commit themselves to observe the 

following principles during participation in the tender process and during the contract 

execution.  

 

a.  The ―Bidder/ Contractor/ Consultant‖ shall not, directly or through any other person 

or firm, offer, promise, or give to any of the Principal‘s employees involved in the 

tender process or the execution of the contract, or to any third person any material or 

other benefit which he is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the tender process or during the execution 

of the contract.  

b.  The ‗Bidder/ Contractor/ Consultant‘ shall not enter with other Bidders info any 

undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to prices, specifications, certifications, subsidiary contracts, submission or 

non-submission of bids or any other actions to restrict competitiveness or to introduce 

cartelization in the tender process. 

c.  The ‗Bidder/ Contractor/ Consultant‘ shall not commit any offence under the relevant 

IPC/ PC Act; further, the ‗Bidder/ Contractor/ Consultant‘ shall not use improperly, 

for purposes of competition or personal gain, or pass on to others, any information or 

document provided by the Principal as part of the business relationship, regarding 

plans, technical proposals, and business details, including information contained or 

transmitted electronically.  

d.  The ‗Bidder/ Contractor/ Consultant‘ of foreign origin shall disclose the name and 

address of the Agents/ representatives in India if any. Similarly, the ‗Bidder/ 

Contractor/ Consultant‘ of Indian Nationality shall furnish the name and address of 

the foreign principals, if any. Further details as mentioned in the ―Guidelines on 

Indian Agents of Foreign Suppliers‖ shall be disclosed by the Bidder/ Contractor/ 

Consultant. Further, as mentioned in the Guidelines, all the payments made to the 

Indian agent/ representative have to be in Indian Rupees only. Copy of the 

―Guidelines on Indian Agents of Foreign Suppliers‖ is placed in Appendix to this 

agreement. 

e.  The ‗Bidder/ Contractor/ Consultant‘ shall, when presenting their bid, disclose any 

and all payments made, is committed to, or intends to make to agents, brokers, or any 

other intermediaries in connection with the award of the contract.  

f.  Bidder/ Contractor/ Consultant who have signed the Integrity Pact shall not approach 

the Courts while representing the matter to IEMs and shall wait for their decision in 

the matter.  

(2) The ‗Bidder/ Contractor/ Consultant‘ shall not instigate third persons to commit offences 

outlined above or be an accessory to such offences.  

 

Section 3 - Disqualification from tender process and exclusion from future 

contracts 

If the ‗Bidder/ Contractor/ Consultant‘, before award or during execution, has committed a 

transgression through a violation of Section 2, above or in any other form such as to put their 

reliability or credibility in question, the Principal is entitled to disqualify the ‗Bidder/ 

Contractor/ Consultant‘ from the tender process or take action as per the procedure 

mentioned in the ―Guidelines on Banning of business dealings‖. 

Section 4 - Compensation for Damages 

(1) If the Principal has disqualified the ―Bidder/ Contractor/ Consultant‟ from the tender 

process prior to the award according to Section 3, the Principal is entitled to demand and 
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recover from ―Bidder/ Contractor/ Consultant‟ the damages equivalent to Earnest Money 

Deposit/ Bid Security.  

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is 

entitled to terminate the contract according to Section 3, the Principal shall be entitled to 

demand and recover from the contractor liquidated damages of the contract value or the 

amount equivalent to Performance Bank Guarantee. 

Section 5 - Previous transgression 

(1) Bidder declares that no previous transgressions occurred in the last three years with any 

other Company in any country conforming to the anti-corruption approach or with any Public 

Sector Enterprise in India that could justify his exclusion from the tender process.  

(2) If Bidder makes an incorrect statement on this subject, he can be disqualified from the 

tender process, or action can be taken as per the procedure mentioned in ―Guidelines on 

Banning of business dealings‖. 

 

Section 6 - Equal treatment of all Bidders/ Contractors/ Consultants/ 

Subcontractors 

(1)In the case of Sub-contracting, the Principal Contractor/ Consultant shall take 

responsibility for the adoption of the Integrity Pact by the Sub-contractor. 

(2)The Principal shall enter into agreements with identical conditions as this one with all 

Bidders and Contractors/ Consultants.  

(3)The Principal shall disqualify from the tender process all bidders who do not sign this Pact 

or violate its provisions.  

 

Section 7 - Criminal charges against violating Bidder(s)/ Contractor(s)/ 

Consultant(s)/ Subcontractor(s) 

If the Principal obtains knowledge of the conduct of a Bidder, Contractor/ Consultant or 

Subcontractor, or of an employee or a representative or an associate of a Bidder, Contractor/ 

Consultant or Subcontractor which constitutes corruption, or if the Principal has substantive 

suspicion in this regard, the Principal shall inform the same to the Chief Vigilance Officer. 

 

Section 8 - Independent External Monitor 

(1)  The BUYER/ EMPLOYER has appointed the following panel of Independent 

Monitors (hereinafter referred to as Monitors) for this Pact in consultation with the 

Central Vigilance Commission: 

 

(i) Shri. M J Joseph, ICAS (Rtd.) 

C 2204, Karle Zenth Residences 

100 feet Kempapura Main Road, 

Nagawara 

Bangalore – 560 045 

Email: joseph.iem@cochinport.gov.in 

(ii) Shri. Punati Sridhar, IFOS(Retd), 

8C, Block -4, 14-C Cross, MCHS Colony, 

HSR 6
th

 Sector,  

Bangalore- 560 102 

Email: sridhar.iem@cochinport.gov.in 

mailto:joseph.iem@cochinport.gov.in
mailto:.iem@cochinport.gov.in
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The task of the Monitor is to review independently and objectively whether and to 

what extent the parties comply with the obligations under this agreement.  

 

(2) The Monitor is not subject to instructions by the representatives of the parties and 

performs his functions neutrally and independently. The Monitor would have access to 

all Contract documents whenever required. It shall be obligatory for him/ her to treat 

the information and documents of the Bidders/ Contractors/ Consultants as 

confidential. He/ she reports to the Head of the Procuring Organization. 

 

(3) The Bidder(s)/ Contractor(s)/ Consultant(s) accepts that the Monitor has the right to 

access without restriction to all Project documentation of the Principal, including that 

provided by the contractor. The contractor shall also grant the Monitor, upon his 

request and demonstration of a valid interest, unrestricted and unconditional access to 

their project documentation. The same is applicable to Sub-contractors project 

documentation. The same is applicable to Sub-contractors.  

 

(4) The Monitor is under contractual obligation to treat the information and documents of 

the Bidder/ Contractor(s)/ Consultant(s)/ Sub-contractor(s) with confidentiality. The 

Monitor has also signed declarations on ―Non-Disclosure of Confidential Information‟ 

and of ―Absence of Conflict of Interest‟. In case of any conflict of interest arising at a 

later date, the IEM shall inform the Head of the Procuring Organisation and rescue 

himself/ herself from that case.  

 

(5) The Principal shall provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an impact 

on the contractual relations between the Principal and the Contractor/ Consultant. The 

parties offer the Monitor the option to participate in such meetings. 

 

(6) As soon as the Monitor notices, or believes to have noticed, a violation of this 

agreement, he shall so inform the Management of the Principal and request the 

Management to discontinue or take corrective action, or to take other relevant action. 

The monitor can, in this regard, submit non-binding recommendations. Beyond this, 

the Monitor has no right to demand from the parties that they act in a specific manner, 

refrain from action, or tolerate action.  

 

(7) The Monitor shall submit a written report to the Head of the Procuring Organization 

within 8 to 10 weeks from the date of reference or intimation to him by the Principal 

and, should the occasion arise, submit proposals for correcting problematic situations.  

 

(8) If the Monitor has reported to Head of the Procuring Organization, a substantiated 

suspicion of an offence under relevant IPC/ PC Act, and Head of the Procuring 

Organization has not, within the reasonable time, taken visible action to proceed 

against such offence or reported it to the Chief Vigilance Officer, the Monitor may 

also transmit this information directly to the Central Vigilance Commissioner.  

 

(9) The word ‗Monitor‘ would include both singular and plural. 

 

 

(10) In the event of any dispute between the Management and the Contractor/ Consultant, 

incase, both the parties are agreeable, dispute may be settled through mediation before 

the panel of IEMs in a time bound manner. If required, the organizations may adopt 

any mediation rules for this purpose. 
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(11) The fees/ expenses on dispute resolution shall be equally shared by both the parties. 

 

(12) A person signing the IP shall not approach the Courts while representing the matters to 

IEMs and he/ she will await their decision in the matter. 

 

 

Section 9 - Pact Duration 

This Pact begins when both parties have legally signed it. It expires for the Contractor / 

Consultant 12 months after the last payment under the contract and for all other Bidders 6 

months after the contract has been awarded. Any violation of the same would entail 

disqualification of the Bidders and exclusion from future business dealings. If any claim is 

made/ lodged during this time, the same shall be binding and continue to be valid despite the 

lapse of this pact as specified above unless it is discharged/ determined by the Head of the 

Procuring Organization.  

 

Section 10 - Other provisions 

 

 (1)   This agreement is subject to Indian Law. The place of performance and jurisdiction is 

the Registered Office of the Principal, i.e., Cochin.  

 (2)  Changes and supplements, as well as termination notices, need to be made in writing. 

Side agreements have not been made.  

(3)  If the Contractor/ Consultant is a partnership, this agreement must be signed by all 

partners.  

(4)  Should one or several provisions of this agreement turnout to be invalid, the 

remainder of this agreement remain valid. In this case, the parties shall strive to 

come to an agreement with their original intentions.  

(5)  Issues like Warranty/ Guarantee etc., shall be outside the purview of IEMs.  

(6)  In the event of any contradiction between the Integrity Pact and its Appendix, the 

Clause in the Integrity Pact shall prevail.  

 

 

 

For and on behalf of the Principal  

(Name of the Officer and Designation)  

(Office Seal)  

 

 

 

 

For and on behalf of ‗Bidder/ Contractor/ Consultant‘ 

(Name of the Officer and Designation)  

(Office Seal)  

 

 

 

For and on behalf of the Principal  

Place  

Date 

Witness 1: (Name & Address)  

 

 

Witness2 : (Name & Address) 
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Instructions to Bidders: Please complete all the Highlighted Cells before submission 

Appendix-V 
COCHIN PORT AUTHORITY 
www.tenderwizard.com/COPT 

Tender No: MD/DM/FF Consultancy/T-1/2024  Dated: 04-06-2024 

 

Name of Work: "Providing Consultancy Services for the work  of  Upgradation of Fire 

Fighting Facilities of Tanker Terminals at Cochin Port‖ 

" 

SCHEDULE – “I” 

CHECKLIST OF DOCUMENTS 

Name of the Vendor:  

Sl. 
No. 

 

Clause 

Ref.No. 
Description of Document 

Whether 
submitted by 
the Bidder 
(Yes/No) 

 

Remarks 

1 Cl. No. 2 

of Tender 

Notice 

DD/BC/Pay Order for Rs.5,900/- 

(Rs.5000/- + 18% GST) towards the Cost of 

Bid Document drawn in favour of 

FA&CAO, CoPA payable at Kochi. 

  

2 Cl. No. 2 of 

Tender Notice 

Earnest Money Deposit : Rs.4,11,900/- 

shall be furnished either through Demand 

Draft / Pay Order / Banker‘s Cheque 

drawn in favour of FA&CAO,CoPA, 

payable at Kochi, from any Nationalised 

Bank/ Scheduled Bank operating in India. 

  

3 Cl. No. 17 of 

Tender Notice 

Documentary proof for MSME registration, 

if any 

  

4 Cl. No. 3.14.1 

of 

Instruction to 

Bidders 

Letter of Submission as per Appendix - II . 

  

5 Cl. No. 3.14.2 

of 

Instruction to 

Bidders 

Duly executed Power-of-Attorney, in 

original, for signing the Bid duly 

authenticated by Notary Public as per 

Appendix - III 

  

6 Cl. No. 3.14.2 

of 

Instruction to 

Bidders 

Duly signed Integrity Pact as per Appendix - 

IV . 

  

7 Cl. No. 3.14.2 

of 

Instruction to 

Bidders 

Bid Document in PDF format.   All 

Addenda/Corrigenda duly 

signed and sealed 

  

8 Cl. No. 3.14.2 

of 

Instruction to 

Bidders 

Details in Appendix -VI regarding 

Corporate Information of the 

Bidder. 

  

http://www.tenderwizard.com/COPT
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9 

Cl. No. 3.14.2 

of 

Instruction to 

Bidders 

Details of Financial Turnover in Appendix-

VII 

  

10 Cl. No. 3.14.2 

of 

Instruction to 

Bidders 

Details of Experience in Appendix - VIII : 

Sheets 1 to 3 

  

11 Cl. No. 3.14.2 

of 

Instruction to 

Bidders 

The details of the staff/professionals, who 

will be engaged for the consultancy work 

(Key Personnel) including their CVs 

indicating the qualifications, areas of skill, 

with their previous experience in similar 

works, shall be submitted along with the 

Bid in Appendix – IX  Sheets 1 to 3. 

  

12 Cl. No. 3.14.2 

of 

Instruction to 

Bidders 

Approach,  Methodology  and  Work  Plan  

for  performing  the 

Assignment/Job as per Appendix - X 

  

13 Cl. No. 3.14.2 

of 

Instruction to 

Bidders 

An undertaking that no conditions are 

incorporated in the Price Bid, not made 

any payment or illegal gratification to 

any persons/ authority connected with 

the Bid process, disclosure of payment 

made/ proposed to be made to the 

intermediaries in connection with the 

Bid, no changes have been made in the 

Bid Document, have not been debarred 

or black listed by any Govt. of India 

Organizations / PSU/ PSE / Govt. 

Depts./reputed Private Sector Companies 

etc. in Appendix - XI . 

  

14 Cl. No. 3.14.2 

of 

Instruction to 

Bidders 

An undertaking that Team 

Leader/Members would be maintained 

and they shall be present for all the 

meetings and in case replacement is 

inevitable, the equivalent qualification 

and experienced Team Leader 

/Members will be inducted, that in the 

last three years have neither failed to 

perform on any contract nor been 

expelled from any project or contract nor 

have had any contract terminated and 

shall not disclose /share any documents 

in connection with this Assignment 

with third parties and will keep the 

same as confidential information in 

Appendix - XII. 
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15 Cl. No. 3.14.2 

of 

Instruction to 

Bidders 

Bank information for e - Payment 

system as per Appendix -XV. 

  

16 Cl. No. 3.14.2 

of 

Instruction to 

Bidders 

An undertaking that Financial Quote is not 

conditional, as per Appendix - XVII. 

  

17 Cl. No. 3.14.2 

of 
Instruction to 
Bidders 

Copies of PAN and GST registration 

  

Note: All the documents submitted by the Bidder shall be page numbered or properly marked. 

Bidder is required to mention relevant page numbers / marking of his offer while filling up the 

above format. 
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Appendix-VI 

 

FORMAT OF CORPORATE INFORMATION OF BIDDER 
 

1. Generals Details:  
a) Name  
b) Country of incorporation  
c) Address of the corporate headquarters and the branch office 

(s), if any in India  
d) Date of incorporation and / or commencement of business 

 

2. (a) Brief description of the Company. 

 

3. Details of individual or individuals who will serve as the point of 

contact / communication for the Port Authority within the Company 

with following information  
a) Name  
b) Designation  
c) Company  
d) Address  
e) Telephone number (Land line & Mobile No.)  
f) e- mail address (2 Nos.)  
g) Fax number 

 

4. Name, designation, address and phone number of authorized 

signatory of the Bidder  
a) Name  
b) Designation  
c) Address  
d) Phone No.  
e) Fax No.  
f) e- mail address 

 

 

****** 
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Appendix-VII 

 

COCHIN PORT AUTHORITY 

FINANCIAL CAPABLITY 

 

AVERAGE ANNUAL TURNOVER OF THE BIDDER 

 

Turnover (INR) 

Year 1  

[2020 – 21] 
Year 2  

[2021 – 22] 
Year 3  

[2022 – 23] 
Average of  

3 years 

 

 

 

   

 

Instructions:  

 

1) The Bidder shall provide audited Annual Reports / Audited financial statements 

such as Balance Sheets and Profit & Loss Account statements as required under this 

Bid Document. 

 

2) Annual Turnover of the Bidder shall be submitted duly verified by Charted 

Accountant or Competent Authority. 

 

 

 

Certified by  

Chartered Accountant         
 

 

SIGNATURE OF BIDDER 
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Appendix–VIII 

Sheet 1 

 

CONSULTANT’S ORGANIZATION AND EXPERIENCE 

 

A - Consultant’s Organization  

 

[Provide here a brief description of the background and organization of your firm/entity for 

this Assignment. The brief description should include ownership details, date and place of 

incorporation of the firm, objectives of the firm, etc.]  

 

B - Consultant’s Experience  

 

[Using the format below, provide information on each Assignment for which your firm was 

legally contracted  for carrying out consulting Assignment similar to the ones requested under 

this Assignment (if possible, the employer shall specify exact assignment for which 

experience details may be submitted)].  

 

  



81 
 

 

Appendix–VIII 

Sheet 2 

 

FIRM’S EXPERIENCE: 

 

 

Relevant Services carried out in the last seven  years ending 31-05-2024 that best 

illustrate fulfillment of Eligible works as per Clause 1.4 of Invitation of Proposal and 

Clause 5.2.1 of Proposal Evaluation 

 

Using the format below, provide information on each reference Assignment for which your 

firm / entity was legally contracted. 

 

Start Date 

(Month/Year) 

Completion Date 

(Month/Year) 

Cost of the Project for 

which services were 

provided by the Bidder 

(Rs.) 

Cost of 

Assignment 

 

(Rs.) 

    

    

Description of Actual Services Provided by the Bidder:  

 

Firm‘s Name............................................................................................................ 
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Appendix–VIII 

Sheet 3 

ORGANIZATIONAL EXPERIENCE 

 

   Eligible Assignment Number: 

 

Sl. 

No. 
Details 

Bidder to fill up the 

details here 

1 Date of completion of the Eligible Assignment   

2 Title of the Eligible Assignment   

3 Project category   

4 Location   

5 Project cost   

6 Assignment cost  

7 Nature of service provided  

8 

Agency (Client) for which the Project was 

undertaken, indicating Government Entity / 

Private Agency 

 

9 Contact details of the agency for which the Assignment was undertaken: 

1. Name of the Contact Person                   

2. Designation  

3. Company  

4. Address     

5. Telephone Number           

6. E- Mail Address                 

7. Fax Number                       

10 Reference page number of the certified copy of 

the certificate / testimonials issued by the client 

or certified copy of the job order and 

completion certificate issued by the Client or 

certified copy of the report prepared, which is 

attached for authenticating the completion of 

the assignment. 

 

 

Instructions: 

 

1. Bidders are expected to provide information in respect of each Eligible Assignment in 

this section with all supporting documentary evidence from the client i.e., copy of 

work order/ completion certificate. The experience shall not be considered for 

evaluation if such requisite support documents are not provided with the proposal.  

The Assignment cited must comply with the criteria specified in Clause 1.4 of the 

Invitation  for Proposal. 

 

2. A separate sheet should be filled for each of the Eligible Assignment. 

 

3. The completion certificate shall preferably contain the following among the other 

things. 

a. Details of services provided. 

b. Project cost.  
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c. Assignment cost 

d. Date of commencement of the assignment; and  

e. Date of completion of the assignment. 

 

4. CoPA reserves the right to seek further supporting documents (s) in respect of the 

Assignment from the Consultant / his client. 

 

5. ‗Project Cost‘ under Sl. No.5 means the estimated cost of the project for which the 

Consultancy Services was provided by the Consultant. 

 

6.  ‗Assignment cost‘ under Sl. No.6 means the Consultant‘s fee /remuneration of the 

Consultants for the Assignment. 
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Appendix-IX 

Sheet-1 

 

COMPOSITION OF THE TEAM PERSONNEL AND TASK(S) OF EACH TEAM 

MEMBER FOR THE CONSULTANCY WORK 

 

Sl. 

No. 

Name of Person Position Task* 

1 
   

2 
   

3 
   

4 
   

 

*The Task(s) assigned to each Key/Team Personnel for providing the consultancy work 

under this bid are to be provided in this Column. 
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Appendix-IX 

Sheet 2 

 

FORMAT OF CURRICULUM VITAE (CV) 
 

OF PROPOSED KEY PROFESSIONAL/ STAFF 
 

Proposed Position  : ………………………………………………………………………… 

 

Name of firm : ………………………………………………………………………… 

 

Name of Staff : ………………………………………………………………………… 

 

Profession  : ………………………………………………………………………… 

 

Date of Birth : ………………………………………………………………………… 

 

Years with Firm/Entity: ……………..………..  Nationality: ………….………………….. 

 

Membership of Professional Societies : ……………………………………………….. 

 

Details of  task assigned in the previous engagements: 

 

………………………………………………………………………………………………

………… 

Key Qualification 

(Give an outline of staff member's experience and training most pertinent to tasks on 

Assignment. Describe degree of responsibility held by staff member on relevant previous 

Assignments and give dates and locations. Use about half a page.) 

 

Education: 
(Summarise college/university and other specialised education of staff member.) 

 

Experience: 

(Give the details of Assignments undertaken by the Key Personnel. Enclose certified copy 

of certificates / testimonials therewith to prove the experience) 

Employment Record: 
(Starting with the present position, list in reverse order every employment held. List all 

positions held by staff member since graduation, giving dates, name of employing 

organisations, titles of positions held and locations of assignments. For experience in last 

ten / seven (As the case may be) years, also give types of activities performed and client 

references, where appropriate. Use about three-quarters of a page.) 

 

Languages: 

(For English language indicate proficiency: excellent, good, fair or poor, in speaking, 

reading and writing.) 

 

Undertaking: 

 

I, the undersigned, hereby undertake that I am willing to associate for the Assignment of 

―Providing  Consultancy Services for the work  of  Upgradation of Fire Fighting Facilities of 
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Tanker Terminals at Cochin Port‖   (Tender No. MD/DM/FF Consultancy/T-1/2024) for the 

duration of 33 months as specified in the Bid Document as  …………   

_____________________________________ Date: __________________ 
 

(Signature of Key Personnel) Day/Month/Year. 

 

Certification: 

I, the undersigned, certify that to the best of my knowledge and belief, these data correctly 

describe qualifications and experience. 
 

_____________________________________ Date: __________________ 
 

(Signature of Key Personnel  and countersigned by the Bidder) 

 

Day/Month/Year. 
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Appendix-IX 

Sheet 3 

 

SKILL, COMPETENCIES & TEAM SIZE 

Sl. 

No. 

Name of the 

Team 

Leader/Member 

Qualification/ 

Professional 

Qualification 

No of Years 

Experience 

Details of 

Experience 

Remarks 

      

      

 

 

 

 

 

(Seal & Signature of Bidder) 

 

 

Note: Please provide documentary evidence from the client i.e. copy of work order, 

contract and completion certificate for each of above mentioned assignments.  The 

experience shall not be considered for evaluation if such requisite support documents 

are not provided with the proposal. 
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Appendix- X  

 

DESCRIPTION OF APPROACH, METHODOLOGY AND WORK PLAN FOR 

PERFORMING THE ASSIGMENT 

 

Technical approach, methodology and work plan are key components of the Technical 

Proposal.  You are suggested to present your Technical Proposal divided into the 

following three chapters with not less than 3000 words: 

 

a) Technical Approach and Methodology, 

b) Work Plan, and  

c) Organization and Staffing 

 

a) Technical Approach and Methodology: In this chapter the Consultant should 

explain your understanding of the objectives of the Assignment, approach to the 

Assignment, methodology for carrying out the activities and obtaining the expected 

output, and the degree of detail of such output.  You should highlight the problems 

being addressed and their importance, and explain the technical approach you would 

adopt to address them.  You should also explain the methodologies you propose to 

adopt and highlight the compatibility of those methodologies with the proposed 

approach.   

 

b) Work Plan: The Consultant should propose and justify the main activities of the 

Assignment, their content and duration, phasing and interrelations, milestones 

(including interim approvals by the employer), and delivery dates of the reports.  

The proposed work plan should be consistent with the technical approach and 

methodology showing understanding of the ToR and ability to translate them into a 

feasible working plan.  A list of the final documents, including reports, drawings, 

and tables to be delivered as final output, should be included here. 

 

c) Organization and Staffing: The Consultant should propose and justify the structure 

and composition of your team.  You should list the main disciplines of the 

Assignment, the key expert responsible, and proposed technical and support staff. 
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Appendix-XI 

 

TECHNICAL BID - UNDERTAKING I  
 
Subject : Providing Consultancy Services for the work  of  Upgradation of Fire Fighting  

               Facilities of Tanker Terminals at Cochin Port‖ 

 

 

We, M/s…………………………………….. (Name & address of the Bidder) hereby declare 

that:- 

 

1.  No conditions are incorporated in the Price Bid. In case any conditions are specified in 

the Price Bid, the Bid will be rejected summarily without making any further reference 

to the Bidder. 

2.  We have not made any payment or illegal gratification to any persons/ authority 

connected with the Bid process so as to influence the Bid process and have not 

committed any offence under PC Act in connection with the Bid. 

3.  We disclose with that we have * made / not made payments or propose to be made to 

any intermediaries (agents) etc. in connection with the Bid. 

4.  We do hereby confirm that no changes have been made in the Bid Document downloaded 

and submitted by us for the above Bid. Port Bid Document will be treated as authentic 

Bid and if any discrepancy is noticed at any stage between the Port‘s Bid Document and 

the one submitted by the Bidder, the Port‘s Document shall prevail. 

5.  We do hereby undertake that we have not been debarred or black listed by  any Govt. of 

India Organizations / PSU/ PSE / Govt. Depts./reputed Private Sector Companies etc. for 

breach of any applicable laws or violation of regulations or breach of contractual 

agreement or rendering unsatisfactory services during the last 3 (Three) years. 

6.  We undertake that in case due to any change in facts or circumstances during the bidding 

Process, we are attracted by the provisions of disqualification in terms of the provisions 

of this Bid Documents; we shall intimate the Employer of the same immediately.  

 

 

SIGNATURE OF BIDDER 

     Name & Designation 

 

 

* Note: Delete whichever is not applicable. 
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Appendix-XII 

 

TECHNICAL BID - UNDERTAKING II  

 

 

Subject : Providing Consultancy Services for the work  of  Upgradation of Fire Fighting  

               Facilities of Tanker Terminals at Cochin Port‖ 

 

We, M/s…………………………………….. (Name & address of the Bidder) hereby declare/ 

undertake  that:- 

 

1. Team Leader/Members would be maintained during the actual Assignment to be 

awarded in case they are selected and also Team Leader / Members shall be present 

for all the meetings with the Employer / Govt. Agencies. In case replacement is 

inevitable, the equivalent qualification and experienced Team Leader /member will be 

inducted to carry out the assignment in case of award. 

  

2. I/We certify that in the last three years, we have neither failed to perform on any 

contract, as evidenced by imposition of Penalty by an arbitral or Judicial authority or 

a Judicial pronouncement or arbitration award, nor been expelled from any project or 

contract by any public authority nor have had any contract terminated by any public 

authority for breach on our part. 

 

3. We undertakee that we shall not disclose /share any documents in connection with 

this Assignment with third parties and will keep the same as confidential information.  

 

 

 

SIGNATURE OF BIDDER 

   Name & 

Designation: 
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Appendix-XIII 
 
 

PROFORMA OF BANK GUARANTEE TOWARDS PERFORMANCE SECURITY 
(To be issued by a Scheduled Bank / Nationalised Bank in India on  

Non-judicial Stamp Paper of appropriate value) 
 
Ref No.:……………………………Bank Guarantee No. ………………………… 

 

Date :............................................ 
 
To 

The Deputy Conservator, 

Cochin Port Authority, 

Willingdon Island, 

Cochin 682009. 

 

Dear Sirs, 
 

In consideration of Board of Major Port Authority for Cochin Port (hereinafter referred 

to as the ―Port Authority‖ which expression unless repugnant to the context or meaning 

thereof includes its successors, administrators and assigns) having awarded to 

M/s……………………………..with its Registered / Head Office at 

………….……… ………… (hereinafter referred to as the ―CONSULTANT‖ which 

expression shall unless repugnant to the context or meaning thereof, include its successor, 

administrators, executors and assigns), a ―Contract‖ by issue of Port Authority‗s Letter of 

Acceptance No. …………………….. dated ………………… the same having been 

unequivocally accepted by the CONSULTANT resulting in a Contract bearing 

No.…………………..………….…. dated …………………value 

at…………………………… for ………………………………… and the CONSULTANT 

having agreed to provide a Contract Performance Guarantee for the faithful performance of 

the entire Contract equivalent to …………………………………………., to Port Authority. 

 

We ………………………………………………………………… having its Head Office at 

…………………………………………………… (hereinafter referred to as the Bank, 

which expression shall unless repugnant to the context or meaning thereof, include its 

successors, administrators, executors and assigns) do hereby guarantee and undertake to pay 

the Port Authority on demand any and all money payable by the CONSULTANT to the 

extent of……………………………. as aforesaid at  any time upto 

………………. Without any demur, reservation, contest, recourse or protest and/or without 

any reference to the CONSULTANT. Any such demand made by the Port Authority on the 

Bank shall be conclusive and binding notwithstanding any difference between Port 

Authority and CONSULTANT or any dispute pending before any Court, Tribunal, 

Arbitrator or any other Authority. The Bank undertakes not to revoke this guarantee during 

its currency without previous consent of Port and further agrees that the guarantee herein 

contained shall continue to be in enforceable till the Port Authority discharges its guarantee. 

 

Port Authority shall have the fullest liberty without affecting in any way the liability of the 

Bank under this guarantee to extend from time to time the period for performance of the 

CONTRACT by CONSULTANT. Port Authority shall have the fullest liberty, without 

affecting this guarantee, to postpone from time to time the exercise of any powers vested in 

them or of any right which they might have against consultant, and to exercise the same at 

any time in any manner and either to enforce or to forebear to enforce any covenants, 

contained or implied, in the CONTRACT between Port Authority and CONSULTANT or 

any other course of remedy or security available to Port Authority. The Bank shall not be 
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released of its obligations under these presents by any exercise by Port Authority of its 

liberty with reference to the matters aforesaid or any of them or by reason or any other acts 

of omission or commission on the part of Port Authority or any other indulgence shown by 

Port Authority or by any other matter or thing whatsoever which under Laws would, but for 

this provision, have the effect of relieving the Bank. 

 

The Bank also agrees that Port Authority at its option shall be entitled to enforce this 

Guarantee against the Bank as principal debtor, in the first instance without proceeding 

against CONSULTANT and notwithstanding any security or other guarantee that Port 

Authority may have in relation to the CONSULTANT‗S liabilities. 

 

This Guarantee shall be valid up to  …………………….. unless extended on demand by  

Port  Authority.  Not withstanding  anything  mentioned  above,  our  liability  against  this 

guarantee is restricted to Rs. …………………….. (Rupees …………. 

…… ………… …………………….. only) and unless a claim in writing is lodged with us 

within six months of the date of expiry of or the extended date of expiry of this Guarantee 

all our liabilities under this guarantee shall stand discharged. 

 

Dated this …………………………………..day of  …………………………..- 

 

WITNESSES: 

 

………………………………………….. ……………………………………………. 

.(Signature)                                                                   .(Signature) 

 

…………………………………………..  ………………………………………. 

.(Name)                                                                        .(Name) 

 

 

Bank‗s Rubber Stamp 

 

…………………………………………………………………….…………………… 

 (Name) (Name) 

 

………………………………………………………………..……………………….. 

(Official address) (Designation with Bank Stamp) 

 

+ Attorney as per Power of Attorney 

 

No. …………………………….. 

 

Dated …………………………. 

 

Notes: 

+ In case of foreign Bank Guarantees, the same shall be routed through their 

corresponding bank operating in India. 



93 
 

Appendix–XIV 

 

FORM OF AGREEMENT 
(To be submitted on Kerala State Stamp Paper of appropriate value) 

 
 

THIS  AGREEMENT is  made  on  the  …………………….  day  of  

……………….Between Cochin Port Authority, W/Island, Cochin- 9, Kerala State, 

hereinafter called  ―the Employer‖ of the one part and 

………………………………………..(Name of Consultant) of 

……………………(Mailing Address of Consultant) hereinafter called the ―Consultant‖ of 

the other part. 
 
WHEREAS the Employer is desirous that certain tasks to be performed by the Consultant 

viz. “Providing Consultancy Services  for the work  of  Upgradation of Fire Fighting 

Facilities of Tanker Terminals at Cochin Port”  (hereinafter called ―The Assignment‖) and 

has accepted a Bid by the Consultant as referred in the Assignment. 

 

NOW THIS AGREEMENT WITNESSTH AS FOLLOWS:  
1. In this Agreement words and expression shall have the same meanings as are 

respectively assigned to them in the Conditions of Bid Document hereinafter referred 

to. 
 

2. The following Documents shall be deemed to form and be read and construed as part 

of this Agreement, viz:  
(a) The Bid Document for “Providing Consultancy Services for the work  of  

Upgradation of Fire Fighting Facilities of Tanker Terminals at Cochin 

Port”    
(b) All amendments to the Bid Document for “Providing Consultancy Services  

for the work  of  Upgradation of Fire Fighting Facilities of Tanker 

Terminals at Cochin Port”   in the form of ―Addenda/ Corrigenda‖ or 

otherwise as issued by the Employer including queries from Bidders and its 

reply by the Employer, if any prior to submission of the Bids. 
  

(c) All documents submitted by the Consultant along with the Bid Document. 

(d) Price Bid submitted by the Consultant  quoting Lumpsum Consultancy fee.   
(e) Acceptance letter issued by the Employer vide No………..… dated …..…….. 

and all correspondence exchanged between the Employer and the Consultant 

up to the date of issue of acceptance letter as specifically referred to in the said 

acceptance letter.  
3. In consideration of the payment to be made by the Employer to the Consultant as 

hereinafter mentioned, the Consultant hereby covenants with the Employer to execute 

and complete the works in conformity in all respects with the provisions of the 

contract.  
4. The Employer hereby covenants to pay the Consultant in consideration of the 

execution and completion of the works the contract price at the times and in the 

manner prescribed in the Bid Document and accepted by the Consultant. 
 

IN WITNESS WHEREOF the parties hereto have caused their respective common 

seals to be hereunto affixed (or have hereunto set their respective hands and seals), 

the day and year first above written. 
 

SIGNED, SEALED AND DELIVERED 
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By the said: By the said: 

 
…………………………… …… …………………………..... 

 
Name:…………………… Name:…………………… 

 
On behalf of the Consultant in the 

Presence of : 

 
 

On behalf of the Employer in the 

Presence of : 
  

Name :………………………… Name:………………………… 
 

Address:………………….…… Address:……………………… 
 

………………………………… ...………………………………  
………………………………… ………………………………... 
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 Appendix-XV 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the beneficiary  

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 MICR code 

(Should be 9 digit) 

 

7 Telephone/Mobile/ e-mail id [2nos]/ Fax 

No. of the beneficiary 

 

 

Telephone   : 

Mobile      : 

e-mail id [2 nos. mandatory]: 

(i) 

(ii) 

Fax           : 

8 Enclose Cancelled Cheque (Enclosed /  Not Enclosed) 

 

 

 

 

 

SIGNATURE OF BIDDER 

 

 

  



96 
 

Appendix-XVI 

 

        

National Electronic Fund Transfer (NEFT/RTGS) Mandate Form   

(Mandate for receiving payment s through NEFT/RTGS from COCHIN PORT 

AUTHORITY)   

  

  

  

1  Vendor Name/Beneficiary Name COCHIN PORT AUTHORITY   

2  Vendor code     

3 
 Permanent Account 

Number(PAN) AAALC - 1134F   

4 TAN NO  CHNC04095A   

5 GST NO: 32AAALC1134F1ZZ   

6  Particulars of Bank Account Current Account   

  A.  Name of Bank STATE BANK OF INDIA   

  B.  Name of Branch Cochin Port Authority   

  C.  Branch Code 6367   

  D. Address 

Cochin Port Authority , Willingdon Island -

682009   

  E. City Name Cochin   

  F. Telephone No 2582614   

  G. NEFT/IFSC Code SBIN0006367   

  H. SWIFT Code:  SBININBB   

  

I. 9.digit MICR code on the 

Cheque Book. 682002021   

  J.  Type of Account Current Account   

  K.  Account No. 10601197375   

5  Vendor Email-id ramesh.babu@cochinport.gov.in    

    cash@cochinport.gov.in   

6  Date of effect 01.01.2021   

(Please enclose a photocopy of the Cancelled cheque to  enable us to verify the details 

mentioned above)   

  

  

  

We hereby declare that the particulars given above are correct and complete. If the transaction is 

delayed or  

lost  because  of  incomplete  or  incorrect  information. We would not hold the company 

responsible.   

  

 
SD/-   

  

 
FINANCIAL ADVISER &   

  

 
CHIEF ACCOUNTS OFFICER   

  

 
COCHIN PORT AUTHORITY   

  

  

  

  

  

  

  Bank Certificate     

  

  

  

  

We certify that ____________________has current account No 

_____________________with us and we  

  confirm that the  details given above are correct as per our records.   

  Date  : 

 

  

  Place: Authorised Official of Bank   

  

  

  

mailto:ramesh.babu@cochinport.gov.in
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Appendix-XVII 

 

UNDERTAKING FOR FINANCIAL QUOTE 

To 

The Deputy Conservator, 

Cochin Port Authority, 

Willingdon Island, 

Kerala, India. 

Pin - 682 009.  
Sir, 

 
Sub.: Providing  Consultancy Services for the work  of  Upgradation of Fire Fighting  

         Facilities of Tanker Terminals at Cochin Port‖ 

~~~~~ 
 

I/We have perused the Bid Document including the Terms of Reference for the subject 

Assignment and other details and am/are willing to undertake and complete the Assignment as 

per terms and conditions stipulated in the Bid Document. 

Our price offer is inclusive of all incidentals, overheads, traveling expenses as stipulated 

in the Bid Document, stationery, expenditure related to presentations to be made during the 

execution, sundries/all other expenditure and all taxes, levies and duties but excluding GST, 

for execution of this Assignment covering scope as stipulated in the Bid Document. Our 

Financial Quote/Price Bid is inclusive of the Domestic Taxes.  We hereby confirm that the 

Price Bid is unconditional and we acknowledge that any condition attached to Price Bid shall 

result in rejection of our Price Bid. 

Our Price Bid shall be binding upon us subject to the modifications resulting from 

Contract negotiations, up to expiration of the validity period of the Bid. 

I/We agree to accept the stage-wise / percentage-wise payment schedule as detailed in 

Clause 4 of  ToR of the Bid Document. 

 

Yours Sincerely, 

[Authorized Signature [in full and initials]: 

     [Name and title of Signatory:] 

                     [Name of Firm:] 

      Address: 

 

 

NOTE: All the payment under this Contract will be made only in Indian Rupees.    

           The fees/price may be quoted in Indian Rupees only. 
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Appendix - XVIII 

PRICE BID FOR THE ASSIGNMENT 

Name of Assignment:  : Providing  Consultancy Services for the work  of  Upgradation of Fire 

Fighting Facilities of    Tanker Terminals at Cochin Port‖ 

 

 

 

 

 

 

 

 

 

 

COCHIN PORT AUTHORITY 

TENDER NO.  

NAME OF 

WORK 

CONSULTANCY SERVICES  FOR THE WORK OF  UPGRADATION OF FIRE 

FIGHTING  FACILITIES OF  TANKER TERMINALS VIZ. COT, Q-4 AND  

OTB(NTB-STB) AT  COCHIN PORT 

SCHEDULE-II- FINANCIAL PROPOSAL – SCHEDULE OF QUANTITIES  TO BE DONE ON  

CONTRACT 

CONSULTANTS NAME & ADDRESS  

Sl. 

No

. 

TERMINAL SUB-HEADS 
APPROX

. QTY. 
UNIT 

UNIT 

PRICE 

TOTAL 

AMOUNT 

(Rupees) 

(1) (2) (3) (4) (5) (6) (7) = (4) X (6) 

1 COT 

a Design & Engineering 1 Lump sum   

b 

Technical Assistance 

during Upgradation 

Work through  site 

visits 

17  Man-days   

2 Q 4 

a Design & Engineering 1 Lump sum   

b 

Technical Assistance 

during Upgradation 

Work through  site 

visits 

13 Man-days   

3 NTB-STB 

a Design & Engineering 1 Lump sum   

b 

Technical Assistance 

during Upgradation 

Work through  site 

visits 

13 Man-days   

Grand total of   Sl. No.1, 2 & 3  

Grand Total in words  

NOTE:- 

1. It is mandatory to quote the rate for  all the  three line-items, otherwise the tender will be  rejected  

2. Financial evaluation will be based on overall cost quoted  for all the three line items.  

3. The rate quoted for  the item ―Technical Assistance during Upgradation Work through  site visits 

(Sub-Heads -b)‖  is only estimate  for evaluation purpose.   Payment  towards the above service  will 

be made on quarterly basis  as per  the actual  number of site visits performed by the Consultant.  


