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SECTION I 

COCHIN PORT AUTHORITY 

 
Chief Engineer‟s Office 

Cochin Port Authority 

W/Island ,  Cochin – 682009, 

KERALA 

Tele: 91-0484-2666414/0484-258-2400 

website: www.cochinport.gov.in  

 

Tender No.T6/T-2021/2024-C                                                  Date :  23 /09/2024 

 

 1.NOTICE INVITING TENDER  
 

Electronic Tenders (e-tenders) on percentage basis are invited by Cochin Port 

Authority from reputed contractors in Single Stage Two Cover bidding procedure 

[Technical Bid and Financial Bid], meeting the Minimum Eligibility Criteria specified 

below for the work of “Resurfacing KPK Menon Road from CHTS Jn. to CFS”.  

 

1. Minimum Eligibility Criteria:  

a) Experience  

 The tenderers should have experience of having successfully completed during the 

last 7 (seven) years ending 31
st
 July, 2024, at least either: 

i. Three Similar Works each costing not less than Rs.59.78 lakhs 

(OR) 

ii. Two Similar Works each costing not less than Rs.74.72 lakhs 

(OR) 

iii.  One Similar Work costing not less than Rs.119.55 lakhs 

b) Financial Turnover 

 Average Financial Turnover of the tenderer over the last three financial years 

ending 31
st
 March of the previous financial year [2020-„21, 2021-‟22& 2022-„23] 

shall not be less than Rs.44.83 lakhs. 

Explanatory Notes to a) & b) : 

 Note 1:- Similar Work(s)means “Road works using Bitumen /Concrete Paver 

blocks” 

 Note 2:- Following enhancement factors will be used for the costs of works 

executed for bringing the financial figures to a common base value in 

respect of the works completed in past years. 

 

http://www.cochinport.gov.in/
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Table  1 

Year before Multiplying factor 

One year [July, 2023] 1.07 

Two years [July, 2022] 1.14 

Three years [July, 2021] 1.21 

Four years [July, 2020] 1.28 

Five years [July, 2019] 1.35 

Six years [July, 2018] 1.42 

Note 3:- The experience certificate of works executed in private sectors / 

organisations shall be considered for qualification, only on 

submission of TDS certificate along with work order and completion 

certificate. 

Note 4:-   Satisfactory Client / Owners’s Certificate or documentary proof shall 

be submitted in support of the assignments / works performed and 

claimed by the tenderer to fulfill the eligibility criteria for 

qualification. A statement duly certified by the Chartered Accountant 

showing the Average Annual Financial Turnover over the last 3 

financial years and audited financial statements for the last three 

years shall be submitted. 

Note 5:-  The works reckoned for the above purpose are those executed by the 

tenderers as prime contractor or proportionately as member of joint 

venture or as a sub-contractor authorized and approved by the 

Employer of the work(s) against which the tenderer has claimed his 

experience; it will be considered for qualification only if documentary 

proof of such authorization / approval of the Employer are submitted. 

2. Other Eligibility Considerations 

2.1 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures, black listing/ debarring by Govt. departments etc. 

2.2 The bidders having EPF/ ESI registration certificates only shall be 

considered for qualification in the tenderers, if applicable, as per EPF /ESI 

Acts. In case, the Tenderer does not have the required number of employees 

which makes such registration mandatory, an Undertaking as per Annexure 

– 11 to the effect shall be furnished. 
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3. Pertinent information to the tender is given in the following Tables:  

i) Schedule of different activities till submission of the bid are detailed as 

under: 

Table  2 

Sl. 

No. 
Particulars Date and Time 

1 Tender  e- publication date  23-09-2024 

2 Download period of Bid 

Documents 
23-09-2024 to 14-10-2024 

3 Last date for seeking clarification 03-10-2024 

4 Date of Pre-Bid meeting 04-10-2024 

5 Last date and time of submission of 

Bid 
14-10-2024 up to 14.30 hrs 

6 Date and time of opening the Bid 14-10-2024after 15.00 hrs 

 

ii) Bid information :  

Table 3 

i) Estimated Amount put to Tender : Rs.1,49,44,600/-. 

ii) Earnest Money Deposit  : Rs.2,99,000/- furnished through  

Demand Draft or Banker‟s Cheque 

drawn in favour of Financial Adviser 

& Chief Accounts Officer, CoPA from 

any Commercial Bank in India or 

through RTGS/NEFT mode 

iii) Cost of Bid document Rs.2360./- (Rs.2,000 + 18% GST) (Non 

refundable) furnished through  

Demand Draft or Banker‟s Cheque 

drawn in favour of Financial Adviser 

& Chief Accounts Officer, CoPA from 

any Commercial Bank in India or 

through RTGS/NEFT mode 

iv) Validity period  of Tender 120 days from the Last Date of 

Submission of Bid. 

v) Time for Completion 4 (Four) months 

4. This work essentially comprises of the following : 

(i) Filling pot holes using bitumen premix. 

(ii) Applying Tack Coat. 

(iii) Providing and laying Bituminous Macadam. 



 

Section-I Notice Inviting Tenders                                                                                                                 7 
      

 

(iv) Providing and laying Bituminous Concrete. 

(v) Providing and applying retro reflective road marking strips. 

(vi) Providing Glow studs. 

(vii) Providing Wetmix Macadam. 

(viii) Laying 100mm thick heavy duty paver blocks M40 grade, 

(ix) Providing Road sign boards   

5. Tender documents can be downloaded from the e-Tendering portal 

www.tenderwizard.com/COPT on the dates specified in Table 2 given above by 

making online requisition. Bid document will also be available in Cochin Port 

website (www.cochinport.gov.in) as well as Govt. tender website, 

www.tenders.gov.in, which can be downloaded for submission. The cost of bid 

document shall be furnished in the form of Demand Draft/ Banker‟s Cheque 

drawn in favour of FA & CAO, CoPA along with the submission of bid. 

6. The bidders need to obtain the one time User ID & password for log-in to in e-

Tendering system from the service provider KEONICS by paying registration 

amount of Rs.1124/- by online Payment using Credit/Debit Card/Net banking or 

DD in favour of “KSEDCL, Bangalore”. 

7. The intending bidder must have valid Class-II or III digital signature certificate to 

submit the bid. For further details and to obtain the digital signature, please 

contact e-Tender Help Desk No.080-40482000 / 9746118529 / 9605557738.  

8. Tenders shall be submitted “online” strictly in accordance with the Instructions to 

Tenderers and Terms & Conditions given in the tender document.  

9. The bidder is responsible to download Addenda/ Amendments/ Errata/ Replies to 

the queries of the bidders etc., if any, issued by the Employer, from the website 

before submission of the bid. Any shortfall in  uploading the said Addenda/ 

Amendments/ Errata/ Replies to the queries of Tenderer etc. duly signed 

along with the downloaded documents while uploading the Tender will 

render the Tender incomplete and incomplete Tender Documents may be 

rejected.  

10. All Bids are to be submitted online only on the website 

www.tenderwizard.com/COPT. No Bids shall be accepted off-line (Hard copy).   

11. Cochin Port Authority will not be held responsible for any technical snag or net 

work failure during online bidding. It is the bidder‟s responsibility to comply with 

the system requirements i.e. hardware, software and internet connectivity at 

bidder‟s premises, to access the e-Tender portal. Under any circumstances, Cochin 

Port Authority shall not be liable to the bidders for any direct/indirect loss or 

damages incurred by them arising out of incorrect use of the e-Tender system or 

internet connectivity failures.  

12. The Bidder shall submit Originals of: (i) DD / Banker‟s Cheque towards the cost 

of Tender document, (ii) EMD  and (iii) Power of Attorney in favour of 

signatory(s) to the tender  along with letter of submission in a sealed cover to the 

Chief Engineer, Cochin Port Authority, W/Island, Cochin – 682009, 

KERALA, before opening date and time of the tender.  Non submission of 

original financial document towards cost of Tender document and EMD 

http://www.tenderwizard.com/COPT
http://www.cochinport.gov.in/
http://www.tenders.gov.in/
http://www.tenderwizard.com/COPT
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Declaration, before opening date and time, of the Tender will be liable for 

rejection. 

13. Micro and Small Enterprises (MSE‟s) Bidders who are registered with 

District Industries Centre (DIC) or Khadi and Village Industries 

Commission (KVIC) or Khadi and Village Industries Board (KVIB) or 

Coir Board or National Small Industries Corporation (NSIC) or 

directorate of Handicrafts and Handlooms or Udyog Aadhaar 

Memorandum or any other body specified by Ministry of MSME for 

similar nature of Works shall be eligible for issue of Bid Document free of 

cost and exemption from payment for issue of tender document & 

payment of EMD. They are required to submit documentary proof of such 

registration along with the offer, as detailed in Instructions to Bidders, for 

claiming the available exemptions and a scanned copy of Exemption 

Certificate duly notarized shall be uploaded in the e-Tender Portal. If the 

Registration Certificate does not pertain to the Category of „Similar 

Works‟ mentioned above, the Tender will be rejected.  

14. The undersigned reserves the right to reject/cancel/postpone any one or all tenders 

at any stage of the tender, which shall be binding on all bidders. 

 

 

                                                                                                                     Sd/- 

            CHIEF ENGINEER  i/c 

                         COCHIN PORT AUTHORITY 
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SECTION I 

COCHIN PORT AUTHORITY 
 

2.INSTRUCTIONS TO TENDERERS 
 

1. Introduction 

This tender is invited for “Resurfacing KPK Menon Road from CHTS Jn. to 

CFS”.  The work essentially comprises of the following: 

 

(i) Filling pot holes using bitumen premix. 

(ii) Applying Tack Coat. 

(iii) Providing and laying Bituminous Macadam. 

(iv) Providing and laying Bituminous Concrete. 

(v) Providing and applying retro reflective road marking strips. 

(vi) Providing Glow studs. 

(vii) Providing Wetmix Macadam. 

(viii) Laying 100mm thick heavy duty paver blocks M40 grade, 

(ix) Providing Road sign boards   

(x) Providing additional CPVC water supply lines at Ground floor. 

2. General Instructions 

2.1 The work is to be executed as described in the Bid document and in particular in 

the Technical Specifications, Special Conditions, Schedule of Quantities and 

Drawings and in general includes, but is not limited to supplying all including 

consumables and equipment necessary to execute the work as described in the Bid 

Document. 

2.2 Before submitting the Bid, the bidder shall examine carefully all conditions of 

contract, specifications, drawings etc. supplied herewith. The bidders shall inspect 

the site of work with prior appointment with the concerned Section Engineer of 

the work to get himself acquainted with the site conditions and to assess and 

satisfy himself of the difficulties and constraints which may be involved in 

executing the work in the location. It will be deemed that prior to the submission 

of Tender, the tenderer has visited the site and has satisfied himself as to the 

nature and location of the work, general and local conditions, particularly those 

pertaining to transportation, handling and availability and storage of materials, 

availability of labour, weather conditions, tidal variations at site, working 

conditions, ground level, nature of soil etc. and that the tenderer has estimated his 

cost accordingly; the Port Authority will be in no way responsible for the lack of 

such knowledge and also consequences thereof to the Tenderer. Failure to visit the 

site will in no way relieve the successful bidder of any of the obligations in 

performing the work in accordance with this Bid Document including Addenda / 

Corrigenda, within the quoted price. 

2.3 A bidder shall be deemed to have full knowledge of all documents, site conditions 

etc. whether he has inspected them or not. The submission of a Bid by the bidder 

implies that he has read the notice and conditions of contract and has made 

himself aware of the scope and specifications and other factors bearing on the bid 

and that they are binding on him.  
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2.4 The bidders may please note that the EMPLOYER will not entertain any 

correspondence or query on the status of the offers received against this Bid. 

Bidders are also requested not to depute any of their personnel or agents to visit 

the Employer‟s offices for making such enquiries till finalization of the bid. 

Should the EMPLOYER find it necessary to seek any clarification, technical or 

otherwise, the concerned bidder will be duly contacted by the EMPLOYER. 

2.5 Canvassing in any form by the bidder or by any other agency acting on behalf of 

the bidder after submission of the bid may disqualify the said bidder. The 

Employer‟s decision in this regard shall be final and binding on the bidder. 

2.6 EMPLOYER will not be liable for any financial obligation in connection with the 

work until such time the EMPLOYER has communicated to the successful bidder 

in writing his decision to entrust the Work (covered by the bid document issued to 

him). 

2.7 E-mail offers will not be considered. Bidders should prepare their bid themselves 

and submit it “online”. Bids submitted by agents will not be recognized. 

2.8 Bids received after the due date and time and any change in bid after the specified 

date & time will be rejected. EMPLOYER will not be responsible for the loss of 

the bid document or for the delay in postal transit. 

2.9 In case of an unscheduled holiday on the prescribed closing/opening day of the 

bid, the next working day will be treated as the scheduled prescribed day of 

closing/opening of the bid. 

2.10 While evaluating the document, regard would be paid to National defense and 

security considerations, at the discretion of the Cochin Port Authority.  Bid 

received from any bidder may be summarily rejected on National security 

consideration without any intimation thereof to the bidder. 

2.11 If there are varying or conflicting provisions made in any document forming part 

of the contract, the Chief Engineer, Cochin Port Authority, Cochin – 682009, shall 

be the deciding authority with regard to the intention of the document which shall 

be binding on the Bidder. 

2.12 In case the department desires to inspect the equipments/ machinery for 

confirmation of its availability and capacity etc., necessary arrangements shall be 

made by the contractor for such inspection at his own cost. 

2.13 Any error in description, and any omissions there from shall not vitiate the 

contract or release the Contractor from the execution of whole or any part of the 

works comprised therein according to drawings and specifications or from any of 

his obligations under the contract 

2.14 All the Bank Guarantees (BGs) to be furnished except for EMD by the 

Contractors in connection with the tender shall be sent to the Chief Engineer, 

Cochin Port Authority directly by the issuing bank under registered post with AD. 

The Contractor shall take the responsibility of sending BGs directly to the Port 

Authority by the issuing bank. 

2.15 The Contractor / approved Sub-Contractor if any, shall comply with all the 

provisions of the Indian Employer Compensations Act, Provident Fund 

Regulations, Employees Provident Fund and ESI Act etc. amended from time to 

time and rules framed there under and other laws affecting the contract labour 

that may be brought into force from time to time. 
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2.16 If applicable as per EPF/ESI Acts, the Tenderer shall be registered under EPF 

and ESI Act and the employees employed under them shall be covered in the 

EPF and ESI scheme. In such cases, who are registered under EPF 

Organisation and ESI Corporation and furnish documentary evidence in 

support of valid registration shall only be considered for qualification for 

opening of Price Bids. In case, the Tenderer does not have the required number 

of employees which makes such registration mandatory, an undertaking as per 

Annexure – 11 to the effect shall be furnished. 

2.17 The Contractor shall regularly remit the Employer and Employee contribution 

to the authorities. If not, the Employer would remit the same and the amount so 

remitted shall be deducted from the part/final bill of Contractor. 

2.18 The contractor shall be registered under GST and shall furnish documentary 

evidence in support of valid GST registration. 

3. Micro and Small Enterprises (MSE‟s) Bidders who are registered with 

District Industries Centre (DIC) or Khadi and Village Industries 

Commission (KVIC) or Khadi and Village Industries Board (KVIB) or 

Coir Board or National Small Industries Corporation (NSIC) or 

directorate of Handicrafts and Handlooms or Udyog Aadhaar 

Memorandum or any other body specified by Ministry of MSME for 

similar nature of Works shall be eligible for issue of Bid Document free of 

cost and exemption from payment for issue of tender document & 

payment of EMD. They are required to submit documentary proof of such 

registration along with the offer, as detailed in Instructions to Bidders, for 

claiming the available exemptions and a scanned copy of Exemption 

Certificate duly notarized shall be uploaded in the e-Tender Portal. If the 

Registration Certificate does not pertain to the Category of „Similar 

Works‟ mentioned above, the Tender will be rejected.  
3.1 If a bidder has already been awarded or qualified for a similar nature work with a 

higher value or equivalent value within the last 6 months from the date of Notice 

Inviting Tender, the tender of such bidder shall be evaluated / considered for 

qualification with the documents submitted by the bidders in those tenders 

provided the Bidder clearly states the details of above such works in the 

Letter of Submission.  

3.2 In the Letter of submission, the Bidder shall compulsorily indicate 2 nos. of 

current active e-mail IDs to which further Bid related communication can be sent 

by CoPA.  All communication from CoPA shall be deemed to have been delivered 

when the e-mail is sent to the specified e-mail ID and the date of sending the e-

mail by CoPA shall be considered as the receipt by the Bidder. CoPA shall no way 

be responsible for the non-receipt of any such communication by the Bidder 

whatever be the reason due to which this has occured. 

4. Invitation for Bids: 

 The Invitation for Bids is open to all eligible bidders meeting the Minimum 

Eligibility Criteria.  

5. Downloading of Tender Documents: 

 Tender documents can be downloaded from the e-Tendering portal 

www.tenderwizard.com/COPT on the dates specified in NIT by making online 

http://www.tenderwizard.com/COPT
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requisition. Tender document can also be downloaded from Cochin Port website 

www.cochinport.gov.in or Government of India (GOI) tender portal 

www.tenders.gov.in.  Demand Draft /Banker‟s cheque for cost of tender 

document drawn in favour of the Financial Adviser & Chief Accounts Officer(FA 

&CAO), CoPA from any Scheduled / Nationalized Bank having its branch at 

Cochin shall be submitted at the time of submission of bids and scanned copy of 

the same shall be attached with the e-tender. 

  In case of tender document being downloaded from the website, at the time of 

uploading, the tenderer shall give an undertaking that no changes have been made 

in the document. Port‟s Tender document will be treated as the authentic Tender 

document and if any discrepancy is noticed at any stage between the Port‟s Tender 

document and the one submitted by the Tenderer, the Port‟s document shall 

prevail. For the discrepancies found at any time, the Tenderer shall be liable for 

legal action. 

6. One Bid per Bidder: 

 Each bidder shall submit only one bid. A bidder who submits or participates in 

more than one Bid will cause all the proposals with the Bidder‟s participation to 

be disqualified.  

7. The Bidder 

 The Bidder shall be a single entity only. 

8.  Cost of Bidding: 

 The Bidder shall bear all costs associated with the preparation and submission of 

his Bid, and the Employer will, in no case, be responsible and liable for those 

costs. 

9. Site visit:  

 The Bidder, at the Bidder‟s own responsibility and risk is encouraged to visit and 

examine the work site and its surroundings and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for execution of the 

Works.  The cost of visiting the site shall be at the Bidders‟ own expense.  

10.  Clarification of the Bidding Documents: 

10.1  The Tenderers are advised to examine the Tender Document carefully and if there 

be or appear to be any ambiguity or discrepancy in the documents, or any 

clarifications needed on the Tender Documents; these shall be referred to the 

Chief Engineer in writing at the following address, so as to reach him at least by 

03-10-2024.  It is to be noted that no queries, clarifications will be answered after 

this date. 

THE CHIEF ENGINEER, 

CHIEF ENGINEER‟S OFFICE, 

COCHIN PORT AUTHORITY, 

WILLINGDON ISLAND, 

KOCHI-9, 

KERALA, INDIA. 

Ph: - 91-0484-2666414/2582400. 

Fax:-91-0484-2666414. 

Email:   coptce@gmail.com/ce@cochinport.gov.in 

http://www.cochinport.gov.in/
mailto:coptce@gmail.com/
mailto:coptce@gmail.com/
mailto:coptce@gmail.com/
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10.2 Pre-Bid Meeting: 

Pre-Bid meeting will be held for this Tender on 04-10-2024 at Chief 

Engineer‟s chamber, Cochin Port Authority. 

The Bidders who need clarifications on any specific issue shall inform the 

Employer in writing latest by before 03-10-2024 at the address given in the Clause 

9.1 above. No queries/clarifications on Bid Document shall be entertained after 

this date. The replies/clarifications/decisions shall be hosted at the Cochin Port 

Authority website www.cochinport.gov.in, e-Tendering Portal and CPP Portal. 
 
At any time prior to the deadline for submission of Bid, CoPA may, for any 

reason, whether at its own initiative or in response to clarifications requested by a 

Bidder, modify the Bid Document by the issuance of Addenda /Corrigenda. 

Any Addenda/ Corrigenda / Errata/ Replies to the queries of Bidder etc., if 

any, issued by CoPA will be hosted in Cochin Port Authority website 

www.cochinport.gov.in,  e-Tendering Portal and CPP Portal only and the 

Bidder shall be responsible to check and download those Documents, if any, 

issued by CoPA, from the website before submission of Bid. Bids with any 

shortfall in  uploading the said Addenda/ Corrigenda / Errata/ Replies to the 

queries of Tenderer etc. duly signed along with the downloaded documents 

while uploading the Tender will render the Tender incomplete and 

incomplete Tender Documents may be rejected. In order to afford Bidders with 

reasonable time to take an Addendum into account, or for any other reason, the 

CoPA may, at its discretion, extend the Bid Submission Date and the Bid 

extension notice shall be hosted in the websites only. 

11. Amendment of Bidding Documents: 

The Chief Engineer, Cochin Port Authority shall have the right to omit or suspend 

certain items of work or revise or amend the Bid documents prior to the due date 

of submission of the Bid by issuance of Addenda / Corrigenda.   Any Addendum / 

Corrigendum thus issued shall be part of the Tender documents. The Addenda / 

Corrigenda, if any, shall only be hosted in the e-tender portal as well as in the 

website of the Cochin Port. It is the responsibility of the Bidders to download such 

Addenda / Corrigenda hosted in the website and submit the same duly signed 

along with the Bid. In order to afford the Bidders with reasonable time to take 

Addendum into account, or for any other reason, the Port Authority may, at its 

discretion, extend the due date for submission of Bid and bid extension notice 

shall be hosted in the web site. 

12. Preparation of bids: 

 All documents relating to the bid shall be in the English language. 

13. Minimum Eligibility Criteria:  

(a) Experience  

 The tenderers should have experience of having successfully completed during the 

last 7 (seven) years ending 31
st
 July, 2024,at least either: 

i. Three similar works each costing not less than Rs.59.78 lakhs 

http://www.cochinport.gov.in/
http://www.cochinport.gov.in/
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(OR) 

ii. Two similar works each costing not less than Rs.74.72 lakhs 

(OR) 

iii.  One similar work costing not less than Rs.119.55 lakhs 

(b) Financial Turnover 

 Average Financial Turnover of the tenderer over the last three financial years 

ending 31
st
 March of the previous financial year [2020-„21, 2021-‟22& 2022-„23] 

shall not be less than Rs.44.83 lakhs. 

Explanatory Notes to (a) & (b):  

Note 1:- Similar work(s)means “Road works using Bitumen /Concrete Paver 

blocks” 

 Note 2:-Following enhancement factors will be used for the costs of works 

executed for bringing the financial figures to a common base value in 

respect of the works completed in past years. 

Table  1 

Year before Multiplying factor 

One year [July,2023] 1.07 

Two years [July,2022] 1.14 

Three years [July,2021] 1.21 

Four years [July,2020] 1.28 

Five years [July,2019] 1.35 

Six years [July,2018] 1.42 

Note 3:- The experience certificate of works executed in private sectors / 

organisations shall be considered for qualification, only on submission 

of TDS certificate along with work order and completion certificate. 

Note 4:- Satisfactory Client / Owner’s Certificate or documentary proof shall be 

submitted in support of the assignments / works performed and claimed 

by the tenderer to fulfill the eligibility criteria for qualification. A 

statement duly certified by the Chartered accountant showing the 

average annual Financial Turnover over the last 3 financial years and 

audited financial statements for the last three years shall be submitted. 

Note 5:- The works reckoned for the above purpose are those executed by the 

tenderers as prime contractor or proportionately as member of joint 

venture or as a sub contractor authorized and approved by the 

Employer of the work(s) against which the tenderer has claimed his 

experience; it will be considered for qualification only if documentary 

proof of such authorization / approval of the Employer are submitted. 
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14. Other Eligibility Considerations 

13.1 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures, black listing/ debarring by Govt. departments etc. 

13.2 The bidders having EPF/ ESI registration certificates only shall be 

considered for qualification in the tenderers, if applicable, as per EPF /ESI 

Acts. In case, the Tenderer does not have the required number of employees 

which makes such registration mandatory, an Undertaking as per Annexure 

– 13 to the effect shall be furnished. 

15. Bid Prices: 

15.1 Percentage Basis Contract 

  The Bidder shall fill the percentage above / below in the Bidder‟s Quoting Area 

under “Percentage Quoted” in the Schedule-II (Schedule of Quantities to be done 

on Contract) both in figures and words. The Bidder shall also fill „Above / 

Below‟ column. 

15.2 On scrutiny, if there are differences between the percentage given in figures and  

          in words, the following procedure shall be followed:- 

a) When there is a difference between the percentage quoted in figures and in 

words, the percentage in words shall be taken as correct. 

b) When the sign (+) / (-) and Above / Below does not correspond with each 

other, the “words” under “Above / Below” shall be taken as correct. 
 

15.3 Rates  Quoted 

           The rate quoted by the Tenderer shall be inclusive of the cost of provision of plant 

and equipment, materials, labour, execution, supervision, maintenance, overheads 

and profits and every incidental and contingent cost and charges whatsoever 

excluding Goods and Service Tax (GST). GST as may be applicable from time to 

time shall be shown separately in the invoice. 

15.4 The Contract shall be for the whole Work based on the priced Bill of Quantities 

submitted by the Bidder. The Bidder should ensure that his tendered 

percentage as per Price Bid is not mentioned anywhere in any documents in 

Technical Bid submission, directly or indirectly. If any such mention is made, 

the tender will become invalid and shall become liable for rejection. 

 

15.5 Currencies of Bid and Payment: 

 The unit rates and the prices shown in Schedule II of this document are in Indian 

National Rupees (INR). 

15.  Bid Validity:  

 Bids shall remain valid for a period not less than one twenty days (120 days) from 

the deadline date for bid submission. A bid valid for a shorter period shall be 

rejected by the Employer as non-responsive. 



 

Section-I Instruction to Tenderers                                                                                                                   16
       

 

 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request the Bidder to extend the period of validity for an additional 

period. The request and bidders response shall be made in writing. A bidder 

agreeing to the request will not be permitted to modify his bid (ie, the extension 

shall be unconditional). 

16. Bid Security / EMD: 

16.1 Each tender should be accompanied by an Earnest Money amounting to 

Rs.2,99,000/- (Rupees Two lakhs Ninety Nine Thousand only).  EMD shall be 

deposited /furnished either through Demand Draft or Banker‟s Cheque drawn in 

favour of Financial Adviser & Chief Accounts Officer, Cochin Port Authority from 

any Commercial Bank in India . Any bid not accompanied by an acceptable Bid 

Security shall be treated as Non-responsive and shall be rejected by the Employer.  

17. Forfeiture of  Bid security / EMD  

 Bid Security/EMD will be forfeited in the following cases: 

(a) If a Bidder withdraws his bid during the period of bid validity. 

(b)  The Bidder does not accept the correction of the Bid Price pursuant to any 

arithmetical errors. 

(c)  In case of a successful bidder fails 

(i) to commence the work, within the specified time limit  

(ii) to sign the Agreement or furnish the required Performance Security within 

the specified time limit 

18. No Alternative Proposals by Bidders:  

 Bidders shall submit offers that comply with the requirements of the bidding 

documents. Alternatives will not be considered.  

19. Format and Signing of Bid: 

18.1 The Tenderer shall prepare one set of his Tender (all Volumes), duly completed 

and signed, along with the set of Drawings and other documents mentioned 

hereinafter. The Bid shall be typed or written in indelible ink and shall be signed 

by a person or persons duly authorized to sign on behalf of the Bidder with 

signature duly witnessed and company seal affixed. The Power of Attorney (in 

original) authorizing the signatory/s of the Tender shall be enclosed. All pages of 

the bid where entries or amendments have been made shall be signed by the 

person or persons signing the bid.  

 

18.2 If the tender is made by an individual it shall be signed by his full name and his 

address shall be given. In the event of the tender being submitted by a registered 

partnership firm, it must be signed individually by each partner thereof. In the 

event of absence of any partner, it must be signed on his behalf by person holding 

a proper power-of- attorney authorizing him to do so and to bind the partner in all 

matters pertaining to the contract   including the arbitration clause, such power-of-

attorney to be attached with the tender which must disclose that the firm is duly 

registered under Indian Partnership Act. If the tender is made by a Limited 

Company it shall be signed by a duly authorized person who shall produce with 

the tender satisfactory evidence of the authorization. In the case of a Limited 

Company the tender should be accompanied by the Memorandum and Articles of 
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Association of the Company. 

19 Bid Submission: 

19.1  Bid shall be submitted in two parts, Part - I: Technical Bid and Part - II: Price 

Bid through e- tender mode before 14.30 Hrs on 14-10-2024.  

19.2  The Technical Bid document and the scanned copies of the documents as detailed 

in clause 20 below shall be submitted through e-Tendering mode 

onwww.tenderwizard.com/COPT.  

19.3  Price bid (Schedule-II) in the provided format shall be submitted only through e-

tendering mode on www.tenderwizard.com/COPT  before 14.30 Hrs on        

14-10-2024. In no case shall filled in Price Bid (Schedule II) be submitted in 

hard copy, as it shall result in rejection of the tender.  

19.4 Tenders shall be submitted “online” strictly in accordance with the Instructions to 

Tenderers and Terms & Conditions given in the tender document. The bidders 

shall submit scanned copy of all the required documents such as DD / Banker‟s 

Cheque towards the cost of tender, proof of experience, financial details etc. 

through the e-tendering portal. 

19.5 The Bidder shall submit Original (i) DD / Pay Order / Bankers Cheque 

towards the cost of Tender document,(ii) EMD and (iii) Power of Attorney  

along with Letter of submission in a sealed cover, super scribing there on the 

Tender Number, Name of Work, date notified for submission of tender and the 

name of the tenderer. Tenders can be brought either in person or sent by registered 

post/ courier to the Chief Engineer, Cochin Port Authority, W/Island, Cochin - 

682009, KERALA, before opening date & time of the tender.   Tenders brought in 

person, shall be  put in the Tender Box on or before the due date and closing time 

specified above. 

19.6 Tenders without submitting the original documents towards (i) Cost of 

tender document, (ii) EMD; and(iii) Power of Attorney as above, before 

opening date and time of the tender will be liable for rejection. 

19.7 The successful Bidder shall submit original copy of complete Technical Bid 

already submitted in e-mode within 7 days of receipt of Letter of Acceptance 

issued for the work.  

20 Information Required in the Bid 

20.1 Part I -Technical Bid shall contain the following:  

a) Letter of Submission (vide Annexure-1) 

b) Bid Security / EMD  as described in  Clause 16.1 above . 

c) Cost of Tender Document   

d) Check list as per Schedule I attached along with Technical Bid in the                

e-Tendering Portal 

e) Power of Attorney (in original) in favour of signatory/s to the Tender, duly 

authenticated by Notary Public. (vide Annexure-2) 

f)  Organization Details (vide Annexure-3) 

g) Details of experience as per Annexures -4a &4b and Certificates in proof of 

experience in Similar Works as detailed under Clause 12 of Instructions to 

http://www.tenderwizard.com/COPT
http://www.tenderwizard.com/COPT
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Tenderers. 

Explanatory notes:  

(1) Original or Notary certified copy of completion certificates of each work 

issued by the owner/ the responsible officers of the owner under whom 

he has executed such contracts a work order shall be attached. The 

certificate shall invariably contain the following among other things. 

(i) Details of work involved specifying the nature of work 

(ii) The completion cost of the work  

(iii)  Date of commencement ; and  

(iv)   Date of completion of the work.  

(2) If the experience in Similar Works is as a member of joint venture, 

Notary attested copy of joint venture agreement in this respect shall be 

attached. 

(3) If the experience in Similar Works is as a subcontractor, Notary attested 

copy(s) of approval issued by the Employer(s) authorizing as a sub-

contractor; in proof of the claim of the tenderer as a sub-contractor shall 

be attached. 

(4) The works indicated in Annexure-4a will only be considered for 

evaluation. Mere submission of work completion certificate will not 

be considered towards Eligible Assignments 

h) A statement duly certified by Chartered Accountant showing the Average 

Annual Financial Turnover of the tenderer over the last three financial years 

[2020-‟21, 2021-‟22& 2022-„23] (vide Annexure-5) supported by Audited 

Financial statements for the last three years. 

i) Form of  Bid duly signed and sealed  

j) Bid document including all Addenda / Corrigenda duly signed and sealed 

k) Partnership Deed or Memorandum and Articles of Association of the 

Company and Registration certificate of the company as the case may be. 

l) Copies of EPF ,ESI,PAN and GST registration 

m) Documentary proof for NSIC registration, if applicable.  

n) A detailed Method Statement (Technical Note) for carrying out of the works, 

along with an Implementation Schedule showing sequence of operation and 

the time frame for various segments of temporary and permanent works.(vide 

Annexure-6). The information provided will form part of the Work 

Methodology and the same shall be in line with the Specifications and Bill of 

quantities. 

o) A list of Plant and equipment proposed to be engaged for the work (vide 

Annexure-7).  

p) A declaration to the effect that (vide Annexure-8):- 

i) All details regarding construction plant and machinery, temporary work 

and personnel for site organization considered necessary and sufficient 

for the work have been furnished in the Annexure-7 and that such plant, 

temporary works and personnel for site organization will be available at 
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appropriate time of relevant works for which the equipment have been 

proposed at site till the completion of the respective work.  

ii) No conditions are incorporated in the Price Bid. In case any conditions 

are specified in the Price Bid, the tender will be rejected summarily 

without making any further reference to the bidder.  

iii) We have not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid 

process and have not committed any offence under PC Act in connection 

with the bid. 

iv) We disclose with that we have made / not made (strike out whichever is 

not applicable) payments or propose to be made to any intermediaries 

(agents) etc in connection with the bid. 

v) We do hereby confirm that no changes have been made in the Tender 

document uploaded by us for the above bid.  Port Tender document will 

be treated as the authentic Tender Document and if any discrepancy is 

noticed at any stage between the Port‟s tender document and the one 

submitted by the tenderer, the Port‟s document shall prevail. 

q) Bank information for e- Payment system as per Annexure-9. 

r) Details of litigation history, blacklisting etc. of the Bidder as per Annexure-

10. 

s) Undertaking regarding EPF & ESI Registration as per Annexure-11. 

20.2 Scanned copy of all the above documents shall be uploaded for on line 

submission of Technical Bid. 

NOTE: If a bidder has already been awarded or qualified for a similar nature 

work with a higher value or equivalent value within the last 6 months from the 

date of notice inviting tender, the tender of such bidder shall be evaluated / 

considered for qualification with the documents submitted by the bidders in 

those tenders, provided the Bidder  clearly states the details of above such works 

in the Letter of Submission. 

20.3 List of Documents tobe Submitted in Original. 

i) DD / Pay Order / Bankers Cheque towards Cost of Tender document  

ii) Bid Security / EMD. 

iii) Power of Attorney, duly authenticated by Notary Public (vide Annexure-3) 

iv) Letter of Submission (vide Annexure-1) 

20.4 Part II :“Price Bid" shall contain the  Preamble to BoQ and  Bill of Quantities- 

Schedule II shall be duly filled in and fully priced, which shall be submitted only 

in e-tendering mode. 

21 Deadline for Submission of the Bids: 
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E-tenders attaching all documents shall be submitted „online‟ in the e tender 

portal strictly in accordance with the terms and conditions of tender document 

before the time and the day notified in Table 2 of NIT. 

 The (i) Original DD / Pay Order / Bankers Cheque  towards the Cost of Tender 

document,(ii) Bid Security / EMD and (iii) Power of Attorney with letter of 

submission in a sealed cover in original super scribed with the Tender Number, 

Name of Work, date notified for submission of tender and the Name of the 

Tenderer, should reach the office of the Chief Engineer, Cochin Port Authority, 

Cochin-9, on or before the time and the day notified in Table 2 of NIT. 

22 Late Bids: 

 Any Bid received by the Employer after the Bid Due Date will be returned 

unopened to the bidder. 

23 Bid Opening  

23.1 The Officer inviting the tender or his duly authorized assistant will open the 

tenders in the presence of intending tenderers who may be present at the time in 

person or through their authorized representative. In the case of the tenders invited 

under Two Cover System, the technical bids of the tenders received will be 

opened first. 

23.2 Technical Bid: Technical Bid shall be opened in the office of the Chief 

Engineer, Cochin Port Authority after 15.00 Hours on the last date fixed for 

receiving the Tenders. Submission of EMD  and Cost of Tender Document is 

verified initially. In case the Earnest Money and Cost of Bid Document are not 

deposited/submitted or is not in order, the Bid will not be opened further and hard 

copy submitted will be returned. 

23.3 If all Bidders have submitted unconditional Bids together with requisite Bid 

Security/ EMD then all Bidders will be so informed then and there. If any Bid 

contains any deviation from the Bid documents and /or if the same does not 

contain Bid Security Declaration in the manner prescribed in the Bid documents, 

then that Bid will be rejected and the Bidder will be informed accordingly. The 

Price Bid submitted in e- mode will not be opened.  

24 Bid Opening – Price Bid: 

 Price Bid of those Tenderers found responsive on evaluation of Technical Bids, 

will be opened later. Short listed bidders will be communicated about the date 

and time of opening of the Price Bid through e-tender portal notification / 

communication and there will be no direct communication from department 

in this regard. The Bidder‟s name, the Bid percentages, the total amount of each 

Bid, any discounts, Bid modifications and withdrawals, and such other details as 

the Employer may consider appropriate, will be announced by the Employer at the 

time of opening.  

25 Clarification of Bids: 

 To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit 

rates. The request for clarification and the response shall be in writing, but no 

change in the price or substance of the Bid shall be sought, offered, or permitted. 

 No Bidder shall contact the Employer on any matter relating to his bid from the 
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time of the bid opening to the time the contract is awarded. If the Bidder wishes to 

bring additional information to the notice of the Employer, he should do so in 

writing.  

 Any effort by the Bidder to influence the Employer‟s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of his bid. 

26 Examination of Bids and Determination of Responsiveness: 

26.1  Prior to detailed evaluation of Bids, Cochin Port Authority will determine whether each 

Bid  

(a) meets the Minimum Eligibility Criteria defined in Clause 12. 

(b) has been properly signed by an authorised signatory (accredited 

representative) holding Power of Attorney in his favour.  The Power of 

Attorney shall interalia include a provision to bind the Bidder to settlement 

of disputes clause;  

(c) is accompanied by the required Bid Security Declaration and cost of bid 

document.  

(d) Undertaking in the Technical Bid that he has not incorporated any 

conditions in the Price Bid. 

A responsive Bid is one which conforms to all the terms, conditions and 

specification of the Bidding documents, without material deviation or 

reservation. A material deviation or reservation is one;  

i) which affects in any substantial way the scope, quality or performance 

of the Works; 

ii) which limits in any substantial way, the Employer‟s rights or the 

Bidder‟s obligations under the Contract; or  

iii) whose rectification would affect unfairly the competitive position of 

other Bidders presenting responsive Bids. 

(e) is responsive to the requirements of the Bidding documents. 

26.2 If a Bid is not substantially responsive, it shall be rejected by the Employer, and 

shall not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 

27 Correction of Errors: 

 Bids determined to be responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as detailed in Clause 

14.2 

The amount stated in the Bid will be adjusted by the Employer in accordance with 

the above stated procedure for the correction of errors and shall be considered as 

binding upon the bidder.  If the Bidder does not accept the corrected amount, the 

Bid shall be rejected and the Bid security shall be forfeited in accordance with 

Clause 17.  

28  Evaluation and Comparison of Bids:  

 The Employer will evaluate and compare only the Bids determined to be 

responsive in accordance with Clause 27. In evaluating the Bids, the Employer 

will determine for each Bid the evaluated Bid Price by adjusting the Bid Price as 

follows:  
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(a) making any correction for errors pursuant to Clause 28;  

(b) making appropriate adjustments to reflect discounts or other price 

modifications offered. 

29  Alteration of tender documents: 

 No alteration shall be made in any of the tender documents or in the Bill of 

Quantities and the tender shall comply strictly with the terms and conditions of the 

tender document.  The Employer may however ask any tenderer for clarifications 

of his tender if required.  Nevertheless, no tenderer will be permitted to alter his 

tender price after opening of the tender. 

30  Alternative Conditions and Proposals: 

 The Tenderer shall note that alternative or qualifying tender conditions, or 

alternative design proposal for whole or part of the work will not be acceptable. 

Tenders containing any qualifying conditions or even Tenderer's clarifications in 

any form will be treated as non-responsive and will run the risk of rejection.   

Price Bid of such Tenderer‟s will not be opened. 

31  Award of Contract: 

 The Employer will award the Contract to the bidder whose bid has been 

determined to be responsive to the bidding documents and who has offered the 

lowest evaluated bid price, provided that such bidder has been determined to be  

(a) Eligible in accordance with the provisions of Clause 12, and  

(b) Qualified in accordance with the provisions of Clause 12.  

32 Performance Security:  

The Performance Security shall be 5% of Contract Value or Cost of Work Done, 

whichever is higher. So, initially 5% of the Contract value shall be furnished 

as Performance Security.  

13.3   The Security Deposit/ Performance Security @ 5% of the value of the contract 

awarded (Rounded off to the nearest Rs.1000/-), shall be furnished by the 

Contractor to the Employer, not later than 14 days from the date of receipt of 

letter of acceptance or such extension of that period as may be permitted by the 

official of Cochin Port writing, and shall be furnished in one of the following 

forms: 

i) Banker‟s Cheque / Demand Draft of a Commercial Bank/ online 

payment through RTGS/NEFT. If online payment is made, the 

evidence thereof shall be submitted to the office. 

ii)            An irrevocable Bank Guarantee(BG) enforceable and 

encashable at Cochin, drawn from any Scheduled Bank operating 

in India as per the prescribed proforma.   

13.4   The BG furnished towards the Performance Security shall be valid for a period 

covering the contract period stipulated as per the terms of the contract. Unless 

Performance Security is furnished within the period as specified above or such 

extension of that period as may be permitted by the Engineer in writing, the 

Earnest Money will be liable to forfeiture and the Contract to cancellation.  

13.5   Performance Security will be released/ refunded to the contractor not later 

than 14 days from the date of payment of final bill.. 
13.6 Retention Money: Retention Money @ 5% shall be retained from each 

payment due to the Contractor.  
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13.7  Retention Money shall be deducted at 5% of the gross amount of the bill from the 

first Running Account bill onwards till the recovered sum along with Performance 

Security amounts to 10% of the Contract value or the value of the work done 

whichever is higher at all times. Retention Money shall be refunded to the 

Contractor within 14 days from the date of payment of final bill.  

13.8    If the Cost of Work done exceeds the Contract Value, the total amount retained as 

Security Deposit considering the Performance Security initially submitted 

together with the Retention Money recovered from the running account bills, shall 

amount to 10% of the Cost of Work done. 

139 In cases where cost of Work done exceeds the Contract Value while releasing the 

Retention Money after payment of Final Bill, only 5% cost of Work Done is 

released, instead of the entire Retention Money recovered from the bills. The 

balance amount shall be retained; to make up for the shortage in the Performance 

Security, upto the completion of Defects Liability Period. 

32.1  Annexure-A of GCC. 

33 Signing of Agreement  

33.1  The Successful Tenderer will be required to execute an Agreement at his expense 

within 28 (twenty eight) days from the date of Letter of Acceptance / Work Order, 

on proper value Kerala State Stamp Paper in the prescribed form. The agreement 

as finally executed will include the Employer‟s Bid Documents and the Bidder‟s 

offer as finally accepted by the EMPLOYER together with Addendum / 

Corrigenda, bid clarification and all correspondences exchanged between 

EMPLOYER and the bidder, if any.  Till the formal agreement is executed, the 

Letter of Acceptance together with the offer as finally accepted along with 

correspondence shall form a binding contract between the two parties. 

33.2 The Contractor shall made 13 copies of the Agreement and submit to the 

Employer within 7 days following the date of signing of Agreement. 

33.3 In the event of the tenderer, after the issue of the communication of acceptance of 

offer by the Board, failing /refusing to execute the agreement as hereinafter 

provided, the tenderer shall be deemed to have abandoned the contract and such 

an act shall amount to and be construed  as the contractor‟s calculated and the 

willful breach of the contract, the cost and consequence of which shall be to the 

sole account of the tenderer and upon such an event the Board shall have full right 

to claim damages therefore. 

34 Fraud and Corrupt Practices:  

34.1  The bidder and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Selection Process. 

Notwithstanding anything to the contrary contained in this document, the Port 

shall reject the tender without being liable in any manner whatsoever to the 

bidder, if it determines that the bidder has, directly or indirectly or through an 

agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice (collectively the “Prohibited Practices”) 

in the Selection Process. In such an event, the Port shall, without prejudice to its 

any other rights or remedies, forfeit and appropriate the Bid Security or 

Performance Security, as the case may be, as mutually agreed genuine pre-

estimated compensation and damages payable to the Port for, inter alia, time, cost 

and effort of the Authority, in regard to the Tender, including consideration and 

evaluation of such Bidder‟s Proposal.  Such Bidder shall not be eligible to 
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participate in any tender or RFP issued by the Authority during a period of 2 (two) 

years from the date such Bidder is found by the Authority to have directly or 

through an agent, engaged or indulged in any corrupt practice, fraudulent practice, 

coercive practice, undesirable practice or restrictive practice, as the case may be.  

34.2  For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

(a) “corrupt practice” means  

(i) the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence the action of any person connected with the 

Selection Process (for avoidance of doubt, offering of employment  to or 

employing or engaging in any manner whatsoever, directly or indirectly, 

any official of the Authority who is or has been associated in any manner, 

directly or indirectly with the Selection Process or the LOA or has dealt 

with matters concerning the Agreement or arising there from, before or 

after the execution thereof, at any time prior to the expiry of one year 

from the date such official resigns or retires from or otherwise ceases to 

be in the service of the Authority, shall be deemed to constitute 

influencing the actions of a person connected with the Selection Process; 

or  

(ii) engaging in any manner whatsoever, whether during the Selection 

Process or after the issue of the LOA or after the execution of the 

Agreement, as the case may be, any person in respect of any matter 

relating to the Project or the LOA or the Agreement, who at any time has 

been or is a legal, financial or technical consultant/ adviser of the 

Authority in relation to any matter concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or 

disclosure of incomplete facts, in order to influence the Selection Process;  

(c) “coercive practice” means impairing or harming or threatening to impair or 

harm, directly or indirectly, any persons or  property to influence any person‟s 

participation or action in the Selection Process; 

(d)  “undesirable practice” means  

(i) establishing contact with any person connected with or employed or 

engaged by  the Authority with the objective of canvassing, lobbying 

or in any manner influencing or attempting to influence the Selection 

Process; or  

(ii) having a Conflict of Interest; and  

(e) “restrictive practice” means forming a cartel or arriving at any understanding 

or arrangement among Applicants with the objective of restricting or 

manipulating a full and fair competition in the Selection Process.  

35 Rejection of Tender: 

 Any Tender not conforming to the foregoing instructions will not be considered.  

The Employer does not bind himself to accept the lowest or any tender and has the 

right to reject any tender without assigning any reason thereof. No representation 

whatsoever will be entertained on this account. 

 

SIGNATURE OF BIDDER
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COCHIN PORT AUTHORITY 

 

SECTION I 
 

3.FORM OF BID  
 
To 

 

The Board of Cochin Port Authority  

 

Through  

 

The Chief Engineer  

Cochin Port Authority, Cochin -9 

 

Tender for the work of “Resurfacing KPK Menon Road from CHTS Jn. to CFS” 
 

I/We have read and examined the Notice inviting tenders, Instructions to tenderers, Form 

of Agreement, Contract Data, General Conditions of Contract, General description of 

work, Special conditions of Contract,  Technical Specifications, Drawings, Preamble, Bill 

of Quantities, & other documents and rules referred to in the General Conditions of 

Contract and all other contents in the tender document for the work.  

I/We hereby tender for the execution of the work specified in the underwritten 

memorandum within the time specified in such memorandum at the rates specified in the 

schedule attached hereto and in accordance in all respects with the specifications designs, 

drawings and instructions in writing referred to in clause 16 of the General Conditions of 

Contract and with such materials as are provided for, by and in all other respects in 

accordance with such conditions so far as applicable. 

M E M O R A N D U M 

 

a) General description of work      : Resurfacing KPK Menon Road from 

CHTS Jn. to CFS . 

b) Estimated cost : Rs.1,49,44,000/- 

c) Earnest Money : Rs.2,99,000/- 

d) Security Deposit : 10% of the value of the contract 

awarded or the value of the work done 

whichever is   higher [performance 

guarantee @ 5% and retention money 

@5%]. 

e) Percentage, if any, to be deducted 

from the bills 
: The retention money will be recovered 

from the first running bill onwards at 

the rate of 5% of the gross amount of 

each bill. 
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f) Time allowed for commencement of 

work from the date of receipt of work 

order 

: 7 days 

g) Time allowed for the work from the 

date of commencement of work. 
: 4 (Four)  months 

h) Schedule, specifications, conditions, 

drawings etc.  as per contents sheet 

attached. 

: As per content sheet attached 

   

I/ We agree to keep the tender open for 120 days from the due date of submission  

Should this Bid be accepted, I/We hereby agree to abide by and fulfill all the 

terms and provisions of the said conditions of contract annexed hereto. I/We further agree 

to execute an agreement with the Board in the prescribed form  

 

Should this tender be accepted, I/We hereby agree to abide by and fulfill all the 

terms and provisions of the said conditions of contract annexed here to so far as 

applicable or in default thereof forfeit and pay to the Board the sum of money mentioned 

in the said conditions and to execute an agreement with the Board in the prescribed form 

or in default thereof to forfeit the earnest money deposited by me/us. 

The sum of Rs.......................  is hereby forwarded in Port challan receipt / 

Bankers cheque or demand  Draft  of a scheduled bank / Bank Guarantee issued by a 

Scheduled bank drawn in favour of  Financial Adviser and Chief Accounts Officer of the 

Port Authority as earnest money (a) the full value of which is to be absolutely forfeited to 

the Board in office without prejudice to any other rights or remedies of the said Board in 

office should I/We fail to commence the work specified in the Contract data  or should 

I/We not deposit the full amount of Performance Security  specified in the above 

Memorandum in accordance with clause 52 of the said conditions of contract otherwise 

the said sum of Rs. ...........   shall be retained by the Board as on account of such security 

deposit as aforesaid or (b) the full value of which shall be retained by the Board on 

account of the security deposit to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to therein and to carry out 

such deviations as may be ordered, upto maximum of the percentage mentioned in Clause 

40.1 of General Conditions of Contract and those in excess of that limit at the rates to be 

determined in accordance with the provision contained in Clause 40.3 of the General 

Conditions of Contract. 

 

   

Dated the .........…………............ day of …………………… 2024. 

 

 

 

                                                                              Signature of the Tenderer 

 

 

Address : 
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Witness : 

 

 

Address : 

 

 

Occupation : 

 

 

 ACCEPTANCE 

   

The above tender ( as modified by you as provided in the letters mentioned hereunder) is  

accepted by me for and on behalf of the Board  of Major Port Authority for a sum of 

Rs……………..(Rupees 

………………………………………………………………………) 

 

The letters referred to below shall form part of this Contract Agreement 

 

a) .. 

b) .. 

c)  

 

 

 

Dated…………               Chief Engineer 

           Cochin Port Authority 
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COCHIN PORT AUTHORITY 
 

SECTION – I 

 
 

4.   FORM OF AGREEMENT 

 

AGREEMENT No……of 20……. 

AGREEMENT FOR THE WORK OF 

RESURFACING KPK MENON ROAD FROM CHTS JN. TO CFS  

 

 

THIS AGREEMENT IS MADE on this day…….. of …….. 2024 BETWEEN THE 

BOARD OF MAJOR PORT AUTHORITY OF COCHIN PORT AUTHORITY, a body 

corporate under the Major Port Authority Act, 1963 having office on Willingdon Island, 

Cochin-682009 represented by its Chief Engineer Sri. …………………, S/o. 

…………….., aged ………… years residing at ……………,  Village, …………. Taluk, 

…………..District (hereinafter referred to as the Employer which expression shall 

include his successors, assignees and administrators in the office) of the one part and M/s. 

…………………..….. represented by Shri. ……..……………. aged …..….. S/o 

…………………….. residing at  ………………… Village ………………… Taluk 

………………. District(hereinafter referred as “Contractors” which expression shall 

include their successors, assignees and administrators) of the other part. 

 

WHEREAS the Employer invited tenders for ……………………… 

……………………………… vide Tender Notice ………………………………. Date 

…………… and the Contractor submitted a tender for the same giving rates subject to the 

terms and conditions etc. of the tender document. 

 

AND WHEREAS the said tender submitted by the Contractor has been accepted by the 

Employer vide work order No …….………………… dated ………………, issued to the 

Contractor while accepting their tender. 

 

NOW THESE PRESENTS WITNESSETH and the parties hereby agree as follows. 

1. The tender submitted by the Contractor for execution for the Board, of the work 

specified in the underwritten memorandum within the time specified in such 

memorandum at the rates specified in the schedule attached hereto and in 

accordance in all respects with  the specifications, designs, drawings and 

instructions in writing referred to in Clause 16 of the “General Conditions of 

Contract” and with such materials as are provided for, by and in all other 

respects in accordance with such conditions is accepted. 

2. It is mutually understood and agreed that, notwithstanding that the works has 

been sectioned, every part of it shall be deemed to be supplementary to and 

complementary of every other part and shall be read with it or into it. 

3. The Contractor agreed to abide by and fulfill all the terms and provisions of the 

said Conditions of Contract or in default thereof forfeit and pay to the Board the 

sum of money mentioned in the said conditions. 
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4. The sum of Rs…………../- [Rupees…………………………..only) has been 

deposited by the Contractor with Financial Adviser and Chief Accounts Officer 

of the Port Authority as Performance Security (a) the full value of which is to be 

absolutely forfeited to the Board in office without prejudice to any other rights 

or remedies of the said Board in office should the Contractor fail to commence 

the work specified in underwritten memorandum or should the Contractor not 

deposit the full amount of security deposit specified in underwritten 

memorandum otherwise the said sum of Rs………../- shall be retained by the 

Board as on account of such security deposit as aforesaid or (b) the full value of 

which shall be retained by the Board on account of the security deposit to 

execute all the works referred to in the tender documents upon the terms and 

conditions contained or referred to therein and to carry out such deviations  as 

may be ordered, up to maximum of the percentage mentioned in  Clause 40.1 of 

the Conditions of Contract and those in excess of that limit at the rates to be 

determined in accordance with the provisions contained in Clause 40.3 of the 

Conditions of Contract. 

5. It is mutually agreed that the tender submitted in its entirety shall form part of 

this agreement. Apart from the tender the following shall also form part of the 

agreement  

(a) The Letter of Acceptance ; 

(b) Bill of Quantities and 

(c) Letters exchanged between the Employer and the Tenderer upto the issue 

of Letter of Acceptance as separately listed and annexed here to. 

(d) Replies to Prebid queries and amendments issued, if any. 

 

 

M E M O R A N D U M 

 

a) General description of work      : Resurfacing KPK Menon Road from 

CHTS Jn. to CFS. 

b) Estimated cost : Rs.1,49,44,000/- 

c) Tendered cost : Rs. …………….. 

d) Earnest Money : Rs.2,99,000/-. 

e) Security Deposit : Rs…………..(10% of the value of the 

Contract awarded or the value of the 

work done whichever is higher). 

f) Percentage, if any, to be deducted 

from the bills 
: In case, where the value of work done 

exceeds Contract Value, Additional 

Security Deposit @ 5% of the excess 

amount will be deducted from the 

respective RA Bills, while making the 

payment. 
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g) Time allowed for commencement of 

work from the date of receipt of work 

order 

: 7 days 

h) Time allowed for the work from the 

date of commencement of work. 
: 4 (Four) months 

i) Schedule, specifications, conditions, 

drawings etc.  as per contents sheet 

attached. 

:  

 

IN WITNESS WHEREOF THE CONTRACTOR hereunto set his hand and seal on 

behalf of M/s……………………………………… and on behalf of The Board of 

Major Port Authority of COCHIN PORT AUTHORITY, the CHIEF ENGINEER  has 

set his hand and seal and common seal of Cochin Port authority   has been hereunto affixed 

the day and year first written above.      

 
 

CONTRACTOR 

 (Retain only the authority signing the agreement)  

 

 

Signed, sealed and delivered by  

 

 

Shri…………………….of M/s. ……………………… 

 

(Common Seal of the Firm) 

 

Signed and affixed seal in the presence of : 

1) Signature with address    : 

 

2) Signature with address    : 

 

EMPLOYER 

Signed, sealed and delivered by the 

 

 

CHIEF ENGINEER 

Cochin Port Authority 

On behalf of The Board of  

     Major Port Authority of Cochin. 
 

Signed and affixed the common seal of 

Board of Major Port Authority of  Cochin Port Authority  



31 

 

In the presence of 

1) 

     2) B
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COCHIN PORT AUTHORITY 
 

SECTION I 

5.CONTRACT DATA 

 

 [To be filled up before issuing tender document as applicable for each tender] 

 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 
Description 

Reference 

Clause No. in 

GCC 

1 The following documents are also part of the Contract          

 The Schedule of other Contractors   

 

(Will be informed in due course)  

(8.2) 

 The Schedule of Key personnel  

Designation/ 

Qualification of Staff 

No. Min. 

Experience 

(Years) 

Rate of recovery 

in case of non 

compliance 

 

Graduate Engineer  

Or 

Diploma Engineer 

 

2 

 

2 

 

2 

 

5 

 

 

Rs.15,000/- 

per month 
 

(9) 

2 The Employer is  (1) 

 The Board of Major Port Authority ,  
                  Cochin Port Authority, 

                     Cochin -9 
 

 

 Name of Authorized Representative:   

 Name:        Shri.Kasiwiswanathan 

                  The Chairperson,  

                  Cochin Port Authority 

Cochin -9 

 

3 The Engineer is   

 Name:       Shri. A.G Sathyan 

Chief Engineer i/c 

Cochin Port Authority, 

Cochin-9 

 

 Name of  Nominee(s)  is :Will be notified in LoA/ LoI 

 

 

4 Name of Contract : Resurfacing KPK Menon Road from CHTS 

Jn. to CFS  

 

Tender No: T6/T-2021/2024-C 

(1) 

5 10copies of Contract Agreement  shall be furnished by the  
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Sl. 

No. 
Description 

Reference 

Clause No. in 

GCC 

Contractor  [7.1] 

6 Tender document and other data are available at the following web 

sites : 

1) www.cochinport.gov.in 

2) www.tenders.gov.in 

3) tenderwizard.com/copt 

(7.2) 

7 The Intended Completion Date for the whole of the Work is 3 

(Four) Months   

(17,28) 

8 Milestone dates:   

Physical works to be completed 

Period from the date of 

commencement of 

work 

The activity wise schedule needs to be submitted by the Contractor 

within 21 days of receipt of LoA from CoPA. This needs to be 

strictly followed for the timely completion of the work. 

9 The following shall form part of the Contract Document:  

(1) Agreement  

(2) Letter of Acceptance  

(3)    Bill of Quantities 

(4)    Contractor‟s Bid  

(5)    Correspondence exchanged after the opening of the Bid and 

before the issue of Letter of Acceptance by which the 

Condition of Contract are amended, varied or modified in 

any way by mutual consent (to be enumerated). 

(6) Contract Data  

(7) General Conditions of Contract  

(8)    General Description and  Special Conditions of Contract  

(9) Technical Specifications  

(10) Drawings and  

 (11) Any other documents listed in the Contract Data as forming 

part of the Contract.  

(2.3) 

10 The Contractor shall submit a Program for the Works within 21 

days of date of the Letter of Acceptance/LoI.  

(27) 

11 The site possession date     

The site will be handed over within 7 days after issue of LoA/LoI 

and the site is free from encumbrances.  

(21) 

12 The start date shall be 7  days from the date of receipt of the 

Letter of Acceptance (LoA)/LoI by the Contractor.  

(1) 

13 The site is located Willingdon Island 

Project Location shown in Page No.113. 

 

14 The Defects Liability Period is One year from the date of 

completion of the work. 

(35) 

 

15 The minimum insurance cover for physical property, injury and 

death is Rs.10 lakhs (Rupees Ten Lakhs) per occurrence with 

the number of occurrences unlimited. After each occurrence, 

(13) 

http://www.cochinport.gov.in/
http://www.tenders.gov.in/
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Sl. 

No. 
Description 

Reference 

Clause No. in 

GCC 

Contractor will pay additional premium necessary to make 

insurance valid always.  

16 The following events shall also be Compensation Events:  

(Nil) 

(44) 

17  The period between Programme updates shall be 90 days. (27) 

18  The amount to be withheld for late submission of an updated 

Programme shall be Rs.25,000/-. 

(27) 

19 The language of the Contract documents is English. (3) 

20 The law, which applies to the Contract, is the law of Union of 

India. 

(3) 

21 The currency of the Contract is Indian Rupees. (46) 

22 The proportion of payments retained (retention money) shall be 

5% from each bill subject to a maximum of 5% of the contract 

price or cost of work done whichever is higher.- NA 

(48) 

23 The maximum amount of liquidated damages for the whole of the 

works is 10% of the Contract Price.  

[49] 

24 The amounts of the Advance Payments: [51] 

 
Nature of Advance Amount (Rs) 

Conditions to be 

fulfilled 

 

 1.Secured Advance 

for non-perishable 

Materials brought 

to site 

75% of Invoice 

value or Market 

value whichever is 

Lower. 

a) The non perishable 

materials, in 

accordance with 

Tender  

 

b) Such materials 

have been 

delivered to site 

and are properly 

stored and 

protected against 

damage or 

deterioration to the 

satisfaction of the 

Engineer or his 

nominee. The 

contractor shall 

store the bulk 

material in 

measurable stacks. 

 

c)The Contractor‟s 

records of the 

requirements, 

orders, receipt and 

use of materials are 

kept in a form 

approved by the 
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Sl. 

No. 
Description 

Reference 

Clause No. in 

GCC 

Engineer or his 

nominee and such 

records shall be 

available for 

inspection by the 

Engineer or his 

nominee. 

25 Repayment of advance payment for mobilization :  NA [51] 

26 Repayment of advance payment for Construction and equipment:  

NA 

[51] 

27 Repayment of Secured advance: [51.6] 

 The advance shall be repaid from each succeeding monthly 

payment to the extent materials for which advance was previously 

paid pursuant to Clause 51.6 of Conditions of Contract on being 

incorporated into the Works. 

 

28 The date by which “As-Built” drawings are required is within 

….days of issue of certificate of completion of whole or section 

of the work, as the case may be. 

(58) 

29 The amount to be withheld for failing to supply “As Built” drawings 

and/or operating and maintenance manuals by the date required is 

Rs.50,000/-. 

(58) 

30 Schedule of Rates Applicable: (DSR 2018 + Cost Index 55%) 

multiplied by a factor 0.8768 to exclude GST 

 

31 Base Rate for materials to be considered for price variation  :  NA (47) 

32 Permissible wastage  on theoretical quantities of 

(a) Cement                                                               : (+) 2% 

(b) Steel Reinforcement and  structural  

        steel sections  for each diameter,  

        section and category                                    : (+) 5.99 %  

 

(47) 
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COCHIN PORT AUTHORITY 
 

SECTION I 

 

6.   ANNEXURES 
 

Sl. No. Annexure Description 
Page 

No. 

1 1 Letter of Submission - Covering Letter 37 

2 2 Proforma of Power- of-Attorney/ of Authority 38 

3 3 Organization Details 39-40 

4a 4a Eligible Assignment Details for MEC  41-42 

4b 4b Details of past experience of Contractors for Similar 

Works 43 

5 5 Financial Capability 44 

6 6 Details of Proposed Approach & Methodology 45 

7 7 Plant and Equipment Proposed for the Work 46 

8 8 Declaration 47 

9 9 Format for Furnishing Bank information for  e-payment 48 

10 10 Details of Litigation History 49-50 

11 11 Undertaking regarding ESI & EPF 51 
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Annexure-1 

COCHIN PORT AUTHORITY 
Resurfacing KPK Menon Road from CHTS Jn. to CFS  

LETTER OF SUBMISSION- COVERING LETTER 

 (On the Letter Head of the Bidder) 
 

No……………      Date:………….. 

To 

The Chief Engineer,  

Cochin Port Authority. 

Sir, 

Sub: Tender for “Resurfacing KPK Menon Road from CHTS Jn. to CFS  

~~~~~~~ 

Being duly authorized to represent and act on behalf of …………………… 

(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all of 

the requirements of the bid document and information provided, the undersigned hereby 

apply for the project referred above. 

 

 We are submitting our Bid enclosing the following, with the details as per the 

requirements of the Bid Document, for your evaluation. 

(i) EMD  

(ii) Power of Attorney  (Annexure-2) 

 

We have also uploaded the following documents for online submission of 

Technical Bid. 

(i) Organization Details (Annexure-3) 

(ii) Details to fulfill the “Minimum Eligibility Criteria” and certificates(Annexure-

4a)  

(iii) Details of Past Experience of Contractor for Similar works (Annexure-4b)  

(iv) Average Financial Turnover over the last three financial year(Annexure-5) 

(v) Detailed Method Statement (Technical Note)(Annexure-6) 

(vi) List of Plant and Equipment  (Annexure-7) 

(vii) Declaration  (Annexure -8) 

(viii) Bankers Details ( Annexure-9) 

(ix) Details of litigation history / blacklisting of the bidder ( Annexure-10) 

(x) Undertaking regarding EPF & ESI registration. (Annexure-11) 

(xi) Tender Document along with Addenda Nos ----, 

 

We also certify that further Bid related communication, if any, will be sent to the 

following e-mail IDs by CoPA. 

 (i)…………………. 

 (ii)………………….. 

      (Furnish 2 nos. current active e-mail IDs) 

 

Signature 

(Authorized Signatory) 

Annexure- 2 
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PROFORMA OF POWER- OF-ATTORNEY/LETTER OF AUTHORITY 
(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

To 

The Chief Engineer, 

Cochin Port Authority, 

Cochin 682009. 

Kerala, India. 

Dear Sir, 

We____________________________________________________________________ 

do hereby confirm that Mr./Ms./Messrs____________________________ 

[INSERT NAME AND ADDRESS], whose signature is given below, is /are authorized 

to represent us to bid, negotiate and conclude the agreement on our behalf with you 

against Tender for Resurfacing KPK Menon Road from CHTS Jn. to CFS  

 (Tender No.T6/T-2021/2024- C). 

We confirm that we shall be bound by all and whatsoever our said agents shall commit. 

Signature of the authorized person: 

Name & Designation : 

Yours faithfully, 

 

Signature, name and seal of the certifying authority 
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Annexure -3 

 

COCHIN PORT AUTHORITY 
Additional Resurfacing KPK Menon Road from CHTS Jn. to CFS  

ORGANIZATION DETAILS 

 
CONTRACT No.: 

 

 

NAME OF APPLICANT: 

 

 

1. Name of the Owner: 

 

2. Address: 

 

 

 

 Telephone No. :     E-mail: 

 

 Fax No. 

 

3. Description of Applicant 

 (For e.g. General, Civil Engineering 

 Contract or Joint Venture/Consortium etc.) 

 

4. Registration and Classification 

 of Contractors 

 

 

5. Name and address of bankers 

 

 

 

6. Number of years of experience 

 as a general contractor :- 

  

 In own Country: 

  

 Internationally: 

 

7. Number of years of experience 

 as a sub contractor 

 

8. Name and Address of partners or 

 associated companies to be involved 

 in the project and whether Parent/ 

 Subsidiary/other 
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6. Name and address of any associates  

knowledgeable in the procedures  

of customs, immigration and local  

experience in various aspect of the  

project etc. 

 

10. Name and address of the companies/ 

 Sub-contractors who will be involved 

 in the execution of works, namely: 

  

11. Name and address of companies who 

 will be involved in the supply of  

 bought out items 

 

a) Fenders, stainless chains and accessories 

b) Bollards, Capstan, Remote control Quick release 

Mooring systems 

 

12. Attach organization chart showing the structure 

 of the company including names of Directors/ 

 Key Personnel at Head Office who would be 

 responsible for the project and a separate chart 

 showing proposed Site Construction Organization. 

 

. 

 

 

 

 

Signature 

(Authorized Signatory) 
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Annexure –4a 

COCHIN PORT AUTHORITY 
Resurfacing KPK Menon Road from CHTS Jn. to CFS  

 
Tenderer shall furnish Details of “Eligibility Works Experience” as per Clause 12 of 

Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the 

following format (Client Certificates/work completion certificates or any other 

documentary evidences with respect to the eligibility work)  

 

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 

 

Assignment Number: 

 

Description Bidder to fill up the details here 

Name and Address of the Client  

Title of the Eligible Assignment  

Date of completion of the Eligible Assignment  

Project Completion Cost  

Reference No. of  the enclosed Client 

Completion Certificate/ Documentary Evidence 

for having successfully completed the Eligible 

assignment 

 

Name, telephone no, telefax no and email 

address of  the client‟s representative 

 

Description  and Scope of Work  

Instructions: 

i) Bidders are expected to provide information in respect of Eligible Assignments in 

this Section.  The assignments cited must comply with the criteria specified Clause 

No. 12 (a) Minimum Eligibility of the Instructions to Tenderers”. 

ii) A separate sheet should be filled for each of the eligible assignments. 

iii) The details are to be supplemented by documentary proof from the respective client 

/owner for having carried out such assignment duly certified by clients/ owner. 

iv) The works indicated in this Annexure-4awill be only being considered for 

evaluation. Mere submission of work completion certificate will not be considered 

as Eligible Assignments 

v) Original or Notary certified copy of completion certificates of each work issued by 

the owner/ the responsible officers of the owner under whom he has executed such 

contracts shall be attached. The certificate shall invariably contain the following 

among other things. 

a) Details of work involved specifying the nature of work 
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b) The completion cost of the work and 

c) Date of commencement ; and  

d) Date of completion of the work.  

vi) If the experience in Similar Works is as a member of joint venture, Notary attested 

copy of joint venture agreement in this respect shall be attached. 

vii) If the experience in Similar Works is as a subcontractor, Notary attested copy(s) of 

approval issued by the Employer(s) authorizing as a sub-contractor; in proof of the 

claim of the tenderer as a sub-contractor shall be attached. 

viii) If the experience in Similar Work is in works executed in private 

sectors/organizations, the TDS certificate along with Notary attested copy(s) of 

work order and completion certificate shall be attached. 

ix) In case of bid submitted by JV/ Consortium, the Minimum Eligibility Criteria 

EXCEPT Financial Turnover can be fulfilled collectively by the Partners of the JV/ 

Consortium. 

x) The tenderer shall also be obligated to produce the original of the certified copy(s), 

on request by the department. 

 

 

 

Signature 

(Authorized Signatory) 
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Annexure –4b 

 

COCHIN PORT AUTHORITY 
Resurfacing KPK Menon Road from CHTS Jn. to CFS  

 

 DETAILS OF PAST EXPERIENCE OF CONTRACTORS FOR 

SIMILAR WORKS 

 

Note: 1) Bidder to enclose completion certificate issued by owner, certified by a Notary   

               Public or equivalent certifying authority. 

       

2) If the Bidder is claiming his experience as Subcontractor; it will be considered 

for qualification only if documentary proof of sub-contractor authorized and 

approved by the Employer of the work(s) is submitted. 

 

 

 

 

 

 

SIGNATURE OF TENDERER  

 

 

 

 

 

 

 

Sl. 

No. 

Name & 

Location 

of Project 

Owner‟s Complete 

address including 

TeleFax No. with 

contact Person 

Value of 

Contract 

Duration of Contract 
Details of work 

including 

major items of 

work involved 

Reference No. & 

Date of letter of 

intent & 

completion 

certificate 

enclosed 

Commen-

cement date 

Scheduled 

completion 

date 

Actual 

completion 

date 

1 2 3 4 5 6 7 8 9 
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Annexure5 

 

COCHIN PORT AUTHORITY 
Resurfacing KPK Menon Road from CHTS Jn. to CFS  

FINANCIAL CAPABLITY 

(A)  Average Annual Turnover of the Bidder 

 

Turnover (Rs.) 

Year 1 Year 2 Year 3 Average 

    

 

Instructions:  

 

(i). Year 1 will be the Financial Year-2020-21.  Year 2 shall be the year 

immediately preceding Year 1 and Year 3 shall be the year immediately 

preceding Year 2. 

 

(ii). The Bidder shall provide audited Annual Reports / Audited financial statements 

such as balance sheets and profit & loss account statements as required under 

this Bid Document. 

 

(iii). Annual Turnover of the bidder shall be submitted duly verified by Charted 

Accountant or Competent Authority. 

 

 

 

Certified by Chartered Accountant 

 

 

Signature 

(Authorized Signatory) 
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Annexure -6 

 

COCHIN PORT AUTHORITY 
Resurfacing KPK Menon Road from CHTS Jn. to CFS  

 
 

 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 
Bidder shall furnish a detailed Method Statement (Technical Note) for carrying out of the 

works, along with a  construction programme [ Preferably in MS project / Primavera] 

showing sequence of operation and the time frame for various segments of temporary and 

permanent works showing critical path of activities. 

 

 

 

 

 

 

Signature 

(Authorized Signatory) 
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Annexure 7 

 

COCHIN PORT AUTHORITY 
Resurfacing KPK Menon Road from CHTS Jn. to CFS  

 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

 

 
Please indicate the main plant and equipments considered to be necessary and proposed 

to be deployed for undertaking this work and whether this plant is ready in ownership or 

will be purchased or hired. 

 

Sl. 

No. 

Description  

of equipment 

Requirement No. / 

Capacity 

Owned / 

leased / to 

be 

procured 

Nos / 

Capacity 

Age / 

Condition 

Remarks 

(From whom 

to be 

purchased) 

At what Stage  of 

contract period the 

Equipment  will be  

available 

        

        

        

        

 

 

 

 

 

Signature 

(Authorized Signatory) 
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Annexure -8 

 

COCHIN PORT AUTHORITY 
Resurfacing KPK Menon Road from CHTS Jn. to CFS  

 

DECLARATION 

  
We M/s (Name & address of the bidder) hereby declare that:- 

 

 

1. All details regarding construction plant, temporary work and personnel for site 

organization considered necessary and sufficient for the work have been furnished in 

the Annexure-6 and that such plant, temporary works and personnel for site 

organization will be available at the site till the completion of the respective work.  

 

2. No conditions are incorporated in the Financial/ Price bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without making 

any further reference to the bidder. 

 

3. We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 

committed any offence under PC Act in connection with the bid. 

 

4. We disclose with that we have * made / not made payments or propose to be made to 

any intermediaries (agents) etc in connection with the bid. 

 

5. We do hereby confirm that no changes have been made in the tender document 

downloaded and uploaded by us for the above bid. Port Tender document will be 

treated as authentic tender and if any discrepancy is noticed at any stage between the 

Port‟s tender document and the one uploaded by the tenderer, the Port‟s document shall 

prevail. 

 

 

 

Signature 

(Authorized Signatory) 

 

 

* Notes:  

          (i) Delete whichever is not applicable. 

 
         (ii) The above Declaration shall be submitted in the Letter head  
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Annexure- 9 

 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the beneficiary  

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 MICR code 

(Should be 9 digit) 

 

7 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile    : 

Fax           : 

8 Cancelled Cheque  

 

 

 
 

Signature with seal 

(Authorized Signatory) 
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Annexure-10 

 

LITIGATION HISTORY AND DETAILS OF BLACK LISTING 

 

(A).    Details of Litigation History till 31
st
 July, 2024 in accordance with clause 20.1(s)  of 

Instruction to Bidders  are as follows: 

 

Sl No 
Date, month 

& Year of 

award 

Amount 

of 

Award,  

INR 

Contract Identification 

Total 

Contract 

Amount 

INR  

1 [insert 

date] 

[insert 

amount] 

Contract Identification: [indicate complete 

contract name, number, date and any other 

identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 

“Employer” or “Contractor”] 

Status of dispute: [Indicate if it is being treated 

by the Adjudicator, under Arbitration or being 

dealt with by the Judiciary] 

[insert 

amount] 

2     

3     

 

 

 

 

(B).   Details of Black listing/ debarring by the Govt. departments for last 5 years till 31
st
 July, 

2024: 

  

Sl. 

No Date, month 

& year of 

Black listing 

/ de barring 

Name of Agency Black listed / de 

barred 

Period of Black 

listing / de barring 

Ending 

date of 

Black 

listing / 

de 

barring 

1 [insert 

date, 

month & 

year] 

[insert name and place of agency] [insert period in  

years & months] 

[insert 

date, 

month & 

year] 

2     
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(C).    Details of Pending Litigation upto 31
st
 July 2024: 

Sl No 
Date, month 

& Year of 

award 

Amount 

of 

Award,  

INR 

Contract Identification 

Total 

Contract 

Amount 

INR  

1 [insert 

date] 

[insert 

amount] 

Contract Identification: [indicate complete 

contract name, number, date and any other 

identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 

“Employer” or “Contractor”] 

Status of dispute: [Indicate if it is being treated 

by the Adjudicator, under Arbitration or being 

dealt with by the Judiciary] 

[insert 

amount] 

2     

Certified that the above information is correct as per records and nothing has been 

omitted / concealed.  

 

………………………………………………………(Signature of the Statutory Auditor)  

……………………………………………………… (Full Name of the Statutory Auditor)  

…………………………………………………  (Name of the Statutory Auditor‟s Firm)  

………………………………………  (Complete Address of the Statutory Auditor‟s Firm)  

……………………………  (Telephone/fax numbers, including country and city codes) 

…………………………………………………… (E-mail of the Statutory Auditor)  

…………………………………………………… (Seal of the Statutory Auditor)  

 

Membership No. of the Statutory Auditor: ……………………… 

Notes: 

(i)  The Tenderer shall provide accurate information about any litigation or arbitration 

resulting from contracts completed or ongoing under its execution over the last 

three years.  

(ii) This may be noted that under this category only cases of arbitration /litigation 

finally settled against the Tenderer should be listed. If the case is pending at any 

level of arbitration or judiciary, the same should be listed in Pending Litigation and 

NOT under Litigation History. A consistent history of awards against the Tenderer 

may result in failure of the Application/Tender. 

 

Date:         

Tenderer‟s Signature  

WithStamp   
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Annexure - 11 

 

 

COCHIN PORT AUTHORITY 

Resurfacing KPK Menon Road from CHTS Jn. to CFS  

  

 

 

 

 
UNDERTAKING REGARDING EPF AND ESI REGISTRATION 

 

 I/We, M/s. ………………………………………..(Name & address of the 

Tenderer) solemnly  affirm  and  undertake that I/We do not have the required number of 

employees for taking registration under EPF Organisation and ESI Corporation. I/We also 

undertake that I/We take the full responsibility for all the consequences arising due to the 

above and indemnify CoPA officials for any actions taken in this regard.    

 

 

 

 

SIGNATURE OF TENDERER 
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COCHIN PORT AUTHORITY 

CIVIL ENGINEERING DEPARTMENT 

 

Tender No:T6/T-2021/2024-C 

 

Tender for  
Resurfacing KPK Menon Road from CHTS Jn. to CFS  

  

  

Section I 1. Notice Inviting Tenders 4-8  

 2. Instructions to Tenderers 9-24  

 3. Form of  Bid    25-27  

 4. Form of Agreement   28-31  

 5. Contract Data    32-35  

 6. Annexure (1 to 11) 37-51  

     

     

Section II 1. General Conditions of Contract: 

Part A - G 
56  

 2. Form of Securities (Annexure A 

& B) 
58-62  

     

     

Section III 1. General Description of work 66-75  

 2. Special Conditions of Contract 90-101  

     

     

Section IV      1. Technical Specifications 

 

105-138  

 2. Drawings 

 

139-144  

     

     

Section V 

(Separate 

Volume) 

 Schedule II-Bill of Quantities  1-3  

 

 

 

     



Section-II     54 

 

INDEX 

 

 

SECTION -II 
 

Sl. No. 
Clause/ 

Sections 
DESCRIPTION Page No. 

1 1. General Conditions of Contract - Part A - G 56 

2 2. Form of Securities (Annexure A & B) 58-62 
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SECTION -II 

COCHIN PORT AUTHORITY 

 

1.   GENERAL CONDITIONS OF CONTRACT (GCC) - PART A - G 
 

Sl. No. Part DESCRIPTION Page No. 

1 A Part A - General CC 6 

2 B Part B - Time Control CC 18 

3 C Part C - Quality Control CC 22  

4 D Part D - Cost Control CC 24 

5 E Part E - Finishing the Contract CC 37 

6 F Part F - Labour Laws and Miscellaneous Clauses CC 42 

7 G 
Part G - Salient features of some major laws 

applicable to establishments engaged in 

construction work. 

CC 59 
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(GCC   ATTACHED AS SEPARATE VOLUME) 
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SECTION -II 

COCHIN PORT AUTHORITY 

 

2.   FORM OF SECURITIES (ANNEXURE A & B) 
 

Sl. No. Annexure Description Page No. 

1 A 
Proforma of Bank Guarantee for Performance 

Guarantee/ Security Deposit 

 

58-60 

2 B Proforma of Bank Guarantee for Advance 61-62 
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Annexure –A 

 

PROFORMA OF BANK GUARANTEE FOR PERFORMANCE 

GUARANTEE/ SECURITY DEPOSIT 
(To be executed on non-judicial Stamp Paper of appropriate value) 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance 

with the instructions indicated]   

 

In consideration of the Board of Trustees of the Port of [insert name of Port]  

incorporated by The Board of Major Port Authority Act, 1963 as amended by 

Major Port Authority (Amendment) Act 1974 (hereinafter called “The Board” 

which expression shall unless excluded by or repugnant to the context or meaning 

thereof be deemed to include the Board of Trustees of the Port of [insert name of 

Port], its successors and assigns) having agreed to exempt 

_________________________________ (hereinafter called the “Contractor”)‟ 
      (Name of the Contractor/s) 

from the demand under the terms and conditions of the Contract, vide 

_______________________________ „s letter No.____________________  

      (Name of the Department) 

date _______________ made between the Contractors and the Board for execution of 

____________________________________________________ covered under Tender 

No._________________________ dated __________ (hereinafter called “the said 

contract”) for the payment of Security Deposit in cash or Lodgement of Government 

Promissory Loan Notes for the due fulfilment by the said Contractors of the terms and 

conditions of the said Contract, on production of a Bank Guarantee for 

Rs.___________________ (Rupees__________________________________________) 

only we, the (Name of the Bank and Address) ________________________________ 

______________________________________________________________ (hereinafter 

referred to as “the Bank”) at the request of the Contractors do hereby undertake to pay to 

the Board an amount not exceeding Rs._____________ (Rupees 

______________________________________) only against any loss or damage caused 

to or suffered or which would be caused to or suffered by the Board by reason of any 

breach by the Contractors of any of the terms and conditions of the said contract.  

2. We, ______________________, _____________________, do hereby 

                (Name of Bank)                         (Name of Branch) 

undertake to pay the amounts due and payable under this guarantee without any demur 

merely on a demand from the Board stating that the amount claimed is due by way of loss 

or damage caused to or which would be caused to or suffered by the Board by reason of 

any breach by the Contractors of any of the terms and conditions of the said contract or 

by reason of the Contractors failure to perform the said contract. Any such demand made 

on the Bank shall be conclusive as regards the amount due and payable by the Bank under 

this Guarantee. However, our liability under this guarantee shall be restricted to any 

amount not exceeding Rs.___________ (Rupees 

____________________________________) only. 

3. We, _____________(Name of Bank and Branch)____________________, 

undertake to pay to the   
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Board any money so demanded notwithstanding any dispute or disputes raised by the 

Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 

thereto our liability under this present being absolute and unequivocal. The payment so 

made by us under this bond shall be a valid discharge of our liability for payment there 

under and the Contractor(s) shall have no claim against us for making such payment. 

4. We, ____________(Name of Bank and Branch) further agree with the Board that 

the guarantee herein contained shall remain in full force and effect during the period that 

would be taken for performance of the said contract and that it shall continue to be 

enforceable till all the dues of the Board under or by virtue of the said contract have been 

fully paid and its claims satisfied or discharged or till the 

______________________________________________________  

   (Name of the user department) 

of the said certifies that the terms and conditions of the said contract have been fully and 

properly carried out by the said Contractors and accordingly discharge this guarantee. 

PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of 

the Contractors, renew or extend this guarantee for such further period or periods as the 

Board may require from time to time. 

5. We, ______________________________ further agree with the Board  

  (Name of Bank and Branch) 

that the Board shall have the fullest liberty without our consent and without affecting in 

any manner our obligations hereunder to vary any of the terms and conditions of the said 

contract or to extend the time of performance by the said contract or to extend the time of 

performance by the said Contractors from time to time or to postpone for any time or 

from time to time any of the powers exercisable by the Board against the said Contractors 

and to forebear or enforce any of the terms and conditions relating to the said contract and 

we shall not be relieved from our liability by reason of any such variation or extensions 

being granted to be Contractors or for any forbearance, act or omission on the part of the 

Board or any indulgence shown by the Board to the Contractors or by any such matter or 

thing whatsoever which under the law relating to sureties would, but for this provision, 

have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive 

jurisdiction in respect of claims, if any, under this Guarantee. 

8. We, _________________________ Bank lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein : 

a) Our liability under this Bank Guarantee shall not exceed Rs._________ 

 (Rupees ___________________________________ only); 

b) this Bank Guarantee shall be valid upto ___*__________; and 
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c) we are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 

______________________ (date of expiry of Guarantee).” 

 

Date ____________________ day of _____________ 20 

 

       

       For (Name of Bank) 

 

                                                                         (Name) 

 

              Signature 

 

 

*  The date will be thirty (30 )days after the end of the period of Defect Liability as 

specified in   the Contract. 
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Annexure - B 

 

 

PROFORMA OF BANK GUARANTEE FOR ADVANCE 
(To be submitted on Non-Judicial Stamp Paper of appropriate value) 

 

Bank Guarantee No____________  dated________________________ 

         Amount of Guarantee Rs. ____________ 

        Guarantee cover from ____________ to ____________ 

        Last date of lodgment of claim 

In consideration of Board of Major Port Authority of Cochin Port Authority 

(hereinafter called “Port Authority”) which expression shall include all their successors and 

assignees having  agreed to pay  advance of Rs. ____________ (Rupees ____________ 

only) repayable with interest @______ % per annum to ____________ (Name & Address 

of contractor ) (hereinafter called the “CONTRACTOR”) which expression shall include 

their successors and assignees for the contract for the work of ____________(Name of 

work) evidenced by the offer of the  Contractor dated……….. and accepted by the Port 

Authority forming the contract and the work order No…………….. dated,…………. for 

the work of (name of work) issued by the Port Authority and the formal stamped agreement 

to be entered into between parties in the above, the said amount and interest being 

recoverable from the running bills of the contractor on pro-rata basis as per terms of 

agreement, we (Name of Bank) having our Head office at ……………….. (hereinafter 

referred to as “the Bank”) do hereby undertake to pay The Cochin Port Authority an 

amount of Rs……………(Rupees……………..only) with interest against any loss or 

damage caused to or would be caused to or suffered by the Port Authority by reason of any 

breach by the said contractor of any of the terms or conditions contained in the said 

agreement, making it impossible or difficult to recover the said mobilization advance of 

Rs……………(Rupees…………..only) or part thereof or interest thereon we (Name of the 

Bank)do hereby undertake to pay the amounts due and payable under the guarantee without 

any demur, merely on demand of The Cochin Port Authority by reason of any breach by the 

said contractor of any of the terms and conditions contained in the said agreement or by the 

reason of contractor‟s failure to perform the said agreement. Any such demand made on the 

Bank shall be conclusive not only as regards to contractor‟s failure but also as regards the 

amount due and payable by the Bank under this guarantee. However, our liability under this 

guarantee will be restricted to an amount of Rs…………….(Rupees…………….. only) 

with interest as per the agreement. 

We, (Name of the Bank) further agree the guarantee herein contained will remain in full 

force and affect during the period that would be taken for the recovery of the loan and that 

it shall continue to be live and enforceable till all the amounts due with interest thereon 

have been fully recovered and its claims satisfied or discharged or till The Cochin Port 

Authority certifies that the amount outstanding under the advance has been fully recovered 

from the contractor and accordingly discharged the guarantees. Unless a demand or claim 

under this guarantee is made on us in writing on or before (date of the expiry) we shall be 

discharged from all liability under this guarantee thereafter.                                                                    
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We, (Name of the Bank) further agree with the Port Authority that the Port Authority shall 

have the fullest liberty without or consent and without affecting in any manner or obligation 

hereunder to vary any of the terms and conditions regarding the recovery or repayment and 

we shall not relieved from our liability by reason of any such variation or extension being 

granted to the said contractor or any forbearance, act or omission on the part of Cochin Port 

Authority or any indulgence by the Port Authority to the contractor or in such matter or 

things whatsoever which under the law relating to sureties would but for this provision have 

the effect of so relieving us. 

Notwithstanding anything contained herein: 

(i) Our liability under this bank guarantee shall not exceed 

Rs………….(Rupees…………) 

(ii) This bank guarantee shall be valid upto……………… 

(iii) Our liability to make payment shall arise and we are liable to pay the guaranteed 

amount or any part thereof under this guarantee, only if you serve upon us a 

written claim or demand in terms of this guarantee on or before…………. 

We, (Name of the Bank) lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Port Authority in writing. 

 

 

Dated this the……………day of……………..(year) 

 

 

For   (Name of Bank)                                

(Signature)
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COCHIN PORT AUTHORITY 
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SECTION -III 

COCHIN PORT AUTHORITY 
 

1.   GENERAL DESCRIPTION OF WORK 

 
1. General 

 Where it is mentioned in the Specifications that the Contractor shall perform 

certain Work or provide certain facilities, it is understood that the Contractor shall 

do so at his own Cost. 

The materials, design and workmanship shall satisfy the relevant Indian Standard 

Specification and conditions herein referred to.  Where the Specifications stipulate 

requirement in addition to those contained in the Standard codes and 

Specifications, these additional requirements shall also be satisfied.   

1.1 Definitions  

“Contract” means the agreement entered into between the Employer and the 

Contractor, as recorded in the Contract Form signed by the parties, including all 

attachments and appendices thereto and all documents incorporated by reference 

therein; 

“Contract Price” means the price payable to the Contractor under the Contract 

for the full and proper performance of its contractual obligations; 

“Employer / Client” means Cochin Port Authority, the Organization purchasing 

the Works and Services. 

“Contractor” means the individual or firm supplying the Works and Services 

under this Contract. 

“Engineer-in-Charge” means the nominee/representative of the 

Employer/Consultant authorized to give instruction to the Contractor during the 

various stages of execution of the Work. 

2. Scope of work  

2.1 This work essentially comprises of works of the following: 

(i) Filling pot holes using bitumen premix. 

(ii) Applying Tack Coat. 

(iii) Providing and laying Bituminous Macadam. 

(iv) Providing and laying Bituminous Concrete. 

(v) Providing and applying retro reflective road marking strips. 

(vi) Providing Glow studs. 

(vii) Providing Wetmix Macadam. 

(viii) Laying 100mm thick heavy duty paver blocks M40 grade, 

(ix) Providing Road sign boards   

(x) Providing additional CPVC water supply lines at Ground floor. 
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3. Site conditions 

a. Location  

The proposed site for work are (i) KPK Menon Road from CHTS Jn. to CFS: and 

(ii) P.S Padmanabhan Road (Ayyappa Temple Road) in W/lsland at Cochin Port. 

Sketch of proposed Road Location Plan and Site Plan are shown in Page No 113. 

b. Reference Level 

All the levels indicated in the drawings and/or specifications are with reference to 

Port Chart Datum, which is at 0.582 m below Mean Sea Level. The contractor 

shall establish reference benchmarks at suitable spots. The maintenance of these 

reference benchmarks will be the responsibility of the contractor for which no 

payment will be made. 

The tenderers shall make their own arrangements for inspecting the area and 

satisfying themselves regarding the water depth available in this area. However, 

the sounding chart in the location of the berth is enclosed for reference. 

c. Tide and Flood Levels 

The tides at Cochin are semi-diurnal with a marked daily inequality. The 

contractor shall carefully investigate the records of all past states of tides and 

flood and shall be held to have satisfied himself on all the tide and flood levels 

likely to prevail during the period of contract so far as it may affect the work.   

The various tidal levels in the area as per Naval Hydrographic Chart No.2004 are 

as indicated below for the general guidance to the tenderer. 

Tide  Levels with reference to Port Chart 

datum 

(in metres) 

Highest High Water Level   : +1.20m 

Mean High Water Spring (MHWS) : +0.92m 

Mean Low Water Spring (MLWS) : +0.80m 

Mean Sea Level (MSL) : +0.582m 

Mean High Water Neap (MHWN) : +0.60m 

Mean Low Water Neap (MLWN) : +0.30m 

Lowest Low Water Level  : +0.20m 

d. Current 

The maximum current expected in the inner harbour is about 0.5 metre/sec. 

e. Waves 

In the inner harbour area where generally calm conditions prevail throughout the 

year 

f. Wind 

Wind at Cochin is highly influenced by the land and sea breezes. Wind direction 

changes from north-east during morning hours to west during evening for the 

period of October to May. During peak of south-west monsoon, especially from 

June to September, predominant wind direction remains south-west both during 
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morning and evening hours. Due to strong monsoon winds, effect of land winds is 

not dominant during south-west monsoon. During the non-monsoon periods, the 

predominant wind direction is from north east during the morning and west during 

the evening which shows influence of land breeze. 

g. Rainfall 

The climate is characterized by dry and wet seasons. The wet seasons starts in late 

May and ends in November. During this period, two monsoons pass by one after 

another. The major monsoon is south-west monsoon which lasts from June to 

September. This is followed by north-east monsoon during October and 

November. The average annual rainfall is about 3000mm; and the major portion is 

during south-west monsoon. 

h. Temperature 

Cochin experiences moderate temperatures throughout the year. The temperature 

varies from 22C to 34C. The low temperature occurs during the southwest 

monsoon, December and January. Daytime temperature goes upto 30C even 

during this period. The hot months are from March to May. 

(ii) Drawings 

The drawings enclosed with the tender document are to provide some idea of the 

job only and are preliminary and for tender purpose and are by no means complete 

and final and do not show the full range of the work under the scope of the 

contract. Work shall be carried out only on the basis of drawings marked “Issued 

for Construction” with addition, alteration, modifications, if any made to aforesaid 

drawings as required from time to time and also according to other drawings that 

would be supplied to the contractor from time to time 

(iii) Time Schedule and monitoring of progress 

a. Tenderer shall prepare and attach with the tender a detailed work schedule 

[preferably in MS Project / Primavera] indicating key activities and critical items 

showing critical path of activities for completing the work within the stipulated 

contract period. This time schedule forms the basis for monitoring the progress of 

work. Issue of working drawings by the department will be regulated as per the 

time schedule approved by the department. 

b. The contractor shall furnish to the Engineer-in-Charge monthly progress reports of 

the work during execution in the approved proforma indicating delay, if any, its 

reason and proposal to cover up the delay. 

(iv) Facilities to be provided by the Port 

a. Contractor‟s work area:  

Work area as per availability near to the site will be made available to the 

contractor, free of rent. 

b. Power  

Electric power required for the work can be supplied by the department from the 

nearest existing line of the Port Authority at prevailing rates. The cost of drawing 

temporary lines/ cables/ providing switches and making connection and metering 

arrangements etc, shall be borne by the Contractor. If there is any disruption in the 

power supply due to supply failure/ restrictions imposed by the Kerala State 
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Electricity Board, the department shall not be held responsible and the Contractor 

has to make suitable alternative arrangements at their cost 

(v) Contractor‟s responsibility 

a. All materials for use on the works shall be supplied and provided by the contractor  

at his own cost and shall conform to relevant BIS Specification unless otherwise 

specified. 

b. Samples of all materials including fixtures, if any, to be incorporated in the work 

shall be got approved by the Engineer-in-Charge before procurement.  

c. The contractor shall thoroughly study the specifications and drawings and 

errors/omissions/modifications, if any, shall be brought to the notice of the 

Engineer-in-Charge well in advance so that a final decision in the matter could be 

given in time. 

d. All labour, skilled or unskilled shall be provided by the contractor. Settling any 

dispute with the labour will be contractor's responsibility. 

e. The contractor shall take all care to observe no / least disturbance to the 

functioning of the officers at the working places.   

f. The contractor shall be solely responsible for any damage or injury to the persons 

or things caused or suffered during the execution of the work and these shall be 

made good or compensated at his risk & cost. The contractor shall ensure that 

valid Insurance Policy as per contract document is available at all times. 

g. The contractor shall take all care and precautionary measures for avoiding any 

kind of damage/accident in the work site on any account. The department shall not 

entertain any claim from the contractor whatsoever towards compensation for any 

damage/accidents at the site due to negligence from his part, during the execution 

of work.  

h. The contractor shall prior to commencement of the work insure in the joint names 

of the Employer and the contractor against all loss or damage from whatever 

cause arising for which he is responsible under the terms of contract. 

i. The work shall be arranged by the contractor without causing any damage to 

Port‟s/ any other structures. Any damage caused by the contractor‟s operation 

shall be compensated/ made good at contractor‟s risk and cost to the satisfaction 

of the Engineer-in-Charge of the works, failing which department will do the 

rectification work and the cost incurred will be recovered from any sum due to 

him from the Port. 

j. All plants and equipments and consumables required for the whole work shall be 

provided by the contractor at his own cost.  

k. The contractor shall not construct any structure, even of temporary nature, for any 

purpose at site, except with the written permission of the Engineer-in-Charge of 

the work and any construction so put up shall be removed by the contractor 

whenever the Engineer-in-Charge calls upon the contractor to do so. 

l. The Contractor shall be responsible for the true and proper setting out of the 

works in relation to original points, lines and levels of reference given by the 

Engineer-in-charge and for the correctness of the position, levels, dimensions and 

alignment of all parts of the works and for the provision of all necessary 

instruments, appliances and labour in connection therewith. If at any time during 
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the progress of work any error shall appear or arrive in the position, levels, 

dimensions or alignment of any part of the works, the contractor on being required 

to do so by the Engineer-in-Charge shall, at his own cost, rectify such error to the 

satisfaction of the Engineer-in-Charge, unless such error is based on incorrect data 

supplied by the Engineer-in-Charge, in which case the expense of rectifying the 

same shall be borne by the department. The checking of any setting out or of any 

line or level by the Engineer-in-charge shall not in any way relieve the contractor 

of his responsibility for the correctness thereof and the contractor shall carefully 

protect and preserve all bench marks, pegs, other things used in setting out the 

work and measurement purpose.   

m. Qualified Engineers with sufficient experience in works of similar nature as 

indicated in “Contract Data” shall be available at site throughout the contract 

period during working hours in order to receive instructions from department and 

to implement them properly and in time. 

n. The contractor shall take all care and precautionary measures for avoiding damage 

or accidents to the work from ship or other water crafts movements or other 

operations in the area. The department will not entertain any claim from the 

contractor whatsoever, towards compensation for any such damage or accident 

occurring during the execution of the contract.  

o. The contractor shall observe all safety regulations during the execution of the 

work. Safety measures, precautions, warning signals etc. shall be done at the 

contractor‟s cost as directed by the Engineer-in-charge of the work. The 

contractor shall provide all necessary personnel protection equipments such 

as helmet, lifeguard, goggles, boots etc. to the workmen at his own cost. It 

shall be the contractor‟s responsibility to ensure that the workmen make use 

of the personnel protection equipments during the execution of work 

p. The work shall be arranged by the contractor without causing any hindrance to the 

ship and other water craft operating in the area. No damage shall be caused to the 

structures in the area, water crafts operating in the area or otherwise by the 

contractor‟s operations. Any damage or accident caused by the contractor‟s 

operations shall be compensated / made good at the contractor‟s risk and cost.  

q. The contractor shall supply at his own cost monthly or at intervals as directed by 

the Engineer-in-charge, well executed photographs in standard size 

(approximately 24x18 cm) with soft copy showing the progress of the work and 

also such other particular item of the work. 

r. No information or photograph concerning the works shall be published without 

the prior permission of the Chief Engineer and drafts of all such proposal/ 

publication shall be submitted for approval. 

s. The information and data shown in the drawing and detailed elsewhere in the 

tender document are furnished for general information and guidance only and the 

Port Authority  in no case will be held responsible for the strict accuracy thereof or 

any deduction, interpretation or conclusion drawn by the tenderer. 

t. The contractor shall observe the conservancy rules relating to the Port and shall 

always take necessary steps to keep the Port water free of noxious or unhygienic 

matter due to the work, as are required by the Engineer-in-Charge. Under no 

circumstances, inflammable materials are allowed to spill into Port waters. 
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u. The Cochin Port is an International Ship & Port Facility Security (ISPS) code 

compliant Port and the contractor is obliged to comply with the provisions of the 

code in force and as amended from time to time.  

v. The contractor will have to provide a site office accommodation using container 

of approx. size  12m x 2.4m x 2.4m(min.) with  3 cabins & one toilet  on 30cm 

high raised platform and all around concrete hard-standing near the contractor‟s 

work area or other location as approved by the Engineer-in-charge, for the use of 

departmental staff, within 15 days of the work order which shall be maintained till 

completion of work with the following facilities as per  detailed specifications and 

directions of Engineer-in-charge.        

1) Air-conditioning with split A/Cs  2) Electrical facilitates 3) Toilet facilities 

including sanitary and water supply arrangements   4)Septic tank for 10 users 5) 

Furniture as per detailed specifications and directions of Engineer-in-charge.   

w. The contractor shall provide at his own cost 1(one) AC Car  with 4 persons 

capacity, at his own cost, with driver, exclusively for the departmental staff for 

supervision works, throughout the contract period including extended period of 

contract, limiting to a maximum distance of 1500 km per month. The supply shall 

commence not later than 15 days from the date of commencement of work. The 

vehicle shall be available round the clock on all days including Sundays and 

holidays. In Sundays and holidays the vehicle shall be made available, only if 

work is arranged at site.  The vehicle shall have valid registration and insurance. 

All consumables and stores for the safe working of the vehicle and its drivers as 

necessary should be provided by the contractor and nothing will be given by the 

Port for the running of the vehicle under this contract. The contractor shall be 

solely responsible for the consequences arising out of any loss or damage/accident 

etc. caused to the vehicle on duty. If the contractor fails to provide vehicle as 

above, the department will hire the same, the actual cost of which will be deducted 

from the contractor‟s bills or an amount of Rs.5,000/- per day or part thereof shall 

be deducted from the contractor‟s running bills. 

x. The contractor shall provide necessary arrangements as desired by the  Engineer-

in-Charge for inspection of work without any extra cost from commencement till 

completion of work. 

y. The Contractor shall ensure that no labourers with criminal background are 

engaged for the work.   

z. All fossils, coins, articles of value or antiques and structures and other remains or 

things of geological or archaeological interest discovered in the site of work shall 

be deemed to be the absolute property of the Port Authority and the contractor 

shall take responsible precautions to prevent his workmen or any other persons 

from removing or damaging any such article or thing and shall immediately upon 

discovery thereof and before removal, acquaint the departmental officers of such 

recovery and carry out at the expense of the department, the Engineer-in-Charge's 

orders as to the disposal of the same. 

aa. The contractor shall remove any plant (floating or otherwise) belonging to him or 

to any person employed by him which might have sunk in the course of work or 

otherwise deal with the same as directed by the Engineer-in-Charge and until the 

same is raised and removed, the contractor shall set on such buoys and display at 

night such lights for avoiding any mishaps.  
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bb. Water required for the construction works including curing work shall be 

arranged by the contractor at his own cost.  

cc. The contractor shall take all precautions for not to damage any cables/pipes etc. 

passing through the area of work. Damages, if any, caused to electrical cables/ 

water lines/ telephone lines shall be rectified by the Contractor at his cost and risk. 

dd. While carrying out hot works such as welding, cutting, chipping the concrete etc. 

at W/Island, the following conditions shall be strictly observed by the contractor: 

(i) Hot work shall be carried out with the approval of the Dy. Conservator‟s 

department and the work shall be done as per the instruction of the fire 

service personnel.  

(ii) Welding /gas cutting work shall be carried out only with the prior permission 

of the Marine Dept. and only when vessel carrying inflammable materials is 

not berthed at the existing berths near to it.  

(iii) Suitable spark arresters shall be provided on the exhaust of the engine 

connected to the pile driving mechanism. 

(iv) Chipping and drilling the RCC etc. when vessel carrying inflammable 

material is at berth shall be done with soft metal tools only and under the 

directions of the Fire Personnel. 

ee. The contractor shall remove all materials brought to work site / stacked at the 

work site or anywhere else within the Port area and clear the site at his cost to the 

full satisfaction of the Engineer-in-Charge before the site is returned to the Port 

Authority. All such materials including debris, tools & plants etc. shall be disposed 

off to any place as pointed out by the Engineer-in-Charge or be taken away from 

the location and shall be cleared in every respect and to reinstate to its original 

condition at no extra cost to the Port Authority  immediately after completion of 

the work.  In case, any such material is found left in the work site or anywhere in 

the Port area, rent for the storage space occupied by the contractor, either for 

stacking the materials /debris or for areas used for such purpose but not cleared 

thereafter, will be recovered as per the prevailing Scale of Rate of Cochin Port 

Authority, for the rent applicable for open storage space for commercial purpose, 

for the period for which the area had been occupied by the contractor. In addition 

to the above, in case the Port requires the area immediately for its use, Port will 

repossess the land after restoring it to its original condition, material will be 

confiscated and disposed off at the risk and cost of the contractor, after issuing 

two notices giving 15 days‟ time each for removing the material.  All expenses 

incurred on this shall be recovered by disposing off the material if any 

confiscated.  If any balance amount still remains to be realized that will be 

recovered from the contractor by appropriate means. 

ff. The contractor shall extend all facilitations and cooperation for other 

contractors for simultaneous execution of other works in the area entrusted 

by Cochin Port Authority. 

gg. The contractor shall comply with all the provisions of the Indian   Workmen's 

Compensations Act, Provident Fund Regulations, Employees Provident Fund and 

ESI Act etc. amended from time to time and rules framed there under and other 

laws affecting the contract labour that may be brought in to force from time to 

time." 
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hh. The contractor shall be registered under EPF and ESI Act and the employees 

employed under them shall be covered in the EPF and ESI scheme. Work Order 

shall be issued only to the contractors who are registered under EPF organization 

and ESI Corporation. The contractors shall regularly remit the employer and 

employee contribution to the authorities. If not, the Department would remit the 

same and the amount so remitted shall be deducted from the part/final bill of 

contractors. 

ii. The contractor shall provide, at every work place, at which 20 or more women 

workers are ordinarily employed, crèches of reasonable size and with adequate 

facility for the use of their children under at the age of six years at his risk and 

cost. 

(vi) Workmanship 

a.      All the works shall be done strictly according to relevant B.I.S. specifications 

unless otherwise specified. 

b. The whole work shall be completed in a diligent manner within the contract 

period and defect or imperfection if any, observed during the defect liability 

period/ guarantee period, shall be rectified at contractor‟s cost to the full 

satisfaction of the Engineer-in-Charge within the time allowed. 

c.       The work shall be arranged in the order of preference if so directed by 

the Engineer-in-Charge of work. In addition to above, contractor shall 

submit a Quality Assurance Plan (QAP) for  the entire works under this 

contract and it shall be approved by the Engineer-in-Charge before 

commencing the work and shall be ensured strict compliance of the same.  

The QAP shall contain the details of tests to be conducted for each material 

to be used in the work and work. 

(vii) Temporary works 

a. All scaffolding, staging, bracing and other temporary works required for proper 

execution of the works, shall be provided by the contractor at his own cost, unless 

stated otherwise and that should be inclusive of all materials, labour, supervision 

and other facilities. The layout and details of such temporary works shall have 

prior approval of the Engineer-in-Charge, but the contractor shall be responsible 

for proper strength and safety of the same. All temporary works shall be so 

constructed as not to interfere with any permanent work or with the work of other 

agencies. If it is necessary to remove any of the temporary works at any time to 

facilitate execution of works or work by other agencies, such removal and re 

erection, if required, shall be carried out by the Contractor at the direction of 

Engineer-in-Charge without any delay and any extra cost on this account shall be 

borne by the contractor.  

b. On completion of the works, temporary works if any provided by the contractor 

shall be removed from the site and the area shall be reinstated to the original 

condition at his own risk and cost. 

(viii) Time For Completion 

a. The time allowed for carrying out the work as mentioned in the memorandum 

shall be strictly observed by the contractor. The work shall throughout the time 

period be proceeded with diligence, time being deemed to be the essence of the 

contract. 
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b. The completion of work may entail working in monsoon period/rainy season 

without any extra cost.  The contractor shall take such an eventuality into 

consideration while quoting for the work. Normally, no extension of time will be 

admissible for work in monsoon.  

c. The whole work shall be completed in the stipulated time, accordance with the 

provisions under Memorandum included under “Form of Tender” or such 

extended time as may be allowed under clause 29 of Conditions of Contract 

included in the GCC. 

(ix) Working time 

The normal working time of the Port Authority is from 8 a.m. to 4.00 p.m. on all 

working days. If the Contractor wishes to carry out the work beyond normal 

working hours and or on holidays, he should get specific approval from the 

Engineer-in-Charge for the same. Necessary supervision will be arranged by the 

department and the expenditure to be incurred in this connection will be borne by 

the department. 

(x) Method of Execution  

The contractor shall clearly indicate in their tender as per Annexure-6, the method 

proposed by them for executing the various items of works. During the actual 

execution of the works if modifications or changes in the method of execution of 

work are found necessary the contractor shall obtain approval from the Engineer-

in-charge of work for such modifications or changes in the method. No claim from 

the contractor for additional payment shall be entertained by the department on the 

above account. 

The detailed list of equipment/machineries/tools & plants proposed to be 

mobilized for the deployment in the work as furnished as per Annexure-7of 

Section- I and method of execution furnished under clause above, are considered 

only for the technical appreciation of the proposal of the contractors and it shall 

not relieve the contractor of his responsibility of executing the work with the 

quality specified in the tender and any discrepancy occurs, the construction 

procedures detailed/specified in the tender will prevail.  In case, any additional 

equipment are required to be mobilized than those listed in the tender for 

deployment in the work, it shall be arranged and the work executed as per the 

tender specifications without any extra cost to the Department 

(xi) Alterations and Additions  

The  Employer shall have power and authority from time  to  time  and at all times 

to make amendments or additions  or  alternations  or  changes in the scope of  the  

work,  and specifications,  drawings and bill of quantities and  give such further 

instructions and directions as may appear  to  the Employer necessary and proper 

for the guidance of  the  Contractor  and  the good and efficient execution  of  the  

works and the contractor shall receive, obey and be  bound by  the  same  

according to the true  intent  and  meaning thereof  as if the same had been 

mentioned or referred  to  in  the  scope  of  the  work,  specifications,  Bill   of 

Quantities and Schedules and drawings.  The Employer  may also  vary or alter 

the lines, levels or positions of any of  the works  contemplated  or  may order any 

of the works contemplated thereby to be omitted, with  or  without the substitution 

of any other  works  in lieu  thereof,  or may order any work or  any  portion  of 

works  executed  or  partially  executed  to  be  removed, changed or altered, if 
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required, and may order that  other work  shall  be  substituted  in  lieu  thereof  

and   any difference in the cost occasioned by any such  diminution   or alteration 

so ordered and directed shall be added to or deducted from the Contract Price 

based on rates available in the contract or where the rates are not specified a  

suitable  rate backed  up  by  rate analysis shall be  submitted  by  the contractor 

and agreed upon between the contractor and  the Employer. In the event of 

disagreement, the Employer shall fix such rates or prices as shall in their opinion, 

be reasonable and proper having regard to the circumstances.  The contractor shall 

give to the Employer before the tenth day  of every month, a statement in writing 

of  any  extra work  which  he may have performed during  the  preceding month, 

failing which any claim for which he may afterwards make  for payment on 

account of any such extra  work  will not be allowed. 
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COCHIN PORT AUTHORITY 
 

2.   SPECIAL CONDITIONS OF CONTRACT 

     

1. GENERAL 

1.1      Special Conditions shall be read in conjunction with the General Conditions of 

Contract, Specifications, Drawings and any other document forming part of this 

Contract wherever the context so requires. 

1.2      Notwithstanding the subdivision of the documents into separate section and 

volumes every part of each shall be deemed to be supplementary to and 

complementary of every other part and shall be read with and into the Contract so 

far as it may be practicable to do so. 

1.3      Where any portion of the General Conditions of Contract is repugnant to or at 

variance with any provision of the Special Conditions, the provisions of the 

Special Conditions shall be deemed to over-ride the provisions of the General 

Conditions of Contract and shall to the extent of such repugnancy of variations, 

prevail.  

2. RATES FOR VARIOUS ITEMS 

2.1      The rates percentage /lump sum amount as applicable shall except in so far as the 

contract otherwise provides, cover all obligations of the contractor under this 

contract and all matters and things necessary for the proper completion and 

maintenance of the works. The ratespercenetage / lump sum amount quoted for 

each item shall be all inclusive value of the finished work as per drawings and 

specifications and shall cover the cost of all constructional plants, temporary 

works, appliances, materials, both for the works and temporary works, labour and 

all other matter in connection with each item quoted for. 

2.2       The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices 

stated in the Schedule of Quantities. 

2.3       The contractor‟s rates and prices shall include all taxes, duties and fees including 

Port charges like wharfage, Port dues, berth hire, pilotage etc. if any applicable, all 

charges and taxes whatsoever excluding Goods and Service Tax (GST) in respect 

of materials, labour and plant and all other things obtained or used by the 

contractor for the execution and maintenance of the works or any temporary 

works and also considering the base rates indicated in Sl. No.31 of Contract Data. 

3. WORKS EXECUTED THROUGH SUBLETTING 

3.1 The contractor may sublet any portion of the contract, as per clause 8 of 

Conditions of Contract of   GCC. 

3.2 Notwithstanding any subletting with such approval as required under above and 

notwithstanding that the Engineer-in-Charge shall have received copies of any 

sub-contract, the contractor shall be solely responsible for the quality and proper 

execution of the works, performance of all conditions of contract in all respects as 

if such subletting had not taken place and as if such work has been done directly 

by the contractor. 
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3.3 If any sub-contractor engaged upon the works at the site executes, any work 

which, in the opinion of the Engineer-in-Charge, is not in accordance with the 

contract condition, written notice may be given to the contractor requesting him to 

terminate such sub contract and the contractor upon receipt of such notice shall 

terminate such sub contract and the said sub contractor shall forthwith leave the 

works, failing which the department shall have right to remove such sub 

contractors from site. No action taken by the department under this clause shall 

relieve the contractor of any of his liabilities under the contract or give rise to any 

compensation, extension of time or otherwise. 

4. MEASUREMENTS OF WORK DONE 

4.1 In addition to the Clause-26 of GCC- „Computerized Measurement Book‟, 

measurement of the work can also be done as detailed below 

4.2 Executive Engineer (hereinafter called the Engineer‟s Nominee) shall, except as 

otherwise provided, ascertain and determine by measurement the value in 

accordance with the Contract of work done. 

4.3 All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is obtained 

of all works performed under the Contract. 

4.4 All measurements and levels shall be taken jointly by the Engineer‟s Nominee or 

his authorized representative and by the Contractor or his authorized 

representative from time to time during the progress of the work and such 

measurements shall be signed and dated by the Engineer‟s Nominee and the 

Contractor or their representatives in token of their acceptance.  If the Contractor 

objects to any of the measurements recorded, a note shall be made to that effect 

with reason and signed by both the parties. 

4.5 Department shall not entertain any claim from Contractor for any loss or damages 

on this account.  If the Contractor or his authorized representative does not remain 

present at the time of such measurements after the Contractor or his authorized 

representative has been given a notice in writing three (3) days in advance or fails 

to countersign or to record objection within a week from the date of the 

measurement, then such measurements recorded in his absence by the Engineer‟s 

Nominee or his representative shall be deemed to be accepted by the Contractor. 

4.6 The Contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording 

levels. 

4.7 Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant Standard 

Method of measurement or any general or local custom.  In the case of items 

which are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by the 

Bureau of Indian Standards and if for any item no such standard is available then a 

mutually agreed method shall be followed. 

4.8 The Contractor shall give not less than seven days' notice to the Engineer‟s 

Nominee or his authorized representative in charge of the work before covering up 

or otherwise placing beyond the reach of measurement any work in order that the 
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same may be measured and correct dimensions thereof be taken before the same is 

covered up or placed beyond the reach of measurement and shall not cover up and 

place beyond reach of measurement any work without consent in writing of the 

Engineer‟s Nominee or his authorized representative in charge of the work who 

shall within the aforesaid period of seven days inspect the work, and if any work 

shall be covered up or placed beyond the reach of measurements without such 

notice having been given or the Engineer‟s Nominee's consent being obtained in 

writing the same shall be uncovered at the Contractor's expense, or in default 

thereof no payment or allowance shall be made for such work or the materials 

with which the same was executed. 

4.9 Engineer‟s Nominee or his authorized representative may cause either themselves 

or through another officer of the department to check the measurements recorded 

jointly or otherwise as aforesaid and all provisions stipulated herein above shall be 

applicable to such checking of measurements or levels. 

4.10 It is also a term of this Contract that recording of measurements of any item of 

work in the measurement book and/or its payment in the interim, on account or 

final bill shall not be considered as conclusive evidence as to the sufficiency of 

any work or material to which it relates nor shall it relieve the Contractor from 

liabilities from any over measurement or defects noticed till completion of the 

defects liability period. 

5. BASIC RATES AND ADJUSTMENT FOR SUBSEQUENT PRICE 

VARIATION     

5.1 No price adjustment shall be made for the variation in price of cement, 

reinforcement steel, Mild Steel plate, Structural steel, bitumen emulsion. 

6. LIQUDATED DAMAGES 

For levying compensation as per Clause-49 of General Conditions of Contract, the 

Employer is not required to have documentary evidence to quantify or prove the 

losses suffered by the Employer due to delay in completion of work by the 

contractor, as per agreement conditions. 

7. ADVANCE 

The Mobilization Advance and Construction/Installation equipment Advance shall 

be as per clause 51 of General Conditions of Contract. Secured Advance shall be 

given for non - perishable materials as provided in clause 51.6 of General 

Conditions of Contract. Cement is not considered as a non - perishable item. 

8. CARE OF WORKS 

From the commencement to the completion of the work the contractor shall take 

full responsibility for the care of the work and his employees in connection with 

the work thereof and in case any damage, loss or injury shall happen to the works 

or any part thereof or to any temporary work from any cause whatsoever (save and 

except the excepted risks as defined in clause 5 given below shall at his own cost 

repair and make good the same so that the work shall be completed in good order 

and in conformity in every respect with requirement of the contract. In the event 

of any such damage, loss or injury happening from any of the excepted risks, the 

Contractor shall if and to the extent required by the Engineer-in-Charge, make 

good the same as aforesaid and it will be to the account of the Board.   
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9. EXCEPTED RISKS 

The excepted risks are riot (in so far as it is uninsurable) war, invasion, act of 

foreign enemies, hostilities (whether war be declared or not), civil war, rebellion, 

revolution, insurrection or military usurped power or a cause solely due to use of 

occupation by the Board of any portion of the work, any operation of the forces of 

nature that the contractor could not have foreseen or reasonably provided against. 

(All of such are herein collectively referred to as the excepted risks). 

10. INSURANCE OF WORKS 

10.1 The insurance cover for the loss of or damage to the Works, plant, materials and  

      equipment stated in the clause 13 of GCC shall be as follows: 

a) The insurance cover for the Works for the time being executed to the 

estimated current contract value thereof plus 10(ten) percent thereon to allow 

any additional costs and  professional fees resulting from the loss or damage. 

b) The constructional plant and other things brought on to the site by the 

Contractor to the replacement value of such constructional plant and other 

things. 

10.2 It shall be the responsibility of the Contractor to notify the insurer of any change 

in the nature and extent of the Works and to ensure the adequacy of the insurance 

cover at all times in accordance with the provisions of this clause. 

11. PAYMENTS OF SALARY / WAGES AND OTHER BENEFITS etc. TO 

CONTRACT / CASUAL WORKERS 

11.1  The Contractors shall make all payments of salary/wages and other benefits 

etc. to the contract / casual workers deployed for the work through Bank / 

Cheque only.  

11.2  All the payments to the contractors would be released only on submission of 

undertaking to comply with the clause 10.1 above. 

12. MODIFICATIONS TO GCC  

The following clauses of General Conditions of Contract (GCC) shall be 

replaced and modified as below. 

1.     DEFINITIONS 

Following Definitions stands replaced as: 

The Completion Date is the date of completion of the Works as certified by 

the Engineer or his Nominee in accordance with Sub Clause 56.1 

Market Rate is the rate as decided by the Engineer on the basis of the cost 

of materials and labour at the site where the work is to be executed plus 

15% to cover all overheads and profits.  

25.    SETTLEMENT OF DISPUTES AND ARBITRATION 

Clauses 25 of GCC  stands replaced as: 

The seat & venue of the arbitration shall be at Cochin. Only comes in 

Cochin will have Jurisdiction. 
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25.1 General 

Except where otherwise provided in the contract all questions and 

disputes relating to the meaning of the specifications, design, 

drawings and instructions here-in before mentioned and as to the 

quality of workmanship or materials used on the work or as to any 

other question, claim, right, matter or thing whatsoever in any way 

arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or 

otherwise concerning the works or the execution or failure to 

execute the same whether arising during the progress of the work or 

after the cancellation, termination, completion or abandonment 

thereof shall be dealt with as mentioned hereinafter:- 

If the Contractor considers any work demanded of him to be outside 

the requirements of the contract, or disputes any drawings, record or 

decision given in writing by the Engineer on any matter in 

connection with or arising out of the contract or carrying out of the 

work, to be unacceptable, he shall promptly within 15 days request 

the Engineer in writing for written instruction or decision. 

Thereupon, the Engineer shall give his written instructions or 

decision within a period of one month from the receipt of the 

Contractor's letter. 

If the Engineer fails to give his instructions or decision in writing 

within the aforesaid period or if the Contractor is dissatisfied with 

the instructions or decision of the Engineer, the Contractor may, 

within 15 days of the receipt of Engineer's decision, appeal to the 

Chairman who shall afford an opportunity to the Contractor to be 

heard, if the latter so desires, and to offer evidence in support of his 

appeal.  The Chairman shall give his decision within 30 days of 

receipt of Contractor's appeal.  If the Contractor is dissatisfied with 

this decision then: 

a) The Dispute value upto Rs. 1crore shall not be referred for 

adjudication through arbitration and. 

b) If the value of the dispute is exceeding  Rs.1 crore and upto Rs.5 

crores ,the Dispute shall be resolved through arbitration as 

follows; 

i. The Parties together shall appoint a Sole Arbitrator by 

mutual consent to resolve the dispute as per the provisions 

of the Arbitration and Conciliation Act, 1996.  The award of 

the Arbitrator so appointed shall be final and conclusive and 

binding on all the Parties to the Agreement subject to as 

amended from time to time or any statutory re-enactment 

thereof for the time being in force.  The Arbitrator may, 

with the consent of the Parties extend the time, from time to 

time, to make and publish award as the case may be. 

(ii) If the Arbitrator so appointed is unable or unwilling to act 

or resigns his appointment or vacates his office due to any 

reason whatsoever, another Sole Arbitrator shall be 

appointed in the manner aforesaid. Such person shall be 
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entitled to proceed with the reference from the stage at 

which it was left by his predecessor. 

 

c) In case of the dispute or difference is relating to interpretation 

and application of the provisions of commercial contract 

between Central Public Sector Enterprises (CPSE), Port 

Authority  inter se or CPSE and Government Department shall be 

referred by either party for arbitration to the Permanent 

Machinery of Arbitrators in the Department of Public 

Enterprises through the Secretary to the Government of Public 

Enterprises as per the guidelines issued by Department of Public 

Enterprises OM No.4 (1) 2011- DPE (PMA) – GL dtd. 

12.06.2013 or any statutory amendment thereof. 

25.2.1 It is a term of this contract that the party invoking arbitration shall 

give a list of disputes with amounts claimed in respect of each such 

dispute along with the notice for appointment of arbitrator and giving 

reference to the rejection by the Chairman of the appeal. 

25.2.2 It is also a term of this contract that no person other than person / 

persons appointed as aforesaid should act as arbitrator / arbitrators 

and if for any reason that is not possible, the matter shall not be 

referred to arbitration at all. 

25.2.3 It is also a term of this contract that if the Contractor does not make 

any demand for appointment of arbitrator in respect of any claims in 

writing as aforesaid within 30 days of receiving the intimation from 

the Engineer that the final bill is ready for payment, the claim of the 

Contractor shall be deemed to have been waived and absolutely 

barred and the Employer or his authorized representative shall be 

discharged and released of all liabilities under the contract in respect 

of these claims. 

25.2.4 The arbitration shall be conducted in accordance with the provisions 

of the Arbitration and Conciliation Act, 1996 (26 of 1996) or any 

statutory modifications or reenactment thereof and the rules made 

there under and for the time being in force shall apply to the 

arbitration proceeding under this clause. 

25.2.5 It is also a term of this contract that the Arbitrator / Arbitral Tribunal 

shall adjudicate only on such disputes as are referred to him/them 

and give separate award against each dispute and claim referred and 

in all cases where the total amount of the claims by any party 

exceeds Rs. 1,00,000/- the arbitrator shall give reasons for the award.  

25.2.6 It is also a term of the contract that if any fees are payable to the 

arbitrator these shall be paid equally by both the parties. 

25.2.7 It is also a term of the contract that the arbitrator/arbitrators  shall be 

deemed to have entered on the reference on the date he / they  issues 

notice to both the parties calling them to submit their statement of 

claims and counter statement of claims. The fees, if any, of the 

arbitrator shall, if required to be paid before the award is made and 

published, be paid half and half by each of the parties.  The cost of 
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the reference and of the award (including the fees, if any, of the 

arbitrator) shall be in the discretion of the arbitrator who may direct 

to any party by whom and in what manner, such costs or any part 

thereof shall be paid and fix or settle the amount of costs to be so 

paid.” 

26.    COMPUTERIZED MEASUREMENT BOOK  

5
th

 para stands replaced as follows: 

The Contractor shall also submit to the department separately his 

computerized Abstract of Cost and the bill based on these measurements, 

duly bound, and its pages machine numbered along with three spare copies 

of the bill. Thereafter, this bill will be processed by the Division Office and 

allotted a number as per the computerized record in the same way as done 

for the measurement book meant for measurements 

40.    PAYMENTS FOR VARIATIONS 

Clauses 40.2 and 40.3 shall be replaced as follow: 

40.2   For items not existing in the Bill of Quantities or substitution to items 

in the Bill of Quantities, rate payable should be determined by 

methods given below and in the order given below:  

i) Rates and prices derived from the rate of similar items in 

Contract.  

ii) Rates and prices in the Schedule of Rates applicable to the 

Contract plus Ruling percentage.  

iii) Market rates of materials and labour, hire charges of plant and 

machinery used, plus 15% for overheads and profits of 

Contractor.  

40.3 For items in the Bill of Quantities but where quantities have 

increased beyond the variation limits, the rate payable for quantity in 

excess of the quantity in the Bill of Quantity plus the permissible 

variation shall be as determined by methods given below:  

i) Rates and prices in the Schedule of Rates applicable to the 

Contract plus Ruling percentage.  

ii) Market rates of materials and labour, hire charges of plant and 

machinery used plus 15% for overheads and profits of 

Contractor.  

 whichever is lower, but not less than the rate in the Bill of Quantities 

43.      PAYMENTS 
Clause 43.2 stands replaced as  follows: 

43.2 Payment of bills for Civil Works shall be regulated as detailed 

hereunder:  

 
43.2.1 Any Interim/Final bill which is incomplete in any respect 

shall be returned to the Contractor within 4 days of date of 

submission of bill to the Engineer or his Nominee. 
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43.2.2 Interim bills shall be paid within 21 days of date of 

submission of bills in full shape, by the Contractor, as detailed 

below: 

 

43.2.2.1 Clarifications/corrections if any required on an Interim 

bill submitted, shall be sought from the Contractor 

within 4 days of submission of the bill and also, all 

such clarifications/corrections required shall be sought 

at one go except in exceptional circumstances. The 

Contractor shall submit the clarifications including 

carrying out corrections in the bill, if required, within 4 

days thereafter. The clarified / corrected bill shall be 

verified and forwarded to Finance Department within 

the next 4 days. Clarifications if any required by the 

Finance Department shall be sought within 3 days and 

the Engineer/Nominee shall clear it on top priority 

within the next 3 days and, finally, the bill shall be 

paid to the Contractor within 3 days thereafter, i.e., 

within a total 21 days of date of submission of bills in 

full shape, as indicated above. 

43.2.2.2 However, on request by the Contractor, 75% of the bill 

amount shall be paid within 7 days of submission of 

the bill. Balance amount of the verified bill shall be 

paid within 21 days of the submission of the bill, on 

completion of all contractual requirements as brought 

out at sub clause 43.2.3. below. 

43.2.3 Final bill shall be paid within 3 months of issue of Taking 

Over Certificate by the Engineer / Nominee, as detailed 

below: 

 

43.2.3.1 The Contractor shall submit the Final bill to the 

Engineer / Nominee within 20 days of issue of Taking 

Over Certificate by the Engineer / Nominee. The bill 

shall be checked and all clarifications/corrections 

required on the bill submitted, shall be sought from the 

Contractor within 15 days thereafter. The Contractor 

shall submit the clarifications including carrying out 

corrections in the bill, if required, within the next 10 

days. The clarified / corrected bill shall be verified and 

forwarded to Finance Department within the next 15 

days. Thereafter, clarifications if any required by the 

Finance Department shall be sought within 10 days 

and the Engineer/Nominee shall clear it on top priority 
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within the next 10 days and, finally, the bill shall be 

paid to the Contractor within 10 days thereafter, i.e., 

within a total 3 months of issue of Taking Over 

Certificate by the Engineer / Nominee, as indicated 

above. 

 

43.2.3.2 However, on request by the Contractor, 50 % of the 

final bill amount shall be paid within 7 days of 

submission of the bill, which will be adjusted against 

the final bill payment, on completion of all contractual 

requirements as brought out at sub clause 43.2.6. 

above. 

                    (b)All other sub clauses under Clause 43 remain the same. 

44.      COMPENSATION EVENTS 

44.1 (c) to (e) - Deleted. 

 All other clauses under clause 44 remains the same. 

 

45.     RATES FOR ITEMS TO BE INCLUSIVE OF TAXES 

 

 Clause 45 stands replaced as follows: 

45.1   The rate quoted by the Contractor shall be inclusive of the cost of 

provision of plant and equipment, materials, labour, execution, 

supervision, maintenance, overheads and profits and every incidental 

and contingent cost and charges whatsoever excluding Goods and 

Service Tax (GST). GST as may be applicable from time to time 

shall be shown separately in the invoice. The Employer will perform 

such duties in regard to the deduction of such taxes at sources as per 

applicable law. Any new Taxes, levies, duties imposed after signing 

the Contract shall be reimbursed by the Employer on production of 

documentary evidence.  

45.2  The invoice to be submitted by the Contractor should include the 

GST Registration Number of the Contractor as well as the Employer.  

: 

 55.     COMPLETION 

(a) Clause 55.4 shall be added as follows: 

55.4The Completion Report / Certificate to the Contractor will be issued 

only after obtaining „No Claim Certificate‟ from the Contractor in the 

format approved by the department stating that they have no further 

claims against CoPA in respect of the Work. 

(b)All other sub clauses under Clause 55 remain the same. 

82.     TAXES AND DUTIES 

80.1  -Deleted 

80.2  -Deleted 
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80.3  -Income Tax 

The Contractor and his staff shall be responsible for payment of all 

personal income taxes to the concerned authorities as per the law in 

force from time to time.  Deduction of Income Tax shall be made by 

the Employer from each certificate of payment to the Contractor at 

the rate as per prevailing rates or such other rates as may be specified 

by the Central Government from time to time, on the gross amount 

of the Contractor‟s bill for payment. The Contractor shall comply with 

all the GST Regulations, viz. timely uploading of bills, issue of debit/ 

credit notes etc. 

80.4  GST -TDS Under GST Law Shall Be Deducted As Per Prevailing 

Rate. 

G. Salient Features of Some Major Laws Applicable To Establishments 

Engaged In Construction Work.  

Clauses [d] & [l(i)] stands replaced as follows: 

(d)   Maternity Benefit Act 1961 or Maternity Benefit Amendment Act 

2017:-   The Acts provide for leave and some other benefits to 

workmen/ employees in case of confinement or miscarriage etc.  

(l)       ESI Act, 1948:- 

(i) As per the Govt. Notification dt. 20.7.09, Cochin Port Authority 

has registered under the ESI Act with ESI Corporation and 

provision of ESI Act, 1948 are applicable to contract/casual 

employees drawing wages/Salary uptoRs.20,000/- per month 

and working in Cochin Port Authority.  Workers covered under 

ESI Act, are entitled for full medical care for self and family, 

besides, cash benefit in the event of sickness, maternity and 

employment injury.  Accordingly, the contractual/casual 

employees drawing wages uptoRs.20,000/- per month employed 

either directly by Port Authority or through contractor are 

covered under ESI Act, 1948.  It is obligatory on the part of the 

Employer to calculate and remit ESI contribution comprising of 

Employers‟ share of 4.75% plus Employees‟ share of 1.75%  

which is payable on or before 21st of the following month, to 

which the salary relates. 
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SECTION -IV 

COCHIN PORT AUTHORITY 

1. TECHNICAL SPECIFICATIONS 

 
1.1. DETAILED SPECIFICATIONS FOR MATERIALS TO BE USED FOR 

WORKS 

1.1.1. GENERAL 

1.1.1.1. Except where otherwise specified or authorized by the Engineer-in-Charge, 

materials supplied by the contractor shall conform to the latest edition of code 

of practices published by the Bureau of Indian Standard. Samples of materials 

to be supplied by the contractor shall be shown to the Engineer-in-Charge 

sufficiently in advance for approval of its quality for use on the work.  

1.1.1.2. All the materials to be used on the works shall have BIS certification mark if so 

available, unless otherwise specified elsewhere or shall be of approved brand 

with equivalent material as approved by the  Engineer-in-Charge. List of 

approved materials/ makes are indicated in Clause 3 of this section. 

1.1.1.3. All materials supplied shall be stored appropriately to prevent deterioration/ 

damage from any cause what so ever and to the entire satisfaction of the   

Engineer-in Charge. 

1.1.1.4. The materials required for the work shall be brought to the site and stacked at 

places shown by the Engineer-in-Charge and the same shall be got approved 

for use in work sufficiently in advance so that the progress of the work is not 

affected by the supply of materials. 

1.1.1.5. Tolls are payable by the contractor as per rules for vehicles using the Port‟s 

road for supplying the materials. 

1.1.2. AGGREGATES FOR CONCRETE 

1.1.2.1. Aggregates (fine and coarse) for concrete shall comply with the requirements 

of IS: 383 – „Specifications for coarse and fine aggregate from natural sources 

for concrete‟. Aggregate shall be obtained from sources approved by the 

Engineer-in-Charge. Aggregates, which are not perfectly clean, shall be 

washed in clean water to the entire satisfaction of the Engineer-in-Charge. 

1.1.2.2. The fine aggregate shall be clean, hard, durable, uncoated, dry and free from 

injurious, soft or flaky pieces and organic or other deleterious substances. 

1.1.2.3. Each type of aggregate shall be stored separately for the approval of Engineer-

in-Charge. Wet aggregate delivered at the site shall be kept in storage for at 

least 24 hours to ensure adequate drainage before being used for concreting. 

1.1.2.4. Contractor shall maintain at site at all times such quantities of each type of 

aggregate as are considered by the Engineer-in-Charge to be sufficient to 

ensure continuity of work. 

1.1.3. CEMENT 

1.1.3.1. Quality of cement used for the work shall be 43 grade ordinary Portland 

cement conforming to IS:8112 or 53 grade ordinary Portland cement 

conforming to IS:12269 or Pozzolona cement conforming to I.S. 1489 unless 

otherwise approved by the Engineer-in-Charge. 
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1.1.3.2. The cement required for the work will have to be procured by the contractor 

and shall comply with the relevant IS. As far as possible, the cement required 

for the work will have to be procured from the government agencies. The 

cement shall, if required by the Chief Engineer / Engineer-in-Charge, be tested 

and analyzed by an independent analyst at the Contractor‟s cost and result 

produced to the Engineer-in-Charge. 

1.1.3.3. Supply of cement shall be taken in 50kg bags bearing manufacture‟s name and 

BIS marking. Samples of cement arranged by the contractor shall be taken by 

the Engineer-in-Charge and got tested in accordance with provisions of 

relevant BIS codes. In case, test results indicate that the cement arranged by the 

Contractor does not conform to the relevant BIS codes, the same shall stand 

rejected and shall be removed from the site by the contractor at his own cost 

within a week‟s time of written order from the Engineer-in-Charge to do so. 

1.1.3.4. A cement godown of adequate capacity as directed by the Engineer-in-Charge 

shall be constructed by the contractors at the site of the work for which no 

extra payment shall be made. Double lock provision shall be made to the door 

of the cement godown. The key of one lock shall remain with the Engineer-in-

Charge or his authorized representative and the key of the other lock shall 

remain with the contractor. The contractor shall be responsible for the watch 

and ward and safety of the cement godown. The contractor shall facilitate the 

inspection of the cement godown by the Engineer-in-Charge. 

1.1.3.5. The cement brought to the site and cement remaining unused after completion 

of work shall not be removed from the site without written permission from /of 

the Engineer-in-Charge. 

1.1.3.6. The cement shall be stored in a weather proof building with facilities for 

inspection.  

1.1.3.7. The contractor shall maintain a cement register showing dates of receipt and 

issue, quantities used daily and balance which shall be accessible to the 

Engineer-in-Charge. 

1.1.3.8. For cement stored in silo, clauses 1.1.3.3 and 1.1.3.4 are not applicable. 

1.1.4. WATER 

1.1.4.1. Clean fresh water free from oils, acids, alkalies, salt, sugar, organic materials or 

other harmful materials shall be used for washing aggregates, mixing and 

curing of concrete. The water used shall comply with clause 5.4 of IS:456-

2000. Potable water is generally considered good for mixing concrete. 

1.1.4.2. Cochin Port Authority will not provide/supply water for the work. Water 

has to be arranged by the contractor himself for the construction works 

including curing work at his own risk and cost. 

1.1.4.3. Samples of water arranged by the contractor shall be taken by the Engineer in 

Charge and got tested in accordance with the provisions of relevant BIS codes. 

In case test results indicate that the water arranged by the contractor does not 

conform to the relevant BIS codes, the same shall not be used for any works. 

The cost of tests shall be borne by the contractor. 

1.1.5. STRUCTURAL STEEL 
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1.1.5.1. The mild steel flats / plates/ angles/ channels/ I-sections used for the work shall 

conform to IS:2062. The material shall be free from visible as well as hidden 

defects such as pitting cracks, laminations, twists etc. and excessive rusting. 

1.1.5.2. It is not necessary for the Contractor to obtain separate approval in case mild 

steel plate is purchased from Steel Authority of India Ltd or TATA Iron & 

Steel or Jindal Steel & Power Ltd.(JSPL) In case of purchase from Tata Iron & 

Steel & JSPL,valid license certificate from BIS shall be produced.  For 

purchase from other sources, the contractor shall apply sufficiently in advance 

and obtain written permission of the Engineer-in-Charge for making purchase 

from such sources.  

1.1.6. SAND FOR MAKING MORTAR FOR MASONRY WORK / 

PLASTERING    WORK 

Sand used for masonry mortar shall conform to IS:2116-. Sand used for 

plastering shall conform to IS:1542-1992. 

1.1.7. HEAVY DUTY CEMENT CONCRETE INTERLOCKING PAVER 

BLOCKS 

1.1.8. Factory made precast concrete interlocking paver blocks are of M40 grade 

having  thickness not less than 100mm and minimum compressive strength 

400kg/cm
2
 made in plain cement concrete and is used for paving in the heavy 

loaded container truck moving.  

1.1.9. QUARRY DUST 

Quarry dust shall be crusher-run-screening with grading having 100 % passing 

through 2.36 mm sieve and 10 to 20 % by weight passing through 75 micron 

sieve. The same shall be cleaned, hard, durable, uncoated, dry, free from 

injurious soft or flaky piece and organic or other deleterious substances. 

1.1.10. 6mm SIZE AGGREGATE 

6mm size graded aggregate conforming to IS 383-2016 shall be used. 

Aggregates which are not perfectly clean shall be washed in clean water to the 

entire satisfaction of the Engineer-in-Charge. 

1.1.11. MATERIALS FOR TACK COAT 

The binder used for tack coat shall be bituminous emulsion, Medium Setting/ 

Rapid setting type conforming to IS  : 8887. 

1.1.12. BITUMEN 

1.1.12.1. Bitumen used for work shall be of VG-30 grade. 

1.1.12.2. As far as possible, the bitumen required for the work shall be procured from       

BPCL-KR / IOC / HPCL. In case supply from BPCL-KR / IOC / HPCL is not 

available, the contractor shall obtain specific approval from the Engineer-in-

Charge well in advance for purchase from other source(s). The bitumen shall, 

if required by the Engineer-in-Charge, be tested and analyzed by an 

independent analyst approved by the Engineer-in-charge at the Contractor‟s 

cost and result produced to the Engineer-in-Charge before its use on the work. 

1.1.12.3. The bitumen brought to the site and bitumen remaining unused after 

completion   of work shall not be removed from the site without written 

permission of the Engineer-in-Charge. 
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1.1.12.4. The contractor shall maintain a register showing the quantities and dates of 

receipt, daily consumption and balance in the pro forma approved by the 

Engineer-in-charge and it shall be accessible to the Engineer-in-Charge. 

1.1.13. MATERIALS FOR WET MIX MACADAM  

1.1.13.1. Aggregates:  Coarse aggregate shall be crushed stone. 

The aggregates shall conform to the physical requirements set forth in Table 

400.10 of MORT&H‟s Specification for Road and Bridge works.  

1.1.13.2. Grading requirements: The aggregates shall conform to the grading given in 

Table below:      

 (Table 400.13 of MORT&H „specification) 

Grading Requirements of aggregates for Wet Mix Macadam 

IS Sieve Designation 
Percent by weight passing  

the IS sieve 

53.00 mm 100 

45.00 mm 95-100 

26.50 mm - 

22.40 mm 60-80 

11.20 mm 40-60 

4.75 mm 25-40 

2.36 mm 15-30 

0.600 mm 8-22 

0.750 mm 0-5 

Materials finer than 425 micron shall have Plasticity Index (PI) not exceeding 

6. The final gradation approved within these limits shall be well graded from 

coarse to fine and shall not vary from the low limit on one sieve to the high 

limit on the adjacent sieve or vice versa.  

1.1.14. AGGREGATES FOR BITUMINOUS MACADAM 

1.1.14.1. Coarse aggregates  

The coarse aggregates shall consist of crushed rock, crushed granite or other 

hard material passing through 26.50mm sieve and retained on the 2.36 mm 

sieve. They shall be clean, hard, durable, of cubical shape, dry, free from dust 

and soft or friable matter, organic or other deleterious matter. The aggregate 

shall satisfy the physical requirements set forth in Table 500-6 of MORT&H‟s 

Specification for Road and Bridge works. 

1.1.14.2. Fine aggregates 

 Fine aggregates shall consist of crushed or naturally occurring material, or a 

combination of the two, passing 2.36 mm sieve and retained on 75 micron 

sieve. They shall be clean, hard, durable, dry and free from dust, soft or friable 
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matter, organic or other deleterious matter. 

1.1.14.3. Combined grading  

   The aggregates shall be proportioned and blended to produce a uniform 

mixture complying with the requirements of Table 500-7 of Ministry of Road 

Transport & Highways Specification for Road & Bridge work as below.   

                  [TABLE 500-7 of MORT &H‟s specification] 

Mix designation Grading-2 

Nominal aggregate size 19 mm 

IS Sieve (mm) Cumulative % by weight of total 

aggregate passing 

26.5 

19.0 

13.2 

4.75 

2.36 

0.30 

0.075 

100 

90-100  

56-88 

16-36 

4-19 

2-10 

0-8 

Bitumen content % by weight 

of total mixture 
3.3 

Bitumen grade VG 30 grade 

1.1.14.4. Bitumen 

Bitumen for work shall be of VG-30 grade. 

1.1.15. MATERIALS FOR PRIME COAT AND TACK COAT 

1.1.15.1. The materials used for prime coat shall be bituminous emulsion, type MS / RS 

complying with IS: 8887.  The Kinematic Viscosity shall be 45 Centistokes at 

60°C. 

1.1.15.2. The binder used for tack coat shall be bituminous emulsion, type RS 

complying with IS:8887.  

1.1.16. BITUMEN 

1.1.16.1. The bitumen used for the work shall be of VG 30 grade.  

1.1.16.2. As far as possible, the bitumen required for the work shall be procured from 

BPCL-KR / IOC / HPCL. In case supply from BPCL-KR / IOC / HPCL is not 

available, the contractor shall obtain specific approval from the Engineer-in-

Charge well in advance for purchase from other source(s). The bitumen shall, 

if required by the Engineer-in-Charge, be tested and analyzed by an 

independent analyst approved by the Engineer-in-charge at the Contractor‟s 

cost and result produced to the Engineer-in-Charge before its use on the work. 
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1.1.16.3. The bitumen brought to the site and bitumen remaining unused after 

completion   of work shall not be removed from the site without written 

permission of the Engineer-in-Charge. 

1.1.16.4. The contractor shall maintain a register showing the quantities and dates of 

receipt, daily consumption and balance in the pro forma approved by the 

Engineer-in-charge and it shall be accessible to the Engineer-in-Charge. 

1.1.17. MATERIALS FOR  BITUMINOUS CONCRETE 

1.1.17.1. Coarse aggregates  

The coarse aggregates shall consist of crushed rock, crushed granite or other 

hard material retained on the 2.36 mm sieve. They shall be clean, hard, 

durable, of cubical shape, dry, free from dust and soft or friable matter, organic 

or other deleterious matter. The aggregate shall satisfy the physical 

requirements set forth in Table 500-3 of MORT & H‟s specification for Road 

and Bridge works. 

1.1.17.2.  Fine aggregates 

Fine aggregates shall consist of crushed or naturally occurring material, or a 

combination of the two, passing 2.36 mm sieve and retained on 75 micron 

sieve. They shall be clean, hard, durable, dry and free from dust, soft or friable 

matter, organic or other deleterious matter. 

1.1.17.3. Filler 

Filler shall consist of finely divided mineral matter such as rock dust, hydrated 

lime or cement approved by the Engineer-in-Charge. The filler shall be graded 

within the limits indicated in    Table 500-9 of MORT&H‟s Specification for 

Road & Bridge  works below. 

Table  500-9 

IS Sieve (mm) Cumulative percent 

passing by weight 

0.6 

0.3 

0.075 

100 

95-100 

85-100 

The filler shall be free from organic impurities and have a Plasticity Index not 

greater than 4. The Plasticity Index requirement shall not apply if filler is 

cement or lime.   

1.1.17.4. Combined grading 

 The combined grading of the coarse and fine aggregate and added filler shall 

fall within the limits shown in   Table 500-17 of MORT&H‟s Specification for 

Road & Bridge work below. 
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Table  500-17 

Nominal aggregate size 13 mm 

IS Sieve (mm) 
Cumulative % by weight of total 

aggregate passing 

19 

13.2 

9.5 

4.75 

2.36 

1.18 

0.6 

0.3 

0.15 

0.075 

Bitumen content % by 

mass of total mix 

100 

79-100 

70-88 

53-71 

42-58 

34-48 

26-38 

18-28 

12-20 

4-10 

(5-7) 

Bitumen grade VG 30 grade 

 

1.1.18. MATERIALS FOR HOT APPLIED THERMOPLASTIC MARKING ON 

JETTY 

1.1.18.1. The thermoplastic material shall be homogenously composed of aggregate, 

pigment, resin and glass reflecting beads. The colour of the compound shall be 

white and yellow or as directed by the Engineer-in-charge. 

1.1.18.2. Composition: The pigment, beads, and aggregate shall be uniformly dispersed 

in the resin. The material shall be free from all skins, dirt and foreign objects 

and shall comply with requirements indicated in Table 800-3 of Ministry of 

Road Transport & Highways Specification for Road & Bridge work. 

Table 800-3 of MORT&H 

Proportions of constituents of marking material (Percentage by weight) 

Compound White Yellow 

Binder 18.0 min. 18.0 min. 

Glass Beads 30-40 30-40 

Titanium Dioxide 10.0 min. - 

Calcium Carbonate and 

Inert Fillers 
42.0 max. See 

Note* Yellow Pigments - 

*Note:  Amount of yellow pigment, calcium carbonate and inert fillers shall be 

at the option of the manufacturer, provided all other requirements of this 
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specification are met.\ 

1.1.18.3. Reflectorising glass beads 

(i) Recflectorisation shall be achieved by incorporation of glass beads. The 

glass beads shall be transparent, colourless and free from milkiness, dark 

particles and excessive air inclusions. 

(ii) This Specification covers two types of glass beads to be used for the 

production of reflectorised pavement markings. 

(iii) Type-1 beads are those which are a constituent of the basic thermoplastic 

compound vide Table 800-3 and Type 2 beads are those which are to be 

sprayed on the surface as per clause 803.6.3 of Ministry of Road 

Transport & Highways Specification for Road & Bridge work. 

1.1.18.4. Gradation 

The glass beads shall meet the gradation requirements as given in Table 800-4 

of Ministry of Road Transport & Highways Specification for Road & Bridge 

work. 

Table 800-4 of MORT&H 

Graduation requirements for glass beads 

Sieve size Per Cent retained 

Type 1                    Type 2 

1.18 mm 

850 micron 

600 –do- 

425  -do- 

300  -do- 

180  -do- 

Below 180 micron 

0 to 3                                - 

5 to 20                    0 to 5 

-                             5 to 20 

65 to 95                             - 

-                             30 to 75 

0 to 10                    10 to 30 

-                        0 to 15 

 

1.1.19. GLOW STUDS 

1.1.19.1. Glow studs of size 100x20 mm made of heavy duty body shall be moulded 

ASA (Acrylic styrene Acryloretrite ) or HIP (High impact polystyrene) or ABS 

having electronically welded micro- prismatic lens with abrasion resistant 

coating as approved by Engineer in charge. The glow stud shall support a load 

of 13635kg tested in accordance with ASTM D4280. The slope of retro- 

reflective surface shall be 35 (+/-5) degress to base. The reflective panels on 

both sides with at least 12 cm of reflective area up each side. The luminance 

intensity should be as per the specification and shall be tested as described in 

ASTM I: 809 as recommended in BS: 873 part 4 : 1973. The studs shall be 

fixed to the Road surface using the adhesive conforming to IS, as per 

procedure recommended by the manufacturer complete and as per direction of 

Engineer-in-charge.  
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1.1.20. MATERIALS NOT SPECIFIED 

All materials not herein detailed and fully specified but which may be required 

for use on works, shall be subjected to the approval of the Engineer-in-Charge 

without which they shall not be used anywhere in the permanent works 

1.1.21. SAMPLING AND TESTING OF MATERIALS  

1.1.21.1. Sampling and testing of the material supplied by the contractor for use on the 

work shall be done as per the provisions of the relevant BIS 

codes/specifications.  In the absence of BIS specification in a particular case, 

the sampling and testing shall be done as directed by the Engineer-in-Charge as 

sound engineering practice. Material conforming to the specifications and 

approved by the Engineer-in-Charge shall only be used by the contractor.  

1.1.21.2. All the sampling and testing shall be done at the contractor‟s cost. 

1.2. DETAILED SPECIFICATIONS OF ITEMS FOR WORKS 

1.2.1. GENERAL 

1.2.1.1. Except where otherwise specified or authorised by the Engineer-in-Charge all 

items of works executed by the Contractor must conform to the latest edition of 

the Bureau of Indian Standard (BIS) Specifications, I.RC., MORT&H‟s 

specifications and Code of practices published by BIS. Where no such 

specifications or code of adoption. The tenderer while indicating such 

specifications shall practice exists the latest BSS codes of practice shall also be 

considered for enclose the full set of the publication so referred and not in 

extracts. Photostat / Xerox copies in duplicate shall be forwarded which shall 

not be returned to the Contractor. In absence of any specification the 

department reserves the right to adopt trade specifications and /or sound 

engineering practices for the specialised work as may be decided by the 

Engineer-in-Charge which shall be final, conclusive and binding on the 

contractor. 

1.2.1.2. Detailed specifications of items of works are described below: 

1.2.2. PLAIN AND REINFORCED CEMENT CONCRETE  

1.2.2.1. General 

The concrete used for all works, concreting procedure etc. shall be in 

accordance with IS:456-2000. 

1.2.2.2. Concrete Mix   

Mix used for R.C.C. shall be of minimum M20 grade unless otherwise 

specified.  Design mix shall be used for M20 and higher grade of concrete 

unless otherwise specified in the schedule.  

1.2.2.3. Nominal Mix 

For nominal mix concrete, proportion of fine aggregate to coarse aggregate 

shall be 1:2 by mass. The minimum cement content per cubic meter of nominal 

mix concrete shall be as per table 5 of IS: 456-2000. 
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1.2.3. PROVIDING AND LAYING HEAVY DUTY CEMENT CONCRETE 

INTERLOCKING PAVER BLOCKS 

1.2.3.1. The paver blocks shall be neatly stacked as per standard practice and as 

directed by the Engineer - in - Charge.  

1.2.3.2. Over the prepared surface coarse sand shall be spread to an average thickness 

not less than 50mm and it shall be rammed and compacted as directed by the 

Engineer-in-Charge. The blocks shall be set hand tight and the surface shall be 

rammed and vibrated properly to bring out joints not more than 2to 3mm wide 

between blocks. After compacting, the fine sand shall be brushed in to joints. 

1.2.3.3.  The top surface of the paved area shall be in uniform level and no protrusions 

shall be seen at the top. 

1.2.3.4. Measurement shall be made in square meters for the gross quantity of work 

done including providing compact bed. The rate quoted shall include cost of all 

materials, labour etc. required for completion of work. 

1.2.4. PROVIDING BITUMIN PREMIX FOR FILLING POT HOLE  

1.2.4.1. Construction Operations 

Laying shall be suspended while free standing water is present on the surface 

to be covered, or during rain, fog and dust storms. After rain, the bituminous 

surface, prime or tack coat, shall be blown off with a high pressure air jet to 

remove excess moisture, or the surface let to dry before laying shall start. 

Laying of bituminous mixtures shall not be carried out when the air 

temperature at the surface on which it is to be laid is below 10
o
C or when the 

wind speed at any temperature exceeds 40 km per hour at 2m height unless 

specially approved by the Engineer-in-Charge. 

1.2.4.2. BITUMEN PREMIX   

Over the surface prepared, bitumen premix shall be laid and compacted to the 

required compaction as per clause 1.2.4.3 mentioned here under. 

 

1.2.4.3. PREPARATION AND TRANSPORTATION OF THE MIX 

  Mixing 

Bitumen premix shall be prepared in a hot mix plant of adequate capacity and 

capable of producing a mix of proper and uniform quality with thoroughly 

coated aggregates. The temperature of bitumen at the time of mixing shall be in 

the range of 150
o
C -165

 o
C and of aggregate in the range of 125

o
C -150

 o
C. 

  Transporting 

Bituminous mix shall be transported in clean insulated vehicles, and unless 

otherwise agreed by the Engineer-in-charge, & shall be covered while in transit 

or awaiting tipping. Subject to the approval of the Engineer-in-charge a thin 

coating of diesel or lubricating oil may be applied to the interior of the vehicle 

to prevent sticking and to facilitate discharge of the material. 

  Spreading & rolling 

Immediately after applying tack coat as above, bituminous mix shall be spread 

in layers of average thickness of 80mm/50mm over the surface where ever 

necessary for filling up the pot holes, easening the undulations on the existing 
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surface and making up the surface to the required level and camber. 

Immediately after spreading the mix, rolling shall be done with 8 to 10 tonne 

power road roller as directed by the Engineer-in-charge of the work. The roller 

shall be kept damp to prevent the mix from adhering to the wheels and being 

picked up. 

  Measurement for Payment 

Measurements for the finished work under this head shall be measured as 

finished work in cubic metres on the basis of volume of ingredients 

premeasured at plant site and shall include the cost of bitumen, labour, plants 

and equipments.  

1.2.5. WET MIX MACADAM BASE (WMM) 

The work consists of providing, laying and compacting clean, crushed, graded 

aggregate and granular material, premixed with water, to a dense mass for 

200mm thick  in two layers over Soling/subbase to lines and grades as per 

drawings and directions of the Engineer-in-Charge. 

1.2.5.1. Construction operations 

(i) Preparation of Base  

The surface of the sub-base to receive the Wet Mix Macadam course shall be 

prepared to the specified lines and camber and made free of dust and other 

extraneous material. Any ruts or soft yielding places shall be corrected in an 

approved manner and rolled until firm surface is obtained, if necessary by 

sprinkling water. Any sub-base irregularities, where predominant, shall be 

made good by providing appropriate type of profile corrective course (leveling 

course) as per Clause 501 of  MORT&H‟s  Specification for Road and Bridge 

works or as directed by the Engineer-in-Charge.    

(ii) Provision of lateral confinement of aggregates 

While constructing Wet Mix Macadam, arrangement shall be made for the 

lateral confinement of wet mix. This shall be done by laying materials in 

adjoining shoulders along with that of Wet Mix Macadam layer and following 

the sequence of operations described in Clause 404. of MORT&H‟s 

Specification for Road and Bridge works or as directed by the Engineer-in-

Charge. 

(iii) Preparation of mix  

(a) Wet Mix Macadam shall be prepared using appropriate methods which 

shall ensure production of mix of proper and uniform quality as directed 

by the Engineer in charge.  

(b)  Optimum moisture for mixing shall be determined in accordance with IS: 

2720 (Part-8) after replacing the aggregate fraction retained on 22.4mm 

sieve with material of 4.75mm to 22.4mm size. While adding water, due 

allowance should be made for evaporation losses. However, at the time 

of compaction, water in the wet mix should not vary from the optimum 

value by more than agreed limits. The mixed material should be 

uniformly wet and no segregation should be permitted.  

(iv) Spreading of mix   
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(a) Immediately after mixing, the aggregates shall be spread uniformly and 

evenly upon the prepared sub grade in required quantities. In no case 

should these be dumped in heaps directly on the area where these are to 

be laid nor shall their hauling over a partly completed stretch be 

permitted.  

(b) The first layer of mix shall be spread by suitable means so as to get a 

uniform and level surface as directed by the Engineer-In-Charge. The 

second layer of mix shall be spread either by a paver finisher or motor 

grader. For portions where mechanical means cannot be used, manual 

means as approved by the Engineer –in-charge shall be used.    

(c) The surface of the aggregate shall be carefully checked with templates 

and all high or low spots remedied by removing or adding aggregate as 

may be required. The layer shall be tested by depth blocks during 

construction. No segregation of larger and fine particles should be 

allowed. The aggregate as spread should be of uniform gradation with no 

pockets of fine materials.  

(v) Compaction    

(a) After the mix has been laid to the required thickness, grade and  camber,  

the same shall be uniformly compacted, to the full depth with suitable 

roller. If the thickness of single compacted layer does not exceed 

100mm, a smooth wheel roller of 80 to 100 kN weight may be used. For 

a compacted single layer upto 200 mm, the compaction shall be done 

with the help of vibratory roller of minimum static weight of 80 to 100 

kN or equivalent capacity roller. The speed of the roller shall not exceed 

5 km/hr.  

(b) In the portions having unidirectional super elevation, rolling shall 

commence from the lower edge and progress gradually towards the upper 

edge. Thereafter, roller should progress parallel to the centre line of the 

road, uniformly over-lapping each preceding track by at least one-third 

width until the entire surface has been rolled. Alternate trips of the roller 

shall be terminated in stops at least 1m away from any preceding stop. 

(c)  In portions in camber, rolling should begin at the edge with the roller 

running forward and backward until the edges have been firmly 

compacted. The roller shall then progress gradually towards the center 

parallel to the centre line of the road uniformly overlapping each of the 

preceding track by at least one- third width until the entire surface has 

been rolled. 

(d)  Any displacement occurring as a result of reversing of the direction of a 

roller or from any other cause shall be corrected at once as specified 

and/or removed and made good. 

(e)  Along forms, kerbs, walls or other places not accessible to the roller the 

mixture shall be thoroughly compacted with mechanical tampers or a 

plate compactor. Skin patching of an area without scarifying the surface 

to permit proper bonding of the added materials shall not be permitted.  

(f) Rolling should not be done when the sub grade is soft or yielding or 

when it causes a wave-like motion in the sub grade. If irregularities 
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develop during rolling which exceed 12mm when tested with a 3 metre 

straight edge, the surface be loosened and premixed material added or 

removed as required before rolling again so as to achieve a uniform 

surface conforming to the desired grade and  camber. In no case should 

the use of unmixed material be permitted to make up the depressions. 

(g)  Rolling shall be continued till the density achieved is at least 98 per cent 

of the maximum dry density for the material as determined by the 

method outlined in IS: 2720 (Part-8) 

(h)  After completion, the surface of any finished layer shall be well closed, 

free from movement under compaction equipment or any compaction 

planes, ridges, cracks and loose material. All loose, segregated or 

otherwise defective areas be made good to the full thickness of the layer 

and re-compacted. 

(vi) Setting and drying 

After final compaction of wet mix macadam course, the surface shall be 

allowed to dry for 24 hours. 

1.2.5.2. Surface evenness 

        The surface finish of construction shall conform to the requirements of Clause 

902 of  MORT&H‟s  Specification for Road and Bridge works or as directed 

by the Engineer-in-Charge. 

1.2.5.3. Quality control  

         For control on the quality of materials and works carried out, relevant 

provisions of Section 900 of MORT&H‟s  Specification for Road and Bridge 

works shall apply or as directed by the Engineer-in-Charge. 

1.2.5.4. Measurement for payment 

           Wet Mix Macadam course shall be measured as finished work in cubic metres.  

1.2.5.5. Rate 

The contract unit rate for WMM shall be payment in full for carrying out the 

required operations including full compensation for making arrangements for 

traffic, furnishing all materials to be incorporated in the work including all 

royalties, fees, rents wherever necessary and all leads and lifts, all labour, tool, 

equipment and incidentals to complete the work to specifications, carrying out 

the required tests for quality control etc.  

1.2.6. BITUMEN EMULSION PRIME COAT   

1.2.6.1. General 

1.2.6.1.1. The work consists of application of single coat of low viscosity bituminous 

material on the WMM layer laid preparatory to superimposition of bituminous 

macadam to be laid. 

1.2.6.1.2. The primer shall not be applied to a wet surface or during a dust storm or 

when the weather is foggy, rainy or windy or when the temperature in the 

shade is less than 10°C.  Surfaces which are to receive emulsion primer should 

be damp, but no free or standing water shall be present. 
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1.2.6.1.3. The primer distributor shall be a self propelled or towed bitumen pressure 

sprayer equipped for spraying the material uniformly at the specified rate and 

temperatures.  Small areas, inaccessible to the distributor or narrow strips shall 

be sprayed with a pressure hand sprayer, or as directed by the Engineer-in-

Charge.  

1.2.6.2. Preparation of   surface 

The surface finish of granular surface on which bituminous works are to be 

placed, shall be free from dust. All the loose materials shall be removed from 

the surface to be primed. Immediately prior to applying the primer the surface 

shall be carefully swept clean  by means of mechanical broom and dust 

removed by air jet, or other means approved by the Engineer – in- charge, care 

being taken not to disturb the interlocked aggregate.  This is best achieved 

when the surface layer is slightly moist (lightly sprayed with water and the 

surface allowed to dry) and the surface should be kept moist until the primer is 

applied. 

1.2.6.3. Application of primer 

The viscosity and rate of application of the primer shall be as specified in the 

clauses 1.1.13 and 1.2.46 and respectively. The bituminous primer shall be 

sprayed uniformly on the prepared surface. The sprayer used for applying 

primer shall be operated in such a way that will ensure an even distribution of 

primer on the surface  

1.2.6.4. Curing of primer 

The primed surface shall be allowed to cure for at least 24 hours or such other 

period as is found to be necessary to allow all the volatiles to evaporate before 

any subsequent surface treatment or mix is laid.  Any unabsorbed primer shall 

first be blotted with an application of sand, using the minimum quantity 

possible.  A primed surface shall not be opened to traffic other than that 

necessary to lay the next course.  A very thin layer of clean sand may be 

applied to the surface of the Primer, to prevent the primer picking up under the 

wheels of the paver and the trucks delivering bituminous material to the paver. 

1.2.6.5. Measurement for payment 

Prime coat shall be measured in terms of surface area of application in square  

meters. 

1.2.6.6. Rate 

The contract unit rate for prime coat shall be payment in full for carrying out 

the required operations as specified above. The rate quoted shall also include 

the cost of labour, materials, plants and equipments etc. required for surface 

preparation and providing prime coat. 

1.2.7. BITUMEN EMULSION TACK COAT 

1.2.7.1. General  

(i) The work consists of application of a single coat of bitumen emulsion (RS) 

over the   already primed surface. 

(ii) The tack coat distributor shall be a self-propelled or towed bitumen pressure 

sprayer, equipped for spraying the material uniformly at specified rate. Small 
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areas, inaccessible to the distributor or narrow strips shall be   sprayed with 

pressure hand sprayer, or as directed by the Engineer-in-charge. 

1.2.7.2. Preparation of Base 

The surface on which tack coat is to be applied shall be clean and free from 

dust, dirt, and any extraneous material. Immediately before the application of 

the tack coat, the surface shall be swept clean with a mechanical broom and 

high pressure air jet, or by other means as directed by the Engineer–in-charge. 

1.2.7.3. Application of Tack coat 

The rate of application of the tack coat shall be as specified in the clause 

1.2.46. The bitumen emulsion shall be sprayed uniformly on the prepared 

surface. The sprayer used for applying tack coat shall be operated in such a 

way that will ensure an even distribution of primer on the surface. The normal 

range of spraying temperatures for a bituminous emulsion shall be 20
o
C to 

70
o
C. Excessive deposits of emulsion on the surface caused by stopping and 

starting the sprayer or distribution by leakage should not be allowed, spraying 

shall in all case be carried out parallel to the centre line of the surface. Tack 

coat shall be applied just ahead of the oncoming bituminous macadam and 

bituminous concrete construction and shall be left to cure until all the volatiles 

have evaporated before any subsequent construction is started. No plant or 

vehicles shall be allowed on the tack coat other than those essential for the 

construction. 

1.2.7.4. Measurement for payment 

Tack coat shall be measured in terms of surface area of application in square 

metres. 

1.2.7.5. Rate 

(i) The contract unit rate for tack coat shall be payment in full for carrying out 

the required operation s as specified above. The rate quoted shall also include 

cost of labour, material, plants and equipments etc. required for surface 

preparation and providing tack coat.  

(ii) All joints shall be offset at least 300mm from parallel joints in the layer 

beneath or as directed, and in a layout approved by the Engineer-in-Charge. 

Joints in the wearing course shall coincide with either the lane edge or the 

lane marking, whichever is appropriate. Longitudinal joints shall not be 

situated in wheel track zones. 

1.2.8. PROVIDING BITUMINOUS MACADAM 

The work consists of providing 40mm thick of compacted crushed aggregate 

premixed with a bituminous binder   on a previously prepared sub base.  

1.2.8.1. Construction operations 

 Laying shall be suspended while free standing water is present on the surface 

to be covered, or during rain, fog and dust storms. After rain, the bituminous 

surface, prime or tack coat, shall be blown off with a high pressure air jet to 

remove excess moisture, or the surface let to dry before laying shall start. 

Laying of bituminous mixtures shall not be carried out when the air 

temperature at the surface on which it is to be laid is below 10
o
C or when the 

wind speed at any temperature exceeds 40 km per hour at 2m height unless 
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specially approved by the Engineer-in-Charge. 

1.2.8.2. Preparation of base   

The base on which  Bituminous Macadam is to be laid shall be prepared, 

shaped and compacted to the required profile in accordance with clause 501.8 

and 902.3 of MORT&H‟s Specification for Road and Bridge works or as 

directed by the Engineer-in-Charge. The surface shall be thoroughly swept 

clean by a mechanical broom, and the dust removed by compressed air. In 

locations where mechanical broom cannot access, other approved methods 

shall be used as directed by the Engineer-in-Charge.  A prime coat shall be 

applied in accordance with Clause 1.2.42 above. 

 

1.2.8.3. Applying Tack Coat 

Tack coat shall then be applied as per Clause.1.2.43 above over the surface 

thus prepared. 

1.2.8.4. Mixing and transportation of the mixture    

1.2.8.4.1. Mixing 

Pre-mixed bituminous materials, including bituminous macadam and 

bituminous concrete shall be prepared in a hot mix plant of adequate capacity 

and capable of yielding a mix of proper and uniform quality with thoroughly 

coated aggregates. Appropriate mixing temperatures can be found in   Table 

500-2 of MORT & H‟s Specification for Road and Bridge works; the 

difference in temperature between the binder and the aggregate should at no 

time exceed 14
0 

C. In order to ensure uniform quality of the mix and better 

coating of aggregates, the hot mix plant shall be calibrated from time to time. 

Table -1 Manufacturing and rolling temperatures 

(Table 500-2 of  MORT & H‟s Specification) 

 

Bitumen 

Viscosity 

Grade 

Bitumen 

Mixing 

(
o
C) 

Aggregate 

Mixing 

(
o
C) 

Mixed 

Material 

(
o
C) 

Rolling 

(
o
C) 

Laying 

(
o
C) 

 

65 

 

 

150-165 

 

 

150-170 

 

150 - 165 

 

90 

Minimum 

 

 

140 

Minimum 

 

 

Instead of installing a hot mix plant for the work at work site, the contractor shall 

be permitted to use an existing plant conforming to the above specifications, in the 

nearby locality subject to the following conditions.   

a) All materials required for the bituminous works shall be stored at the hot mix 

plant premises sufficiently in advance and stacked,  measured  and  got 

approved by the Engineer-in-Charge before use in the work.  Conveyance for 

the inspection / supervision of the material / works by the department staff at 

the plant site shall be arranged by the contractor without any extra cost to the 

department. 
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b) Storage tank of adequate capacity for storing bitumen required for the work 

shall be arranged by the contractor at his risk and cost so that the progress of 

the work is not affected for want of bitumen. 

c) The contractor shall maintain a record of daily consumption and balance 

quantities of all materials measured for use in the work and also bitumen 

supplied from the department, at the plant site which shall be jointly signed by 

the representative of the Engineer-in-Charge and the contractor before starting 

each day‟s work and its closing on the day. 

d) The contractor shall take all precautionary measures to ensure the required 

temperature of the mix at the time of placing the same at work site.    

1.2.8.4.2. Transporting 

 Bituminous materials shall be transported in clean insulated vehicles, and 

unless otherwise agreed by the Engineer-in-charge shall be covered while in 

transit or awaiting tipping. Subject to the approval of the Engineer-in-charge a 

thin coating of diesel or lubricating oil may be applied to the interior of the 

vehicle to prevent sticking and to facilitate discharge of the material. 

1.2.8.4.3.  Spreading 

(i) Except in areas where a mechanical paver cannot access, bituminous 

materials shall be spread, levelled and tamped by an approved self–propelled 

paving machine. As soon as possible after arrival at site, the materials shall be 

supplied continuously to the paver and land without delay. 

(ii) The rate of delivery of material to the paver shall be regulated to enable the 

paver to operate continuously. The travel rate of the paver and its method of 

operations, shall be adjusted to ensure an even and uniform flow of 

bituminous material across the screed, free from dragging, tearing and 

segregation of the material. In areas with restricted space where a mechanical 

paver cannot be used, the material shall be spread, raked and levelled with 

suitable hand tools by experienced staff and compacted to the satisfaction of 

the Engineer-in-Charge.. 

(iii) The minimum thickness of material laid in each paver pass shall be in 

accordance with the minimum values given in the relevant parts in 

MORT&H‟s Specification for Road and Bridge works. 

1.2.8.4.4. Rolling 

The compaction shall carry out in accordance with the provisions of clause 

1.2.44.4.5 below shall apply, as modified by the approved laying trials. Rolling 

shall be continued until the specified density is achieved, until there is no 

further movement under the roller. The required frequency of testing is defined 

in Clause 903 of MORT & H‟s Specification for Road and Bridge works. 

1.2.8.4.5. Compaction 

(i) Bituminous materials shall be laid and compacted in layers which enable the 

specified thickness, surface level, regularity requirements and compaction to 

be achieved. 

(ii) Compaction of bituminous materials shall commence as soon as possible after 

laying. Compaction shall be substantially completed before the temperature 

falls below the minimum rolling temperatures stated in relevant part of the 
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MORT&H‟s Specification for Road and Bridge works. Rolling of the 

longitudinal joints shall be done immediately behind the paving operation. 

After this, rolling shall commence at the edges and progress towards the 

centre longitudinally except that on super elevated and unidirectional 

cambered portions, it shall progress from the lower to the upper edge parallel 

to the centre line of the pavement. Rolling shall continue until all roller marks 

have been removed from the surface. All deficiencies in the surface after 

laying shall be made good by the attendants behind the paver, before initial 

rolling is commenced. The initial rolling shall be done with 80-100 KN dead 

weight smooth-wheeled rollers. The finish rolling shall be done with 80-100 

KN vibrating tandem rollers. 

(iii) Where compaction is to be determined by density of cores the requirements to 

prove the performance of rollers shall apply in order to demonstrate that the 

specified density can be achieved. In such cases the Contractor shall nominate 

the plant, and the method by which he intends to achieve the specified level 

of compaction and finish at temperatures above the minimum specified 

rolling temperature. Laying trials shall then demonstrate the acceptability of 

the plant and method used. 

(iv) Bituminous materials shall be rolled in a longitudinal direction, with the 

driven rolls nearest the paver. The roller shall first compact material adjacent 

to joints and then work  from the lower to upper side of the layer, overlapping 

on successive passes by at least one-third of the width of the rear roll. 

(v) In portions super elevated and uni-directional camber, after the edge has been 

rolled, the roller shall progress from the lower to the upper edge.   

(vi) Rollers should move at a speed of not more than 5 km per hour. The roller 

shall not be permitted to stand on pavement which has not been fully 

compacted, and necessary precautions shall be taken to prevent dropping of 

oil, grease, petrol or other foreign matter on the pavement either when the 

rollers are operating or standing. The wheels of rollers shall be kept moist 

with water, and the spray system provided with the machine shall be in good 

working order, to prevent the mixture from adhering to the wheels. Only 

sufficient moisture to prevent adhesion between the wheels of rollers and the 

mixture should be used. Surplus water shall not be allowed to stand on the 

partially compacted pavement. 

1.2.8.4.6.  Joints   

(i)   Where longitudinal joints are made in pre-mixed bituminous materials, the 

materials shall be fully compacted and the joint made flush. 

(ii) All joints shall be offset at least 300mm from parallel joints in the layer 

beneath or as directed, and in a layout approved by the Engineer-in-Charge. 

Joints in the wearing course shall coincide with either the lane edge or the 

lane marking, whichever is appropriate. Longitudinal joints shall not be 

situated in wheel track zones. 

1.2.8.4.7. Measurement for payment 

(i)    Bituminous Macadam shall be measured as finished work in cubic metres on 

the basis of level measurements. 

(ii)  For one cubic metre of compacted volume of Bituminous Macadam, quantity 
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of each type of aggregate and bitumen used for the work shall be as per clause 

1.2.10 below. 

1.2.9. BITUMINOUS  CONCRETE  WEARING COURSE 

The work consists of providing 40mm thick Bituminous Concrete Wearing 

Course on the already laid Bituminous Macadam surface. 

1.2.9.1. Mix design 

The mix for bituminous concrete shall be design mix. The mix shall meet the 

following requirements set out in   Table 500-17 of MORT & H‟s Specification 

for Road and Bridge works. 

1.2.9.2.   Job Mix Formula 

1.2.9.2.1.  The contractor shall inform the Engineer-in-Charge in writing, at least 7 days 

before the start of the work, of the job mix formula proposed for use in the 

works, and shall give the following details: 

i. Source and location of all materials. 

ii. Proportions of all materials expressed as follows each is applicable 

a. Binder type, and percentage by weight of total mixture. 

b. Coarse aggregates/fine aggregate/ mineral filler as percentage by 

weight of total aggregate including mineral filler. 

iii. A single definite percentage passing each sieve for the mixed aggregate. 

iv. The individual grading of the individual aggregate fractions, and the 

proportion of each in the combined grade. 

v. The results of tests enumerated in Table 500-16 as obtained by the 

Contractors. 

vi. Where the mixer is a batch mixer, the individual weights of each type of 

aggregate, and the binder per batch. 

vii. Test results of physical characteristics of aggregates to be used. 

viii. Mixing temperature and compacting temperature. 

1.2.9.2.2.  While establishing the job mix formula, the contractor shall ensure that it is 

based on a correct and truly representative sample of the materials that will 

actually be used in the work and that the mixture and its different ingredients 

satisfy the physical and strength requirements of these specifications. 

1.2.9.2.3. Approval of the job mix formula shall be based on independent testing by the 

Engineer-in-Charge for which samples of all ingredients of the mix shall be 

furnished by the Contractor as required by the Engineer-in-Charge. 

1.2.9.2.4. The approved job mix formula shall remain effective unless and until a revised 

job mix formula is approved. Should a change in the source of materials be 

proposed, a new job mix formula shall be forwarded to the Engineer-in-Charge 

for approval before the placing of the material. 

1.2.9.3. Plant Trials- Permissible Variation in Job Mix Formula 
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1.2.9.3.1.  Once the laboratory job mix formula is approved, the Contractor shall carry out 

plant trials at the mixer to establish that the plant can be set up to produce a 

uniform mix conforming to the approved job mix formula. The permissible 

variations of the individual percentages of the various ingredients in the actual 

mix from the job mix formula to be used shall be within the limits as specified 

in Table 500-18 of MORT& H‟s Specification for Road and Bridge works 

below. 

1.2.9.3.2. These variations are intended to apply to individual specimens taken for the 

quality control test in accordance with Section 900 of MORT&H‟s specification 

for Road and Bridge works. 

 

 

Table -3 

(Table 500-18 of MORT& H‟s Specification) 

Permissible Variations in Plant Mix from the Job Mix Formula 

 

Description Permissible Variation 

Aggregate passing 19mm 

sieve or larger 
+7% 

Aggregate passing 

13.2mm, 9.5mm 
+6% 

Aggregate passing 

4.75mm 
+5% 

Aggregate passing 

2.36mm, 1.18mm, 

0.6mm 

+4% 

Aggregate passing 

0.3mm, 0.15mm 
+3% 

Aggregate passing 

0.075mm 
+1.5% 

Binder content +0.3% 

Mixing Temperature +10
o
C 

 

Once the plant trials have demonstrated the capability of the plant, and the trials 

are approved, the laying operation may commence. 

1.2.9.4. Laying Trials 

1.2.9.4.1.  Once the plant trials have been successfully completed and approved, the 

Contractor shall carryout laying trials, to demonstrate that the proposed mix can 

be successfully laid, and compacted all in accordance with the specifications 

hereinafter. The laying trial shall be carried out on a suitable area, approved by 

the Engineer-in-Charge. The area of the laying trials shall be a minimum of 100 

Sq.m of construction, and it shall be similar to  that of the proposed road   of it 

shall be  in all respects, particularly compaction, the same as the proposed  

construction on which the bituminous material is to be laid. 

1.2.9.4.2.  The Contractor shall previously inform the Engineer-in-Charge of the proposed 

method for laying and compacting the material. The plant trials shall then 

establish if the proposed laying plant, compaction plant, and methodology is 
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capable of producing satisfactory results. The density of the finished paving 

layer shall be determined by taking cores, no sooner than 24 hours after laying, 

or by other approved method. 

1.2.9.4.3. Once the laying trials have been approved, the same plant and methodology 

shall be applied to the laying of the material on the work, and no variation of 

either shall be acceptable, unless approved in writing by the Engineer-in-

Charge, who may at his discretion require further laying trials.  

1.2.9.5. Construction operations 

Laying shall be suspended while free standing water is present on the surface to 

be covered, or during rain, fog and dust storms. After rain, the bituminous 

surface, prime or tack coat, shall be blown off with a high pressure air jet to 

remove excess moisture, or the surface let to dry before laying shall start. 

Laying of bituminous mixtures shall not be carried out when the air temperature 

at the surface on which it is to be laid is below 10
o
C or when the wind speed at 

any temperature exceeds 40km per hour at 2m height unless specially approved 

by the Engineer-in-Charge. 

1.2.9.6. Preparation of base   

The base on which Bituminous concrete material is to be laid shall be prepared 

as directed by the Engineer-in-Charge. The surface shall be thoroughly swept 

clean by a mechanical broom, and the dust removed by compressed air. In 

locations where mechanical broom cannot access, other approved methods shall 

be used as directed by the Engineer-in-Charge.  

1.2.9.7. Applying Tack Coat 

 In case the Bituminous Macadam surface over which the Bituminous concrete 

is to be laid is fresh and has not been subjected to traffic or contaminated by 

dust, a tack coat is not mandatory where the overlay is completed  within two 

days.  Otherwise, tack coat shall be provided as directed by the Engineer-in-

Charge as per Clause.1.2.7 above. 

1.2.9.8.  Mixing and transportation of the mix 

              The provisions as specified in Clause 1.2.8.4.1 and 1.2.8.4.2 shall apply.   

1.2.9.9. Spreading 

         The provisions as specified in Clause 1.2.8.4.3 shall apply.   

1.2.9.10. Rolling 

(i)    Rolling for compaction shall be carried out in accordance with the 

provisions of clause 1.2.8.4.4  

 (ii)     Rolling shall be continued until the specified density is achieved, until 

there is no further movement under the roller. The required frequency of testing 

is defined in Clause 903 of MORT & H‟s Specification for Road and Bridge 

works. 

1.2.9.11. Surface finish and quality control. 

The surface finish of  completed construction shall conform to the requirements 

of Clause 902 of  MORT&H‟s  Specification for Road and Bridge works or as 

directed by the Engineer-in-Charge. For control on the quality of materials and 
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works carried out, relevant provisions of Section 900 of MORT&H‟s  

Specification for Road and Bridge works shall apply.  

1.2.9.12.  Measurement for payment 

(i) Bituminous concrete shall be measured as finished work in cubic metres  on 

the  level measurements. 

 (ii) For one cubic metre of compacted volume of bituminous concrete, quantity 

of each type of aggregate and filler and bitumen used for the work shall be as 

per the proportion of ingredients determined in the mix design. 

1.2.9.13. Rate 

The contract unit rate for premixed bituminous courses shall be payment in full 

for carrying out the required operations including full compensation for, but not 

necessarily limited to: 

(i) Making arrangements for traffic control.  

(ii) Preparation of the surface to receive the material. 

(iii) Providing all materials to be incorporated in the work including 

arrangement for stock yards, all royalties, fees, rents wherever necessary 

and all leads and lifts; 

(iv) Mixing, transporting, laying and compacting the mix as specified. 

(v) All labour, tools, equipment, plant including installation of hot mix plant, 

power supply units and all machinery, incidental to complete the work to 

these specifications. 

(vi) Carrying out the work in part widths of the road if so directed by the 

Engineer-in-Charge. 

(vii) Carrying out all tests for control of quality; and 

(viii) The rate shall cover the provision of bitumen at the rate specified 

in the contract.                                    

(ix) The rates are to include for all necessary testing, mix design, transporting 

and testing of samples, and cores. If there is no laboratory at work site, the 

Contractor must arrange to carry out all necessary testing at an outside 

Laboratory, approved by the Engineer-in-Charge, and all costs incurred 

are deemed to be included in the rate quoted. 

(x) The cost of all plant and laying trials as specified to prove the mixing and 

laying methods is deemed to be included in the Contractor‟s quoted rate. 

1.2.10. QUANTITIES OF MATERIALS TO BE USED FOR VARIOUS WORKS 

FOR ITEMS   

Quantities of materials to be used for various items of works shall be as given 

below. 

a) Wet Mix Macadam For one Cubic Metre 

 45 to 22.40mm metal 0.40m
3
 

 22.4 to 2.36mm  0.53m
3
 

 2.36 to 75 micron 0.40m
3
 

b) Tack coat @ 0.40Kg/m2 For Ten Square Metre 
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 Bitumen Emulsion (MS/RS) 4.00 Kg 

c) Tack coat @ 0.25Kg/m2 For Ten Square Metre 

 Bitumen Emulsion (MS/RS) 2.50 Kg 

d) Bituminous Macadam For one Cubic Metre 

 Bitumen VG 30 grade 73.00 Kg 

 25 to 10 mm metal 0.57m
3
 

 10 to 5 mm 0.57m
3
 

 5mm and below 0.28m
3
 

e) Bituminous Concrete For one cubic Metre 

 
Bitumen VG 30 grade 

Minimum bitumen content 
5% by weight of total mix 

 Aggregates and filler As per mix design 
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