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COCHIN PORT AUTHORITY 

 

  Chief Engineer‟s Office 

 Cochin Port Authority 

 W/Island ,  Cochin – 682009, KERALA 

 Tele: 91-0484-2666414/0484-258-2400 

 website: www.cochinport.gov.in 

 

 

Tender No. T6/T-2023/2024-C                                                        Date :   21 /10/2024 

 NOTICE INVITING TENDER 

Electronic Tenders (e-tenders) on percentage basis are invited by Cochin Port 

Authority from reputed contractors in Single Stage Two Cover bidding procedure 

[Technical Bid and Financial Bid], meeting the Minimum Eligibility Criteria specified 

below for the work of “PROVIDING BARBED WIRE FENCING ON 

PERIMETER WALL OF MATTANCHERRY WHARF & ERNAKULAM 

WHARF”. 

1. Minimum Eligibility Criteria:  

a) Experience  

 The tenderers should have experience of having successfully completed during 

the last 7 (seven) years ending 30
th

 September, 2024, at least either: 

i. Three Similar Works each costing not less than Rs. 3.23 lakhs 

(OR) 

ii. Two Similar Works each costing not less than Rs.4.04 lakhs 

(OR) 

iii.          One Similar Work costing not less than Rs.6.46 lakhs 

b) Financial Turnover 
 Average Financial Turnover of the tenderer over the last three financial years 

ending 31
st
 March 2023 [2020-‘21, 2021-’22 & 2022-‘23] shall not be less than 

Rs.2.42 lakhs. 

Explanatory Notes to a) & b): 

i. Similar work(s) means “Civil Construction work/ Civil Repair works / 

Civil Maintenance Works”. The experience certificate of works executed 

in private sectors/ organisations shall be considered for qualification, only 

on submission of TDS certificate (Form 26AS) along with work order and 

completion certificate. 

ii. Copy of completion certificates of each work issued by the employer/ 

owner/ responsible officer of the employer/owner under whom he has 

executed such contract shall be attached. The certificate shall contain 

details of work involved specifying the nature of work, the completion 

http://www.cochinport.gov.in/
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cost of the work, date of commencement & date of completion of the 

work. 

iii. The works reckoned for the above purpose are those executed by the 

tenderers as prime Contractor or proportionately as member of joint 

venture or Sub Contractor. The Sub-Contractor shall be an authorized and 

approved Sub-Contractor by the Employer of the work(s) against which 

the tenderer has claimed his experience. The tenderer shall attach attested 

copy(s) of approval issued by the Employer(s) authorizing as a Sub-

Contractor; in proof of the claim of the tenderer as a sub-Contractor.  The 

tenderer is also obliged to produce the original of the certified copy(s) on 

request by the department. 

iv. Following enhancement factors will be used for the costs of works 

executed for bringing the financial figures to a common base value in 

respect of the works completed in the past years. 

                                              Table  1 

Year before Multiplying factor 

One year 1.07 

Two years 1.14 

Three years 1.21 

Four years 1.28 

Five years 1.35 

Six years 1.42 

v.   Financial Turnover: 

In proof of Financial Turnover Audited Annual Accounts Statements 

(Balance Sheet & Profit & Loss Account Statement) & Turnover 

Certificate signed by the Chartered Accountant or IT returns duly 

acknowledged by the Income Tax department along with Computation 

Statement signed by the Chartered Accountant, for the last three years 

ending on 31
st
 March 2023 shall be produced by the tenderer. 

2. Other Eligibility Considerations 

2.1 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, 

or financial failures, disqualifications/ black listing/ debarring by Govt. 

departments etc. 

2.2 The bidders having EPF/ ESI registration certificates only shall be 

considered for qualification in the tender, if applicable, as per EPF /ESI 

Acts. In case, the Tenderer does not have the required number of employees 

which makes such registration mandatory, an Undertaking as per Annexure 

I to the effect shall be furnished. 

3. Pertinent information to the tender is given in the following Tables:  

i) Schedule of different activities till submission of the bid are detailed as 
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under: 

 

Table  2 

Sl. 

No. 
Particulars Date and Time 

1 Tender  e- publication date  21-10-2024 

2 Download period of Bid Documents 21-10-2024 to 11-11-2024 

3 Date of Pre-Bid meeting Not Applicable 

4 Last date for seeking clarification  04-11-2024 

5 Last date and time of submission of Bid 11-11-2024 up to 14.30 hrs 

6 Date and time of opening the Bid 11-11-2024 after 15.00hrs 

ii) Bid information :  

Table 3 

i) Estimated Amount put 

to Tender 

 Rs.8,08,030/- (Rs.8,08,029.54)  

ii) Earnest Money Deposit  Rs.16,170/- furnished through  Demand 

Draft or Banker‟s Cheque drawn in favour 

of Financial Adviser & Chief Accounts 

Officer, CoPA from any Nationalised 

Bank/ Scheduled Bank in India or through 

RTGS/NEFT mode. 

iii) Cost of Bid document Rs.885/- (Rs.750+18% GST) (Non 

refundable) furnished either through 

Demand Draft/ Banker‟s Cheque drawn in 

favour of the Financial Adviser & Chief 

Accounts Officer, CoPA from any 

Commercial Bank in India, or through 

RTGS/NEFT mode. being the cost of 

single copy of the tender document 

iv) Validity period  of 

Tender 

120 Months days from the Last Date of 

Submission of Bid. 

v) Time for Completion 2 Months from the date of 

commencement 

4. This work essentially comprises of  the following: 

i) Dismantling barbed wire fencing, dismantling cement concrete. 

ii) Providing cement concrete, cement plastering. 

iii) Painting with Cement Primer, Water proofing Cement paint. 

iv) Steel Work. 

v) Painting with Synthetic Enamel paint. 

vi) Providing new barbed wire fencing. 

5. Tender documents can be downloaded from the e-Tendering portal 

www.tenderwizard.com/CPT on the dates specified in Table 2 given above by 

making online requisition. Bid document will also be available in Cochin Port 

website (www.cochinport.gov.in) as well as Govt. tender website, 

http://www.tenderwizard.com/CPT
http://www.cochinport.gov.in/
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www.eprocure.gov.in, which can be downloaded for submission. The cost of bid 

document and EMD shall be furnished in the form of Demand Draft/ Banker‟s 

Cheque drawn in favour of FA & CAO, CoPA or through RTGS/NEFT mode. 

The bidder shall submit the Originals of (i) DD / Bankers Cheque towards the 

cost of tender document and EMD and (ii) Power of Attorney in favour of 

signatory(s) to the tender if applicable, with letter of submission in a sealed 

cover to the Suptdg. Engineer-I, Cochin Port Authority, W/Island,  Cochin-

682009, Kerala, on due date of Submission of bid within the prescribed time 

limit Non submission of original financial document towards cost of tender 

document and EMD will make the tender liable for rejection, and such 

tenders would not be evaluated further. 
6. The bidders need to obtain the one time User ID & password for log-in to in e-

Tendering system from the service provider KEONICS by paying registration 

amount of Rs.1124/- by online Payment using Credit/Debit Card/Net banking or 

DD in favour of “KSEDCL, Bangalore”. 

7. The intending bidder must have valid Class-II or III digital signature certificate 

to submit the bid. For further details and to obtain the digital signature, please 

contact e-Tender Help Desk No.080-40482000 / 9746118529 / 9605557738.  

8. Tenders shall be submitted “online” strictly in accordance with the Instructions 

to Tenderers and Terms & Conditions given in the tender document.  

9. The bidder is responsible to download Addenda/ Amendments/ Errata/ Replies to 

the queries of the bidders etc., if any, issued by the Employer, from the website 

before submission of the bid. Any shortfall in  uploading the said Addenda/ 

Amendments/ Errata/ Replies to the queries of Tenderer etc. duly signed 

along with the downloaded documents while uploading the Tender will 

render the Tender incomplete and such incomplete Tender Documents may 

be rejected by the employer and would not be evaluated.  

10. All Bids are to be submitted online only on the website  

www.tenderwizard.com/ COPT. No Bids shall be accepted off-line (Hard copy).   

11. EARNEST MONEY TO BE DEPOSITED 

11.1 Each tender should be accompanied by an Earnest Money amounting to 

Rs.16,170/-.  

11.2 The Earnest Money can be deposited through Demand Draft or Banker‟s Cheque 

from a Scheduled Bank in India, drawn in favour of Financial Adviser & Chief 

Accounts Officer, COCHIN PORT AUTHORITY or online payment through 

RTGS/NEFT. The original DD/ Banker‟s Cheque shall be submitted to the 

Superintending Engineer-I, Cochin Port Authority, Cochin-09, on the due date 

of submission of the bid within the prescribed time limit. Scanned copy of the 

DD/ Banker‟s Cheque shall be attached with the tender submitted “online”. If 

online payment is made, the evidence thereof shall be attached with the tender 

submitted “online”. If hard copy of the original DD/Bankers Cheque is not 

received within the stipulated period, or if the evidence of making online 

payment towards EMD is not attached with the tender submitted online, then 

such bids will not be further evaluated and shall be rejected summarily. The 

Earnest Money deposited will not carry any interest. 

11.3 Bank details of Cochin Port Authority are given below. 

Name of bank   : State Bank of India 

http://www.eprocure.gov.in/
http://www.tenderwizard.com/COPT
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Name of Branch   : Cochin Port Trust Branch 

IFSC Code    : SBIN0006367 

Account No    : 41401802288 

Account Holders Name  : Cochin Port Authority 

11.4 EMD of L1 & L2 bidder shall be refunded to the respective bidders on 

submission and acceptance of Performance Security and entering into agreement 

by the L1 Bidder. EMD of other bidders will be refunded immediately after 

finalization of the bid. 

12. Cochin Port Authority will not be held responsible for any technical snag or net 

work failure during online bidding. It is the bidder‟s responsibility to comply 

with the system requirements i.e. hardware, software and internet connectivity at 

bidder‟s premises, to access the e-Tender portal. Under any circumstances, 

Cochin Port Authority shall not be liable to the bidders for any direct/indirect 

loss or damages incurred by them arising out of incorrect use of the e-Tender 

system or internet connectivity.  

13. Securities:  
13.1 Security Deposit (SD) shall be 10% of the Contract value or value of the work 

done whichever is higher and it shall consist of the following:  

a)  Performance Security 5% of contract value payable on award of the 

work. 

b) Retention Money: @ 5% of the gross amount of each bill. 

The total amount thus deposited towards SD will be retained as security for the 

due and proper fulfilment of the Contract and will not carry any interest. Such 

deposit shall be forfeited on failure to perform or non-fulfilment by the 

Contractor of the terms and conditions of the Contract. 

13.2   Performance Security: The Performance Security retained till end of Defect 

Liability period (1 year from the date of completion of work) shall be 5% of 

Contract Value or Cost of Work Done, whichever is higher. So, initially 5% 

of the Contract value shall be furnished as Performance Security.  

13.3  The Security Deposit/ Performance Security @ 5% of the value of the contract 

awarded (Rounded off to the nearest Rs.1000/-), shall be furnished by the 

Contractor to the Employer, not later than 14 days from the date of receipt of 

letter of acceptance or such extension of that period as may be permitted by the 

official of Cochin Port writing, and shall be furnished in one of the following 

forms: 

i) Banker‟s Cheque / Demand Draft of a Scheduled Bank/ online 

payment through RTGS/NEFT. If online payment is made, the 

evidence thereof shall be submitted to the office. 

ii)            An irrevocable Bank Guarantee(BG) enforceable and 

encashable at Cochin, drawn from any Scheduled Bank operating in 

India as per the prescribed proforma.   

13.4   The BG furnished towards the Performance Security shall be valid until a 

date 30 days from the day of expiry of the Defect Liability Period stipulated 

as per the terms of the Contract. 

13.5   If  Performance Security is not furnished within the period as specified above or 

such extension of that period as may be permitted by the official of Cochin Port 

Authority in writing, Cochin Port Authority at its discretion may cancel the 
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Letter of Acceptance without paying any compensation to such bidder, and in 

addition to forfeiture of EMD. In addition, such bidder shall not be eligible to 

participate in the tenders invited by COCHIN PORT AUTHORITY for a period 

of Two Years from the date of such cancellation of Letter of Acceptance. 

13.6 Retention Money: Retention Money @ 5% shall be retained from each payment 

due to the Contractor.  

13.7  Retention Money shall be deducted at 5% of the gross amount of the bill from 

the first Running Account bill onwards till the recovered sum alongwith 

Performance Security amounts to 10% of the Contract value or the value of the 

work done whichever is higher at all times. Retention Money shall be refunded 

to the Contractor within 14 days from the date of payment of final bill.  
13.8   If the Cost of Work done exceeds the Contract Value, the total amount retained 

as Security Deposit considering the Performance Security initially submitted 

together with the Retention Money recovered from the running account bills, 

shall amount to 10% of the Cost of Work done. 

139  In cases where cost of Work done exceeds the Contract Value while releasing 

the Retention Money after payment of Final Bill, only 5% cost of Work Done is 

released, instead of the entire Retention Money recovered from the bills. The 

balance amount shall be retained; to make up for the shortage in the Performance 

Security, upto the completion of Defects Liability Period. 

14    In the event of the tenderer, after the issue of the communication of acceptance 

of offer by Cochin Port Authority, failing /refusing to execute the agreement as 

hereinafter provided, the tenderer shall be deemed to have abandoned the 

Contract and such an act shall amount to and be construed as the Contractor‟s 

calculated and willful breach of the Contract, the cost and consequence of which 

shall be to the sole account of the tenderer and upon such an event, Cochin Port 

Authorityshall have full right to claim damages therefore either together with or 

in addition to the forfeiture of Earnest Money Deposit. 

15       Signing of Agreement:  

15.1 The successful tenderer will be required to execute within 21 days from the date 

of receipt of Letter of Acceptance and after submission of Performance Security, 

an agreement at his expense on proper value of Kerala State Stamp Paper in the 

prescribed departmental form, consisting of: 

a) The Tender Notice, all the documents including additional 

conditions/specifications and drawings, if any, forming the tender as 

issued at the time of invitation of tender and acceptance thereof together 

with any correspondence leading there to, and 

b) General Conditions of Contract-2016 (GCC), for the due and proper 

fulfillment of the Contract. 

If  Agreement is not executed within the period as specified above or such 

extension of that period as may be permitted by the official of Cochin 

Port Authority in writing, Cochin Port Authority at its discretion may 

cancel the Letter of Acceptance without paying any compensation to such 

bidder, and in addition to forfeiture of Performance Security. 

15.2   The Contractor shall make 10 copies of the Agreement and submit to CoPA 

within 7 days following the date of signing of Agreement. 
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16    Till signing of agreement the tender together with the acceptance letter shall 

constitute a binding Contract between the Contractor and Cochin Port. 

17 Failure to comply with conditions 3ii(iv), 13 and 15 above will entail forfeiture 

of the Earnest Money.  

18. Micro and Small Enterprises (MSE‟s) Bidders who are registered with 

District Industries Centre (DIC) or Khadi and Village Industries 

Commission (KVIC) or Khadi and Village Industries Board (KVIB) or Coir 

Board or National Small Industries Corporation (NSIC) or directorate of 

Handicrafts and Handlooms or Udyog Aadhaar Memorandum or any other 

body specified by Ministry of MSME for similar nature of Works shall be 

eligible for issue of Bid Document free of cost and exemption from payment 

for issue of tender document & payment of EMD. They are required to 

submit documentary proof of such registration along with the offer, as 

detailed in Instructions to Bidders, for claiming the available exemptions 

and a scanned copy of Exemption Certificate duly notarized shall be 

uploaded in the e-Tender Portal. If the Registration Certificate does not 

pertain to the Category of „Similar Works‟ mentioned above, the Tender 

will be rejected.  

19. The undersigned reserves the right to reject/cancel/postpone any one or all 

tenders at any stage of the tender, which shall be binding on all bidders. It is not 

mandatory for Cochin Port to accept the bid of the Lowest Bidder, and Cochin 

Port at its discretion may accept the bid of any bidder, without mentioning any 

reason. 

20. CoPA will determine whether the Tender is substantially responsive to the 

requirements of the Tender documents. For the purpose of this clause a 

substantially responsive Tender is one which inter alia conforms to all the terms, 

general conditions and specifications of the Tender documents and technically 

suitable. The Tenderer shall carefully submit all the documents as required under 

the Tender failing which the offer is liable to be treated as non-responsive.  A 

Tender which, in relation to the cost estimates of CoPA, is seriously unbalanced 

may be rejected as non-responsive. The Tender which does not satisfy the pre-

qualification criteria shall summarily be rejected and shall not be considered for 

further evaluation Tenders which do not fulfill all or any of the above conditions 

or which contain any other condition of any sort including conditional rebates or 

are incomplete in any respect is liable for rejection. Such tenders shall be entered 

in the tender opening register but their rates shall neither be read out nor entered 

in the register. Only remark mentioning the reason of rejection in brief shall be 

appended against such entry. 

21. The Tenderer shall quote realistic rates in respect of the services to be provided.   

The rates shall be firm and no other increase or decrease in prices will be 

allowed during the currency of the contract. Canvassing in connection with 

tender is strictly prohibited and tenders submitted by the Contractors who resort 

to canvassing will be liable to rejection. 

22. Taxes and Duties: 

22.1 TDS as per Income Tax Law & GST law shall also be deducted at prevailing 

rates. 

22.2 Deductions towards statutory taxes as per the rules, prevailing in force at the 
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time of payment of bills shall be made while releasing the bill amount. 

21.2.   GST for the work will be paid extra by the Port. The GST applicable as per law 

can be billed on the Port Authority, which will be paid to the Contractor by the 

Board along with the bills, for which the Contractor holds valid GST 

Registration number and the GST is being collected. The following are also to be 

considered while claiming payment towards GST:  

i. Invoice in specific format should be provided by the Contractor for every 

payment. 

ii. GST Registration Number of Cochin Port Authority and the Contractor is 

to be clearly mentioned with all the bills. 

iii. Invoice should be attached along with  the running bills. 

iv. The Contractor shall comply all the GST regulations, viz.; timely 

uploading of invoices and issue of debit/ credit notes. 

21.3. Any stipulation by a tenderer that taxes and duties deductable from these bills 

should be borne by the Port Authority will result in the summary rejection of his 

/their tender. 

22 Cess as per Building and other Construction Workers Welfare Cess Act (Act 28 

of 1996) at the rate of one percent or at the rates prevailing in force at the time of 

payment of bills, of the cost of construction should be borne by the Contractor 

and the same will be deducted from Contractor‟s bills while making payment or 

when crediting amount to  Contractor‟s account.  

24 The Tender Document shall form part of the Contract.  

Sd/- 

Suptg.Engineer-I 

COCHIN PORT AUTHORITY 

FOR AND ON BEHALF OF THE BOARD OF MAJOR PORT 

AUTHORITY FOR COCHIN PORT 
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2.   TENDER FOR WORKS 

 

 

To 

The Board of  

Major Port Authority  

for Cochin Port  

Through   

The Chief Engineer  

Cochin Port Authority, Cochin-9 

I/We hereby tender for the execution of the work specified in the underwritten 

memorandum within the time specified in such memorandum at the rates specified in 

the schedule attached hereto and in accordance in all respects with the specifications, 

designs, drawings and instructions in writing referred to in „clause 16‟ of the General 

Conditions of Contract and with such materials as are provided for, by and in all other 

respects in accordance with such conditions so far as applicable. 

M E M O R A N D U M 

a) General description of work : Providing barbed wire fencing on 

perimeter wall of Mattancherry 

Wharf & Ernakulam Wharf. 

b) Estimated cost : Rs.9,82,100.00 

c) Estimated cost Put to Tender  : Rs.8,08,030.00 (Rs.8,08,029.54) 

d) Earnest Money : Rs.16,170/- (2%) 

e) Security Deposit : 10% of the value of the Contract 

awarded or value of the work done 

whichever is higher.  (Performance 

Security @ 5% of contract value 

payable on award of the work and 

Retention Money 5% of the gross 

amount of each bill) 

f) Percentage, if any, to be deducted 

from the bills 

: The Retention Money will be recovered 

from the first running bill onwards at 

the rate of 5% of the gross amount of 

each bill. 

g) Time allowed for commencement of 

work from the date of receipt of 

Letter of Acceptance/work order 

: 7 days 

h) Time allowed for the work from the 

date of commencement of work 

: 2 Months 

i) Schedule, specifications, conditions, 

drawings etc. 

: As per “Contents” sheet attached. 
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Should this tender be accepted, I/We hereby agree to abide by and fulfill all the terms 

and provisions of the tender and conditions of Contract annexed hereto and in default to 

execute an agreement with CoPA in the prescribed form within prescribed period, or 

submission of Performance Secuirty within the prescribed period, agree to forfeit the 

Earnest Money deposited by me/us, in addition to anyother remedy available with 

Cochin Port against me/us. The sum of Rs.......................  which will be deposited with 

Financial Adviser and Chief Accounts Officer of the Port Authority as Performance 

Security (a) the full value of which is to be absolutely forfeited to CoPA without 

prejudice to any other rights or remedies of CoPA should I/We fail to commence the 

work specified in the Contract Data  or should I/We make any delay in progress of the 

work or if the contract is terminated on my/our default. ; or (b) the full value of which 

shall be retained by the Board on account of the security deposit to execute all the 

works referred to in the tender documents upon the terms and conditions contained or 

referred to therein and to carry out such deviations as may be ordered, upto maximum 

of the percentage mentioned in Contract Data and those in excess of that limit at the 

rates to be determined in accordance with the provision contained in Clause 40.3 of the 

General Conditions of Contract. 

 Dated the .........…………............ day of …………………… 2024 

 

 

                                                                              Signature of the Tenderer 

Address : 

Witness : 

Address : 

Occupation : 

 ACCEPTANCE   

The above tender is hereby accepted by me for and on behalf of the Board. 

Dated the ……………………………..day of …………….................……2024. 

Dated…………                                                                                                                        

                                                                                                         Chief Engineer            

                                  COCHIN PORT AUTHORITY 
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3. CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference 

Clause No. 

in GCC 

1 The following documents are also part of the Contract          

 The Schedule of other Contractors   (8.2) 

 The Schedule of Key personnel – As per Tender 

Qualification of Staff No. Min. 

Experience 

(Years) 

Rate of 

recovery in 

case of non- 

compliance 

Graduate Engineer   

or 

Diploma Engineer 

 

1 

 

1 

2 

 

5 

Rs.15,000/- 

      p.m 

Rs.15,000/- 

      p.m 

 

(9) 

2 The Employer is:  (1) 

 The Board of Major Port Authority for 

Cochin Port,  

                COCHIN PORT AUTHORITY, 

                  Cochin -9.                   

 

 Name of Authorized Representative:    

 Name :      Sri. B.Kasiviswanathan, IRSME, 

                  Chairperson, 

                 Cochin Port Authority, 

                    Cochin -9. 

 

3 The Engineer is   

 Name :     Sri. A.G.Sathyan  

Chief Engineer i/c, 

Cochin Port Authority, 

Cochin-9. 

 

 Name of  Nominee/Engineer-in-Charge:   

Name:      Sri. M.V.Johny, Suptg.Engineer-I 

 

4 Name of Contract-Providing barbed wire fencing on 

perimeter wall of Mattancherry 

Wharf & Ernakulam Wharf . 

                                   Tender No. T6/T-2023/2024-C 

(1) 
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Sl. 

No. 

Description Reference 

Clause No. 

in GCC 

5 10  copies of Contract Agreement  shall be furnished by 

the Contractor 

(7.1) 

6 Tender document and other data are available at Cochin 

Port web site, Government of India CPP Portal and e –

tendering portal.  

www.cochinport.gov.in  

www.eprocure.gov.in   

www.tenderwizard.com/CPT 

(7.2) 

7 The Intended completion date for the whole of the Work 

is 2 Months with the following milestones: 

(17,28) 

8 Milestone dates:  

Physical works to be completed Period from the date of 

receipt of LoA  to 

commence and proceed 

with the work 

2 Months 

 

7 days 

 

 

9 The following shall form part of the Contract Document:  

(1) Agreement  

(2) Letter of Acceptance   

(3)    Bill of quantities 

(4) Contractor‟s Bid  

(5)    Correspondence exchanged after the opening of 

the Bid and before the issue of Letter of 

Acceptance by which the Condition of Contract 

are amended, varied or modified in any way by 

mutual consent (to be enumerated). 

(6) Contract Data  

(7) General Conditions of Contract  

(8)    General Description and  Special Conditions of 

Contract  

(9) Technical Specifications  

(10) Drawings if any and  

(11) Any other documents listed in the Contract Data 

as forming part of the Contract.  

(2.3) 

10 The Contractor shall submit a Program for the Works 

within 3 days of date of the Letter of Acceptance.  

(27) 

11 The site possession date     

The site will be handed over within 7 days after issue of 

(21) 

http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
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Sl. 

No. 

Description Reference 

Clause No. 

in GCC 

LoA, and failure to take over the same within such period 

shall be attributable to contractor alone.   

12 The start date shall be 7 days from the date of receipt of 

the Letter of Acceptance (LoA) by the Contractor.  

(1) 

13 The site is located in W/Island.  

14 The Defects Liability Period: One year from the date of 

completion of the work. 

(36) 

 

15 The minimum insurance cover for physical property, 

injury and death is Rs.10 lakhs (Rupees Ten lakhs) per 

occurrence with the number of occurrences unlimited. 

After each occurrence, Contractor will pay additional 

premium necessary to make insurance valid always.  

(13) 

16 The following events shall also be Compensation Events: 

NIL 

(44) 

17  The period between Programme updates shall be 7 days. (27) 

18  The amount to be withheld for late submission of an 

updated programme shall be ------- NA 

(27) 

          

19 The language of the Contract documents is English. (3) 

20 The law, which applies to the Contract, is the law of Union 

of India. 

(3) 

21 The currency of the Contract is Indian Rupees. (46) 

22 The proportion of payments retained (Retention Money) 

shall be 5% from each bill subject to a maximum of 5% 

of the contract price. - NA 

(48) 

 

23 The maximum amount of Liquidated Damages for the 

whole of the works is 10% of the Contract Price.  

(49) 

24 The amounts of the advance payments :  (51) 

 The advance payments  as applicable to the contract  are:  

NA 

 

25 Repayment of advance payment for mobilization:  NA (51) 

26 Repayment of advance payment for Construction and 

equipment:  NA  

(51) 

27 Repayment of Secured Advance: NA (51) 

28 The date by which “as-built” drawings are required is 

within 90 days of issue of certificate of completion of 

whole or section of the work, as the case may be: NA 

(58) 
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Sl. 

No. 

Description Reference 

Clause No. 

in GCC 

29 The amount to be withheld for failing to supply “as built” 

drawings and/or operating and maintenance manuals by the 

date required is ------- NA                        

(58) 

30 Schedule of Rates Applicable: CPWD DSR 2018 + 55% 

Cost Index x 0.8768 for deducting GST. 

 

31 Base Rate for materials to be considered for price variation 

NA 

(47) 

32 Permissible wastage  on theoretical quantities of 

(a) Cement                                            : (+) 2% 

      (b) Steel Reinforcement and  

           structural steel 

 sections  for each diameter,  

           section and category             : (+) 5.99 %  

      (c ) Bitumen/Bitumen emulsion          : (+) 2.5%                     

(47) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



16 

 

4.    INSTRUCTIONS TO TENDERERS 

 

4.1 Electronic Tenders (e-tenders) on percentage basis under “Two Cover system” 

are invited for “Providing barbed wire fencing on perimeter wall of 

Mattancherry Wharf & Ernakulam Wharf”. 
4.2 The tenderer shall submit the tender Cover-A (Hard Copy of EMD & Cost of 

Tender form on the due date of submission of tender within the prescribed 

time limit. All the Technical Bid documents & Price Bid shall be submitted 

“online”. 
4.3 The Tender Document will be available as three separate files in the e-tendering 

Portal:  

i. A. Technical Bid Documents (as per Sl. No 1 to 7 of the Contents sheet)  

ii. B. Price Bid: Schedule of quantities of Work- Schedule-A and  

iii. C. General Conditions of Contract-2016  

4.4 The tenderer shall upload the documents indicated in 4.3 (i) & (iii) above and 

also the Schedule of Quantities(Percentage) [as per  Cl.4.3(ii), duly filled in, 

“online”.  

4.5 SUBMISSION OF TENDERS  

4.5.1 The Cover A containing hard copy of EMD & Cost of Tender form as mentioned 

in Table 3 of Tender Notice shall be submitted on the due date of submission 

of tender within the prescribed time limit.  

4.5.2 Technical Bid (Online mode) 

 Technical Bid shall contain all technical and commercial details except Schedule 

of Quantities. It shall consist scanned/ soft copies of the following documents. 

a)  A covering letter from the tenderer enlisting the enclosures/ attachments. 

b) Original Tender Document (Technical Bid) except Schedule of 

Quantities. 

c)  Copy of the documents in proof of fulfillment of the Minimum 

Qualification Criteria.  

d) Copy of PAN Card, ESI/EPF & GST Registration documents. 

e) Copy of Authorisation documents of Signatory of the bid in case of 

Registered Partnership firm / Limited company 

f) Partnership deed or Memorandum and Article of Association of the 

company and registration certificate of the company as the case may be. 

g) Any other relevant document. 

4.5.2.3 Scanned copies of all documents as per Clause 4.5.2, EMD and Cost of Tender 

Form shall be submitted as “Technical Bid”.  

4.5.2.4 Departmental Tender Document (except Schedule of Quantities), along with 

scanned copies of Cost of Tender form, EMD and other documents as per 

Clause 4.5.2 shall be submitted „online‟ before 14.30 hrs of opening date of the 

Tender. In no case shall filled in Price Bid - Schedule of Quantities be 

submitted in hard copy, as it shall result in rejection of the tender.  

4.5.2.5 No changes shall be made in the tender documents. An undertaking that no 

changes have been made in the Tender document downloaded has to be 

furnished in Annexure-II 
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4.5.3 Price Bid:  

4.5.3.1 Price Bid shall contain only the “Schedule of Quantities”, which shall be 

submitted only in e-tendering mode. 

4.5.3.2 Tenderer should ensure that his tendered percentage as per „Price Bid‟ is 

not mentioned anywhere in any other documents, directly or indirectly. If 

any such mention is made, the tender will become invalid and shall 

become liable for rejection. 

4.1 Minimum Eligibility Criteria: The bidders eligible for participating in the 

tender may be Individual, Proprietorship, Registered Partnership firms, 

L.L.P, Company or JV. The proof thereof shall be submitted.   

 

c) Experience  

 The tenderers should have experience of having successfully completed during 

the last 7 (seven) years ending 30
th

 
 
September, 2024, at least either: 

i. Three Similar Works each costing not less than Rs. 3.23 lakhs 

(OR) 

ii. Two Similar Works each costing not less than Rs.4.04 lakhs 

(OR) 

iii.  One Similar Work costing not less than Rs.6.46 lakhs 

a) Financial Turnover 
b) Average Financial Turnover of the tenderer over the last three financial years 

ending 31
st
 March 2023 [2020-‘21, 2021-’22 & 2022-‘23] shall not be less than 

Rs. 2.42 lakhs. 

Explanatory Notes to a) & b): 

i. Similar work(s) means “Civil Construction work/ Civil Repair works / 

Civil Maintenance Works”. The experience certificate of works executed 

in private sectors/ organisations shall be considered for qualification, only 

on submission of TDS certificate (Form 26AS) along with work order 

and completion certificate. 

ii. Copy of completion certificates of each work issued by the employer/ 

owner/ responsible officer of the employer/owner under whom he has 

executed such contract shall be attached. The certificate shall contain 

details of work involved specifying the nature of work, the completion 

cost of the work, date of commencement & date of completion of the 

work. 

iii. The works reckoned for the above purpose are those executed by the 

tenderers as prime Contractor or proportionately as member of joint 

venture or Sub Contractor. The Sub-Contractor shall be an authorized and 

approved Sub-Contractor by the Employer of the work(s) against which 

the tenderer has claimed his experience. The tenderer shall attach attested 

copy(s) of approval issued by the Employer(s) authorizing as a Sub-

Contractor; in proof of the claim of the tenderer as a sub-Contractor.  The 

tenderer is also obliged to produce the original of the certified copy(s) on 

request by the department. 
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iv. Following enhancement factors will be used for the costs of works 

executed for bringing the financial figures to a common base value in 

respect of the works completed in the past years. 

                                              Table  1 

Year before Multiplying factor 

One year 1.07 

Two years 1.14 

Three years 1.21 

Four years 1.28 

Five years 1.35 

Six years 1.42 

v.  Financial Turnover: 

In proof of Financial Turnover Audited Annual Accounts Statements 

(Balance Sheet & Profit & Loss Account Statement) & Turnover 

Certificate signed by the Chartered Accountant or IT returns duly 

acknowledged by the Income Tax department along with Computation 

Statement signed by the Chartered Accountant, for the last three years 

ending on 31
st
 March 2023 shall be produced by the tenderer. 

c) Other Eligibility Considerations 

Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they have:  

i. made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

ii. record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation 

history, or financial failures, disqualification/ black listing/ debarring by 

Govt. departments etc. 

d) The bidders having EPF/ ESI registration certificates only shall be 

considered for qualification in the tender, if applicable, as per EPF 

/ESI Acts. In case, the Tenderer does not have the required number 

of employees which makes such registration mandatory, an 

Undertaking as per Annexure I to the effect shall be furnished. 
4.7. OPENING AND EVALUATION OF TENDERS 

4.7.1 Technical Bids of the tenders received shall be opened at 15.00 hrs.                   

On 11/11/2024, the last date fixed for receiving the bid, in the SE-I‟s chamber in 

the presence of the tenderers or their representatives as may be present.  

4.7.2 After opening the Technical Bid documents, it shall be thoroughly checked for 

completeness with respect to the details stipulated to be submitted as Technical 

Bid by the tenderer. The Price Bid of those tenderers satisfying the tender 

requirements shall only be opened. The Price Bid of those tenderers who are 

found responsive and satisfactory on evaluation of Technical Bid documents, 

will be opened after bringing all tenderers to the same footing and giving notice 

to the short listed tenderers, on a date to be decided and intimated later. 
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4.8 GENERAL INSTRUCTIONS TO TENDERERS 

4.8.1 The submission of a tender by the tenderer implies that he has read the whole 

tender Documents including GCC-2016. 

4.8.2 The tenderer is advised to visit and examine the site of work and its          

Surroundings, discuss with connected agencies and collect all necessary 

information on his own responsibility for preparing the tender. 

4.8.3 The tenderer is expected to examine the Tender Documents including all            

conditions, specifications, forms etc and also conditions in the G.C.C. Failure to 

furnish the information required in the Tender Documents/ G.C.C. or submission 

of a tender not conforming to the requirements in  every respect, is likely to 

result in the rejection of the tender. 

  4.8.4  The tenderer shall quote for the work on percentage basis. The departmental rate 

for each item of work is given in the Schedule of Quantities. The tenderer shall 

fill the percentage above or below the Departmental rate, in the column provided 

for the purpose in the Schedule.  

4.8.5  In case of discrepancy between the specifications and the drawings, the following 

order of preference shall be observed: 

a. Conditions & Specifications of tender 

b. Drawings. 

c. B.I.S Specifications. 

d. Sound Engineering Practice.  

4.8.6. If there are varying or conflicting provisions made in any document forming  

part of the Contract, the Chief Engineer, Cochin Port Authority, Cochin-682009 

shall be the deciding authority with regard to the intention of the  document 

which will be binding on the tenderer/ Contractor. 

4.8.7   Any error in description, any omissions there shall not vitiate the Contract or 

release the Contractor from the execution of whole or any part of the works 

comprised therein according to specifications or from any of his obligation under 

the Contract. 

4.8.8  The Chief Engineer, Cochin Port Authority shall have the right to omit or 

Suspend certain items of work or revise or amend the Tender Documents at any 

time  prior to the due date of submission of the tender. Such revisions or  

amendments or extensions if any, shall be communicated to all the bidders who 

have downloaded the Tender Documents, in the form of an addendum by telefax 

/e- mail / writing. In order to afford the Bidders  with reasonable  time  to take 

addendum into account, or for any other reason, the Port Authority  may, at  its 

discretion, extend the due date for submission of  tender. 

4.8.9  All payments due to the Contractor under this Contract will be made in Indian 

Rupees only. 

4.8.10 Tenders received after the date specified for submission shall not be opened. 

4.8.11 The Bank Guarantees (BGs) to be furnished by the Contractors in connection 

with the tender shall be sent to by the Chief Engineer, Cochin Port Authority 

directly by the issuing bank under registered post with AD. The Contractor shall 

take the responsibility of sending BGs directly to the Port Authority by the 

issuing bank. 
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4.9      Bid Validity 

           Bids shall remain valid for a period not less than Ninety days (90 days) from the 

deadline date for bid submission. A bid valid for a shorter period shall be 

rejected by the Employer as non-responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request the Bidder to extend the period of validity for an 

additional period. The request and bidders response shall be made in writing. A 

bidder agreeing to the request will not be permitted to modify his bid (ie, the 

extension shall be unconditional). 

 

 

 

SIGNATURE OF TENDERER. 
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5. GENERAL DESCRIPTION AND SPECIAL CONDITIONS OF CONTRACT 

1. SCOPE OF WORK 

1.1 The proposed work is for “Providing barbed wire fencing on perimeter wall 

of Mattancherry Wharf & Ernakulam Wharf”. 

 The work consists of the following: 

i. Dismantling barbed wire fencing, dismantling cement concrete. 

ii. Providing cement concrete, cement plastering. 

iii. Painting with Cement Primer, Water proofing Cement paint. 

iv. Steel Work. 

v. Painting with Synthetic Enamel paint. 

vi. Providing new barbed wire fencing. 

1.2     The work shall be meticulously planned in consultation with the departmental 

supervisory staff and nearby users, so that minimum inconvenience is caused to 

the functions of the wharf.  

2.  WORK SITE  
The work has to be carried out is at Mattancherry Wharf & Ernakulam Wharf of 

CoPA. The site is accessible through road. Security rules and regulations 

including obtaining passes etc. for work are to be observed by the contractor. 

The work is to be carried out without disturbing the normal Port operations. 

3.  TIME SCHEDULE AND MONITORING OF PROGRESS 

3.1 The tenderer shall prepare and attach with the tender a detailed work schedule 

indicating key activities and critical items for completing the work within the 

stipulated Contract period of 6 Months. This time schedule will form the basis 

for monitoring the progress of work. 

4. MATERIALS / FACILITIES TO BE PROVIDED BY DEPARTMENT 

4.1. CONTRACTOR'S WORK AREA 

Space will be made available to the Contractor free of rent for storing materials 

and equipments etc., adjacent to the work site for the duration of the Contract. 

After the work is over, Contractor shall at his cost, reinstate the area by clearing 

the temporary works, debris etc. as decided by the Engineer‟s Nominee. 

5. CONTRACTOR'S RESPONSIBILITY 
5.1 The tenderer shall visit the area before tendering. It will be deemed that the 

tenderer has visited the site and studied the site conditions before submitting the 

tender. The tenderer should get himself acquainted with the nature and extent of 

the work. No claim whatsoever will be entertained on the plea of ignorance of 

difficulties involved in execution of work or carriage of materials etc. 

5.2  All materials, plants and equipments, required for the work shall be provided by 

the Contractor at his own cost, and shall conform to relevant I.S. Specification 

unless otherwise specified. 

5.3  Samples of all materials, to be incorporated in the work shall be got approved by 

the Engineer‟s Nominee before procurement.  

5.4 The Contractor shall thoroughly study the specifications and errors/ 

 omissions/modifications if any shall be brought to the notice of the Engineer-in-

Charge well in advance so that a final decision in the matter could be given in 

time. 

5.5 All labour, skilled or unskilled shall be provided by the Contractor. Settling any 
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dispute with the labour will be Contractor's responsibility. Insurance as per 

Indian Workmen‟s Compensation Act for the Contractors‟ workmen and Public 

Liability Policy shall be provided by the Contractor at his own cost. 

5.6  The Contractor shall be solely responsible for any damage or injury to the 

persons or things caused or suffered during the execution of the work and shall 

be made good or compensated at his own cost. 

5.7  The Contractor shall take all care and precautionary measures for avoiding any 

kind of damage/accidents in the work site due to any of his reasons. The 

Contractor shall indemnify the Port against any compensation whatsoever 

payable to the workmen for accident or loss arising out of and in the course of 

their employment under this Contract. 

5.8  The work shall be arranged by the Contractor without causing any damage to 

Port structures. Any damage or accident caused by the Contractor‟s operation 

shall be compensated / made good at Contractor‟s risk and cost to the satisfaction 

of the Engineer‟s Nominee of the works, failing which department will do the 

rectification work and the cost incurred will be recovered from his bill or from 

security deposit.  

5.9 Since Electrical work is taken by Mechanical Engineering Department 

separately, the Contractor shall be executed parallely for the completion of the 

work without ang Hindrances to the both works   

5.10  The Contractor shall not construct any structure, even of temporary nature, for 

any purpose at site, except with the written permission of the Engineer‟s 

Nominee of the work and any construction so put up shall be removed by the 

Contractor whenever the Engineer‟s Nominee calls upon the Contractor to do so. 

5.11 The Contractor shall remove all temporary works, clear and make good the site, 

at his cost to the satisfaction of the Engineer‟s Nominee before the site is 

returned to the Port Authority. All materials shall be disposed to any place as 

pointed out by the Engineer‟s Nominee of the work and site shall be cleared in 

every respect at no extra cost after completion of work. 

5.12  The Contractor shall remove all materials brought to work site / stacked at the 

work site or anywhere else within the Port area and clear the site at his cost to the 

full satisfaction of the Engineer‟s Nominee before the site is returned to the Port 

Authority. All such materials including debris, tools & plants etc. shall be 

disposed off to any place as pointed out by the Engineer‟s Nominee or be taken 

away from the location and shall be cleared in every respect and to reinstate to its 

original condition at no extra cost to the Port Authority immediately after 

completion of the work.  In case, any such material is found left in the work site 

or anywhere in the Port area, rent for the storage space occupied by the 

Contractor, either for stacking the materials /debris or for areas used for such 

purpose but not cleared thereafter, will be recovered as per the prevailing Scale 

of Rate of Cochin Port Authority, for the rent applicable for open storage space 

for commercial purpose, for the period for which the area had been occupied by 

the Contractor. In addition to the above, in case the Port requires the area 

immediately for its use, Port will repossess the land after restoring it to its 

original condition, material will be confiscated and disposed off at the risk and 

cost of the Contractor, after issuing two notices giving 15 days‟ time each for 

removing the material.  All expenses incurred in this shall be recovered by 
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disposing off the material if any confiscated.  If any balance amount still remains 

to be realized that will be recovered from the Contractor by appropriate means. 

5.13  The Contractor shall observe all safety regulations during the execution of the 

work. Safety measures, precautions, warning signals etc. shall be taken/provided 

at the Contractor‟s cost, as directed by the Engineer-in-Charge of the work. The 

Contractor shall provide all necessary personnel protection equipments such as 

helmet, lifeguard, goggles, boots, safety belts etc. to the workmen at his own cost 

and it shall be the Contractor‟s responsibility to ensure that they use it while on 

the work site. 

5.14  The Contractor shall ensure that no labourers with criminal background are 

engaged for the work.  

5.15  The contractor shall take all precautions for not to damage any cables, pipelines 

etc. passing through the area of work. 

5.16  The Contractor shall comply with all the provisions of the Indian Workmen‟s 

Compensations Act, Public Liability Policy, Provident Fund Regulations, 

Employees Provident Fund and ESI Act etc. amended from time to time and 

rules framed there under and other laws affecting the Contract labour that may be 

brought in to force from time to time. 

5.17 The bidders having EPF/ ESI registration certificates only shall be 

considered for qualification in the tenderers, if applicable, as per EPF /ESI 

Acts. In case, the Tenderer does not have the required number of employees 

which makes such registration mandatory, an Undertaking as per Annexure 

I to the effect shall be furnished.. 

5.18  The Contractor shall provide, at every work place, at which 20 or more women 

workers are ordinarily employed, crèches of reasonable size and with adequate 

facility for the use of their children under the age of six years at his risk and cost. 

5.19  The Contractor shall also be responsible for arranging and carrying out works as 

mentioned in Clauses 1.1 & 1.2 above. 

5.20 Defect Liability period of the work is one year from the date of completion 

of the work.   

6. POWER AND WATER 

6.1 Electric power required for the work can be supplied by the department from the 

nearest existing line of the Port Authority at prevailing rates. The cost of drawing 

temporary lines/ cables/ providing switches and making connection and metering 

arrangements etc, shall be borne by the Contractor. If there is any disruption in 

the power supply due to supply failure/ restrictions imposed by the Kerala State 

Electricity Board, the department shall not be held responsible and the 

Contractor has to make suitable alternative arrangements at their cost. 

6.2 Water required for the work shall be arranged by the Contractor at his own cost. 

7. WORKMANSHIP  
7.1  All the works shall be done strictly according to relevant B.I.S. specifications 

unless otherwise specified. Whenever special conditions and other specifications 

deviate from the B.I.S. the former shall prevail. 

7.2  The whole work shall be completed in a diligent manner within the Contract 

period and defect or imperfection if any, observed during the Defect Liability 

Period/ guarantee period the same shall be rectified at Contractor‟s cost to the 

full satisfaction of the Engineer‟s Nominee within the time allowed. 
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7.3  Precautions shall be taken for not to damage cables/ pipe lines etc. 

7.4  The work shall be arranged in the order of preference and as directed by the 

Engineer‟s Nominee of work. 

8. TEMPORARY WORKS 

8.1 All scaffolding, staging, bracing and other temporary works required for proper 

execution of the works, shall be provided by the Contractor at his own cost, 

unless stated otherwise and that should be inclusive of all materials, labour, 

supervision and other facilities. The layout and details of such temporary works 

shall have prior approval of the Engineer‟s Nominee, but the Contractor shall be 

responsible for proper strength and safety of the same. All temporary works shall 

be so constructed as not to interfere with any permanent work or with the work 

of other agencies. If it is necessary to remove any of the temporary works at any 

time to facilitate execution of works or work by other agencies, such removal 

and re erection, if required, shall be carried out by the Contractor at the direction 

of Engineer‟s Nominee without any delay and any extra cost on this account 

shall be borne by the Contractor. 

8.2 On completion of the works, temporary works if any provided by the Contractor 

shall be removed from the site and the area shall be reinstated to the original 

condition at his own risk and cost. 

9. TIME FOR COMPLETION 

9.1 The time allowed for carrying out the work as mentioned in the memorandum 

shall be strictly observed by the Contractor. The work shall throughout the time 

period be proceeded with diligence, time being deemed to be the essence of the 

Contract. The number of days lost due to heavy rain shall be certified by the 

Engineer‟s Nominee. The Contract period shall be extended for such certified 

days also without imposing compensation for delayed performance. 

9.2  The whole work shall be completed in accordance with the provisions under 

Contract Data or such extended time as may be allowed as per clause 29 of 

G.C.C. 

10.       WORKING TIME 

The normal working time of the Port Authority is from 8 a.m. to 4.00 p.m. on all 

weekdays. If the Contractor wishes to carry out the work beyond normal 

working hours and or on holidays, he should get specific approval from the 

Engineer‟s Nominee for the same. Necessary supervision will be arranged by the 

department and the expenditure to be incurred in this connection will be borne 

by the department. 

11.      RATES FOR VARIOUS ITEMS  

 The rate specified for each item shall be all inclusive value of the finished work, 

income tax and other taxes but excluding Service Tax. 

12. ALTERATIONS / ADDITIONS / OMISSIONS 

The quantities given in the bill of quantities (Schedule of items) are only 

approximate and payment will be made as per actual quantity of work done and 

rate specified. 

13. MEASUREMENT 

The quantities shall, unless otherwise stated, be measured in accordance with 

I.S.1200. 
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14. For levying compensation as per Clause-49 of General Conditions of Contract 

(GCC), the Employer is not required to have documentary evidence to quantify 

or prove the losses suffered by the Employer due to delay in completion of work 

by the Contractor, as per conditions. 

15. Clause-25 of GCC- „Settlement of Disputes and Arbitration‟ is not applicable in 

this Contract. 

16. Clause-26 of GCC- „Computerised Measurement Book‟ is modified to the extent 

as detailed below. 

 Measurements of Work Done: 

  Executive Engineer (hereinafter called the Engineer‟s Nominee) shall, except as 

otherwise provided, as certain and determine by measurement the value in 

accordance with the Contract of work done. 

  All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is obtained 

of all works performed under the Contract. 

  All measurements and levels shall be taken jointly by the Engineer‟s Nominee or 

his authorised representative and by the Contractor or his authorised 

representative from time to time during the progress of the work and such 

measurements shall be signed and dated by the Engineer‟s Nominee and the 

Contractor or their representatives in token of their acceptance.  If the Contractor 

objects to any of the measurements recorded, a note shall be made to that effect 

with reason and signed by both the parties. 

  If for any reason the Contractor or his authorised representative is not available 

and the work of recording measurements is suspended by the Engineer‟s 

Nominee or his representative, the Engineer‟s Nominee and the Department shall 

not entertain any claim from Contractor for any loss or damages on this account.  

If the Contractor or his authorised representative does not remain present at the 

time of such measurements after the Contractor or his authorised representative 

has been given a notice in writing three (3) days in advance or fails to 

countersign or to record objection within a week from the date of the 

measurement, then such measurements recorded in his absence by the Engineer‟s 

Nominee or his representative shall be deemed to be accepted by the Contractor. 

  The Contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording 

levels. 

  Except where any general or detailed description of the work expressly shows to 

the contrary, measurements shall be taken in accordance with the procedure set 

forth in the specifications notwithstanding any provision in the relevant Standard 

Method of measurement or any general or local custom.  In the case of items 

which are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by the 

Bureau of Indian Standards and if for any item no such standard is available then 

a mutually agreed method shall be followed. 

  The Contractor shall give not less than seven days' notice to the Engineer‟s 

Nominee or his authorised representative in charge of the work before covering 

up or otherwise placing beyond the reach of measurement any work in order that 

the same may be measured and correct dimensions thereof be taken before the 
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same is covered up or placed beyond the reach of measurement and shall not 

cover up and place beyond reach of measurement any work without consent in 

writing of the Engineer‟s Nominee or his authorised representative in charge of 

the work who shall within the aforesaid period of seven days inspect the work, 

and if any work shall be covered up or placed beyond the reach of measurements 

without such notice having been given or the Engineer‟s Nominee's consent 

being obtained in writing the same shall be uncovered at the Contractor's 

expense, or in default thereof no payment or allowance shall be made for such 

work or the materials with which the same was executed. 

  Engineer‟s Nominee or his authorised representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all provisions 

stipulated herein above shall be applicable to such checking of measurements or 

levels. 

  It is also a term of this Contract that recording of measurements of any item of 

work in the measurement book and/or its payment in the interim, on account or 

final bill shall not be considered as conclusive evidence as to the sufficiency of 

any work or material to which it relates nor shall it relieve the Contractor from 

liabilities from any over measurement or defects noticed till completion of the 

defects liability period. 

17. Clause 45 and Clause 80 of GCC shall be modified as below;  

 Clause 45-Rates for items to be inclusive of Taxes The rate quoted by the 

Contractor shall be inclusive of the cost of provision of plant and equipment, 

materials, labour, execution, supervision, maintenance, overheads and profits 

and every incidental and contingent cost and charges whatsoever excluding 

Goods and Service Tax (GST). GST as may be applicable from time to time 

shall be shown separately in the invoice. The Employer will perform such duties 

in regard to the deduction of such taxes at sources as per applicable law. Any 

new Taxes, levies, duties imposed after signing the Contract shall be reimbursed 

by the Employer on production of documentary evidence. The invoice to be 

submitted by the Contractor should include the GST Registration Number of the 

Contractor as well as the Employer.  

 Clause 80-Taxes and Duties  

 Income Tax The Contractor and his staff shall be responsible for payment of all 

personal income taxes to the concerned authorities as per the law in force from 

time to time. Deduction of Income Tax shall be made by the Employer from 

each certificate of payment to the Contractor as per the prevailing rate or such 

other rates as may be specified by the Central Government from time to time, on 

the gross amount of the Contractor‟s bill for payment. The Contractor shall 

comply all the GST Regulations viz. timely uploading of bills, issue of debit/ 

credit notes etc. GST  - TDS under GST law shall be deducted as per prevailing 

rate.                       

18.    Sub clause 43.2 under Clause 43: Payments, in GCC 2016 stands amended as 

given below:  

43.2 Payment of bills for Civil Works shall be regulated as detailed hereunder:  

43.2.1 Any Interim/Final bill which is incomplete in any respect shall be 

returned to the Contractor within 5 days of date of submission of bill 
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to the Engineer or his Nominee. 

43.2.2 Interim bills shall be paid within 21 days of date of submission of 

bills in full shape, by the Contractor, as detailed below.  

43.2.3 Clarifications/corrections if any required on an Interim bill submitted, 

shall be sought from the Contractor within 4 days of submission of 

the bill and also, all such clarifications/corrections required shall be 

sought at one go except in exceptional circumstances. The Contractor 

shall submit the clarifications including carrying out corrections in the 

bill, if required, within 4 days thereafter. The clarified / corrected bill 

shall be verified and forwarded to Finance Department within the next 

4 days. Clarifications if any required by the Finance Department shall 

be sought within 3 days and the Engineer/Nominee shall clear it on 

top priority within the next 3 days and, finally, the bill shall be paid to 

the Contractor within 3 days thereafter, i.e., within a total 21 days of 

date of submission of bills in full shape, as indicated above. 

43.2.4 However, on request by the Contractor, 75% of the bill amount shall 

be paid within 7 days of submission of the bill. Balance amount of the 

verified bill shall be paid within 21 days of the submission of the bill, 

on completion of all contractual requirements as brought out at sub 

clause 43.2.3. above.  

43.2.5 Final bill shall be paid within 3 months of issue of Taking Over 

Certificate by the Engineer / Nominee, as detailed below. 

43.2.6 The Contractor shall submit the Final bill to the Engineer / Nominee 

within 20 days of issue of Taking Over Certificate by the Engineer / 

Nominee. The bill shall be checked and all clarifications/corrections 

required on the bill submitted, shall be sought from the Contractor 

within 15 days thereafter. The Contractor shall submit the 

clarifications including carrying out corrections in the bill, if required, 

within the next 10 days. The clarified / corrected bill shall be verified 

and forwarded to Finance Department within the next 15 days. 

Thereafter, clarifications if any required by the Finance Department 

shall be sought within 10 days and the Engineer/Nominee shall clear 

it on top priority within the next 10 days and, finally, the bill shall be 

paid to the Contractor within 10 days thereafter, i.e., within a total 3 

months of issue of Taking Over Certificate by the Engineer / 

Nominee, as indicated above. 

43.2.7 However, on request by the Contractor, 50% of the final bill amount 

shall be paid within 7 days of submission of the bill, which will be 

adjusted against the final bill payment, on completion of all 

contractual requirements as brought out at sub clause 43.2.6 above.  

23. Any disputes and differences between the parties shall be resolved in the 

Jurisdiction of Courts in Cochin alone. 

24. In case of any contradiction between the Clauses in Tender Document and that 

in GCC, the clauses in the tender document shall prevail 

 

 SIGNATURE OF TENDERER 
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6.  DETAILED SPECIFICATIONS FOR MATERIALS TO BE USED ON WORK 

6.1 GENERAL 

6.1.1 Except where otherwise specified or authorized by the Engineer-in-Charge, 

materials supplied by the contractor shall conform to the latest edition of the 

Indian Standard Specifications and code of practices published by the Indian 

Standard Institution. Samples of materials to be supplied by the contractor shall 

be shown to the Engineer-in-Charge sufficiently in advance for approval of its 

quality for use on the work.   

6.1.2 All materials supplied shall be stored appropriately to prevent deterioration/ 

damage from any cause what so ever and to the entire satisfaction of the   

Engineer-in Charge. 

6.1.3 The materials required for the work shall be brought to the site and stacked at the 

places shown by the Engineer-in-Charge and the same shall be got approved for 

use in work sufficiently advance  so that the progress of the work is not affected 

by the  supply of materials. 

6.1.4 Payment for the materials supplied, shall be given only after they are used on the 

work. 

6.1.5 Tolls are payable by the Contractor as per rules for vehicles using the Port‟s road 

for supplying the materials. 

6.2 AGGREGATES FOR CONCRETE 

6.2.1 Aggregates (fine and coarse) for concrete shall comply with the requirements of 

IS:383 – „Specifications for coarse and fine aggregate from natural sources for 

concrete‟. Aggregate shall be obtained from sources approved by the Engineer-

in-Charge. Aggregates, which are not perfectly clean, shall be washed in clean 

water to the entire satisfaction of the Engineer-in-Charge. 

6.2.2 The fine aggregate shall be clean, hard, durable, uncoated, dry and free from 

injurious, soft or flaky pieces and organic or other deleterious substances. 

6.2.3 Each type of aggregate shall be stored separately for the approval of Engineer-in-

Charge. Wet aggregate delivered at the site shall be kept in storage for at least 24 

hours to ensure adequate drainage before being used for concreting. 

6.2.4 Contractor shall maintain at site at all times such quantities of each type of 

aggregate as are considered by the Engineer-in-Charge to be sufficient to ensure 

continuity of Work. 

6.3  CEMENT 

6.3.1 Quality of cement used for the Work shall be 43 grade ordinary Portland cement 

conforming to IS:8112 or 53 grade ordinary Portland cement conforming to 

IS:12269 or Pozzolona cement conforming to IS:1489 unless otherwise approved 

by the Engineer-in-Charge. 

6.3.2 The cement required for the Work will have to be procured by the Contractor 

and shall comply with the relevant IS. As far as possible, the cement required for 

the Work will have to be procured from the government agencies. The cement 

shall, if required by the Chief Engineer / Engineer-in-Charge, be tested and 

analyzed by an independent analyst at the Contractor‟s cost and result produced 

to the Engineer-in-Charge. 

6.3.3 Supply of cement shall be taken in 50kg bags bearing manufacture‟s name and 

ISI marking. Samples of cement arranged by the Contractor shall be taken by the 
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Engineer-in-Charge and got tested in accordance with provisions of relevant BIS 

codes. In case, test results indicate that the cement arranged by the Contractor 

does not conform to the relevant BIS codes, the same shall stand rejected and 

shall be removed from the site by the Contractor at his own cost within a week‟s 

time of written order from the Engineer-in-Charge to do so. 

6.3.4 A cement godown of adequate capacity as directed by the Engineer-in-Charge 

shall be constructed by the Contractors at the site of the Work for which no extra 

payment shall be made. Double lock provision shall be made to the door of the 

cement godown. The key of one lock shall remain with the Engineer-in-Charge 

or his authorized representative and the key of the other lock shall remain with 

the Contractor. The Contractor shall be responsible for the watch and ward and 

safety of the cement godown. The Contractor shall facilitate the inspection of the 

cement godown by the Engineer-in-Charge. 

6.3.5 The cement brought to the site and cement remaining unused after completion of 

Work shall not be removed from the site without written permission from /of the 

Engineer-in-Charge. 

6.3.6 The cement shall be stored in a weather proof building with facilities for 

inspection.  

6.3.7 The Contractor shall maintain a cement register showing dates of receipt and 

issue, quantities used daily and balance which shall be accessible to the 

Engineer-in-Charge. 

6.4 WATER 
6.4.1 Clean fresh water free from oils, acids, alkalies, salt, sugar, organic materials or 

other harmful materials shall be used for washing aggregates, mixing and curing 

of concrete. The water used shall comply with clause 5.4 of IS:456-2000. 

Potable water is generally considered good for mixing concrete. 

6.4.2 Cochin Port will not provide/ supply water for the Work. Water has to be 

arranged by the Contractor himself for the construction works including curing 

work at his own risk and cost.  

6.4.3 Samples of water arranged by the Contractor shall be taken by the Engineer in 

Charge and got tested in accordance with the provisions of relevant BIS codes. 

In case test results indicate that the water arranged by the Contractor does not 

conform to the relevant BIS codes, the same shall not be used for any Works. 

The cost of tests shall be borne by the Contractor. 

6.5 SAND FOR MAKING MORTAR FOR MASONRY WORK/ 

PLASTERING WORK 

6.5.1 Sand used for masonry mortar shall conform to IS: 2116. Sand used for 

plastering shall conform to IS: 1542. 

6.6 WATER THINNABLE CEMENT PRIMER  
6.6.1 The primer used for the work shall be Silicon based primer, manufactured by 

Asian/ Nerolac/ Berger/ Nitco of premium quality. 

6.7 WATER PROOFING CEMENT PAINT  
6.7.1 The Water proofing cement Paint shall be (conforming to IS 5410) of approved 

brand and manufacture. 

6.7.2 The cement paint shall be brought to the site of work by the contractor in its 

original containers in sealed condition. The material shall be brought in at a time 

in adequate quantities to suffice for the whole work or at least a fortnight‟s work. 
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The materials shall be kept in the joint custody of the Contractor and the 

Engineer-in-Charge. The empties shall not be removed from the site of work till 

the relevant item of the work has been completed and permission obtained from 

the Engineer-in-Charge. 

6.8 STRUCTURAL STEEL  

6.8.1 Angles, ISMB and plates used for the work shall conform to IS: 2062. It shall be 

free from visible as well as manufacturing defects such as pitting , cracks, 

laminations, twists etc and excessive rusting. 

6.8.2 Structural steel used shall be of TATA/ Steel Authority of India Limited make or 

approved equivalent make. It shall be free from visible as well as manufacturing 

defects such as pitting, cracks, laminations, twists etc. and excessive rusting.MS 

angles shall conform to IS. The plates shall conform to IS 226. The angles & 

plates shall be free from visible as well as manufacturing defects such as pitting, 

cracks, laminations, twists etc. and excessive rusting. 

6.9 SYNTHETIC ENAMEL PAINT 

6.9.1 The Synthetic Enamel paint shall be of approved premium quality and shall 

conform to IS : 2923 (2003). The coverage shall conform to the Manufacturer‟s 

specification. The colour / shade shall be as per schedule or as per the directions 

of Engineer-in-Charge. The paint shall be brought to the site of work by the 

Contractor in its original containers in sealed condition. The material shall be 

brought in at a time in adequate quantities to suffice for the whole work or at 

least a week‟s work. The materials shall be kept in the joint custody of the 

Contractor and the Engineer-in-Charge. The empty containers shall not be 

removed from the site of work till the relevant item of the work has been 

completed and permission obtained from the Engineer-in-Charge. 

6.9.2 The Contractor shall invariably produce the Test Certificates and Bills with 

batch number and date, signed by an authorised person of the Manufacturer / 

Dealer, while seeking final approval of the Engineer-in-Charge for use on the 

Work. 

6.10 GI BARBED WIRE 

6.10.1 Barbed wire shall be as per IS 278. 

6.11 MATERIALS NOT SPECIFIED 

6.11.1 All materials not herein detailed and fully specified but which may be required 

for use on works, shall be subjected to the approval of the Engineer-in-Charge 

without which they shall not be used anywhere in the permanent works. 

6.12 SAMPLING AND TESTING OF MATERIALS 

6.12.1 Sampling and testing of the material supplied by the contractor for use on the 

Work shall be done as per the provisions of the relevant BIS 

codes/specifications.  In the absence of BIS specification in a particular case, the 

sampling and testing shall be done as directed by the Engineer-in-Charge as per 

sound engineering practice. Material conforming to the specifications and 

approved by the Engineer-in-Charge shall only be used by the Contractor. 

6.12.2 All the sampling and testing shall be done at the Contractor‟s cost. 

 

SIGNATURE OF TENDERER 
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7. DETAILED SPECIFICATIONS FOR ITEMS OF WORKS 

7.1  GENERAL 

7.1.1 Except where otherwise specified or authorized by the Engineer-in-Charge, all 

items of works executed by the contractor shall conform to the latest edition of 

the Bureau of Indian Standard Specifications and code of practices published by 

the B.I.S. Where no such specifications or code of practice exists the latest 

B.S.S. codes of practice or any other equivalent / standard code of practice shall 

also be considered for adoption. The tenderer while indicating any such 

specifications shall enclose the full set of the publication so referred and not in 

extracts. Photostats / Xerox copies in duplicate shall be forwarded which shall 

not be returned to the contractor. In absence of any specification, the department 

deserves the right to adopt trade specifications and/or sound engineering 

practices for the specialized work as may be decided by the Engineer-in-Charge 

which shall be final, conclusive and binding on the contractor. 

7.2 DISMANTLING/ DEMOLISHING WORKS 

7.2.1 The tenderer shall inspect the site and carry out the required investigation by 

himself about the present position and condition of the existing structures and 

assess the difficulties and the work involved in its dismantling and removal. It 

will be deemed that the tenderer has satisfied himself the condition of the 

structure and the nature of the work involved for the dismantling and removal 

and estimated its cost accordingly and port will be in no way responsible for the 

lack of such knowledge and also consequences thereof to the tenderer. The 

dismantling shall be done carefully without causing any damage to the remaining 

portions / structure. 

7.2.2 Existing old damaged barbed wire & Cement concrete work are to be dismantled 

as per the direction of Engineer-in-charge. All the dismantled usable materials 

shall be stacked at the area pointed out by the Engineer–in–charge and all 

unusable materials shall be disposed by the contractor. 

7.2.3 All the dismantling works shall be done carefully without causing any damage   

to the adjacent portion/ existing structure. The unserviceable dismantled/ cut 

materials shall be disposed off within 6kms of the work site and levelled as 

directed by the Engineer-in-Charge. 

7.3 PLAIN AND REINFORCED CEMENT CONCRETE  

7.3.1 General 

The concrete used for all Works, concreting procedure etc. shall be in accordance 

with IS:456–2000. 

7.3.2  Concrete Mix   
Mix used shall be 1:1.5:3 unless otherwise specified in the schedule.  

7.3.3  Nominal Mix 

For nominal mix concrete, proportion of fine aggregate to coarse aggregate shall 

be 1:2 by volume. The minimum cement content per cubic metre of nominal mix 

concrete shall be as given below. 

Sl. 

No 
Type of concrete 

Cement content per 

Cu. M 

1 1:2:4 with 20mm size graded metal 320 Kg. 
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7.3.4 Size of Coarse Aggregate 

For all concrete, 20 mm size graded aggregate conforming to IS:383 shall be 

used unless otherwise specified. If 20 mm graded aggregates as per IS:383 are 

not readily available, graded 20 mm aggregate shall be obtained by blending 20 

mm and 12.5/ 10 mm aggregates in the proportion arrived based on the 

combined sieving of aggregates.  

7.3.5  Mixing of Concrete 

7.3.5.1 Concrete shall be mixed in a drum or pan type batch mixer, the type and 

capacity of which is to be approved by the Engineer-in-Charge. Time allowed 

for mixing, after all ingredients have been placed in the mixers shall not be less 

than two minutes. If there is segregation after unloading from the mixer, the 

concrete should be remixed. 

7.3.5.2 Ready mix concrete from outside source shall be allowed for use on the work 

subject to the conditions that: (i) written permission shall be obtained from the 

Engineer-in-Charge, (ii) all quality control measures as stipulated by the 

Engineer-in-Charge are strictly adhered to by the Contractor at his cost, (iii) all 

design mix calculations as per Clause 2.3.4 of Tender Document shall be 

submitted by the contractor for approval of the Engineer-in-Charge & approval 

obtained; and (iv) all expenses  towards conveyance and incidentals of 

providing departmental supervision at the mixing plant shall be borne by the 

Contractor. 

7.3.6 Form Work 

7.3.6.1 The steel/ marine plywood formwork shall be used for concrete work. The form 

work shall be designed and constructed to the shape, lines and dimensions 

shown in the drawings within the tolerance limit and specified in clause 11.1 of  

IS:456-2000. Joints of the form works shall be made water tight by providing 

suitable beadings / gasket as approved by the Engineer-in-Charge. All rubbish, 

particularly chippings, shall be removed from the interior of the forms before 

the concrete is placed and the form work in contact with the concrete shall be 

cleaned and thoroughly wetted or treated with an approved composition. Care 

shall be taken that such approved composition is kept out of contact with the 

reinforcement. 

7.3.6.2 Before reuse, all forms shall be thoroughly scraped, cleaned, nails removed, 

holes that may leak suitably plugged and joints examined and when necessary, 

repaired and the inside retreated to prevent adhesion, to the satisfaction of 

Engineer.  Warped timber shall be resized.  Contractor shall equip himself with 

enough shuttering material to complete the job in the stipulated time. 

7.3.6.3 Forms for sloped surfaces shall be built so that the formwork can be placed 

board -by- board immediately ahead of concrete placement so as to enable 

ready access for placement, vibration inspection and repair of the concrete. The 

formwork shall also be built so that the boards can be removed one by one from 

the bottom up as soon as the concrete has attained sufficient stiffness to prevent 

sagging. Surfaces of construction joints and finished surfaces with slopes 

steeper than 4 horizontal: 1 vertical shall be formed as required herein. 

7.3.6.4 For forms for curved surfaces, the Contractor shall interpolate intermediate 

sections as necessary and shall construct the forms so that the curvature will be 

continuous between sections. Where necessary to meet requirements for 
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curvature, the form timber shall be built up of laminated splines cut to make 

tight, smooth form surfaces. After the forms have been constructed, all surface 

imperfections shall be corrected and all surface irregularities at matching faces 

of form material shall be dressed to the specified curvature. 

7.3.6.5 Care shall be taken to see that the faces of formwork coming in contact with 

concrete are perfectly cleaned and two coats of mould oil or any other approved 

material applied before fixing reinforcement and placing concrete. Such coating 

shall be insoluble in water, non-staining and not injurious to the concrete. It 

shall not become flaky or be removed by rain or wash water. Reinforcement 

and/or other items to be cast in the concrete shall not be placed until coating of 

the forms is complete; adjoining concrete surface shall also be protected against 

contamination from the coating material. 

7.3.7 Transporting, placing, compacting and curing of concrete 

7.3.7.1 Transporting, placing, compacting and curing of concrete shall be as per 

clause 13 of  IS:456-2000.     

7.3.7.2 Concrete shall be transported from the mixer to the Worksite as rapidly as 

possible which will prevent the segregation or loss of any ingredient, and for 

maintaining the Workability. 

7.3.7.3 The concrete shall be placed and compacted before setting commences and 

should not be subsequently disturbed. Care should be taken to avoid 

displacement of reinforcement or movement of formWork. 

7.3.7.4 All concrete shall be vibrated unless otherwise specified or approved by the 

Engineer-in-Charge and such vibrating shall be as required by the Engineer- 

in-Charge. The mechanical vibrators complying with IS:2505, IS:2506 or  

IS:4656 shall be used for compacting concrete. All vibrations shall be carried 

out to a plan approved by the Engineer-in-Charge. No Workman shall be 

allowed to operate the vibrator without having received instructions and 

training in its use. Care must be taken to avoid segregation and excessive 

vibration. 

7.3.7.5 Concreting shall be carried out continuously upto construction joints, the 

positions and arrangement of which shall be as directed by the Engineer-in-

Charge. When the Work has to be resumed the construction joints shall be 

prepared in accordance with clause 13.4 of IS:456-2000. 

7.3.7.6 Unless otherwise specified, all concrete shall be kept continuously in a damp 

condition by ponding or by covering with a layer of sacking, canvas, hessian 

or similar materials with fresh water for not less than 7 days after laying the 

concrete. If curing is not done properly the department will be at liberty to 

engage labour for curing and the expenditure incurred will be recovered from 

the Contractor‟s bill. The decision of the Engineer-in-Charge will be final on 

this. 

7.3.7.7 Stripping time for the form Work shall be as stipulated in clause 11.3 of 

IS:456-2000.  Any impression, fins etc. that may occur from the form Work 

shall be removed and treated with cement mortar 1:1.5 (1 cement: 1.5 sand). 

7.3.7.8 Contractor shall arrange to fix any fixtures wherever necessary while doing 

concreting Work without any extra cost. Cost of fixtures will be paid 

separately, if it is provided by the Contractor. 



34 

 

7.3.7.9 The unit rate quoted by the tenderer shall be for the finished Work and 

deemed to include cost of all materials and labour, provision of holes, recess, 

other contingent items etc. required for the completion of Work but excluding 

shuttering as specified in the schedule etc. 

7.3.8 Measurements of the work under this head shall be made on the basis of the area 

of work done and rate quoted shall include the cost of surface preparation, 

materials, labour, scaffolding etc. required for the completion of   works as 

detailed above. 

7.4 CEMENT PLASTERING 

7.4.1 Cement plastering shall be with the grade of mortar and of thickness specified in 

the schedule. The surface to be plastered shall be thoroughly cleaned and kept 

wet for 4 hours before plastering. 

7.4.2 All the corners shall be rounded off to a radius of 25 mm unless otherwise 

specified. 

7.4.3 Where smooth finishing is specified in the schedule the plastering shall be 

floated over with neat cement slurry using 2.2 kg of cement per square metre 

immediately after the final coat of plastering and rate quoted for plastering shall 

include cost of this finishing work. 

7.4.4 The plastered surface on which glazed tiles or other similar type of finishing are 

to be provided subsequently shall not be finished smooth but shall be scarified 

for forming a base for providing the final surface finish as required. 

7.4.5 The surface shall be cured for 7 days. 

7.4.6 The rate shall include all labour and materials including scaffolding, curing etc. 

complete required for completion of work. Measurement of the work under this 

head shall be made on the basis of the area of work done. 

7.5 WATER THINNABLE PRIMER COAT 

7.5.1 Primer coat shall be preferably applied by brushing and not by spraying. 

7.5.2 Preparation of the Surface 

The surface shall be thoroughly cleaned of dust, old white or colour wash by 

washing and scrubbing. The surface shall then be allowed to dry for at least 48 

hours. It shall then be sand papered to give a smooth and even surface. Any 

unevenness shall be made good by applying Putty made of Plaster of Paris mixed 

with water, on the entire surface including filling up the undulations and then 

sand papering the same after it is dry. 

7.5.3 Application 

The water thinnable primer shall be applied with a brush on the clean dry and 

smooth surface. Horizontal strokes shall be given first and vertical strokes shall 

be applied immediately afterwards. This entire operation will constitute one coat. 

The surface shall be finished as uniformly as possible leaving no brush marks. It 

shall be allowed to dry for at least 48 hours, before emulsion Paint is applied. 

7.5.4 Measurements of the work under this head shall be made on the basis of the area 

work done and the rate quoted shall include the cost of labour, materials 

scaffoldings etc. required for the completion of the work. 
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7.6 FINISHING WALLS WITH WATER PROOF CEMENT PAINT 

7.6.1 The water proof cement paint shall be (conforming to IS 5410) of approved 

brand and manufacture. The cement paint shall be brought to the site of work by 

the contractor in its original containers in sealed condition. The material shall be 

brought in at a time in adequate quantities to suffice for the whole work or at 

least a fortnight‟s work. The materials shall be kept in the joint custody of the 

Contractor and the Engineer-in-Charge. The empties shall not be removed from 

the site of work till the relevant item of the work has been completed and 

permission obtained from the Engineer-in-Charge. 

7.6.2 Preparation of Surface 

For New Work, the surface shall be thoroughly cleaned of all mortar dropping, 

dirt dust, algae, grease and other foreign matter by brushing and washing. Pitting 

in plaster shall be made good and a coat of water proof cement paint shall be 

applied over patches after wetting them thoroughly. 

7.6.3 Preparation of Mix 

Water proof Cement paint shall be mixed in such quantities as can be used up 

within an hour of its mixing as otherwise the mixture will set and thicken, 

affecting flow and finish. Cement paint shall be mixed with water in two stages. 

The first stage shall comprise of 2 parts of cement paint and one part of water 

stirred thoroughly and allowed to stand for 5 minutes. Care shall be taken to add 

the cement paint gradually to the water and not vice versa. The second stage 

shall comprise of adding further one part of water to the mix and stirring 

thoroughly to obtain a liquid of workable and uniform consistency. In all cases 

the manufacturer‟s instructions shall be followed meticulously. The lids of 

cement paint drums shall be kept tightly closed when not in use, as by exposure 

to atmosphere the cement paint rapidly becomes air set due to its hygroscopic 

qualities. In case of cement paint brought in gunny bags, once the bag is opened, 

the contents should be consumed in full on the day of its opening. If the same is 

not likely to be consumed in full, the balance quantity should be transferred and 

preserved in an airtight container to avoid its exposure to atmosphere. 

7.6.4 Application 

The solution shall be applied on the clean and wetted surface with brushes or 

spraying machine. The solution shall be kept well stirred during the period of 

application. It shall be applied on the surface which is on the shady side of the 

building so that the direct heat of the sun on the surface is avoided. The method 

of application of cement paint shall be as per manufacturer‟s specification. The 

completed surface shall be watered after the day‟s work. The second coat shall 

be applied after the first coat has been set for at least 24 hours. Before 

application of the second or subsequent coats, the surface of the previous coat 

shall not be wetted. 

7.6.5 Measurements of the work under this head shall be made on the basis of the area 

work done and the rate quoted shall include the cost of labour, materials 

scaffoldings etc. required for the completion of the work. 
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7.7 STEEL FABRICATION WORK 

7.7.1 The steel sections as specified shall be cut square accurately to correct lengths. 

The cut edges should be dressed to a neat and workmanship finish and be free 

from distortion where parts are to be in contact metal to metal. All materials 

shall be straight and if necessary, before being worked shall be straightened and/ 

or flattened and shall be free from twists. 

7.7.2 The component parts shall be assembled and aligned in such a manner that they 

are neither twisted nor otherwise damaged and shall be so prepared that the 

specified camber, if any, is provided. Proper clamps, clips, jigs and other 

fasteners (bolts & welds) shall be placed in a balance pattern to avoid any 

distortion in the members and to ensure their correct positioning. 

7.7.3 Welded connections shall be provided for joints except for the joints specially 

provided for erection purposes. For joints provided for erection purposes bolted 

connections shall be used. 

7.7.4 All bolts shall be provided with washers of sufficient thickness. The threaded 

portion of each bolt shall project through the nuts at least one thread. 

7.7.5 Welding shall be done in accordance with the specifications laid down in IS 816 

and as per detailed working drawing or as directed by the Engineer in charge. 

Welding edges and the adjacent areas of the members (extending up to 20mm) 

shall be thoroughly cleaned of all oil, grease, scale and rust and made completely 

dry. Gaps between the members to be welded shall be kept free from all foreign 

matters. The welding procedure adopted and consumables used shall be got 

specifically approved by the Engineer-in-charge. Excessive convexity, 

shrinkage, cracks, under cutting, improperly fitted / misaligned parts, members 

distorted by the heat of welding etc. due to faulty welds shall be corrected- 

whole or portion- as directed by the Engineer-in-charge. 

7.7.6 The steel sections as specified shall be straightened and cut square to correct 

lengths. The steel work shall be hoisted and placed in position carefully without 

any damage to itself and other structures and injury to workmen. 

7.7.7 The suitability and capacity of all plants and equipments used for the work shall 

be to the complete satisfaction of the Engineer-in-charge. 

7.7.8 Proper safety arrangements shall be provided for working and inspection at no 

extra cost wherever required. 

7.7.9 If the fabrication is done outside the worksite premises the structural and 

fabrication should be subject to the inspection by the departmental officials. 

Suitable transport facilities shall be provided for the inspection staff. 

7.7.10 The electrodes required for the welding work shall be got approved before use. 

The electrodes should be stored properly without exposing them to atmospheric 

action. Proper protection should be given for site fabrication. The welding must 

be carried out under a covered roof. 

7.7.11 The contractor should possess plant and equipments, derricks. Lifting tackles, 

wire ropes, chain pulleys, jacks, welding sets etc. that may be required for 

fabrication and erection. The equipment being used shall be kept in good 

condition throughout.     

7.7.12 Fabrication and erection of steel work shall be in accordance with the provision 

of IS 800. 
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7.7.13 All damages to steel works caused during the transit or otherwise at the time of 

fabrication or erection and after erection shall be made good at no extra cost. 

7.7.14 All steel work shall be provided with one coat of iron primer Red Oxide/ Zinc 

Chromate paint. Before applying primer, all rust & scale shall be removed by 

scrapping or brushing with steel wire brushes. All dust & dirt shall be thoroughly 

wiped away from the surface. If the surface is wet, it shall be dried before 

priming coat is applied. 

7.7.15 After completion of the required fabrication of members, the surface shall be 

well cleaned with wire brush and sandpapering as directed by the Engineer-in-

charge and one coat of Zinc Chromate primer shall be applied. Before 

application of the primer coat all the welded joints shall be got inspected and 

approved by the Engineer in charge. All painting work shall be done after the 

erection of steel members in position. Any damage to the painted surface during 

the course of erection shall be rectified as directed by the Engineer In charge 

after fixing the members in position. The fasteners like bolts, nuts etc. used 

during erection shall also be painted with a coat of primer and two coats of  

bituminastic paint 

7.7.16 Sequence of erection of grillage/ angle members shall be so arranged that the 

structural stability is fully ensured. 

7.7.17 Prior to the positioning of the members all laitance and loose materials shall be 

removed by wire brushing and chipping and bearing surfaces cleaned as directed 

by the Engineer in charge. 

7.7.18 The rates given shall be for the finished items of work including fabricating, 

erecting and alignment with appropriate materials, all connections, welding, 

rectification wherever necessary, transporting and handling charges, all 

accessories, equipments, scaffolding, all lifts etc. including cost of all labour, and 

materials. 

7.7.19 The finished work including erection shall be measured in Kilogram inclusive of 

the weight of posts, members, M.S plate stiffeners, M.S base plates, bolts, nuts, 

washers but no allowance shall be made for the welded material. The 

measurement for plates used on the work shall be made for the actual quantity 

used in work. The rate quoted per Kilogram shall be inclusive of cost of all 

materials & labour applying iron primer, erection in position, scaffolding, all 

transportation, lifts etc. 

7.8 PROVIDING AND APPLYING SYNTHETIC ENAMEL PAINT 

7.8.1 The surface shall be thoroughly cleaned off all dirt, rust, dust, grease etc. with 

wire brush, sand paper etc., and be made perfectly clean and dry while painting. 

7.8.2 The number of coats shall be as per schedule. Successive coats shall be applied 

only on the next day after rubbing with the finest grade of wet abrasive paper 

and dusting of the loose particles. The primers and paints used shall be of 

approved quality. 

7.8.3 Measurements of the work under this head shall be made on the basis of the area 

of work done and rate quoted shall include the cost of surface preparation, 

materials, labour, scaffolding etc. required for the completion of   works as 

detailed above. 
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7.9 FIXING G.I. BARBED WIRE FENCING WITH ANGLE IRON POSTS  

7.9.1 Materials G.I. Barbed wire shall be as per IS 278.  

7.9.2 Fixing G.I. Barbed Wire  

The barbed wire shall be stretched and fixed in specified number of rows. The 

rows should be as per the holes/ splits made in the Y angle posts provided. 

7.9.3 The barbed wire shall be held by tearing the holes of 10 mm dia in the post and 

tied with G.I. wire, turn buckles and straining bolts shall be used at the end post, 

if so specified.  

7.9.4 Measurement shall be made on Total length of G.I. barbed wire and shall be 

measured in running meter correct to a cm. 

7.9.5 The rate shall include the cost of labour and materials involved in all the 

operations described above but excluding the cost of post struts and concrete in 

foundation for which separate payments shall be made under respective item. No 

extra payment shall be made for making holes in angle and nothing shall be 

deducted on account of holes. 

 

 

SIGNATURE OF TENDERER 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



39 

 

ANNEXURE-I 

COCHIN PORT AUTHORITY 

PROVIDING BARBED WIRE FENCING ON PERIMETER WALL OF 

MATTANCHERRY WHARF & ERNAKULAM WHARF 

UNDERTAKING REGARDING EPF AND ESI REGISTRATION 

 

I/ We, M/s…………………………………………………………….. (Name & 

Address of the tenderer) solemnly affirm and undertake that I/ We do not have the 

required number of employees for taking registration under EPF Organisation and ESI 

Corporation. I/ We also undertake that I/ We take the full responsibility for all the 

consequences arising due to the above and indemnify CoPA officials for any actions 

taken in this regard 

 

SIGNATURE OF TENDERER 
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ANNEXURE II  

PROFORMA OF UNDERTAKING THAT NO CHANGES HAVE BEEN MADE 

IN THE TENDER DOCUMENT DOWNLOADED 

 

I/We………………………………………………………………………………………

… 

……………………………………………………………………………………………

… …………………………do hereby confirm that no changes have been made in the 

Tender document downloaded and submitted by us for the Tender No 

…………………………….  

Yours faithfully,  

Signature :  

Name & Designation 

 


