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COCHIN PORT AUTHORITY 

  Chief Engineer’s Office 
 Cochin Port Authority 

 W/Island ,  Cochin – 682009, KERALA 
 Tele: 91-0484-2666414/0484-258-2400 

 website: www.cochinport.gov.in 

 

 
Tender No. T6/T-2078/2026-C Date :22/01/2026 

NOTICE INVITING TENDER 
Electronic Tenders (e-tenders) on percentage basis are invited by Cochin Port 
Authority from reputed contractors in Single Stage Two Cover bidding procedure 
[Technical Bid and Financial Bid], meeting the Minimum Eligibility Criteria specified 
below for the work of “REPAIRING AND EXTERIOR PAINTING OF HOD 
QUARTERS”. 
1. Minimum Eligibility Criteria:  

a) Experience  
 The tenderers should have experience of having successfully completed during 

the last 7 (seven) years ending 31 ST December, 2025, at least either: 
i. Three Similar Works each costing not less than Rs.2,75,360.00 

(OR) 
ii. Two Similar Works each costing not less than Rs.3,44,190.00 

(OR) 
iii.          One Similar Work costing not less than Rs.5,50,710.00 

b) Financial Turnover 
 Average Financial Turnover of the tenderer over the last three financial years 

ending 31st March 2025[2022-‘23, 2023-’24 & 2024-‘25] shall not be less than 
Rs 2,06,520.00 
Explanatory Notes to a) & b): 
i. Similar work(s) means “Construction or Repair works of  Residential/ 

commercial/ Office building”. The experience certificate of works 
executed in private sectors/ organisations shall be considered for 
qualification, only on submission of TDS certificate (Form No.26AS) 
along with work order and completion certificate. 

ii. Copy of completion certificates of each work issued by the employer/ 
owner/ responsible officer of the employer/owner under whom he has 
executed such contract shall be attached. The certificate shall contain 
details of work involved specifying the nature of work, the completion 
cost of the work, date of commencement & date of completion of the 
work. 
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iii. The works reckoned for the above purpose are those executed by the 
tenderers as prime Contractor or proportionately as member of joint 
venture or Sub Contractor. The Sub-Contractor shall be an authorized 
and approved Sub-Contractor by the Employer of the work(s) against 
which the tenderer has claimed his experience. The tenderer shall attach 
attested copy(s) of approval issued by the Employer(s) authorizing as a 
Sub-Contractor; in proof of the claim of the tenderer as a sub-
Contractor.  The tenderer is also obliged to produce the original of the 
certified copy(s) on request by the department. 

iv. Following enhancement factors will be used for the costs of works 
executed for bringing the financial figures to a common base value in 
respect of the works completed in the past years. 

Table  1 
Year before Multiplying factor 

One year 1.07 
Two years 1.14 

Three years 1.21 
Four years 1.28 
Five years 1.35 
Six years 1.42 

v. Financial Turnover: 
In proof of Financial Turnover Audited Annual Accounts Statements 
(Balance Sheet & Profit & Loss Account Statement) & Turnover 
Certificate signed by the Chartered Accountant or IT returns duly 
acknowledged by the Income Tax department along with Computation 
Statement signed by the Chartered Accountant, for the last three years 
ending on 31st March 2025 shall be produced by the tenderer. 

2. Other Eligibility Considerations 
2.1 Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have:  
i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  
ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, 
or financial failures, disqualifications/ black listing/ debarring by Govt. 
departments etc. 

2.2 The bidders having EPF/ ESI registration certificates only shall be 
considered for qualification in the tender, if applicable, as per EPF /ESI 
Acts. In case, the Tenderer does not have the required number of 
employees which makes such registration mandatory, an Undertaking as 
per Annexure I to the effect shall be furnished. 

3. Pertinent information to the tender is given in the following Tables:  
i) Schedule of different activities till submission of the bid are detailed as 

under: 



5 
 

Table  2 
Sl. 
No. Particulars Date and Time 

1 Tender  e- publication date  22-01-2026 
2 Download period of Bid Documents 22-01-2026 to 12 -02-2026 
3 Date of Pre-Bid meeting Not Applicable 
4 Last date for seeking clarification  12-02-2026 
5 Last date and time of submission of Bid 12-02-2026 up to 14.30 hrs 
6 Date and time of opening the Bid 12-02-2026 after 15.00hrs 

ii) Bid information : 
Table 3 

i) Estimated Amount put to 
Tender 

Rs.6,88,380.00/-      (Rs.6,88,379.68 /-) 

ii) Earnest Money Deposit  Rs.13,770.00 furnished through  
Demand Draft or Banker’s Cheque 
drawn in favour of Financial 
Adviser & Chief Accounts Officer, 
CoPA from any Nationalised Bank/ 
Scheduled Bank in India or through 
RTGS / NEFT mode/ Insurance 
Surety Bond from the Insurance 
Company duly approved by 
Insurance Regulatory and 
Development Authority of India. 

iii) Cost of Bid document Rs.885.00/- (Rs.750.00 + 18% 
GST) (Non refundable) furnished 
either through Demand Draft/ 
Banker’s Cheque drawn in favour 
of the Financial Adviser & Chief 
Accounts Officer, CoPA from any 
Commercial Bank in India, or 
through RTGS/NEFT mode. being 
the cost of single copy of the tender 
document 

iv) Validity period  of Tender 120 days from the Last Date of 
Submission of Bid. 

v) Time for Completion 3 Months from the date of 
commencement 

4. This work essentially comprises of  the following: 
 

I. Dismantling of old plaster or raking out joints and cleaning surface for 
plastering . 

II. Repairs and new plastering works. 
III. Painting (Premium Acrylic Emulsion paint, Synthetic enamel paint) , 

finishing and other associated works (Removal of existing distemper or 
paint, preparing surface for painting etc). 
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IV. French Spirit Polishing. 
V. Applying Ready mixed Pink or Grey Primer on wood work. 

 
Locations:- Marine House, Quarter No:-NV-01,NVII-02 & NVII-03 
 

5. Tender documents can be downloaded from the e-Tendering portal 
www.tenderwizard.com/CPT on the dates specified in Table 2 given above 
by making online requisition. Bid document will also be available in Cochin 
Port website (www.cochinport.gov.in) as well as Govt. tender website, 
www.eprocure.gov.in, which can be downloaded for submission. The cost of 
bid document and EMD shall be furnished in the form of Demand Draft/ 
Banker’s Cheque drawn in favour of FA & CAO, CoPA or through 
RTGS/NEFT mode. The bidder shall submit the Originals of (i) DD / Bankers 
Cheque towards the cost of tender document and EMD and (ii) Power of 
Attorney ( Proforma attached as Annexure III) in favour of signatory(s) to the 
tender if applicable, with letter of submission in a sealed cover to the Chief 
Engineer, Cochin Port Authority, W/Island,  Cochin-682009, Kerala, on 
due date of Submission of bid within the prescribed time limit Non submission 
of original financial document towards cost of tender document and EMD 
will make the tender liable for rejection, and such tenders would not be 
evaluated further. 

6. The bidders need to obtain the one time User ID & password for log-in to in e-
Tendering system from the service provider KEONICS by paying registration 
amount of Rs.1124/- by online Payment using Credit/Debit Card/Net banking 
or DD in favour of “KSEDCL, Bangalore”. 

7. The intending bidder must have valid Class-II or III digital signature certificate 
to submit the bid. For further details and to obtain the digital signature, please 
contact e-Tender Help Desk No.080-40482000 / 9746118529 / 9605557738.  

8. Tenders shall be submitted “online” strictly in accordance with the Instructions 
to Tenderers and Terms & Conditions given in the tender document.  

9. The bidder is responsible to download Addenda/ Amendments/ Errata/ Replies 
to the queries of the bidders etc., if any, issued by the Employer, from the 
website before submission of the bid. Any shortfall in  uploading the said 
Addenda/ Amendments/ Errata/ Replies to the queries of Tenderer etc. 
duly signed along with the downloaded documents while uploading the 
Tender will render the Tender incomplete and such incomplete Tender 
Documents may be rejected by the employer and would not be evaluated.  

10. All Bids are to be submitted online only on the website  
www.tenderwizard.com/ cpt. No Bids shall be accepted off-line (Hard copy).   

11. EARNEST MONEY TO BE DEPOSITED 
11.1 Each tender should be accompanied by an Earnest Money amounting to 

Rs.13,770.00 
11.2 The Earnest Money can be deposited through Demand Draft or Banker’s 

Cheque from a Scheduled Bank in India, drawn in favour of Financial Adviser 
& Chief Accounts Officer, COCHIN PORT AUTHORITY or online payment 
through RTGS/NEFT/ Insurance Surety Bond from the Insurance Company 
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duly approved by Insurance Regulatory and Development Authority of India. 
The original DD/ Banker’s Cheque shall be submitted to the Superintending 
Engineer-II, Cochin Port Authority, Cochin-09, on the due date of submission 
of the bid within the prescribed time limit. Scanned copy of the DD/ 
Banker’s Cheque shall be attached with the tender submitted “online”. If online 
payment is made, the evidence thereof shall be attached with the tender 
submitted “online”. If hard copy of the original DD/Bankers Cheque is not 
received within the stipulated period, or if the evidence of making online 
payment towards EMD is not attached with the tender submitted online, then 
such bids will not be further evaluated and shall be rejected summarily. The 
Earnest Money deposited will not carry any interest. 

11.3 Bank details of Cochin Port Authority are given below. 
Name of bank   : State Bank of India 
Name of Branch   : Cochin Port Trust Branch 
IFSC Code    : SBIN0006367 
Account No    : 41401802288 
Account Holders Name  : Cochin Port Authority 

11.4 EMD of L1 & L2 bidder shall be refunded to the respective bidders on 
submission and acceptance of Performance Security and entering into 
agreement by the L1 Bidder. EMD of other bidders will be refunded 
immediately after finalization of the bid. 

12 Cochin Port Authority will not be held responsible for any technical snag or net 
work failure during online bidding. It is the bidder’s responsibility to comply 
with the system requirements i.e. hardware, software and internet connectivity 
at bidder’s premises, to access the e-Tender portal. Under any circumstances, 
Cochin Port Authority shall not be liable to the bidders for any direct/indirect 
loss or damages incurred by them arising out of incorrect use of the e-Tender 
system or internet connectivity.  

13. Securities:  
13.1 Security Deposit (SD) shall be 10% of the Contract value or value of the work 

done whichever is higher and it shall consist of the following:  
a) Performance Security 5% of contract value payable on award of the work. 
b)Retention Money: @ 5% of the gross amount of each bill. 
The total amount thus deposited towards SD will be retained as security for the 
due and proper fulfillment of the Contract and will not carry any interest. Such 
deposit shall be forfeited on failure to perform or non-fulfillment by the 
Contractor of the terms and conditions of the Contract. 

13.2 Performance Security: The Performance Security retained till end of Defect 
Liability period (1 year from the date of completion of work) shall be 5% of 
Contract Value or Cost of Work Done, whichever is higher. So, initially 5% of 
the Contract value shall be furnished as Performance Security.  

13.3 The Security Deposit/ Performance Security @ 5% of the value of the contract 
awarded (Rounded off to the nearest Rs.1000/-), shall be furnished by the 
Contractor to the Employer, not later than 14 days from the date of receipt of 
letter of acceptance or such extension of that period as may be permitted by the 
official of Cochin Port writing, and shall be furnished in one of the following 
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forms: 
i) Banker’s Cheque / Demand Draft of a Scheduled Bank/ online 

payment through RTGS/NEFT. If online payment is made, the 
evidence thereof shall be submitted to the office. 

ii) An irrevocable Bank Guarantee (BG) enforceable and encashable 
at Cochin, drawn from any Scheduled Bank operating in India as 
per the prescribed proforma attached as Annexure V. 

iii) Insurance Surety Bond from the Insurance Company duly 
approved by Insurance Regulatory and Development Authority of 
India.   

13.4 The BG furnished towards the Performance Security shall be valid until a 
date 60 days from the day of expiry of the Defect Liability Period 
stipulated as per the terms of the Contract. 

13.5 If  Performance Security is not furnished within the period as specified above 
or such extension of that period as may be permitted by the official of Cochin 
Port Authority in writing, Cochin Port Authority at its discretion may cancel 
the Letter of Acceptance without paying any compensation to such bidder, and 
in addition to forfeiture of EMD.  
If an MSME registered contractor failed to comply with the conditions 
13.5 an amount equal to 2% of the Estimated amount shall be recovered 
from any amount due to the contractor. In addition, such bidder shall not be 
eligible to participate in the tenders invited by COCHIN PORT AUTHORITY 
for a period of Two Years from the date of such cancellation of Letter of 
Acceptance. 

13.6 Retention Money:  Retention Money @ 5% shall be retained from each 
payment due to the Contractor.  

13.7  Retention Money shall be deducted at 5% of the gross amount of the bill from 
the first Running Account bill onwards till the recovered sum along with 
Performance Security amounts to 10% of the Contract value or the value of the 
work done whichever is higher at all times. Retention Money shall be 
refunded to the Contractor within 14 days from the date of payment of 
final bill. 

13.8  If the Cost of Work done exceeds the Contract Value, the total amount retained 
as Security Deposit considering the Performance Security initially submitted 
together with the Retention Money recovered from the running account bills, 
shall amount to 10% of the Cost of Work done. 

13.9 In cases where cost of Work done exceeds the Contract Value while releasing 
the Retention Money after payment of Final Bill, only 5% cost of Work Done 
is released, instead of the entire Retention Money recovered from the bills. The 
balance amount shall be retained; to make up for the shortage in the 
Performance Security, upto the completion of Defects Liability Period. 

14. In the event of the tenderer, after the issue of the communication of acceptance 
of offer by Cochin Port Authority, failing /refusing to execute the agreement as 
hereinafter provided, the tenderer shall be deemed to have abandoned the 
Contract and such an act shall amount to and be construed as the Contractor’s 
calculated and willful breach of the Contract, the cost and consequence of 
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which shall be to the sole account of the tenderer and upon such an event, 
Cochin Port Authority shall have full right to claim damages therefore either 
together with or in addition to the forfeiture of Earnest Money Deposit. 
If an MSE registered contractor failed to comply with the conditions 13.5 
an amount equal to 2% of the Estimated amount shall be recovered from 
any amount due to the contractor. In addition, such bidder shall not be 
eligible to participate in the tenders invited by Cochin Port Authority for a 
period of Two Years from the date of such cancellation of Letter of 
Acceptance. 

15. Signing of Agreement: 
15.1  The successful tenderer will be required to execute within 21 days from the 

date of receipt of Letter of Acceptance and after submission of Performance 
Security, an agreement at his expense on   proper value Kerala State Stamp 
Paper in the prescribed departmental form,consisting of: 
a) The Tender Notice, all the documents including additional 

conditions/specifications and drawings, if any, forming the tender as 
issued at the time of invitation of tender and acceptance thereof together 
with any correspondence leading there to, and 

b) General Conditions of Contract-2016 (GCC), for the due and proper 
fulfillment of the Contract. 
If Agreement is not executed within the period as specified above or 
such extension of that period as may be permitted by the official of 
Cochin Port Authority in writing, Cochin Port Authority at its discretion 
may cancel the Letter of Acceptance without paying any compensation 
to such bidder,  in addition to forfeiture of Performance Security. 

15.2 The Contractor shall make 10 copies of the Agreement and submit to CoPA 
within 7 days following the date of signing of Agreement. 

16. Till signing of agreement the tender together with the acceptance letter shall 
constitute a binding Contract between the Contractor and Cochin Port.  

17. Failure to comply with conditions 3ii(iv), 13 and 15 above will entail forfeiture 
of the Earnest Money. If an MSME registered contractor failed to comply 
with the conditions 13.5 an amount equal to 2% of the Estimated amount 
shall be recovered from any amount due to the contractor. 

18. Micro & Small Enterprises (MSE’s) Bidders who are registered with 
District Industries Centre (DIC) or Khadi and Village Industries 
Commission (KVIC) or Khadi and Village Industries Board (KVIB) or 
Coir Board or National Small Industries Corporation (NSIC) or 
directorate of Handicrafts and Handlooms or Udyog Aadhaar 
Memorandum or any other body specified by Ministry of MSME for 
similar nature of Works shall be eligible for issue of Bid Document free of 
cost and exemption from payment for issue of tender document & 
payment of EMD. They are required to submit documentary proof of such 
registration along with the offer, as detailed in Instructions to Bidders, for 
claiming the available exemptions and a scanned copy of Exemption 
Certificate duly notarized shall be uploaded in the e-Tender Portal. If the 
Registration Certificate does not pertain to the Category of ‘Similar 
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Works’ mentioned above, the Tender will be rejected.  
19. The undersigned reserves the right to reject/cancel/postpone any one or all 

tenders at any stage of the tender, which shall be binding on all bidders. It is 
not mandatory for Cochin Port to accept the bid of the Lowest Bidder, and 
Cochin Port at its discretion may accept the bid of any bidder, without 
mentioning any reason. 

20. CoPA will determine whether the Tender is substantially responsive to the 
requirements of the Tender documents.   For the purpose of this clause a 
substantially responsive Tender is one which inter alia conforms to all the 
terms, general conditions and specifications of the Tender documents and 
technically suitable. The Tenderer shall carefully submit all the documents as 
required under the Tender failing which the offer is liable to be treated as non-
responsive.  A Tender which, in relation to the cost estimates of CoPA, is 
seriously unbalanced may be rejected as non-responsive. The Tender which 
does not satisfy the pre-qualification criteria shall summarily be rejected and 
shall not be considered for further evaluation Tenders which do not fulfill all or 
any of the above conditions or which contain any other condition of any sort 
including conditional rebates or are incomplete in any respect is liable for 
rejection. Such tenders shall be entered in the tender opening register but their 
rates shall neither be read out nor entered in the register. Only remark 
mentioning the reason of rejection in brief shall be appended against such 
entry. 

21. The Tenderer shall quote realistic rates in respect of the services to be 
provided.   The rates shall be firm and no other increase or decrease in prices 
will be allowed during the currency of the contract. Canvassing in connection 
with tender is strictly prohibited and tenders submitted by the Contractors who 
resort to canvassing will be liable to rejection. 

22. Taxes and Duties: 
22.1 TDS as per Income Tax Law & GST law shall also be deducted at prevailing 

rates. 
22.2 Deductions towards statutory taxes as per the rules, prevailing in force at the 

time of payment of bills shall be made while releasing the bill amount. 
22.3 GST for the work will be paid extra by the Port. The GST applicable as per law 

can be billed on the Port Authority, which will be paid to the Contractor by the 
Board along with the bills, for which the Contractor holds valid GST 
Registration number and the GST is being collected. The following are also to 
be considered while claiming payment towards GST:  

i. Invoice in specific format should be provided by the Contractor for 
every payment. 

ii. GST Registration Number of Cochin Port Authority and the Contractor 
is to be clearly mentioned with all the bills. 

iii. Invoice should be attached along with  the running bills. 
iv. The Contractor shall comply all the GST regulations, viz.; timely 

uploading of invoices and issue of debit/ credit notes. 
22.4  Any stipulation by a tenderer that taxes and duties deductable from these bills 

should be borne by the Port Authority will result in the summary rejection of 
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his /their tender. 
23. Cess as per Building and other Construction Workers Welfare Cess Act (Act 28 

of 1996) at the rate of one percent or at the rates prevailing in force at the time 
of payment of bills, of the cost of construction should be borne by the 
Contractor and the same will be deducted from Contractor’s bills while making 
payment or when crediting amount to  Contractor’s account.  

24. The Tender Document shall form part of the Contract.  
Sd/- 

SUPERINTENDING ENGINEER -II 
COCHIN PORT AUTHORITY 

FOR AND ON BEHALF OF THE BOARD OF MAJOR PORT 
AUTHORITY FOR COCHIN PORT 
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2.   TENDER FOR WORKS 
 

To 

The Board of  
Major Port Authority  
for Cochin Port  
Through   
The Chief Engineer  
Cochin Port Authority, Cochin-9 
I/We hereby tender for the execution of the work specified in the underwritten 

memorandum within the time specified in such memorandum at the rates specified in 
the schedule attached hereto and in accordance in all respects with the specifications, 
designs, drawings and instructions in writing referred to in ‘clause 16’ of the General 
Conditions of Contract and with such materials as are provided for, by and in all other 
respects in accordance with such conditions so far as applicable. 

M E M O R A N D U M 
a) General description of work : REPAIRING AND EXTERIOR 

PAINTING OF HOD QUARTERS 
b) Estimated cost Put to Tender : Rs.6,88,380.00/-      (Rs.6,88,379.68 /-) 

c) Earnest Money : Rs.13,770.00 

d) Security Deposit : 10% of the value of the Contract 
awarded or value of the work done 
whichever is higher.  (Performance 
Security @ 5% of contract value 
payable on award of the work and 
Retention Money 5% of the gross 
amount of each bill) 

e) Percentage, if any, to be deducted 
from the bills 

: The Retention Money will be recovered 
from the first running bill onwards at 
the rate of 5% of the gross amount of 
each bill. 

f) Time allowed for commencement of 
work from the date of receipt of 
Letter of Acceptance/work order 

: 7 days 

g) Time allowed for the work from the 
date of commencement of work 

: 3 Months 

i) Schedule, specifications, conditions, 
drawings etc. 

: As per “Contents” sheet attached. 

 
Should this tender be accepted, I/We hereby agree to abide by and fulfill all the terms 
and provisions of the tender and conditions of Contract annexed hereto and in default 
to execute an agreement with CoPA in the prescribed form within prescribed period, 
or submission of Performance Security within the prescribed period, agree to forfeit 
the Earnest Money deposited by me/us, in addition to any other remedy available with 
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Cochin Port against me/us. The sum of Rs.......................  which will be deposited with 
Financial Adviser and Chief Accounts Officer of the Port Authority as Performance 
Security (a) the full value of which is to be absolutely forfeited to CoPA without 
prejudice to any other rights or remedies of CoPA should I/We fail to commence the 
work specified in the Contract Data  or should I/We make any delay in progress of the 
work or if the contract is terminated on my/our default. ; or (b) the full value of which 
shall be retained by the Board on account of the security deposit to execute all the 
works referred to in the tender documents upon the terms and conditions contained or 
referred to therein and to carry out such deviations as may be ordered, upto maximum 
of the percentage mentioned in Contract Data and those in excess of that limit at the 
rates to be determined in accordance with the provision contained in Clause 40.3 of 
the General Conditions of Contract. 
 Dated  the .........…………............ day of …………………… 2026 

 
 

Signature of the Tenderer 
Address : 

 

Witness : 

 

Address : 

 

Occupation : 

 

 ACCEPTANCE   
The above tender is hereby accepted by me for and on behalf of the Board. 

Dated the ……………………………..day of …………….................……2026. 

Dated…………       

CHIEF ENGINEER 
COCHIN PORT AUTHORITY 
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3. CONTRACT DATA 
Items marked “N/A” do not apply in this Contract.  

Sl. 
No. Description 

Reference 
Clause No. 

in GCC 
1 The following documents are also part of the Contract         
 The Schedule of other Contractors   (8.2) 

 The Schedule of Key personnel – As per Tender 
Qualification of Staff No. Min. 

Experience 
(Years) 

Rate of 
recovery in 
case of non- 
compliance 

Graduate Engineer   
or 

Diploma Engineer 

1 
 

1 

2 
 
5 

Rs.15,000/- 
p.m 

 

(9) 

2 The Employer is:  (1) 
 The Board of Major Port Authority for Cochin Port, 

COCHIN PORT AUTHORITY, 
Cochin -9. 

 

 Name of Authorized Representative:   
 Name :Sri. B.Kasiviswanathan, IRSME, 

           Chairperson, 
           Cochin Port Authority, 

              Cochin -9. 

 

3 The Engineer is   
 Name :Col Jassar SM 

            Chief Engineer , 
            Cochin Port Authority, 
            Cochin-9. 

 

 Name of  Nominee/Engineer-in-Charge:   
Name:      Sri. Sudhir J Sawant,  
                 Suptdg.Engineer-II 

 

4 Name of Contract- REPAIRING AND EXTERIOR 
PAINTING OF HOD QUARTERS.                               
Tender No. T6/T-2078/2026-C   

(1) 

5 10 copies of Contract Agreement  shall be furnished by the 
Contractor 

(7.1) 

6 Tender document and other data are available at Cochin 
Port web site, Government of India CPP Portal and e –
tendering portal.  
www.cochinport.gov.in 
www.eprocure.gov.in 
www.tenderwizard.com/CPT 

(7.2) 

7 The Intended completion date for the whole of the Work (17,28) 



15 
 

Sl. 
No. Description 

Reference 
Clause No. 

in GCC 
is 3 Months with the following milestones: 

8 Milestone dates:   

Physical works to be 
completed 

Period from the date of 
receipt of LoA  to commence 

and proceed with the work 
3 Months 7 days 

 9 The following shall form part of the Contract Document:  
(1) Agreement  
(2) Letter of Acceptance  
(3)    Bill of quantities 
(4) Contractor’s Bid  
(5)    Correspondence exchanged after the opening of 

the Bid and before the issue of Letter of 
Acceptance by which the Condition of Contract 
are amended, varied or modified in any way by 
mutual consent (to be enumerated). 

(6) Contract Data  
(7) General Conditions of Contract  
(8)    General Description and  Special Conditions of 

Contract  
(9) Technical Specifications  
(10) Drawings if any and  
(11) Any other documents listed in the Contract Data 

as forming part of the Contract.  

(2.3) 

10 The Contractor shall submit a Program for the Works 
within 3 days of date of the Letter of Acceptance.  

(27) 

11 The site possession date     
The site will be handed over within 7 days after issue of 
LoA, and failure to take over the same within such period 
shall be attributable to contractor alone.   

(21) 

12 The start date shall be 7 days from the date of receipt of 
the Letter of Acceptance (LoA) by the Contractor.  

(1) 

13 The site is located in W/Island.  
14 The Defects Liability Period: One year from the date of 

completion of the work. 
(36) 

 
15 The minimum insurance cover for physical property, 

injury and death is Rs.10 lakhs (Rupees Ten lakhs)per 
occurrence with the number of occurrences unlimited. 
After each occurrence, Contractor will pay additional 
premium necessary to make insurance valid always.  

(13) 

16 The following events shall also be Compensation Events: (44) 
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Sl. 
No. Description 

Reference 
Clause No. 

in GCC 
NIL 

17  The period between Programme updates shall be 7 days. (27) 
18  The amount to be withheld for late submission of an 

updated programme shall be ------- NA 
(27) 

 
19 The language of the Contract documents is English. (3) 

20 The law, which applies to the Contract, is the law of Union 
of India. 

(3) 

21 The currency of the Contract is Indian Rupees. (46) 

22 The proportion of payments retained (Retention Money) 
shall be 5% from each bill subject to a maximum of 5% 
of the contract price.  

(48) 
 

23 The maximum amount of Liquidated Damages for the 
whole of the works is 10% of the Contract Price.  

(49) 

24 The amounts of the advance payments : (51) 
 The advance payments  as applicable to the contract  are:  

NA 
 

25 Repayment of advance payment for mobilization:  NA (51) 
26 Repayment of advance payment for Construction and 

equipment:  NA  
(51) 

27 Repayment of Secured Advance: NA (51) 
28 The date by which “as-built” drawings are required is 

within 90 days of issue of certificate of completion of 
whole or section of the work, as the case may be: NA 

(58) 

29 The amount to be withheld for failing to supply “as built” 
drawings and/or operating and maintenance manuals by the 
date required is ------- NA  

(58) 

30 Schedule of Rates Applicable: CPWD DSR 2023 + 35% 
Cost Index x 0.8246 for correction factor of DSR rate & 
deducting GST. 

 

31 Base Rate for materials to be considered for price variation 
NA 

(47) 

32 Permissible wastage  on theoretical quantities of 
(a) Cement                                            : (+) 2% 

      (b) Steel Reinforcement and  
           structural steel 
 sections  for each diameter,  
           section and category             : (+) 5.99 %  
      (c ) Bitumen/Bitumen emulsion          : (+) 2.5%                    

(47) 
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4.    INSTRUCTIONS TO TENDERERS 

4.1 Electronic Tenders (e-tenders) on percentage basis under “Two Cover system” 
are invited for “REPAIRING AND EXTERIOR PAINTING OF HOD 
QUARTERS”. 

4.2 The tenderer shall submit the tender Cover-A (Hard Copy of EMD & Cost of 
Tender form on the due date of submission of the tender within the 
prescribed time limit. All the Technical Bid documents & Price Bid shall be 
submitted “online”. 

4.3 The Tender Document will be available as three separate files in the e-
tendering Portal:  

i. Technical Bid Documents (as per Sl. No 1 to 7 of the Contents sheet)  
ii. Price Bid: Schedule of quantities of Work- Schedule-A and  

iii. General Conditions of Contract-2016  

4.4 The tenderer shall upload the documents indicated in 4.3 (i) & (iii) above and 
also the Schedule of Quantities(Percentage) [as per  Cl.4.3(ii), duly filled in, 
“online”. 

4.5 SUBMISSION OF TENDERS  
4.5.1 The Cover A containing hard copy of EMD & Cost of Tender form as 

mentioned in Table 3 of Tender Notice shall be submitted on the due date of 
submission of the tender within the prescribed time limit. 

4.5.2 Technical Bid(Online mode) 
4.5.2.1 Technical Bid shall contain all technical and commercial details except 

Schedule of Quantities. It shall consist scanned/ soft copies of the following 
documents. 
a)  A covering letter from the tenderer enlisting the enclosures/ attachments. 
b) Original Tender Document (Technical Bid) including all 

Addendum/Corrigenda if any except Schedule of Quantities. 
c)  Copy of the documents in proof of fulfilment of the Minimum 

Qualification Criteria 
d) Copy of PAN Card, ESI/EPF & GST Registration documents. 
e) Copy of Authorisation documents of Signatory of the bid in case of 

Registered Partnership firm / Limited company 
f) Partnership deed or Memorandum and Article of Association of the 

company and registration certificate of the company as the case may be. 
g) Bank information for e-payment system (Annexure IV) 
h) Power of Attorney (Annexure III) 
i) Any other relevant document. 

4.5.2.3 Scanned copies of all documents as per Clause 4.5.2, EMD and Cost of 
Tender Form shall be submitted as “Technical Bid”.  

4.5.2.4 Departmental Tender Document (except Schedule of Quantities), along with 
scanned copies of Cost of Tender form, EMD and other documents as per 
Clause 4.5.2 shall be submitted ‘online’ before 14.30 hrs of opening date of 
the Tender. In no case shall filled in Price Bid - Schedule of Quantities be 
submitted in hard copy, as it shall result in rejection of the tender.  
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4.5.2.5  No changes shall be made in the tender documents. An undertaking that no 
changes have been made in the Tender document downloaded has to be 
furnished in Annexure-II 

4.5.3 Price Bid:  
4.5.3.1 Price Bid shall contain only the “Schedule of Quantities”, which shall be 

submitted only in e-tendering mode. 
4.5.3.2 Tenderer should ensure that his tendered percentage as per ‘Price Bid’ is 

not mentioned anywhere in any other documents, directly or indirectly. 
If any such mention is made, the tender will become invalid and shall 
become liable for rejection. 

4.6 Minimum Eligibility Criteria: The bidders eligible for participating in 
the tender may be Individual, Proprietorship, Registered Partnership 
firms, L.L.P, Company or JV. The proof thereof shall be submitted.   

c) Experience  
 The tenderers should have experience of having successfully completed during 

the last 7 (seven) years ending 31 ST December, 2025, at least either: 
i. Three Similar Works each costing not less than Rs.2,75,360.00 

(OR) 
ii. Two Similar Works each costing not less than Rs.3,44,190.00 

(OR) 
iii.          One Similar Work costing not less than Rs.5,50,710.00 

d) Financial Turnover 
 Average Financial Turnover of the tenderer over the last three financial years 

ending 31st March 2025[2022-‘23, 2023-’24 & 2024-‘25] shall not be less than 
Rs 2,06,520.00 

Explanatory Notes to a) & b) : 
i. Similar work(s) means “Construction or Repair works of  Residential/ 

commercial / Office buildings.”. The experience certificate of works 
executed in private sectors/ organisations shall be considered for 
qualification, only on submission of TDS certificate (Form No.26AS) 
along with work order and completion certificate. 

ii. Copy of completion certificates of each work issued by the 
employer/owner/ responsible officer of the employer/owner under 
whom he has executed such contract shall be attached. The certificate 
shall contain details of work involved specifying the nature of work, the 
completion cost of the work, date of commencement & date of 
completion of the work. 

iii. The works reckoned for the above purpose are those executed by the 
tenderers as prime Contractor or proportionately as member of joint 
venture or Sub Contractor. The Sub-Contractor shall be an authorized 
and approved Sub-Contractor by the Employer of the work(s) against 
which the tenderer has claimed his experience. The tenderer shall attach 
attested copy(s) of approval issued by the Employer(s) authorizing as a 
Sub-Contractor; in proof of the claim of the tenderer as a sub-
Contractor.The tenderer is also obliged to produce the original of the 
certified copy(s) on request by the department. 
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iv. Following enhancement factors will be used for the costs of works 
executed for bringing the financial figures to a common base value in 
respect of the works completed in the past years 

Table  1 
Year before Multiplying factor 

One year 1.07 
Two years 1.14 

Three years 1.21 
Four years 1.28 
Five years 1.35 
Six years 1.42 

v. Financial Turnover: 
In proof of Financial Turnover Audited Annual Accounts Statements 
(Balance Sheet & Profit & Loss Account Statement) & Turnover 
Certificate signed by the Chartered Accountant or IT returns duly 
acknowledged by the Income Tax department along with Computation 
Statement signed by the Chartered Accountant, for the last three years 
ending on 31st March 2025 shall be produced by the tenderer. 

a) Other Eligibility Considerations 
Even though the bidders meet the above qualifying criteria, they are 
subject to be disqualified if they have:  

i. made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements; and/or  

ii. record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation 
history, or financial failures, disqualification/ black listing/ debarring by 
Govt. departments etc. 

b) The bidders having EPF/ ESI registration certificates only shall be 
considered for qualification in the tender, if applicable, as per EPF 
/ESI Acts.  
In case, the Tenderer does not have the required number of 
employees which makes such registration mandatory, an 
Undertaking as per Annexure I to the effect shall be furnished. 

4.7. OPENING AND EVALUATION OF TENDERS 
4.7.1 Technical Bids of the tenders received shall be opened at 15.00 hrs. on 

12/02/2026, the last date fixed for receiving the bid, at SE-II’s office in the 
presence of the tenderers or their representatives as may be present.  

4.7.2 After opening the Technical Bid documents, it shall be thoroughly checked for 
completeness with respect to the details stipulated to be submitted as Technical 
Bid by the tenderer. The Price Bid of those tenderers satisfying the tender 
requirements shall only be opened. The Price Bid of those tenderers who are 
found responsive and satisfactory on evaluation of Technical Bid documents, 
will be opened after bringing all tenderers to the same footing and giving notice 
to the short listed tenderers, on a date to be decided and intimated later. 
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4.8 GENERAL INSTRUCTIONS TO TENDERERS 
4.8.1 The submission of a tender by the tenderer implies that he has read the whole 

tender Documents including GCC-2016. 
4.8.2 The tenderer is advised to visit and examine the site of work and its          

Surroundings, discuss with connected agencies and collect all necessary 
information on his own responsibility for preparing the tender. 

4.8.3 The tenderer is expected to examine the Tender Documents including all            
conditions, specifications, forms etc and also conditions in the G.C.C. Failure 
to furnish the information required in the Tender Documents/ G.C.C. or 
submission of a tender not conforming to the requirements in  every respect, is 
likely to result in the rejection of the tender. 

  4.8.4 The tenderer shall quote for the work on percentage basis. The departmental rate 
for each item of work is given in the Schedule of Quantities. The tenderer shall 
fill the percentage above or below the Departmental rate, in the column 
provided for the purpose in the Schedule.  

4.8.5 In case of discrepancy between the specifications and the drawings, the 
following order of preference shall be observed: 
a. Conditions & Specifications of tender 
b. Drawings. 
c. B.I.S Specifications. 
d. Sound Engineering Practice.  

4.8.6. If there are varying or conflicting provisions made in any document forming  
part of the Contract, the Chief Engineer, Cochin Port Authority, Cochin-
682009 shall be the deciding authority with regard to the intention of the  
document which will be binding on the tenderer/ Contractor. 

4.8.7   Any error in description, any omissions there shall not vitiate the Contract or 
release the Contractor from the execution of whole or any part of the works 
comprised therein according to specifications or from any of his obligation 
under the Contract. 

4.8.8  The Chief Engineer, Cochin Port Authority shall have the right to omit or 
Suspend certain items of work or revise or amend the Tender Documents at any 
time  prior to the due date of submission of the tender. Such revisions or  
amendments or extensions if any, shall be communicated to all the bidders who 
have downloaded the Tender Documents, in the form of an addendum by 
telefax /e- mail / writing. In order to afford the Bidders with reasonable  time  
to take addendum into account, or for any other reason, the Port Authority  
may, at  its discretion, extend the due date for submission of  tender. 

4.8.9  All payments due to the Contractor under this Contract will be made in Indian 
Rupees only. 

4.8.10 Tenders received after the date specified for submission shall not be opened. 
4.8.11 The Bank Guarantees (BGs) to be furnished by the Contractors in connection 

with the tender shall be sent to by the Chief Engineer, Cochin Port Authority 
directly by the issuing bank under registered post with AD. The Contractor 
shall take the responsibility of sending BGs directly to the Port Authority by 
the issuing bank. 
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4.9      Bid Validity 
 Bids shall remain valid for a period not less than One hundred and Twenty days 

(120 days) from the deadline date for bid submission. A bid valid for a shorter 
period shall be rejected by the Employer as non-responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the 
Employer may request the Bidder to extend the period of validity for an 
additional period. The request and bidders response shall be made in writing. A 
bidder agreeing to the request will not be permitted to modify his bid (ie, the 
extension shall be unconditional). 

 

 

 

SIGNATURE OF TENDERER. 
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5. GENERAL DESCRIPTION AND SPECIAL CONDITIONS OF CONTRACT 
1. SCOPE OF WORK 
1.1 The proposed work is for “REPAIRING AND EXTERIOR PAINTING OF 

HOD QUARTERS”. 
 The work consists of the following: 
 

I. Dismantling of old plaster or raking out joints and cleaning surface for 
plastering . 

II. Repairs and new plastering works. 
III. Painting (Premium Acrylic Emulsion paint, Synthetic enamel paint) , 

finishing and other associated works (Removal of existing distemper or 
paint, preparing surface for painting etc). 

IV. French Spirit Polishing. 
V. Applying Ready mixed Pink or Grey Primer on wood work. 

 
Locations:- Marine House, Quarter No:-NV-01,NVII-02 & NVII-03 
 

1.2 The work has to be executed in a functioning office. So the work shall be 
meticulously planned in consultation with the departmental supervisory staff to 
ensure minimal inconvenience to the employees. 

2. WORK SITE 
The work has to be carried out at NORTH END, Willingdon Island. 
Security rules and regulations including obtaining passes etc. if any for 
work are to be observed by the contractor. The work is to be carried out 
without disturbing the office functioning and Port Activities. The work site 
is easily accessible through road. 

3. TIME SCHEDULE AND MONITORING OF PROGRESS 
3.1 The tenderer shall prepare and attach with the tender a detailed work schedule 

indicating key activities and critical items for completing the work within the 
stipulated Contract period of 3 Months. This time schedule will form the basis 
for monitoring the progress of work. 

4. MATERIALS / FACILITIES TO BE PROVIDED BY DEPARTMENT 
4.1. CONTRACTOR'S WORK AREA 

Space will be made available to the Contractor free of rent for storing materials 
and equipments etc., adjacent to the work site for the duration of the Contract. 
After the work is over, Contractor shall at his cost, reinstate the area by 
clearing the temporary works, debris etc. as decided by the Engineer’s 
Nominee. 

5. CONTRACTOR'S RESPONSIBILITY 
5.1 The tenderer shall visit the area before tendering. It will be deemed that the 

tenderer has visited the site and studied the site conditions before submitting 
the tender. The tenderer should get himself acquainted with the nature and 
extent of the work. No claim whatsoever will be entertained on the plea of 
ignorance of difficulties involved in execution of work or carriage of materials 
etc. 

5.2  All materials, plants and equipments, required for the work shall be provided 
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by the Contractor at his own cost, and shall conform to relevant I.S. 
Specification unless otherwise specified. 

5.3  Samples of all materials, to be incorporated in the work shall be got approved 
by the Engineer’s Nominee before procurement.  

5.4 The Contractor shall thoroughly study the specifications and errors/ 
 omissions/modifications if any shall be brought to the notice of the Engineer-
in-Charge well in advance so that a final decision in the matter could be given 
in time. 

5.5 All labour, skilled or unskilled shall be provided by the Contractor. Settling any 
dispute with the labour will be Contractor's responsibility. Insurance as per 
Indian Workmen’s Compensation Act for the Contractors’ workmen and Public 
Liability Policy shall be provided by the Contractor at his own cost. 

5.6  The Contractor shall be solely responsible for any damage or injury to the 
persons or things caused or suffered during the execution of the work and shall 
be made good or compensated at his own cost. 

5.7  The Contractor shall take all care and precautionary measures for avoiding any 
kind of damage/accidents in the work site due to any of his reasons. The 
Contractor shall indemnify the Port against any compensation whatsoever 
payable to the workmen for accident or loss arising out of and in the course of 
their employment under this Contract. 

5.8  The work shall be arranged by the Contractor without causing any damage to 
Port structures. Any damage or accident caused by the Contractor’s operation 
shall be compensated / made good at Contractor’s risk and cost to the 
satisfaction of the Engineer’s Nominee of the works, failing which department 
will do the rectification work and the cost incurred will be recovered from his 
bill or from security deposit.   

5.9  The Contractor shall not construct any structure, even of temporary nature, for 
any purpose at site, except with the written permission of the Engineer’s 
Nominee of the work and any construction so put up shall be removed by the 
Contractor whenever the Engineer’s Nominee calls upon the Contractor to do 
so. 

5.10 The Contractor shall remove all temporary works, clear and make good the site, 
at his cost to the satisfaction of the Engineer’s Nominee before the site is 
returned to the Port Authority. All materials shall be disposed to any place as 
pointed out by the Engineer’s Nominee of the work and site shall be cleared in 
every respect at no extra cost after completion of work. 

5.11  The Contractor shall remove all materials brought to work site / stacked at the 
work site or anywhere else within the Port area and clear the site at his cost to 
the full satisfaction of the Engineer’s Nominee before the site is returned to the 
Port Authority. All such materials including debris, tools & plants etc. shall be 
disposed off to any place as pointed out by the Engineer’s Nominee or be taken 
away from the location and shall be cleared in every respect and to reinstate to 
its original condition at no extra cost to the Port Authority immediately after 
completion of the work.  In case, any such material is found left in the work 
site or anywhere in the Port area, rent for the storage space occupied by the 
Contractor, either for stacking the materials /debris or for areas used for such 
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purpose but not cleared thereafter, will be recovered as per the prevailing Scale 
of Rate of Cochin Port Authority, for the rent applicable for open storage space 
for commercial purpose, for the period for which the area had been occupied by 
the Contractor. In addition to the above, in case the Port requires the area 
immediately for its use, Port will repossess the land after restoring it to its 
original condition, material will be confiscated and disposed off at the risk and 
cost of the Contractor, after issuing two notices giving 15 days’ time each for 
removing the material.  All expenses incurred in this shall be recovered by 
disposing off the material if any confiscated.  If any balance amount still 
remains to be realized that will be recovered from the Contractor by appropriate 
means. 

5.12  The Contractor shall observe all safety regulations during the execution of the 
work. Safety measures, precautions, warning signals etc. shall be 
taken/provided at the Contractor’s cost, as directed by the Engineer-in-Charge 
of the work. The Contractor shall provide all necessary personnel protection 
equipments such as helmet, lifeguard, goggles, boots, safety belts etc. to the 
workmen at his own cost and it shall be the Contractor’s responsibility to 
ensure that they use it while on the work site. 

5.13  The Contractor shall ensure that no labourers with criminal background are 
engaged for the work.  

5.14  The contractor shall take all precautions for not to damage any cables, pipelines 
etc. passing through the area of work. 

5.15  The Contractor shall comply with all the provisions of the Indian Workmen’s 
Compensations Act, Public Liability Policy, Provident Fund Regulations, 
Employees Provident Fund and ESI Act etc. amended from time to time and 
rules framed there under and other laws affecting the Contract labour that may 
be brought in to force from time to time. 

5.16 The bidders having EPF/ ESI registration certificates only shall be 
considered for qualification in the tenderers, if applicable, as per EPF /ESI 
Acts.  
In case, the Tenderer does not have the required number of employees 
which makes such registration mandatory, an Undertaking as per 
Annexure I to the effect shall be furnished. 

5.17  The Contractor shall provide, at every work place, at which 20 or more women 
workers are ordinarily employed, crèches of reasonable size and with adequate 
facility for the use of their children under the age of six years at his risk and 
cost. 

5.18  The Contractor shall also be responsible for arranging and carrying out works 
as mentioned in Clauses 1.1 & 1.2 above. 

5.19 Defect Liability period of the work is one (1) year from the date of 
completion of the work.   

6. POWER AND WATER 
6.1 Electric power required for the work can be supplied by the department from 

the nearest existing line of the Port Authority at prevailing rates. The cost of 
drawing temporary lines/ cables/ providing switches and making connection 
and metering arrangements etc, shall be borne by the Contractor. If there is any 
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disruption in the power supply due to supply failure/ restrictions imposed by 
the Kerala State Electricity Board, the department shall not be held responsible 
and the Contractor has to make suitable alternative arrangements at their cost. 

6.2 Water required for the work shall be arranged by the Contractor at his 
own cost. 

7. WORKMANSHIP  
7.1  All the works shall be done strictly according to relevant B.I.S. specifications 

unless otherwise specified. Whenever special conditions and other 
specifications deviate from the B.I.S. the former shall prevail. 

7.2  The whole work shall be completed in a diligent manner within the Contract 
period and defect or imperfection if any, observed during the Defect Liability 
Period/ guarantee period the same shall be rectified at Contractor’s cost to the 
full satisfaction of the Engineer’s Nominee within the time allowed. 

7.3  Precautions shall be taken for not to damage cables/ pipe lines etc. 
7.4  The work shall be arranged in the order of preference and as directed by the 

Engineer’s Nominee of work. 
8. TEMPORARY WORKS 
8.1 All scaffolding, staging, bracing and other temporary works required for proper 

execution of the works, shall be provided by the Contractor at his own cost, 
unless stated otherwise and that should be inclusive of all materials, labour, 
supervision and other facilities. The layout and details of such temporary works 
shall have prior approval of the Engineer’s Nominee, but the Contractor shall 
be responsible for proper strength and safety of the same. All temporary works 
shall be so constructed as not to interfere with any permanent work or with the 
work of other agencies. If it is necessary to remove any of the temporary works 
at any time to facilitate execution of works or work by other agencies, such 
removal and re erection, if required, shall be carried out by the Contractor at 
the direction of Engineer’s Nominee without any delay and any extra cost on 
this account shall be borne by the Contractor. 

8.2 On completion of the works, temporary works if any provided by the 
Contractor shall be removed from the site and the area shall be reinstated to the 
original condition at his own risk and cost. 

9. TIME FOR COMPLETION 
9.1 The time allowed for carrying out the work as mentioned in the memorandum 

shall be strictly observed by the Contractor. The work shall throughout the time 
period be proceeded with diligence, time being deemed to be the essence of the 
Contract. The number of days lost due to heavy rain shall be certified by the 
Engineer’s Nominee. The Contract period shall be extended for such certified 
days also without imposing compensation for delayed performance. 

9.2  The whole work shall be completed in accordance with the provisions under 
Contract Data or such extended time as may be allowed as per clause 29 of 
G.C.C. 

10. WORKING TIME 
The normal working time of the Port Authority is from 8 a.m. to 4.00 p.m. on 
all weekdays. If the Contractor wishes to carry out the work beyond normal 
working hours and or on holidays, he should get specific approval from the 



26 
 

Engineer’s Nominee for the same. Necessary supervision will be arranged by 
the department and the expenditure to be incurred in this connection will be 
borne by the department. 

11. RATES FOR VARIOUS ITEMS  
 The rate specified for each item shall be all inclusive value of the finished 

work, income tax and other taxes but excluding Service Tax. 
12. ALTERATIONS / ADDITIONS / OMISSIONS 

The quantities given in the bill of quantities (Schedule of items) are only 
approximate and payment will be made as per actual quantity of work done and 
rate specified. 

13. MEASUREMENT 
The quantities shall, unless otherwise stated, be measured in accordance with 
I.S.1200. 

14. For levying compensation as per Clause-49 of General Conditions of Contract 
(GCC), the Employer is not required to have documentary evidence to quantify 
or prove the losses suffered by the Employer due to delay in completion of 
work by the Contractor, as per conditions. 

15. Clause-25 of GCC- ‘Settlement of Disputes and Arbitration’ is not applicable 
in this Contract. 

16. Clause-26 of GCC- ‘Computerised Measurement Book’ is modified to the 
extent as detailed below. 

 Measurements of Work Done: 
  Executive Engineer (hereinafter called the Engineer’s Nominee) shall, except 

as otherwise provided, as certain and determine by measurement the value in 
accordance with the Contract of work done. 

  All measurement of all items having financial value shall be entered in 
Measurement Book and/or level field book so that a complete record is 
obtained of all works performed under the Contract. 

  All measurements and levels shall be taken jointly by the Engineer’s Nominee 
or his authorised representative and by the Contractor or his authorised 
representative from time to time during the progress of the work and such 
measurements shall be signed and dated by the Engineer’s Nominee and the 
Contractor or their representatives in token of their acceptance.  If the 
Contractor objects to any of the measurements recorded, a note shall be made 
to that effect with reason and signed by both the parties. 

  If for any reason the Contractor or his authorised representative is not available 
and the work of recording measurements is suspended by the Engineer’s 
Nominee or his representative, the Engineer’s Nominee and the Department 
shall not entertain any claim from Contractor for any loss or damages on this 
account.  If the Contractor or his authorised representative does not remain 
present at the time of such measurements after the Contractor or his authorised 
representative has been given a notice in writing three (3) days in advance or 
fails to countersign or to record objection within a week from the date of the 
measurement, then such measurements recorded in his absence by the 
Engineer’s Nominee or his representative shall be deemed to be accepted by 
the Contractor. 
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  The Contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for measurements and recording 
levels. 

  Except where any general or detailed description of the work expressly shows 
to the contrary, measurements shall be taken in accordance with the procedure 
set forth in the specifications notwithstanding any provision in the relevant 
Standard Method of measurement or any general or local custom.  In the case 
of items which are not covered by specifications, measurements shall be taken 
in accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available 
then a mutually agreed method shall be followed. 

  The Contractor shall give not less than seven days' notice to the Engineer’s 
Nominee or his authorised representative in charge of the work before covering 
up or otherwise placing beyond the reach of measurement any work in order 
that the same may be measured and correct dimensions thereof be taken before 
the same is covered up or placed beyond the reach of measurement and shall 
not cover up and place beyond reach of measurement any work without consent 
in writing of the Engineer’s Nominee or his authorised representative in charge 
of the work who shall within the aforesaid period of seven days inspect the 
work, and if any work shall be covered up or placed beyond the reach of 
measurements without such notice having been given or the Engineer’s 
Nominee's consent being obtained in writing the same shall be uncovered at the 
Contractor's expense, or in default thereof no payment or allowance shall be 
made for such work or the materials with which the same was executed. 

  Engineer’s Nominee or his authorised representative may cause either 
themselves or through another officer of the department to check the 
measurements recorded jointly or otherwise as aforesaid and all provisions 
stipulated herein above shall be applicable to such checking of measurements 
or levels. 

  It is also a term of this Contract that recording of measurements of any item of 
work in the measurement book and/or its payment in the interim, on account or 
final bill shall not be considered as conclusive evidence as to the sufficiency of 
any work or material to which it relates nor shall it relieve the Contractor from 
liabilities from any over measurement or defects noticed till completion of the 
defects liability period. 

17. MODIFICATIONS TO GCC 
         The following clauses of GCC shall be replaced and modified as below;- 

17.1 Definitions 
           Following definition stand replaced as: 

Market Rate is the rate decided by the Engineer on the basis of the cost of 
materials and labour at the site where the work is to be executed plus 15% to 
cover all overheads and profits 

17.2 Clause 45 and Clause 80 of GCC shall be modified as below;  
 Clause 45-Rates for items to be inclusive of Taxes The rate quoted by the 

Contractor shall be inclusive of the cost of provision of plant and equipment, 
materials, labour, execution, supervision, maintenance, overheads and profits 
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and every incidental and contingent cost and charges whatsoever excluding 
Goods and Service Tax (GST). GST as may be applicable from time to time 
shall be shown separately in the invoice. The Employer will perform such 
duties in regard to the deduction of such taxes at sources as per applicable law. 
Any new Taxes, levies, duties imposed after signing the Contract shall be 
reimbursed by the Employer on production of documentary evidence. The 
invoice to be submitted by the Contractor should include the GST Registration 
Number of the Contractor as well as the Employer.  

17.3 Clause 80-Taxes and Duties  
 Income Tax The Contractor and his staff shall be responsible for payment of 

all personal income taxes to the concerned authorities as per the law in force 
from time to time. Deduction of Income Tax shall be made by the Employer 
from each certificate of payment to the Contractor as per the prevailing rate  
such other rates as may be specified by the Central Government from time to 
time, on the gross amount of the Contractor’s bill for payment. The Contractor 
shall comply all the GST Regulations viz. timely uploading of bills, issue of 
debit/ credit notes etc. 

          GST -TDS Under GST Law Shall Be Deducted As Per Prevailing Rate 
17.4 Sub clause 43.2 under Clause 43:Payments,….. in GCC 2016 stands amended 

as given below:  
43.2 Payment of bills for Civil Works shall be regulated as detailed 

hereunder:  
43.2.1 Any Interim/Final bill which is incomplete in any respect shall be 

returned to the Contractor within 5 days of date of submission of bill to 
the Engineer or his Nominee. 

43.2.2 Interim bills shall be paid within 21 days of date of submission of bills 
in full shape, by the Contractor, as detailed below.  

43.2.3 Clarifications/corrections if any required on an Interim bill submitted, 
shall be sought from the Contractor within 4 days of submission of the 
bill and also, all such clarifications/corrections required shall be sought 
at one go except in exceptional circumstances. The Contractor shall 
submit the clarifications including carrying out corrections in the bill, if 
required, within 4 days thereafter. The clarified / corrected bill shall be 
verified and forwarded to Finance Department within the next 4 days. 
Clarifications if any required by the Finance Department shall be 
sought within 3 days and the Engineer/Nominee shall clear it on top 
priority within the next 3 days and, finally, the bill shall be paid to the 
Contractor within 3 days thereafter, i.e., within a total 21 days of date 
of submission of bills in full shape, as indicated above. 

43.2.4 However, on request by the Contractor, 75% of the bill amount shall be 
paid within 7 days of submission of the bill. Balance amount of the 
verified bill shall be paid within 21 days of the submission of the bill, 
on completion of all contractual requirements as brought out at sub 
clause 43.2.3. above.  

43.2.5 Final bill shall be paid within 3 Months of issue of Taking Over 
Certificate by the Engineer / Nominee, as detailed below. 
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43.2.6 The Contractor shall submit the Final bill to the Engineer / Nominee 
within 20 days of issue of Taking Over Certificate by the Engineer / 
Nominee. The bill shall be checked and all clarifications/corrections 
required on the bill submitted, shall be sought from the Contractor 
within 15 days thereafter. The Contractor shall submit the clarifications 
including carrying out corrections in the bill, if required, within the 
next 10 days. The clarified / corrected bill shall be verified and 
forwarded to Finance Department within the next 15 days. Thereafter, 
clarifications if any required by the Finance Department shall be sought 
within 10 days and the Engineer/Nominee shall clear it on top priority 
within the next 10 days and, finally, the bill shall be paid to the 
Contractor within 10 days thereafter, i.e., within a total 3 Months of 
issue of Taking Over Certificate by the Engineer / Nominee, as 
indicated above. 

43.2.7 However, on request by the Contractor, 50% of the final bill amount 
shall be paid within 7 days of submission of the bill, which will be 
adjusted against the final bill payment, on completion of all contractual 
requirements as brought out at sub clause 43.2.6 above.  

18. Any disputes and differences between the parties shall be resolved in the 
Jurisdiction of Courts in Cochin alone. 

19. In case of any contradiction between the Clauses in Tender Document and that 
in GCC, the clauses in the tender document shall prevail 
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6 DETAILED SPECIFICATIONS FOR MATERIALS TO BE USED 
ON WORK 

6.1 GENERAL 

6.1.1 Except where otherwise specified or authorized by the Engineer-in-Charge, 

materials supplied by the contractor shall conform to the latest edition of 

the Indian Standard Specifications and code of practices published by the 

Indian Standard Institution. Samples of materials to be supplied by the 

contractor shall be shown to the Engineer-in-Charge sufficiently in advance 

for approval of its quality for use on the work.   

6.1.2 All materials supplied shall be stored appropriately to prevent deterioration/ 

damage from any cause what so ever and to the entire satisfaction of the   

Engineer-in Charge. 

6.1.3 The materials required for the work shall be brought to the site and stacked 

at the places shown by the Engineer-in-Charge and the same shall be got 

approved for use in work sufficiently advance  so that the progress of the 

work is not affected by the  supply of materials. 

6.1.4 Payment for the materials supplied, shall be given only after they are used 

on the work. 

6.1.5 Tolls are payable by the Contractor as per rules for vehicles using the 

Port’s road for supplying the materials. 

6.2 FINEAGGREGATE FOR MAKING MORTAR FOR MASONRY 

WORK / PLASTERING    WORK 

6.2.1 Fine Aggregate used for masonry mortar shall conform to IS:2116. Sand 

used for plastering shall conform to IS:1542-1992. 

6.3 AGGREGATES FOR CONCRETE 

6.3.1 Aggregates (fine and coarse) for concrete shall comply with the 

requirements of IS: 383 – ‘Specifications for coarse and fine aggregate 

from natural sources for concrete’. Aggregate shall be obtained from 

sources approved by the Engineer-in-Charge. Aggregates, which are not 

perfectly clean, shall be washed in clean water to the entire satisfaction of 

the Engineer-in-Charge. 
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6.3.2 The fine aggregate shall be clean, hard, durable, uncoated, dry and free 

from injurious, soft or flaky pieces and organic or other deleterious 

substances. 

6.3.3 Each type of aggregate shall be stored separately for the approval of 

Engineer-in-Charge. Wet aggregate delivered at the site shall be kept in 

storage for at least 24 hours to ensure adequate drainage before being used 

for concreting. 

6.3.4 Contractor shall maintain at site at all times such quantities of each type of 

aggregate as are considered by the Engineer-in-Charge to be sufficient to 

ensure continuity of work. 

6.4 CEMENT 

6.4.1 Quality of cement used for the work shall be 53 grade ordinary Portland 

cement conforming to IS:12269 or Pozzolona cement conforming to I.S. 

1489 unless otherwise approved by the Engineer-in-Charge. 

6.4.2 The cement required for the work will have to be procured by the 

contractor and shall comply with the relevant IS. As far as possible, the 

cement required for the work will have to be procured from the government 

agencies. The cement shall, if required by the Chief Engineer / Engineer-in-

Charge, be tested and analyzed by an independent analyst at the 

Contractor’s cost and result produced to the Engineer-in-Charge. 

6.4.3 Supply of cement shall be taken in 50kg bags bearing manufacture’s name 

and BIS marking. Samples of cement arranged by the contractor shall be 

taken by the Engineer-in-Charge and got tested in accordance with 

provisions of relevant BIS codes. In case, test results indicate that the 

cement arranged by the Contractor does not conform to the relevant BIS 

codes, the same shall stand rejected and shall be removed from the site by 

the contractor at his own cost within a week’s time of written order from 

the Engineer-in-Charge to do so. 

6.4.4 A cement godown of adequate capacity as directed by the Engineer-in-

Charge shall be constructed by the contractors at the site of the work for 

which no extra payment shall be made. Double lock provision shall be 
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made to the door of the cement godown. The key of one lock shall remain 

with the Engineer-in-Charge or his authorized representative and the key of 

the other lock shall remain with the contractor. The contractor shall be 

responsible for the watch and ward and safety of the cement godown. The 

contractor shall facilitate the inspection of the cement godown by the 

Engineer-in-Charge. 

6.4.5 The cement brought to the site and cement remaining unused after 

completion of work shall not be removed from the site without written 

permission from /of the Engineer-in-Charge. 

6.4.6 The cement shall be stored in a weather proof building with facilities for 

inspection.  

6.4.7 The contractor shall maintain a cement register showing dates of receipt 

and issue, quantities used daily and balance which shall be accessible to the 

Engineer-in-Charge. 

6.4.8 For cement stored in silo, clauses 6.4.3. and 6.4.4 are not applicable. 

6.5 WATER 

6.5.1 Clean fresh water free from oils, acids, alkalies, salt, sugar, organic 

materials or other harmful materials shall be used for washing aggregates, 

mixing and curing of concrete. The water used shall comply with clause 5.4 

of IS:456-2000. Potable water is generally considered good for mixing 

concrete. 

6.5.2 Cochin Port Authority will not provide/supply water for the work. 

Water has to be arranged by the contractor himself for the construction 

works including curing work at his own risk and cost. 

6.5.3 Samples of water arranged by the contractor shall be taken by the Engineer 

in Charge and got tested in accordance with the provisions of relevant BIS 

codes. In case test results indicate that the water arranged by the contractor 

does not conform to the relevant BIS codes, the same shall not be used for 

any works. The cost of tests shall be borne by the contractor. 

6.6 ADMIXTURES IN CONCRETE 
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6.6.1 Admixture in concrete will be allowed only with prior approval of the 

Engineer–in–Charge. The contractor shall produce test certificates from 

recognized laboratories before use, if so desired by the Engineer–in–

Charge. 

6.7 EXTERIOR/INTERIOR ACRYLIC EMULSION PAINT  

6.7.1 The weatherproof exterior acrylic emulsion paint and interior acrylic 

emulsion paint must be of approved premium quality and from a recognized 

manufacturer. The coverage of both paints shall adhere to the specifications 

provided by the manufacturer. The colour and shade of the paints shall be 

determined as per the directives of the Engineer-in-Charge. 

6.7.2 The application of wall paint shall consist of two coats of premium quality 

interior-grade acrylic emulsion paint, which contains a volatile organic 

compound (VOC) content of less than 50 grams per litre from an approved 

brand and manufacturer. Additional coats shall be applied as necessary to 

achieve a uniform shade and colour. 

6.7.3 The finishing of walls shall be executed with two or more coats of 100% 

premium acrylic emulsion paint that complies with a VOC content of less 

than 50 grams per litre. This paint shall possess ultraviolet (UV) resistance 

as per IS 15489:2004, as well as resistance to alkali, fungi, and dirt. The 

exterior paint shall be of the required shade and shall include silicone 

additives. The application shall be conducted over and including a priming 

coat of approved exterior primer. 

6.8 SYNTHETIC ENAMEL PAINT 

6.8.1 Synthetic Enamel paint conforming to IS 2932 of approved good quality of 

Asian or Nicholson or ICI Dulux or equivalent shall be used. The shade of 

under coat shall be match with the top coat as recommended by the 

manufacturer. 

6.9 PINK PRIMER 

6.9.1 For (Wood work) hard or soft wood Pink primer conforming to IS 3536. 
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6.9.2 The primer shall be ready mixed primer of approved brand and 

manufacture. 

 
 

SIGNTURE OF TENDERER 
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7. DETAILED SPECIFICATIONS FOR ITEMS OF WORKS 

7.1 GENERAL 

7.1.1 Except where otherwise specified or authorized by the Engineer-in-Charge, 

all items of works executed by the contractor shall conform to the latest 

edition of the Bureau of Indian Standard Specifications and code of 

practices published by the B.I.S. Where no such specifications or code of 

practice exists the latest B.S.S. codes of practice or any other equivalent / 

standard code of practice shall also be considered for adoption. The 

tenderer while indicating any such specifications shall enclose the full set 

of the publication so referred and not in extracts. Photostats / Xerox copies 

in duplicate shall be forwarded which shall not be returned to the 

contractor. In absence of any specification, the department deserves the 

right to adopt trade specifications and/or sound engineering practices for 

the specialized work as may be decided by the Engineer-in-Charge which 

shall be final, conclusive and binding on the contractor. 

7.2 DISMANTLING AND DEMOLISHING 

7.2.1 During demolition or dismantling, every precaution shall be taken by the 

contractor to prevent damage to any part of the structure and also to any 

adjacent structures which are to be left intact. Any damage caused to the 

structures, due to the carelessness and negligence of the contractor shall be 

made good by him at his own expense. Care must be taken by the 

contractor in such a way that debris shall not fall into water and if falls to 

be removed immediately. 

7.2.2 All materials obtained from dismantling or demolition shall be the property 

of the CoPA unless otherwise specified and shall be kept in safe custody 

until they are handed over to the Engineer-in-Charge. 

7.2.3 The demolition shall always be well planned before hand and shall 

generally be done in reverse order of the one in which the structure was 

constructed. The operations shall be got approved from the Engineer-in-

Charge before starting the work. Due care shall be taken to maintain the 

safety measures prescribed in IS 4130 and construction and demolition 
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waste management rules 2016 shall be followed.  

7.2.4 Necessary propping, shoring and or under pinning shall be provided to 

ensure the safety of the adjoining work or property before dismantling and 

demolishing is taken up and the work shall be carried out in such a way that 

no damage is caused to the adjoining work or property. Wherever specified, 

temporary enclosures or partitions and necessary scaffolding with suitable 

double scaffolding and proper cloth covering shall also be provided, as 

directed by the Engineer-in-Charge. It shall be ensured that no dust is 

generated while demolishing. Barricading shall be provided wherever 

required. 

7.2.5 Necessary steps shall be taken to keep noise and dust nuisance to the 

minimum. All work needs to be done under the direction of Engineer-in-

Charge. Helmets, goggle, safety belts etc., should be used whenever 

required and as directed by the Engineer-in-Charge. The demolition work 

shall be proceeded with in such a way that it causes the least damage and 

nuisance to the adjoining building and the public.  

7.2.6 Dismantling shall be done in a systematic manner. All materials which are 

likely to be damaged by dropping from a height or by demolishing roofs, 

masonry etc. shall be carefully removed first. Chisels and cutters may be 

used carefully as directed. The dismantled articles shall be removed 

manually or otherwise, lowered to the ground (and not thrown) and then 

properly stacked as directed by the Engineer-in-Charge.  

7.2.7 Any serviceable material, obtained during dismantling or demolition, shall 

be separated out and stacked properly as directed by the Engineer-in-

Charge within a lead of 50 meters. All unserviceable materials, rubbish etc. 

shall be disposed off at authorized locations as directed by the Engineer-in-

Charge.  

7.2.8 Where existing fixing is done by nails, screws, bolts, rivets, etc., 

dismantling shall be done by taking out the fixing with proper tools and not 

by tearing or ripping off. 

7.2.9 Appropriate screens shall be placed where necessary to prevent injuries due 
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to falling pieces. Water spray shall be used to reduce dust while tearing 

down plaster from brick work. Safety belts shall be used by labourers while 

working at higher level to prevent falling from the structure. Wherever, 

possible mechanized working platform shall be used. First-aid equipment 

shall be made available at all demolition works of any magnitude. 

7.2.10 The contractor shall maintain/disconnect existing services, whether 

temporary or permanent, wherever required by the Engineer-in-Charge. 

7.3 CEMENT PLASTERING 

7.3.1 Cement plastering shall be with the grade of mortar and of thickness 

specified in the schedule. The surface to be plastered shall be thoroughly 

cleaned and kept wet for 4 hours before plastering. 

7.3.2 All the corners shall be rounded off to a radius of 25 mm unless otherwise 

specified. 

7.3.3 Where smooth finishing is specified in the schedule the plastering shall be 

floated over with neat cement slurry using 2.2 kg of cement per square 

meter immediately after the final coat of plastering and rate quoted for 

plastering shall include cost of this finishing work. 

7.3.4 The plastered surface on which glazed tiles or other similar type of 

finishing are to be provided subsequently shall not be finished smooth but 

shall be scarified for forming a base for providing the final surface finish as 

required. 

7.3.5 The surface shall be cured for 7 days. 

7.3.6 The rate shall include all labour and materials including scaffolding, curing 

etc. complete. required for completion of work. Measurement of the work 

under this head shall be made on the basis of the area of work done. 

7.4 REPAIR TO PLASTER (12MM TO 20MM THICKNESS) 

7.4.1 The work includes cutting the patch and preparing the wall 

surface.Scaffolding as required for the proper execution of the work shall 

be erected. If work can be done safely with the ladder or jhoola these will 

be permitted in place of scaffolding.  

7.4.2 The mortar of the patch, where the existing plaster has cracked, crumbled 
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or sounds hollow when gently tapped on the surface, shall be removed. The 

patch shall be cut out to a square or rectangular shape at position marked 

on the wall as directed by the Engineer-in-Charge or his authorized 

representative. The edges shall be slightly under cut to provide a neat joint. 

7.4.3 The masonry joints which become exposed after removal of old plaster 

shall be raked out to a minimum depth of 10 mm in the case of brick work 

and 20 mm in the case of stone work. The raking shall be carried out 

uniformly with a raking tool and not with a basuli, and loose mortar dusted 

off. The surface shall then be thoroughly washed with water, and kept wet 

till plastering is commenced. In case of concrete surfaces, the same shall be 

thoroughly scrubbed with wire brushes after the plaster had been cut out 

and pock marked with a pointed tool, at spacings of not more than 5 cm. 

Centres, the pock being made not less than 3 mm deep. This is to ensure a 

proper key for the plaster. The surface shall be washed and cleaned and 

kept wet till plastering is commenced. 

7.4.4 Mortar of specified mix with the specified sand shall be used. The surface 

shall be finished even and flush and matching with the old surrounding 

plaster. All roundings necessary at junctions of walls, ceilings etc. shall be 

carried out in a tidy manner.  

7.4.5 All dismantled mortar & rubbish etc. shall be disposed off within 24 hours 

from its dismantling promptly as directed by the Engineer-in-Charge. 

7.4.6 Doors, windows, floors, articles of furniture etc. and such other parts of the 

building shall be protected from being splashed upon. Splashing and 

droppings, if any, shall be removed by the contractor at his own cost and 

the surface cleaned. Damages, if any, to furniture or fittings and fixtures 

shall be recoverable from the contractor. 

7.4.7 Curing shall be started as soon as the plaster has hardened sufficiently not 

to be damaged when watered. The plaster shall be kept wet for a period of 

at least 7 days. 

7.4.8 Cleaning of existing Reinforcement and passivating its surface 

7.4.8.1 The alkaline chemical rust remover as approved by the Engineer-in Charge 
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and should be procured in sealed containers indicating the batch number 

and the date of manufacture etc. 

7.4.8.2 The rust has to be removed from the surface of the reinforcement manually 

using chisels, wire brush, emery paper etc. as directed by Engineer-in-

Charge at no extra cost, till the steel surface is cleared of all rust that could 

be removed manually or mechanically. 

7.4.8.3 Then alkaline chemical rust remover, as approved by the Engineer-in 

Charge shall be applied with brush over the reinforcement surface 

thoroughly along the full length of rusted reinforcement. After 24 hours of 

its application the surface shall be cleaned with wire brush and all loose 

particles removed. It should then be washed clean, with water, thoroughly 

and allowed to dry. alkaline chemical rust remover should be applied to the 

reinforcement approximately one litre for 6 to 7 sqm. of the steel area 

(assuming the surface of the reinforcement of rough) the consumption of 

the alkaline chemical rust remover should be about 0.40 litres per 10 Sqm. 

area of RCC unit. 

7.4.9 Application of Bonding Coat on RCC 

7.4.9.1 Epoxy bonding adhesive shall be approved by the Engineer-in Charge.             

Bonding coat is required to be applied for adhesion of applied repair 

concrete or mortar to the parent concrete. For this, the surface should be 

thoroughly cleaned by brushes and by blowing air from hand operated 

pump. The surface shall then be saturated with water (but without excess 

water). 

7.4.9.2 The components of bonding coat shall be weigh batched and mixed in 

specific proportions, in a clean container, as directed by the Engineer-in-

Charge. They should then be blended to a uniform and homogeneous 

mixture, lump free and of creamy consistency. 

7.4.9.3 The epoxy bonding adhesive, with a coverage rate of 2.20 sqm/kg, shall be 

applied by stiff nylon bristle brush. The bonding material should be worked 

well onto the concrete surface of the parent concrete including 

reinforcement surface ensuring that no pinholes are visible 
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7.5 PROVIDING AND APPLYING SYNTHETIC ENAMEL PAINT 

7.5.1 Paints/ primers of approved premium brand and manufacture shall be used. 

Only ready mixed Paint (Exterior grade) as received from the manufacturer 

without any admixture shall be used. If for any reason, thinning is 

necessary in case of ready mixed Paint, the brand of thinner recommended 

by the manufacturer or as instructed by the Engineer-in-Charge shall be 

used. 

7.5.2 The surface shall be thoroughly cleaned off all dirt, rust, dust, grease etc. 

with wire brush, sand paper etc., and be made perfectly clean and dry while 

painting. For wood surfaces visible knots, holes etc. shall be filled with 

appropriate filling material with some shade as paint and rubbed smooth 

before applying paint. 

7.5.3 The number of coats shall be as per schedule. Successive coats shall be 

applied only on the next day after rubbing with the finest grade of wet 

abrasive paper and dusting of the loose particles.  

7.5.4 Measurements of the work under this head shall be made on the basis of the 

area of work done and rate quoted shall include the cost of surface 

preparation, materials, labour, scaffolding etc. required for the completion 

of   works as detailed above. 

7.6 PLAIN & REINFORCED CEMENT CONCRETE  

7.6.1 General 

The concrete used for all works, concreting procedure etc. shall be in 

accordance with IS:456-2000. 

7.6.2 Concrete Mix   

Mix used for Cement Concrete shall be as specified in the schedule.  

7.6.3 Nominal Mix 

For nominal mix concrete, proportion of fine aggregate to coarse aggregate 

shall be 1:2 by mass. The minimum cement content per cubic meter of 

nominal mix concrete shall be as per table 5 of IS: 456-2000. 

7.6.4 Size of Coarse Aggregate 
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For all concrete, 20 mm size graded aggregate conforming to IS:383-2016 

shall be used unless otherwise specified. If 20 mm graded aggregates as per 

IS:383 are not readily available, graded 20 mm aggregate shall be obtained 

by blending 20 mm and 12.5/ 10 mm aggregates in the proportion arrived 

based on the combined sieving of aggregates.  

7.6.5 Mixing of Concrete 

7.95.1 Concrete shall be mixed in a drum or pan type batch mixer, the type and 

capacity of which is to be approved by the Engineer-in-Charge. Time 

allowed for mixing, after all ingredients have been placed in the mixers 

shall not be less than two minutes. If there is segregation after unloading 

from the mixer, the concrete should be remixed. 

7.95.2 Ready mix concrete from outside source shall be allowed for use on the 

work subject to the conditions that: (i) written permission shall be obtained 

from the Engineer-in-Charge, (ii) all quality control measures as stipulated 

by the Engineer-in-Charge are strictly adhered to by the Contractor at his 

cost, (iii) all design mix calculations as per Clause 2.3.4 of Tender 

Document shall be submitted by the contractor for approval of the 

Engineer-in-Charge & approval obtained; and (iv) all expenses  towards 

conveyance and incidentals of providing departmental supervision at the 

mixing plant shall be borne by the Contractor. 

7.6.6 Transporting, placing, compacting and curing of concrete 

7.6.6.1 Transporting placing, compacting and curing of concrete shall be as per 

clause 13 of  IS:456-2000.  Placement of concrete shall be done with 

concrete pumps and pipelines unless otherwise approved by the Engineer-

in-Charge in special cases.    

7.6.6.2 Concrete shall be transported from the mixer to the worksite as rapidly as 

possible which will prevent the segregation or loss of any ingredient, and 

for maintaining the workability. 

7.6.6.3 The concrete shall be placed and compacted before setting commences and 

should not be subsequently disturbed. Care should be taken to avoid 

displacement of reinforcement or movement of formwork. 
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7.6.6.4 All concrete shall be vibrated unless otherwise specified or approved by the 

Engineer-in-Charge and such vibrating shall be as required by the 

Engineer- in-Charge. The mechanical vibrators complying with IS:2505, 

IS:2506 or  IS:4656 shall be used for compacting concrete. All vibrations 

shall be carried out to a plan approved by the Engineer-in-Charge. No 

workman shall be allowed to operate the vibrator without having received 

instructions and training in its use. Care must be taken to avoid segregation 

and excessive vibration. 

7.6.6.5 Concreting shall be carried out continuously upto construction joints, the 

positions and arrangement of which shall be as directed by the Engineer-in-

Charge. When the work has to be resumed the construction joints shall be 

prepared in accordance with clause 13.4 of IS:456-2000. 

7.6.6.6 Unless otherwise specified, all concrete shall be kept continuously in a 

damp condition by ponding or by covering with a layer of sacking, canvas, 

hessian or similar materials with fresh water for not less than 7 days after 

laying the concrete. If curing is not done properly the department will be at 

liberty to engage labour for curing and the expenditure incurred will be 

recovered from the contractor’s bill. The decision of the Engineer-in-

Charge will be final on this. 

7.6.6.7 Stripping time for the form work shall be as stipulated in clause 11.3 of 

IS:456-2000.  Any impression, fins etc. that may occur from the form work 

shall be removed and treated with cement mortar 1:1.5 (1 cement: 1.5 

sand). 

7.6.6.8 Contractor shall arrange to fix any fixtures wherever necessary while doing 

concreting work without any extra cost. Cost of fixtures will be paid 

separately, if it is provided by the contractor. 

7.6.6.9 The unit rate quoted by the tenderer shall be for the finished work and 

deemed to include cost of all materials and labour, form work, provision of 

holes, recess, other contingent items etc. required for the completion of 

work as specified etc 
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7.7             PROVIDING AND APPLYING INTERIOR ACRYLIC EMULSION   

PAINT 

The surface shall be thoroughly cleaned of dust and then be sand papered to 

give a smooth and even surface. Over the prepared surface one base coat of 

primer for exterior/interior emulsion paint of same brand shall be applied 

with hand brush in horizontal stroke followed immediately by a vertical one 

which together shall constitute one coat. After the primer coat has dried for 

at least 48 hours, the surface shall be lightly sand papered to make it 

smooth. All loose particles shall be dusted off after rubbing and the surface 

cleaned well. The first finishing coat of exterior/interior emulsion paint 

shall then be applied with hand brush in horizontal stroke followed 

immediately by a vertical one which together shall constitute one coat. The 

second coat shall be applied in the same way of first coat to obtain an even 

surface, after the first finishing coat dried as per the directions of the 

Engineer-in –Charge  

Measurements of the work under this head shall be made on the basis of the 

area of work done and rate quoted shall include the cost of labour, 

materials, scaffolding etc. required for the completion of work 

Application: The number of coats shall be as stipulated in the item. The 

Paint will be applied in the usual manner with brush, spray or roller. The 

Paint dries by evaporation of the water content and as soon as the water has 

evaporated the film gets hard and the next coat can be applied. The time of 

drying varies from one hour on absorbent surfaces to 2 to 3 hours on non-

absorbent surfaces. The thinning of emulsion is to be done with water and 

not with turpentine. Thinning with water will be particularly required for 

the under coat which is applied on the absorbent surface. The quantity of 

water to be added shall be as per manufacturer’s instructions. The surface 

on finishing shall present a flat 137 velvety smooth finish. If necessary 

more coats will be applied till the surface presents a uniform appearance. 
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Precautions 

Old brushes if they are to be used with emulsion Paints, should be 

completely dried of turpentine or oil Paints by washing in warm soap 

water. Brushes should be quickly washed in water immediately after use 

and kept immersed in water during break periods to prevent the Paint from 

hardening on the brush.(b) In the preparation of wall for plastic emulsion 

painting, no oil base putties shall be used in filling cracks, holes etc. (c) 

Splashes on floors etc. shall be cleaned out without delay as they will be 

difficult to remove after hardening. (d) Washing of surfaces treated with 

emulsion Paints shall not be done within 3 to 4 weeks of application.  

Measurements: The length and breadth shall be measured correct to a cm. 

Measurements of the work under this head shall be made on the basis of the 

area of work done and the rate quoted shall include the cost of labour, 

materials scaffoldings etc. required for the completion of the work. 

7.8  FRENCH SPIRIT POLISHING 

7.8.1 Pure shellac conforming to IS 16 varying from pale orange to lemon yellow 

colour, free from resin or dirt shall be dissolved in methylated spirit at the 

rate of 140gm of shellac to 1 litre of spirit.suitable pigment shall be added 

to get the required shade. Ready made polish conforming to IS 348 can also 

be used. 

7.8.2 Specifications for polishing new surface & old surface mentioned in 

CPWD specification shall be applied wherever applicable. 

7.9 PRIMER APPLICATION ON WOOD WORK 

7.9.1 The wood work to be painted shall be dry and free from moisture. 

7.9.2 The surface shall be thoroughly cleaned. All unevenness shall be rubbed 

down smooth with sand paper and shall be well dusted. Knots, if any shall 

be covered with preparation of red lead made by grinding red lead in water 

and mixing with strong glue sized and used hot. Appropriate filler material 
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conforming to IS 345 with same shade as paint shall be used where 

specified. The surface treated for knotting shall be dry before Paint is 

applied. After the priming coat is applied, the holes and indentation on the 

surface shall be stopped with glazier’s putty or wood putty. Stopping shall 

not be done before the priming coat is applied as the wood will absorb the 

oil in stopping and the latter is therefore liable to crack. 

7.9.3 The primer shall be applied with brushes, worked well into the surface and 

spread even and smooth. 

 

 

 

SIGNATURE OF TENDERER 
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ANNEXURE-I 

 

COCHIN PORT AUTHORITY 

REPAIRING AND EXTERIOR PAINTING OF HOD QUARTERS  

UNDERTAKING REGARDING EPF AND ESI REGISTRATION 

 

I/ We, M/s…………………………………………………………….. (Name & 
Address of the tenderer) solemnly affirm and undertake that I/ We do not have the 
required number of employees for taking registration under EPF Organisation and ESI 
Corporation. I/ We also undertake that I/ We take the full responsibility for all the 
consequences arising due to the above and indemnify CoPA officials for any actions 
taken in this regard 

 

 

SIGNATURE OF TENDERER 
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ANNEXURE II  

 

PROFORMA OF UNDERTAKING THAT NO CHANGES HAVE BEEN 
MADE IN THE TENDER DOCUMENT DOWNLOADED 

 

I/We……………………………………………………………………………………
…… 
…………………………………………………………………………………………
…… …………………………do hereby confirm that no changes have been made in 
the Tender document downloaded and submitted by us for the Tender No:- T6/T-
2078/2026-C 

Yours faithfully,  

 

Signature : 

 

Name & Designation: 
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Annexure- III 

 
PROFORMA OF POWER- OF-ATTORNEY/LETTER OF AUTHORITY 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

To 
The Chief Engineer 
Cochin Port Authority, 
Cochin 682009. 
Kerala, India. 

Dear Sir, 

We____________________________________________________________________ 
do hereby confirm that Mr./Ms./Mrs____________________________ [INSERT 
NAME AND ADDRESS], whose signature is given below, is /are authorized to 
represent us to bid, negotiate and conclude the agreement on our behalf with you 
against Tender for “REPAIRING AND EXTERIOR PAINTING OF HOD 
QUARTERS”. 

We confirm that we shall be bound by all and whatsoever our said agents shall commit. 

Signature of the authorized person: 

 

Name & Designation : 

 

Yours faithfully, 

 

Signature, name and seal of the certifying authority 
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Annexure- IV 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the 
beneficiary 

 

2 Credit Account No. 
(Should be full 14 digit) 

 

3 Account Type 
(SB or CA or OD) 

 

4 Name of the Bank  
5 Branch 

(Full address with telephone No.) 
 

6 MICR code 
(Should be 9 digit) 

 

7 Telephone/Mobile/Fax No. of the 
beneficiary 
 
 

Telephone: 

Mobile    : 
Fax           : 

8 Cancelled Cheque  

 

 

 

 

Signature with seal 

(Authorized Signatory) 
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Annexure –V 
 
 

PROFORMA OF BANK GUARANTEE FOR PERFORMANCE 
GUARANTEE/ SECURITY DEPOSIT 

(To be executed on non-judicial Stamp Paper of appropriate value) 

[The bank, as requested by the successful Tenderer, shall fill in this form in 
accordance with the instructions indicated]   
 

In consideration of the Board of Authorities Major Ports for the Port of [insert name 
of Port]  incorporated by The Major Port Authorities Act, 2021 as amended by 
Major Port Authority (hereinafter called “The Board” which expression shall unless 
excluded by or repugnant to the context or meaning thereof be deemed to include the 
Board of Trustees of the Port of [insert name of Port], its successors and assigns) 
having agreed to exempt _________________________________ (hereinafter called 
the “Contractor”)’ 

      (Name of the Contractor/s) 

from the demand under the terms and conditions of the Contract, vide 
_______________________________ ‘s letter No.____________________  

      (Name of the Department) 

date _______________ made between the Contractors and the Board for execution of 
____________________________________________________ covered under 
Tender No._________________________ dated __________ (hereinafter called “the 
said contract”) for the payment of Security Deposit in cash or Lodgement of 
Government Promissory Loan Notes for the due fulfilment by the said Contractors of 
the terms and conditions of the said Contract, on production of a Bank Guarantee for 
Rs.___________________ 
(Rupees__________________________________________) only we, the (Name of 
the Bank and Address) ________________________________ 
______________________________________________________________ 
(hereinafter referred to as “the Bank”) at the request of the Contractors do hereby 
undertake to pay to the Board an amount not exceeding Rs._____________ (Rupees 
______________________________________) only against any loss or damage 
caused to or suffered or which would be caused to or suffered by the Board by reason 
of any breach by the Contractors of any of the terms and conditions of the said 
contract.  

2. We, ______________________, _____________________, do hereby 

                (Name of Bank)      (Name of Branch) 
undertake to pay the amounts due and payable under this guarantee without any demur 
merely on a demand from the Board stating that the amount claimed is due by way of 
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loss or damage caused to or which would be caused to or suffered by the Board by 
reason of any breach by the Contractors of any of the terms and conditions of the said 
contract or by reason of the Contractors failure to perform the said contract. Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable 
by the Bank under this Guarantee. However, our liability under this guarantee shall be 
restricted to any amount not exceeding Rs.___________ (Rupees 
____________________________________) only. 

3. We, _____________(Name of Bank and Branch)____________________, 
undertake to pay to the   

Board any money so demanded notwithstanding any dispute or disputes raised by the 
Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 
thereto our liability under this present being absolute and unequivocal. The payment 
so made by us under this bond shall be a valid discharge of our liability for payment 
there under and the Contractor(s) shall have no claim against us for making such 
payment. 

4. We, ____________(Name of Bank and Branch) further agree with the Board 
that the guarantee herein contained shall remain in full force and effect during the 
period that would be taken for performance of the said contract and that it shall 
continue to be enforceable till all the dues of the Board under or by virtue of the said 
contract have been fully paid and its claims satisfied or discharged or till the 
______________________________________________________  

   (Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully 
and properly carried out by the said Contractors and accordingly discharge this 
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board 
but at the cost of the Contractors, renew or extend this guarantee for such further 
period or periods as the Board may require from time to time. 

5. We, ______________________________ further agree with the Board  

  (Name of Bank and Branch) 
that the Board shall have the fullest liberty without our consent and without affecting 
in any manner our obligations hereunder to vary any of the terms and conditions of the 
said contract or to extend the time of performance by the said contract or to extend the 
time of performance by the said Contractors from time to time or to postpone for any 
time or from time to time any of the powers exercisable by the Board against the said 
Contractors and to forebear or enforce any of the terms and conditions relating to the 
said contract and we shall not be relieved from our liability by reason of any such 
variation or extensions being granted to be Contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the Board to the 
Contractors or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of 
the Bank or the Contractor(s). 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 

8. We, _________________________ Bank lastly undertake not to revoke this 
guarantee during its currency except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein : 

a) Our liability under this Bank Guarantee shall not exceed Rs._________ 

 (Rupees ___________________________________ only); 

b) this Bank Guarantee shall be valid upto ___*__________; and 

c) we are liable to pay the guarantee amount or any part thereof under this Bank 
Guarantee only and only if you serve upon us a written claim or demand on or before 
______________________ (date of expiry of Guarantee).” 

 
Date ____________________ day of _____________ 2026 
 
       

       For (Name of Bank) 

 

    (Name) 

 

              Signature 

 

 

*  The date will be sixty (60 )days after the end of the period of Defect Liability as 
specified in   the Contract. 

 

 

 

 
 


