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Cochin Port Authority

Tender No.T6/T-2088/2026-C Dated:-20-02-2026
1.NOTICE INVITING TENDER

Electronic Tenders (e-tenders) on percentage basis are invited by Cochin
Port Authority from reputed contractors in Single Stage Two Cover bidding
procedure [Technical Bid and Financial Bid], meeting the Minimum Eligibility
Criteria specified below for the work of “Renovation of Warehouse No.2 at
Mattancherry Wharf (Re-Tender)”.

1. MINIMUM ELIGIBILITY CRITERIA:
a) Experience

The tenderers should have experience of having successfully completed
during the last 7 (seven) years ending 31° JANUARY 2026, at least either:

I. Three Similar Works each costing not less than Rs.53.76Lakhs
(OR)
ii. Two Similar Works each costing not less than Rs.67.20Lakhs
(OR)
ii. One Similar Work costing not less than Rs.107.53Lakhs

b) Financial Turnover

Average Financial Turnover of the tenderer over the last three financial
years ending 31" March 2025 of the previous financial year [2022-23,
2023-24, 2024-25] shall not be less than Rs.40.32Lakhs

Explanatory Notes to a) & b) :

Note 1:-Similar Work(s) means “Civil Construction works or
Construction of Buildings or Renovation/ Repair works of
Buildings”

Note 2:-Following enhancement factors will be used for the costs of works
executed for bringing the financial figures to a common base
value in respect of the works completed in past years.



Table 1

Year before Multiplying factor
One year 1.07
Two years 1.14
Three years 1.21
Four years 1.28
Five years 1.35
Six years 1.42

Note 3:-

Note 4:-

Note 5:-

The experience certificate of works executed in private sectors /
organisations shall be considered for qualification, only on
submission of TDS certificate (Form 26 AS) along with work
order and completion certificate.

Satisfactory Client / Owners’s Certificate or documentary proof
shall be submitted in support of the assignments / works
performed and claimed by the tenderer to fulfill the eligibility
criteria for qualification. A statement duly certified by the
Chartered Accountant showing the Average Annual Financial
Turnover over the last 3 financial years and audited financial
statements for the last three years shall be submitted.

The works reckoned for the above purpose are those executed by
the tenderers as prime contractor or proportionately as member
of joint venture or as a sub-contractor authorized and approved
by the Employer of the work(s) against which the tenderer has
claimed his experience; it will be considered for qualification
only if documentary proof of such authorization / approval of
the Employer are submitted.

Other Eligibility Considerations

Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:

i) made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

ii) record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation
history, or financial failures, black listing/ debarring by Govt.
departments etc.



2.2

The bidders having EPF/ ESI registration certificates only shall be
considered for qualification in the tenderers, if applicable, as per EPF
/ESI Acts. In case, the Tenderer does not have the required number of
employees which makes such registration mandatory, an Undertaking
as per Annexure — 11 to the effect shall be furnished.

3. Pertinent information to the tender is given in the following Tables:
i) Schedule of different activities till submission of the bid are detailed as
under:
Table 2
I\SI:;. Particulars Date and Time
1 | Tender e- publication date 20-02-2026
2 | Download period of Bid Documents 20-02-2026 to 12-03-2026
3 | Last date for seeking clarification 05-03-2026
4 | Date of Pre-Bid meeting Nil
5 | Last date and time of submission of Bid | 12-03-2026 up to 14.30 hrs
6 | Date and time of opening the Bid 12-03-2026 after 15.00 hrs
ii) Bid information :
Table 3
i) | Estimated Amount put to |: Rs.1,34,40,670.00.
Tender
i) | Earnest Money Deposit 'Rs.2,68,820.00 furnished through
Demand Draft or Banker’s Cheque drawn
in favour of Financial Adviser & Chief
Accounts Officer, CoPA from any
Commercial Bank in India or through
RTGS/NEFT mode
iii) | Cost of Bid document Rs.2360.00/- (Rs.2,000 + 18% GST)
(Non refundable) furnished through
Demand Draft or Banker’s Cheque drawn
in favour of Financial Adviser & Chief
Accounts Officer, CoPA from any
Commercial Bank in India or through
RTGS/NEFT mode
iv) | Validity period of Tender 120 days from the Last Date of
Submission of Bid.
v) | Time for Completion 6 (Six) Months
4, This work essentially comprises of the following :
1 Dismantling
MP Roofing tiles, AC sheet roofing, wooden windows, RCC Work, Brick
work Removing existing painting, Removing white or colour wash etc.
2  Painting with Synthetic Enamel paint
3  Cement Concrete work
4 Roofing with Cement Corrugated sheet with Organic/ inorganic synthetic

fibre, providing ridges & hips.




5
6
7
8
9
10

S.

6.

7.

8.

9.

10.

11.

111

11.2

Providing

Brick Masonry work, RCC Work, Plastering work,

Finishing walls with Acrylic smooth exterior paint.

Supplying and fixing rolling shutter with mechanical device chain.
Painting doors & windows with Delux Multi Surface Paint.

Providing 300mm dia. PVC eaves gutter, Providing valleys, Providing
rain water down pipes etc.

Supply of installation of Turbo Ventilator.

Tender documents can be downloaded from the e-Tendering portal
www.tenderwizard.com/CPT on the dates specified in Table 2 given above
by making online requisition. Bid document will also be available in Cochin
Port website (www.cochinport.gov.in) as well as Govt. tender website,
www.tenders.gov.in, which can be downloaded for submission. The cost of
bid document shall be furnished in the form of Demand Draft/ Banker’s
Cheque drawn in favour of FA & CAO, CoPA along with the submission of
bid.

The bidders need to obtain the one time User ID & password for log-in to in
e-Tendering system from the service provider KEONICS by paying
registration amount of Rs.1124/- by online Payment using Credit/Debit
Card/Net banking or DD in favour of “KSEDCL, Bangalore”.

The intending bidder must have valid Class-1l1 or Il digital signature
certificate to submit the bid. For further details and to obtain the digital
signature, please contact e-Tender Help Desk No0.080-40482000 /
9746118529 / 9605557738.

Tenders shall be submitted “online” strictly in accordance with the
Instructions to Tenderers and Terms & Conditions given in the tender
document.

The bidder is responsible to download Addenda/ Amendments/ Errata/
Replies to the queries of the bidders etc., if any, issued by the Employer,
from the website before submission of the bid. Any shortfall in uploading
the said Addenda/ Amendments/ Errata/ Replies to the queries of
Tenderer etc. duly signed along with the downloaded documents while
uploading the Tender will render the Tender incomplete and
incomplete Tender Documents may be rejected.

All Bids are to be submitted online only on the website
www.tenderwizard.com/CPT. No Bids shall be accepted off-line (Hard
copy).

EARNEST MONEY TO BE DEPOSITED

Each tender should be accompanied by an Earnest Money amounting to
Rs.2,68,820.00.

The Earnest Money can be deposited through Demand Draft or Banker’s
Cheque from a Scheduled Bank in India, drawn in favour of Financial
Adviser & Chief Accounts Officer, COCHIN PORT AUTHORITY or
online payment through RTGS/NEFT/ Insurance Surety Bond from the
Insurance  Company duly approved by Insurance Regulatory and




11.3

11.4

12.

13.
13.1

13.2

13.3

Development Authority of India. The original DD/ Banker’s Cheque shall
be submitted to the Superintending Engineer-11, Cochin Port Authority,
Cochin-09, on the due date of submission of the bid within the
prescribed time limit. Scanned copy of the DD/ Banker’s Cheque shall be
attached with the tender submitted “online”. If online payment is made, the
evidence thereof shall be attached with the tender submitted “online”. If
hard copy of the original DD/Bankers Cheque is not received within the
stipulated period, or if the evidence of making online payment towards
EMD is not attached with the tender submitted online, then such bids will
not be further evaluated and shall be rejected summarily. The Earnest
Money deposited will not carry any interest.

Bank details of Cochin Port Authority are given below.

Name of bank : State Bank of India
Name of Branch : Cochin Port Trust Branch
IFSC Code : SBIN0006367

Account No X 41401802288

Account Holders Name : Cochin Port Authority

EMD of L1 & L2 bidder shall be refunded to the respective bidders on
submission and acceptance of Performance Security and entering into
agreement by the L1 Bidder. EMD of other bidders will be refunded
immediately after finalization of the bid.
Cochin Port Authority will not be held responsible for any technical snag or
net work failure during online bidding. It is the bidder’s responsibility to
comply with the system requirements i.e. hardware, software and internet
connectivity at bidder’s premises, to access the e-Tender portal. Under any
circumstances, Cochin Port Authority shall not be liable to the bidders for
any direct/indirect loss or damages incurred by them arising out of incorrect
use of the e-Tender system or internet connectivity.
Securities:
Security Deposit (SD) shall be 10% of the Contract value or value of the
work done whichever is higher and it shall consist of the following:
a) Performance Security 5% of contract value payable on award of
the work.
b) Retention Money: @ 5% of the gross amount of each bill.
The total amount thus deposited towards SD will be retained as security for
the due and proper fulfillment of the Contract and will not carry any
interest. Such deposit shall be forfeited on failure to perform or non-
fulfillment by the Contractor of the terms and conditions of the Contract.
Performance Security: The Performance Security retained till end of
Defect Liability period (1 year from the date of completion of work) shall
be 5% of Contract Value or Cost of Work Done, whichever is higher. So,
initially 5% of the Contract value shall be furnished as Performance
Security.
The Security Deposit/ Performance Security @ 5% of the value of the
contract awarded (Rounded off to the nearest Rs.1000/-), shall be furnished
by the Contractor to the Employer, not later than 21 days from the date of



13.4

13.5

13.6

13.7

13.8

13.9

14.

receipt of letter of acceptance or such extension of that period as may be
permitted by the official of Cochin Port writing, and shall be furnished in
one of the following forms:

i) Banker’s Cheque / Demand Draft of a Scheduled Bank/ online
payment through RTGS/NEFT. If online payment is made, the
evidence thereof shall be submitted to the office.

i) An irrevocable Bank Guarantee(BG) enforceable and encashable at
Cochin, drawn from any Scheduled Bank operating in India as per
the prescribed proforma attached as Annexure V.

iii) Insurance Surety Bond from the Insurance Company duly approved
by Insurance Regulatory and Development Authority of India.

The BG furnished towards the Performance Security shall be valid
until a date 60 days from the day of expiry of the Defect Liability
Period stipulated as per the terms of the Contract.

If Performance Security is not furnished within the period as specified
above or such extension of that period as may be permitted by the official of
Cochin Port Authority in writing, Cochin Port Authority at its discretion
may cancel the Letter of Acceptance without paying any compensation to
such bidder, and in addition to forfeiture of EMD.

If an MSME registered contractor failed to comply with the conditions
13.5 an amount equal to 2% of the Estimated amount shall be
recovered from any amount due to the contractor. In addition, such
bidder shall not be eligible to participate in the tenders invited by COCHIN
PORT AUTHORITY for a period of Two Years from the date of such
cancellation of Letter of Acceptance.

Retention Money: Retention Money @ 5% shall be retained from each
payment due to the Contractor.

Retention Money shall be deducted at 5% of the gross amount of the bill
from the first Running Account bill onwards till the recovered sum along
with Performance Security amounts to 10% of the Contract value or the
value of the work done whichever is higher at all times. Retention Money
shall be refunded to the Contractor within 14 days from the date of
payment of final bill.

If the Cost of Work done exceeds the Contract Value, the total amount
retained as Security Deposit considering the Performance Security initially
submitted together with the Retention Money recovered from the running
account bills, shall amount to 10% of the Cost of Work done.

In cases where cost of Work done exceeds the Contract Value while
releasing the Retention Money after payment of Final Bill, only 5% cost of
Work Done is released, instead of the entire Retention Money recovered
from the bills. The balance amount shall be retained; to make up for the
shortage in the Performance Security, upto the completion of Defects
Liability Period.

In the event of the tenderer, after the issue of the communication of
acceptance of offer by Cochin Port Authority, failing /refusing to execute
the agreement as hereinafter provided, the tenderer shall be deemed to have



15.
15.1

15.2
16.

17.

18.

abandoned the Contract and such an act shall amount to and be construed as

the Contractor’s calculated and willful breach of the Contract, the cost and

consequence of which shall be to the sole account of the tenderer and upon
such an event, Cochin Port Authority shall have full right to claim damages
therefore either together with or in addition to the forfeiture of Earnest

Money Deposit.

If an MSE registered contractor failed to comply with the conditions

13.5 an amount equal to 2% of the Estimated amount shall be

recovered from any amount due to the contractor. In addition, such

bidder shall not be eligible to participate in the tenders invited by Cochin

Port Authority for a period of Two Years from the date of such

cancellation of Letter of Acceptance.

Signing of Agreement:

The successful tenderer will be required to execute within 28 days from the

date of receipt of Letter of Acceptance and after submission of Performance

Security, an agreement at his expense on proper value Kerala State Stamp

Paper in the prescribed departmental form, consisting of:

a) The Tender Notice, all the documents including additional
conditions/specifications and drawings, if any, forming the tender as
issued at the time of invitation of tender and acceptance thereof
together with any correspondence leading there to, and

b) General Conditions of Contract-2016 (GCC), for the due and proper

fulfillment of the Contract.
If Agreement is not executed within the period as specified above or
such extension of that period as may be permitted by the official of
Cochin Port Authority in writing, Cochin Port Authority at its
discretion may cancel the Letter of Acceptance without paying any
compensation to such bidder,in addition to forfeiture of Performance
Security.

The Contractor shall make 10 copies of the Agreement and submit to CoPA

within 7 days following the date of signing of Agreement.

Till signing of agreement the tender together with the acceptance letter shall

constitute a binding Contract between the Contractor and Cochin Port.

Failure to comply with conditions 3ii(iv), 13 and 15 above will entail

forfeiture of the Earnest Money. If an MSME registered contractor failed

to comply with the conditions 13.5 an amount equal to 2% of the

Estimated amount shall be recovered from any amount due to the

contractor.

Micro & Small Enterprises (MSE’s) Bidders who are registered with

District Industries Centre (DIC) or Khadi and Village Industries

Commission (KVIC) or Khadi and Village Industries Board (KVIB) or

Coir Board or National Small Industries Corporation (NSIC) or

directorate of Handicrafts and Handlooms or Udyog Aadhaar

Memorandum or any other body specified by Ministry of MSME for

similar nature of Works shall be eligible for issue of Bid Document free

of cost and exemption from payment for issue of tender document &

10



19.

20.

21.

22.
22.1

22.2

22.3

payment of EMD. They are required to submit documentary proof of
such registration along with the offer, as detailed in Instructions to
Bidders, for claiming the available exemptions and a scanned copy of
Exemption Certificate duly notarized shall be uploaded in the e-Tender
Portal. If the Registration Certificate does not pertain to the Category
of ‘Similar Works’ mentioned above, the Tender will be rejected.
The undersigned reserves the right to reject/cancel/postpone any one or all
tenders at any stage of the tender, which shall be binding on all bidders. It is
not mandatory for Cochin Port to accept the bid of the Lowest Bidder, and
Cochin Port at its discretion may accept the bid of any bidder, without
mentioning any reason.
CoPA will determine whether the Tender is substantially responsive to the
requirements of the Tender documents. For the purpose of this clause a
substantially responsive Tender is one which inter alia conforms to all the
terms, general conditions and specifications of the Tender documents and
technically suitable. The Tenderer shall carefully submit all the documents
as required under the Tender failing which the offer is liable to be treated as
non-responsive. A Tender which, in relation to the cost estimates of CoPA,
is seriously unbalanced may be rejected as non-responsive. The Tender
which does not satisfy the pre-qualification criteria shall summarily be
rejected and shall not be considered for further evaluation Tenders which do
not fulfill all or any of the above conditions or which contain any other
condition of any sort including conditional rebates or are incomplete in any
respect is liable for rejection. Such tenders shall be entered in the tender
opening register but their rates shall neither be read out nor entered in the
register. Only remark mentioning the reason of rejection in brief shall be
appended against such entry.
The Tenderer shall quote realistic rates in respect of the services to be
provided. The rates shall be firm and no other increase or decrease in
prices will be allowed during the currency of the contract. Canvassing in
connection with tender is strictly prohibited and tenders submitted by the
Contractors who resort to canvassing will be liable to rejection.
Taxes and Duties:
TDS as per Income Tax Law & GST law shall also be deducted at
prevailing rates.
Deductions towards statutory taxes as per the rules, prevailing in force at
the time of payment of bills shall be made while releasing the bill amount.
GST for the work will be paid extra by the Port. The GST applicable as per
law can be billed on the Port Authority, which will be paid to the Contractor
by the Board along with the bills, for which the Contractor holds valid GST
Registration number and the GST is being collected. The following are also
to be considered while claiming payment towards GST:

i. Invoice in specific format should be provided by the Contractor for

every payment.
ii. GST Registration Number of Cochin Port Authority and the
Contractor is to be clearly mentioned with all the bills.

11



22.4

23.

24,
25.

26.

27.

iii. Invoice should be attached along with the running bills.
iv. The Contractor shall comply all the GST regulations, viz.; timely
uploading of invoices and issue of debit/ credit notes.
Any stipulation by a tenderer that taxes and duties deductable from these
bills should be borne by the Port Authority will result in the summary
rejection of his /their tender.
Cess as per Building and other Construction Workers Welfare Cess Act
(Act 28 of 1996) at the rate of one percent or at the rates prevailing in force
at the time of payment of bills, of the cost of construction should be borne
by the Contractor and the same will be deducted from Contractor’s bills
while making payment or when crediting amount to Contractor’s account.
The Tender Document shall form part of the Contract.
Cochin Port Authority will not be held responsible for any technical snag or
net work failure during online bidding. It is the bidder’s responsibility to
comply with the system requirements i.e. hardware, software and internet
connectivity at bidder’s premises, to access the e-Tender portal. Under any
circumstances, Cochin Port Authority shall not be liable to the bidders for
any direct/indirect loss or damages incurred by them arising out of incorrect
use of the e-Tender system or internet connectivity failures.
The Bidder shall submit Originals of: (i) DD / Banker’s Cheque towards the
cost of Tender document, (ii) EMD and (iii) Power of Attorney in favour of
signatory(s) to the tender along with letter of submission in a sealed cover
to the Chief Engineer, Cochin Port Authority, W/Island, Cochin —
682009, KERALA, before opening date and time of the tender. Non
submission of original financial document towards cost of Tender
document and EMD Declaration, before opening date and time, of the
Tender will be liable for rejection.
The undersigned reserves the right to reject/cancel/postpone any one or all
tenders at any stage of the tender, which shall be binding on all bidders.
Sd/-
CHIEF ENGINEER
COCHIN PORT AUTHORITY

FOR AND ON BEHALF OF THE BOARD OF MAJOR PORT AUTHORITY FOR

COCHIN PORT

12



1.

COCHIN PORT AUTHORITY

2.INSTRUCTIONS TO TENDERERS

Introduction

This tender is invited for “Renovation of Warehouse No.2 at Mattancherry
Wharf (Re-Tender)”. The work essentially comprises of the following:

2.2

1

N

Dismantling

MP Roofing tiles, AC sheet roofing, wooden windows, RCC Work, Brick

work Removing existing painting, Removing white or colour wash etc.

Painting with Synthetic Enamel paint

Cement Concrete work

Roofing with Cement Corrugated sheet with Organic/ inorganic synthetic

fibre, providing ridges & hips.

Providing

Brick Masonry work, RCC Work, Plastering work,

Finishing walls with Acrylic smooth exterior paint.

Supplying and fixing rolling shutter with mechanical device chain.

Painting doors & windows with Delux Multi Surface Paint.

Providing 300mm dia. PVC eaves gutter, Providing valleys, Providing

rain water down pipes etc.

Supply of installation of Turbo Ventilator.
General Instructions
The work is to be executed as described in the Bid document and in
particular in the Technical Specifications, Special Conditions, Schedule of
Quantities and Drawings and in general includes, but is not limited to
supplying all including consumables and equipment necessary to execute
the work as described in the Bid Document.

Before submitting the Bid, the bidder shall examine carefully all conditions
of contract, specifications, drawings etc. supplied herewith. The bidders
shall inspect the site of work with prior appointment with the concerned
Section Engineer of the work to get himself acquainted with the site
conditions and to assess and satisfy himself of the difficulties and
constraints which may be involved in executing the work in the location. It
will be deemed that prior to the submission of Tender, the tenderer has
visited the site and has satisfied himself as to the nature and location of the
work, general and local conditions, particularly those pertaining to
transportation, handling and availability and storage of materials,
availability of labour, weather conditions, tidal variations at site, working
conditions, ground level, nature of soil etc. and that the tenderer has
estimated his cost accordingly; the Port Authority will be in no way
responsible for the lack of such knowledge and also consequences thereof
to the Tenderer. Failure to visit the site will in no way relieve the successful
bidder of any of the obligations in performing the work in accordance with
this Bid Document including Addenda / Corrigenda, within the quoted
price.

13



2.3

2.4

2.5

2.6

2.7

2.8

2.9

2.10

211

2.12

2.13

A bidder shall be deemed to have full knowledge of all documents, site
conditions etc. whether he has inspected them or not. The submission of a
Bid by the bidder implies that he has read the notice and conditions of
contract and has made himself aware of the scope and specifications and
other factors bearing on the bid and that they are binding on him.

The bidders may please note that the EMPLOYER will not entertain any
correspondence or query on the status of the offers received against this
Bid. Bidders are also requested not to depute any of their personnel or
agents to visit the Employer’s offices for making such enquiries till
finalization of the bid. Should the EMPLOYER find it necessary to seek
any clarification, technical or otherwise, the concerned bidder will be duly
contacted by the EMPLOYER.

Canvassing in any form by the bidder or by any other agency acting on
behalf of the bidder after submission of the bid may disqualify the said
bidder. The Employer’s decision in this regard shall be final and binding on
the bidder.

EMPLOYER will not be liable for any financial obligation in connection
with the work until such time the EMPLOYER has communicated to the
successful bidder in writing his decision to entrust the Work (covered by the
bid document issued to him).

E-mail offers will not be considered. Bidders should prepare their bid
themselves and submit it “online”. Bids submitted by agents will not be
recognized.

Bids received after the due date and time and any change in bid after the
specified date & time will be rejected. EMPLOYER will not be responsible
for the loss of the bid document or for the delay in postal transit.

In case of an unscheduled holiday on the prescribed closing/opening day of
the bid, the next working day will be treated as the scheduled prescribed
day of closing/opening of the bid.

While evaluating the document, regard would be paid to National defense
and security considerations, at the discretion of the Cochin Port Authority.
Bid received from any bidder may be summarily rejected on National
security consideration without any intimation thereof to the bidder.

If there are varying or conflicting provisions made in any document
forming part of the contract, the Chief Engineer, Cochin Port Authority,
Cochin — 682009, shall be the deciding authority with regard to the
intention of the document which shall be binding on the Bidder.

In case the department desires to inspect the equipments/ machinery for
confirmation of its availability and capacity etc., necessary arrangements
shall be made by the contractor for such inspection at his own cost.

Any error in description, and any omissions there from shall not vitiate the
contract or release the Contractor from the execution of whole or any part
of the works comprised therein according to drawings and specifications or
from any of his obligations under the contract

14



2.14

2.15

2.16

2.17

2.18

3.1

All the Bank Guarantees (BGs) to be furnished except for EMD by the
Contractors in connection with the tender shall be sent to the Chief
Engineer, Cochin Port Authority directly by the issuing bank under
registered post with AD. The Contractor shall take the responsibility of
sending BGs directly to the Port Authority by the issuing bank.

The Contractor / approved Sub-Contractor if any, shall comply with all
the provisions of the Indian Employer Compensations Act, Provident
Fund Regulations, Employees Provident Fund and ESI Act etc. amended
from time to time and rules framed there under and other laws affecting
the contract labour that may be brought into force from time to time.

If applicable as per EPF/ESI Acts, the Tenderer shall be registered under
EPF and ESI Act and the employees employed under them shall be
covered in the EPF and ESI scheme. In such cases, who are registered
under EPF Organisation and ESI Corporation and furnish documentary
evidence in support of valid registration shall only be considered for
qualification for opening of Price Bids. In case, the Tenderer does not
have the required number of employees which makes such registration
mandatory, an undertaking as per Annexure — 11 to the effect shall be
Sfurnished.

The Contractor shall regularly remit the Employer and Employee
contribution to the authorities. If not, the Employer would remit the same
and the amount so remitted shall be deducted from the part/final bill of
Contractor.

The contractor shall be registered under GST and shall furnish
documentary evidence in support of valid GST registration.

Micro & Small Enterprises (MSE’s) Bidders who are registered with
District Industries Centre (DIC) or Khadi and Village Industries
Commission (KVIC) or Khadi and Village Industries Board (KVIB) or
Coir Board or National Small Industries Corporation (NSIC) or
directorate of Handicrafts and Handlooms or Udyog Aadhaar
Memorandum or any other body specified by Ministry of MSME for
similar nature of Works shall be eligible for issue of Bid Document free
of cost and exemption from payment for issue of tender document &
payment of EMD. They are required to submit documentary proof of
such registration along with the offer, as detailed in Instructions to
Bidders, for claiming the available exemptions and a scanned copy of
Exemption Certificate duly notarized shall be uploaded in the e-Tender
Portal. If the Registration Certificate does not pertain to the Category
of ‘Similar Works’ mentioned above, the Tender will be rejected.

If a bidder has already been awarded or qualified for a similar nature work
with a higher value or equivalent value within the last 6 months from the
date of Notice Inviting Tender, the tender of such bidder shall be evaluated /
considered for qualification with the documents submitted by the bidders in
those tenders provided the Bidder clearly states the details of above such
works in the Letter of Submission.
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3.2

In the Letter of submission, the Bidder shall compulsorily indicate 2 nos. of
current active e-mail 1Ds to which further Bid related communication can
be sent by CoPA. All communication from CoPA shall be deemed to have
been delivered when the e-mail is sent to the specified e-mail ID and the
date of sending the e-mail by CoPA shall be considered as the receipt by the
Bidder. CoPA shall no way be responsible for the non-receipt of any such
communication by the Bidder whatever be the reason due to which this has
occured.

Invitation for Bids:

The Invitation for Bids is open to all eligible bidders meeting the Minimum
Eligibility Criteria.

Downloading of Tender Documents:

Tender documents can be downloaded from the e-Tendering portal
www.tenderwizard.com/CPT on the dates specified in NIT by making
online requisition. Tender document can also be downloaded from Cochin
Port website www.cochinport.gov.in or Government of India (GOI) tender
portal www.tenders.gov.in. Demand Draft /Banker’s cheque for cost of
tender document drawn in favour of the Financial Adviser & Chief
Accounts Officer(FA &CAO), CoPA from any Scheduled / Nationalized
Bank having its branch at Cochin shall be submitted at the time of
submission of bids and scanned copy of the same shall be attached with the
e-tender.

In case of tender document being downloaded from the website, at the time
of uploading, the tenderer shall give an undertaking that no changes have
been made in the document. Port’s Tender document will be treated as the
authentic Tender document and if any discrepancy is noticed at any stage
between the Port’s Tender document and the one submitted by the
Tenderer, the Port’s document shall prevail. For the discrepancies found at
any time, the Tenderer shall be liable for legal action.

One Bid per Bidder:

Each bidder shall submit only one bid. A bidder who submits or participates
in more than one Bid will cause all the proposals with the Bidder’s
participation to be disqualified.

The Bidder
The Bidder shall be a single entity only.
Cost of Bidding:

The Bidder shall bear all costs associated with the preparation and
submission of his Bid, and the Employer will, in no case, be responsible and
liable for those costs.

Site visit:
The Bidder, at the Bidder’s own responsibility and risk is encouraged to
visit and examine the work site and its surroundings and obtain all
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10.
10.1

10.2

information that may be necessary for preparing the Bid and entering into a
contract for execution of the Works. The cost of visiting the site shall be at
the Bidders’ own expense.

Clarification of the Bidding Documents:

The Tenderers are advised to examine the Tender Document carefully and
if there be or appear to be any ambiguity or discrepancy in the documents,
or any clarifications needed on the Tender Documents; these shall be
referred to the Chief Engineer in writing at the following address, so as to
reach him at least by 05.03.2026. It is to be noted that no queries,
clarifications will be answered after this date.

THE CHIEF ENGINEER,

CHIEF ENGINEER’S OFFICE,

COCHIN PORT AUTHORITY,

WILLINGDON ISLAND,

KOCHI-9,

KERALA, INDIA.

Ph: - 91-0484-2666414/2582400.
Fax:-91-0484-2666414.

Email: coptce@gmail.com / ce@cochinport.qov.in

Pre-Bid Meeting:

There will not be any pre-bid meeting. However, the Bidders who need
clarifications on any specific issue shall inform the Employer in writing
latest by before 05.03.2026 at the address given in the Clause 10.1 above.
No queries/clarifications on Bid Document shall be entertained after this
date. The replies/clarifications/decisions shall be hosted at the Cochin Port
Authority website www.cochinport.gov.in, e-Tendering Portal and CPP
Portal.

At any time prior to the deadline for submission of Bid, CoPA may, for any
reason, whether at its own initiative or in response to clarifications
requested by a Bidder, modify the Bid Document by the issuance of
Addenda /Corrigenda.

Any Addenda/ Corrigenda / Errata/ Replies to the queries of Bidder
etc., if any, issued by CoPA will be hosted in Cochin Port Authority
website www.cochinport.gov.in, e-Tendering Portal and CPP Portal
only and the Bidder shall be responsible to check and download those
Documents, if any, issued by CoPA, from the website before submission
of Bid. Bids with any shortfall in uploading the said Addenda/
Corrigenda / Errata/ Replies to the queries of Tenderer etc. duly signed
along with the downloaded documents while uploading the Tender will
render the Tender incomplete and incomplete Tender Documents may
be rejected. In order to afford Bidders with reasonable time to take an
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Addendum into account, or for any other reason, the CoPA may, at its
discretion, extend the Bid Submission Date and the Bid extension notice
shall be hosted in the websites only.

11. Amendment of Bidding Documents:

The Chief Engineer, Cochin Port Authority, shall have the right to omit or
suspend certain items of work or revise or amend the Bid documents prior
to the due date of submission of the Bid by issuance of Addenda /
Corrigenda. Any Addendum / Corrigendum thus issued shall be part of the
Tender documents. The Addenda / Corrigenda, if any, shall only be hosted
in the e-tender portal as well as in the website of the Cochin Port. It is the
responsibility of the Bidders to download such Addenda / Corrigenda
hosted in the website and submit the same duly signed along with the Bid.
In order to afford the Bidders with reasonable time to take Addendum into
account, or for any other reason, the Port Authority may, at its discretion,
extend the due date for submission of Bid and bid extension notice shall be
hosted in the web site.

12.  Preparation of bids:
All documents relating to the bid shall be in the English language.
13.  Minimum Eligibility Criteria:
(a) Experience
The tenderers should have experience of having successfully completed
during the last 7 (seven) years ending 31* JANUARY 2026, at least either:

iv. Three Similar Works each costing not less than Rs.53.76Lakhs

(OR)

V. Two Similar Works each costing not less than Rs.67.20Lakhs
(OR)

Vi. One Similar Work costing not less than Rs.107.53Lakhs

¢) Financial Turnover

Average Financial Turnover of the tenderer over the last three financial
years ending 31" March 2025 of the previous financial year [2022-23,
2023-24, 2024-25] shall not be less than Rs.40.32Lakhs

Explanatory Notes to (a) & (b):

Note 1:-Similar Work(s) means “Civil Construction works or
Construction of Buildings or Renovation/ Repair works of
Buildings”

Note 2:-Following enhancement factors will be used for the costs of works
executed for bringing the financial figures to a common base
value in respect of the works completed in past years.

Table 1
Year before Multiplying factor
One year 1.07
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14.
141

14.2

15.
15.1

Two years 1.14
Three years 1.21
Four years 1.28
Five years 1.35
Six years 1.42

Note 3:-The experience certificate of works executed in private sectors /
organisations shall be considered for qualification, only on
submission of TDS certificate9 (Form 26AS) along with work
order and completion certificate.

Note 4:- Satisfactory Client / Owner’s Certificate or documentary proof
shall be submitted in support of the assignments / works
performed and claimed by the tenderer to fulfill the eligibility
criteria for qualification. A statement duly certified by the
Chartered accountant showing the average annual Financial
Turnover over the last 3 financial years and audited financial
statements for the last three years shall be submitted.

Note 5:- The works reckoned for the above purpose are those executed by
the tenderers as prime contractor or proportionately as member of
joint venture or as a sub contractor authorized and approved by
the Employer of the work(s) against which the tenderer has
claimed his experience; it will be considered for qualification only
if documentary proof of such authorization / approval of the
Employer are submitted.

Other Eligibility Considerations

Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:

i) made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

i) record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation
history, or financial failures, black listing/ debarring by Govt.
departments etc.

The bidders having EPF/ ESI registration certificates only shall be
considered for qualification in the tenderers, if applicable, as per EPF
/ESI Acts. In case, the Tenderer does not have the required number of
employees which makes such registration mandatory, an Undertaking
as per Annexure — 11 to the effect shall be furnished.

Bid Prices:

Percentage Basis Contract

The Bidder shall fill the percentage above / below in the Bidder’s Quoting
Area under “Percentage Quoted” in the Schedule-I1 (Schedule of Quantities
to be done on Contract) both in figures and words. The Bidder shall also
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15.2

15.3

154

155

16.

17.
17.1

fill “‘Above / Below’ column.

On scrutiny, if there are differences between the percentage given in figures
and in words, the following procedure shall be followed:-

a) When there is a difference between the percentage quoted in figures
and in words, the percentage in words shall be taken as correct.

b)  When the sign (+) / (-) and Above / Below does not correspond with
each other, the “words” under “Above / Below” shall be taken as
correct.

Rates Quoted

The rate quoted by the Tenderer shall be inclusive of the cost of provision
of plant and equipment, materials, labour, execution, supervision,
maintenance, overheads and profits and every incidental and contingent cost
and charges whatsoever excluding Goods and Service Tax (GST). GST as
may be applicable from time to time shall be shown separately in the
invoice.

The Contract shall be for the whole Work based on the priced Bill of
Quantities submitted by the Bidder. The Bidder should ensure that his
tendered percentage as per Price Bid is not mentioned anywhere in any
documents in Technical Bid submission, directly or indirectly. If any
such mention is made, the tender will become invalid and shall become
liable for rejection.

Currencies of Bid and Payment:

The unit rates and the prices shown in Schedule Il of this document are in
Indian National Rupees (INR).

Bid Validity:

Bids shall remain valid for a period not less than One Hundred and Twenty
days (120 days) from the deadline date for bid submission. A bid valid for a
shorter period shall be rejected by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request the Bidder to extend the period of validity for an
additional period. The request and bidders response shall be made in
writing. A bidder agreeing to the request will not be permitted to modify his
bid (ie, the extension shall be unconditional).

Bid Security / EMD:

Each tender should be accompanied by an Earnest Money amounting to
Rs.2,68,820.00 (Rupees Two Lakhs Sixty Eight Thousand Eight
Hundred and Twenty only). EMD shall be deposited /furnished either
through Demand Draft or Banker’s Cheque drawn in favour of Financial
Adviser & Chief Accounts Officer, Cochin Port Authority from any
Commercial Bank in India . Any bid not accompanied by an acceptable Bid
Security shall be treated as Non-responsive and shall be rejected by the
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Employer.

Forfeiture of Bid security / EMD

Bid Security/EMD will be forfeited in the following cases:

(a) If a Bidder withdraws his bid during the period of bid validity.

(b) The Bidder does not accept the correction of the Bid Price pursuant to
any arithmetical errors.

(c) In case of a successful bidder fails

(i) to commence the work, within the specified time limit
(i) to sign the Agreement or furnish the required Performance Security
within the specified time limit

No Alternative Proposals by Bidders:

Bidders shall submit offers that comply with the requirements of the
bidding documents. Alternatives will not be considered.

Format and Signing of Bid:

The Tenderer shall prepare one set of his Tender (all Volumes), duly
completed and signed, along with the set of Drawings and other documents
mentioned hereinafter. The Bid shall be typed or written in indelible ink and
shall be signed by a person or persons duly authorized to sign on behalf of
the Bidder with signature duly witnessed and company seal affixed. The
Power of Attorney (in original) authorizing the signatory/s of the Tender
shall be enclosed. All pages of the bid where entries or amendments have
been made shall be signed by the person or persons signing the bid.

If the tender is made by an individual it shall be signed by his full name and
his address shall be given. In the event of the tender being submitted by a
registered partnership firm, it must be signed individually by each partner
thereof. In the event of absence of any partner, it must be signed on his
behalf by person holding a proper power-of- attorney authorizing him to do
so and to bind the partner in all matters pertaining to the contract including
the arbitration clause, such power-of-attorney to be attached with the tender
which must disclose that the firm is duly registered under Indian
Partnership Act. If the tender is made by a Limited Company it shall be
signed by a duly authorized person who shall produce with the tender
satisfactory evidence of the authorization. In the case of a Limited
Company the tender should be accompanied by the Memorandum and
Articles of Association of the Company.

Bid Submission:

Bid shall be submitted in two parts, Part - I: Technical Bid and Part - 1I:
Price Bid through e- tender mode before 14.30 Hrs on 12-03-2026.

The Technical Bid document and the scanned copies of the documents as
detailed in clause 22 below shall be submitted through e-Tendering mode
onwww.tenderwizard.com/CPT.
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21.4

21.5

21.6

21.7

22.
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Price bid (Schedule-I1) in the provided format shall be submitted only
through e-tendering mode on www.tenderwizard.com/CPT before
14.30 Hrs on 12-03-2026. In no case shall filled in Price Bid (Schedule
IT) be submitted in hard copy, as it shall result in rejection of the
tender.

Tenders shall be submitted “online” strictly in accordance with the
Instructions to Tenderers and Terms & Conditions given in the tender
document. The bidders shall submit scanned copy of all the required
documents such as DD / Banker’s Cheque towards the cost of tender, proof
of experience, financial details etc. through the e-tendering portal.

The Bidder shall submit Original (i) DD / Pay Order / Bankers Cheque
towards the cost of Tender document,(ii) EMD and (iii) Power of
Attorney along with Letter of submission in a sealed cover, super scribing
there on the Tender Number, Name of Work, date notified for submission
of tender and the name of the tenderer. Tenders can be brought either in
person or sent by registered post/ courier to the Chief Engineer, Cochin Port
Authority, W/lsland, Cochin - 682009, KERALA, before opening date &
time of the tender. Tenders brought in person, shall be put in the Tender
Box on or before the due date and closing time specified above.

Tenders without submitting the original documents towards (i) Cost of
tender document, (ii) EMD; and(iii) Power of Attorney as above, before
opening date and time of the tender will be liable for rejection.

The successful Bidder shall submit original copy of complete Technical Bid
already submitted in e-mode within 7 days of receipt of Letter of
Acceptance issued for the work.

Information Required in the Bid
Part I -Technical Bid shall contain the following:

a) Letter of Submission (vide Annexure-1)

b) Bid Security / EMD as described in Clause 17.1 above .

c) Cost of Tender Document

d) Check list as per Schedule I attached along with Technical Bid in the
e-Tendering Portal

e) Power of Attorney (in original) in favour of signatory/s to the Tender,
duly authenticated by Notary Public. (vide Annexure-2)

f) Organization Details (vide Annexure-3)

g) Details of experience as per Annexures -4a &4b and Certificates in
proof of experience in Similar Works as detailed under Clause 13 of
Instructions to Tenderers.

Explanatory notes:

(1) Original or Notary certified copy of completion certificates of each
work issued by the owner/ the responsible officers of the owner
under whom he has executed such contracts along with work order
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P)

shall be attached. The certificate shall invariably contain the
following among other things.

(i) Details of work involved specifying the nature of work
(it) The completion cost of the work

(i)  Date of commencement ; and

(iv)  Date of completion of the work.

(2) If the experience in Similar Works is as a member of joint venture,
Notary attested copy of joint venture agreement in this respect shall
be attached.

(3) If the experience in Similar Works is as a subcontractor, Notary
attested copy(s) of approval issued by the Employer(s) authorizing
as a sub-contractor; in proof of the claim of the tenderer as a sub-
contractor shall be attached.

(4) The works indicated in Annexure-4a will only be considered for
evaluation. Mere submission of work completion certificate will
not be considered towards Eligible Assignments

A statement duly certified by Chartered Accountant showing the
Average Annual Financial Turnover of the tenderer over the last three
financial years [2022-°23, 2023-’24,& 2024-25’] (vide Annexure-5)
supported by Audited Financial statements for the last three years.

Form of Bid duly signed and sealed

Bid document including all Addenda / Corrigenda duly signed and
sealed

Partnership Deed or Memorandum and Articles of Association of the
Company and Registration certificate of the company as the case may
be.

Copies of EPF ,ESI, PAN and GST registration
Documentary proof for NSIC registration, if applicable.

A detailed Method Statement (Technical Note) for carrying out of the
works, along with an Implementation Schedule showing sequence of
operation and the time frame for various segments of temporary and
permanent works.(vide Annexure-6). The information provided will
form part of the Work Methodology and the same shall be in line with
the Specifications and Bill of quantities.

A list of Plant and equipment proposed to be engaged for the work
(vide Annexure-7).

A declaration to the effect that (vide Annexure-8):-

i) All details regarding construction plant and machinery, temporary
work and personnel for site organization considered necessary and
sufficient for the work have been furnished in the Annexure-7 and
that such plant, temporary works and personnel for site organization
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22.2

22.3

22.4

will be available at appropriate time of relevant works for which the
equipment have been proposed at site till the completion of the
respective work.

i) No conditions are incorporated in the Price Bid. In case any
conditions are specified in the Price Bid, the tender will be rejected
summarily without making any further reference to the bidder.

iii) We have not made any payment or illegal gratification to any
persons/ authority connected with the bid process so as to influence
the bid process and have not committed any offence under PC Act
in connection with the bid.

iv) We disclose with that we have made / not made (strike out
whichever is not applicable) payments or propose to be made to any
intermediaries (agents) etc in connection with the bid.

v) We do hereby confirm that no changes have been made in the
Tender document uploaded by us for the above bid. Port Tender
document will be treated as the authentic Tender Document and if
any discrepancy is noticed at any stage between the Port’s tender
document _and the one submitted by the tenderer, the Port’s
document shall prevalil.

q) Bank information for e- Payment system as per Annexure-9.

r) Details of litigation history, blacklisting etc. of the Bidder as per
Annexure-10.

s) Undertaking regarding EPF & ESI Registration as per Annexure-11.

Scanned copy of all the above documents shall be uploaded for on line
submission of Technical Bid.

NOTE: If a bidder has already been awarded or qualified for a similar
nature work with a higher value or equivalent value within the last 6
months from the date of notice inviting tender, the tender of such bidder
shall be evaluated / considered for qualification with the documents
submitted by the bidders in those tenders, provided the Bidder clearly
states the details of above such works in the Letter of Submission.

List of Documents to be Submitted in Original.
i) DD /Pay Order / Bankers Cheque towards Cost of Tender document
i) Bid Security / EMD.

iii) Power of Attorney, duly authenticated by Notary Public (vide
Annexure-2)

iv) Letter of Submission (vide Annexure-1)

Part II :“Price Bid" shall contain the Preamble to BoQand Bill of
Quantities- Schedule II shall be duly filled in and fully priced, which shall
be submitted only in e-tendering mode.
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26.

Deadline for Submission of the Bids:

E-tenders attaching all documents shall be submitted ‘online’ in the e
tender portal strictly in accordance with the terms and conditions of tender
document before the time and the day notified in Table 2 of NIT.

The (i) Original DD / Pay Order / Bankers Cheque towards the Cost of
Tender document,(ii) Bid Security / EMD and (iii) Power of Attorney with
letter of submission in a sealed cover in original superscribed with the
Tender Number, Name of Work, date notified for submission of tender and
the Name of the Tenderer, should reach the office of the Chief Engineer,
Cochin Port Authority, Cochin-9, on or before the time and the day notified
in Table 2 of NIT.

Late Bids:

Any Bid received by the Employer after the Bid Due Date will be returned
unopened to the bidder.

Bid Opening

The Officer inviting the tender or his duly authorized assistant will open the
tenders in the presence of intending tenderers who may be present at the
time in person or through their authorized representative. In the case of the
tenders invited under Two Cover System, the technical bids of the tenders
received will be opened first.

Technical Bid: Technical Bid shall be opened in the office of the Chief
Engineer, Cochin Port Authority after 15.00 Hours on 12.03.2026 for
receiving the Tenders. Submission of EMD and Cost of Tender Document
is verified initially. In case the Earnest Money and Cost of Bid Document
are not deposited/ submitted or is not in order, the Bid will not be opened
further and hard copy submitted will be returned.

If all Bidders have submitted unconditional Bids together with requisite Bid
Security/ EMD then all Bidders will be so informed then and there. If any
Bid contains any deviation from the Bid documents and /or if the same does
not contain Bid Security Declaration in the manner prescribed in the Bid
documents, then that Bid will be rejected and the Bidder will be informed
accordingly. The Price Bid submitted in e- mode will not be opened.

Bid Opening — Price Bid:

Price Bid of those Tenderers found responsive on evaluation of Technical
Bids, will be opened later. Short listed bidders will be communicated
about the date and time of opening of the Price Bid through e-tender
portal notification / communication and there will be no direct
communication from department in this regard. The Bidder’s name, the
Bid percentages, the total amount of each Bid, any discounts, Bid
modifications and withdrawals, and such other details as the Employer may
consider appropriate, will be announced by the Employer at the time of
opening.
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28.
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28.2

29.

Clarification of Bids:

To assist in the examination and comparison of Bids, the Employer may, at
his discretion, ask any Bidder for clarification of his Bid, including
breakdown of unit rates. The request for clarification and the response shall
be in writing, but no change in the price or substance of the Bid shall be
sought, offered, or permitted.

No Bidder shall contact the Employer on any matter relating to his bid from
the time of the bid opening to the time the contract is awarded. If the Bidder
wishes to bring additional information to the notice of the Employer, he
should do so in writing.

Any effort by the Bidder to influence the Employer’s bid evaluation, bid
comparison or contract award decisions, may result in the rejection of his
bid.

Examination of Bids and Determination of Responsiveness:

Prior to detailed evaluation of Bids, Cochin Port Authority will determine
whether each Bid

(@) Meets the Minimum Eligibility Criteria defined in Clause 13.

(b) has been properly signed by an authorised signatory (accredited
representative) holding Power of Attorney in his favour. The Power
of Attorney shall inter alia include a provision to bind the Bidder to
settlement of disputes clause;

(c) is accompanied by the required Bid Security Declaration and cost of
bid document.

(d) Undertaking in the Technical Bid that he has not incorporated any
conditions in the Price Bid.

A responsive Bid is one which conforms to all the terms, conditions
and specification of the Bidding documents, without material
deviation or reservation. A material deviation or reservation is one;

i) which affects in any substantial way the scope, quality or
performance of the Works;

i) which limits in any substantial way, the Employer’s rights or the
Bidder’s obligations under the Contract; or

iii) whose rectification would affect unfairly the competitive
position of other Bidders presenting responsive Bids.

(e) isresponsive to the requirements of the Bidding documents.

If a Bid is not substantially responsive, it shall be rejected by the Employer,
and shall not subsequently be made responsive by correction or withdrawal
of the non-conforming deviation or reservation.

Correction of Errors:

Bids determined to be responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as detailed in
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34.
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Clause 15.2. The amount stated in the Bid will be adjusted by the Employer
in accordance with the above stated procedure for the correction of errors
and shall be considered as binding upon the bidder. If the Bidder does not
accept the corrected amount, the Bid shall be rejected and the Bid security
shall be forfeited in accordance with Clause 18.

Evaluation and Comparison of Bids:

The Employer will evaluate and compare only the Bids determined to be
responsive in accordance with Clause 28. In evaluating the Bids, the
Employer will determine for each Bid the evaluated Bid Price by adjusting
the Bid Price as follows:

(a) making any correction for errors pursuant to Clause 29;
(b) making appropriate adjustments to reflect discounts or other price
modifications offered.

Alteration of tender documents:

No alteration shall be made in any of the tender documents or in the Bill of
Quantities and the tender shall comply strictly with the terms and conditions
of the tender document. The Employer may however ask any tenderer for
clarifications of his tender if required. Nevertheless, no tenderer will be
permitted to alter his tender price after opening of the tender.

Alternative Conditions and Proposals:

The Tenderer shall note that alternative or qualifying tender conditions, or
alternative design proposal for whole or part of the work will not be
acceptable. Tenders containing any qualifying conditions or even Tenderer's
clarifications in any form will be treated as non-responsive and will run the
risk of rejection. Price Bid of such Tenderer’s will not be opened.

Award of Contract:

The Employer will award the Contract to the bidder whose bid has been
determined to be responsive to the bidding documents and who has offered
the lowest evaluated bid price, provided that such bidder has been
determined to be

(a) Eligible in accordance with the provisions of Clause 13, and
(b) Qualified in accordance with the provisions of Clause 13.

Securities

Security Deposit (SD) shall be at 10% of the contract value or value of the
work done whichever is higher and it shall consist of two parts:

a)Retention Money to be recovered from Running Bills as detailed
below;

The Employer shall retain from each payment due to the Contractor the
proportion stated in the Contract Data until Completion of the whole of the
Works.
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34.4
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34.7
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34.9
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35
35.1

For civil works, Retention Money shall be deducted at 5% of the gross
amount of the bill from the first Running Account bill onwards till the
recovered sum amounts to 5% of the contract value or the value of the work
done whichever is higher. Retention money shall be refunded to the
Contractor within 14days from the date of payment of final bill.

The total amount thus deposited towards SD will be retained as security for
the due and proper fulfillment of the contract and will not carry any interest.
Such deposit shall be forfeited on failure to perform or non-fulfillment by
the Contractor of the terms and conditions of the contract.

b)Performance Security to be submitted at award of the work
Performance Security

Performance Security for civil works shall be 5% of the Contract value.

The Performance Security shall be provided by the Contractor to the

Employer not later than 21 (Twenty One) days for domestic bids and 28

days for international bids from the date of letter of acceptance and shall be

furnished in one of the following forms:

)] Banker“s Cheque/Demand Draft/Pay Order of a Scheduled Bank.

i) An irrevocable Bank Guarantee(BG) enforceable and encashable at
Cochin, drawn from any scheduled bank operating in India as per the
proforma

iii)  Insurance Surety Bond from the Insurance Company duly approved
by Insurance Regulatory and Development Authority of India

The BG furnished towards the Performance Security shall be valid for a

period until a date 30days from the day of expiry of the defect liability

period stipulated as per the terms of the contract.

Unless performance Security is furnished within the period as specified in

clause 34.5 above or such extension of that period as may be permitted by

the Engineer in writing, the Earnest Money will be liable to forfeiture and
the contract to cancellation.

Performance Security will be released / refunded to the Contractor not later

than 30 days from the date of completion of Defect Liability / warranty

period of the work.

If the Cost of Work done exceeds the Contract Value, the total amount

retained as Security Deposit considering the Performance Security initially

submitted together with the Retention Money recovered from the running
account bills, shall amount to 10% of the Cost of Work done.

In cases where cost of Work done exceeds the Contract Value while

releasing the Retention Money after payment of Final Bill, only 5% cost of

Work Done is released, instead of the entire Retention Money recovered

from the bills. The balance amount shall be retained; to make up for the

shortage in the Performance Security, upto the completion of Defects

Liability Period. The BG shall be issued in favour of Cochin Port Authority

in the format enclosed inAnnexure-A of GCC.

Signing of Agreement

The Successful Tenderer will be required to execute an Agreement at his
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35.2

35.3

36
36.1

36.2

expense within 28 (Twenty Eight) days from the date of Letter of
Acceptance / Work Order, on proper value Kerala State Stamp Paper in the
prescribed form. The agreement as finally executed will include the
Employer’s Bid Documents and the Bidder’s offer as finally accepted by
the EMPLOYER together with Addendum / Corrigenda, bid clarification
and all correspondences exchanged between EMPLOYER and the bidder, if
any. Till the formal agreement is executed, the Letter of Acceptance
together with the offer as finally accepted along with correspondence shall
form a binding contract between the two parties.

The Contractor shall made 10 copies of the Agreement and submit to the
Employer within 7 days following the date of signing of Agreement.

In the event of the tenderer, after the issue of the communication of
acceptance of offer by the Board, failing /refusing to execute the agreement
as hereinafter provided, the tenderer shall be deemed to have abandoned the
contract and such an act shall amount to and be construed as the
contractor’s calculated and the willful breach of the contract, the cost and
consequence of which shall be to the sole account of the tenderer and upon
such an event the Board shall have full right to claim damages therefore.

Fraud and Corrupt Practices:

The bidder and their respective officers, employees, agents and advisers
shall observe the highest standard of ethics during the Selection Process.
Notwithstanding anything to the contrary contained in this document, the
Port shall reject the tender without being liable in any manner whatsoever to
the bidder, if it determines that the bidder has, directly or indirectly or
through an agent, engaged in corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice (collectively the
“Prohibited Practices™) in the Selection Process. In such an event, the Port
shall, without prejudice to its any other rights or remedies, forfeit and
appropriate the Bid Security or Performance Security, as the case may be,
as mutually agreed genuine pre-estimated compensation and damages
payable to the Port for, inter alia, time, cost and effort of the Authority, in
regard to the Tender, including consideration and evaluation of such
Bidder’s Proposal. Such Bidder shall not be eligible to participate in any
tender or RFP issued by the Authority during a period of 2 (twe) years from
the date such Bidder is found by the Authority to have directly or through
an agent, engaged or indulged in any corrupt practice, fraudulent practice,
coercive practice, undesirable practice or restrictive practice, as the case
may be.

For the purposes of this Clause, the following terms shall have the meaning
hereinafter respectively assigned to them:

(a) “corrupt practice” means

(i) the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence the action of any person connected
with the Selection Process (for avoidance of doubt, offering of
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employment to or employing or engaging in any manner
whatsoever, directly or indirectly, any official of the Authority who
is or has been associated in any manner, directly or indirectly with
the Selection Process or the LOA or has dealt with matters
concerning the Agreement or arising there from, before or after the
execution thereof, at any time prior to the expiry of one year from
the date such official resigns or retires from or otherwise ceases to
be in the service of the Authority, shall be deemed to constitute
influencing the actions of a person connected with the Selection
Process; or

(if) engaging in any manner whatsoever, whether during the Selection
Process or after the issue of the LOA or after the execution of the
Agreement, as the case may be, any person in respect of any matter
relating to the Project or the LOA or the Agreement, who at any
time has been or is a legal, financial or technical consultant/ adviser
of the Authority in relation to any matter concerning the Project;

(b) “fraudulent practice” means a misrepresentation or omission of facts or
disclosure of incomplete facts, in order to influence the Selection
Process;

(c) “coercive practice” means impairing or harming or threatening to
impair or harm, directly or indirectly, any persons or property to
influence any person’s participation or action in the Selection Process;

(d) “undesirable practice” means

(i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of
canvassing, lobbying or in any manner influencing or
attempting to influence the Selection Process; or

(i) having a Conflict of Interest; and

(e) “restrictive practice” means forming a cartel or arriving at any
understanding or arrangement among Applicants with the objective of
restricting or manipulating a full and fair competition in the Selection
Process.

Rejection of Tender:

Any Tender not conforming to the foregoing instructions will not be
considered. The Employer does not bind himself to accept the lowest or
any tender and has the right to reject any tender without assigning any
reason thereof. No representation whatsoever will be entertained on this
account.

SIGNATURE OF BIDDER
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COCHIN PORT AUTHORITY
3.FORM OF BID
To
The Board of Cochin Port Authority
Through

The Chief Engineer
Cochin Port Authority, Cochin -9

Tender for the work of “RENOVATION OF WAREHOUSE NO.2 AT
MATTANCHERRY WHAREF (Re-Tender)”

I/We have read and examined the Notice inviting tenders, Instructions to tenderers,
Form of Agreement, Contract Data, General Conditions of Contract, General
description of work, Special conditions of Contract, Technical Specifications,
Drawings, Preamble, Bill of Quantities, & other documents and rules referred to in
the General Conditions of Contract and all other contents in the tender document
for the work.

I/We hereby tender for the execution of the work specified in the underwritten
memorandum within the time specified in such memorandum at the rates specified
in the schedule attached hereto and in accordance in all respects with the
specifications designs, drawings and instructions in writing referred to in clause 16
of the General Conditions of Contract and with such materials as are provided for,
by and in all other respects in accordance with such conditions so far as applicable.

MEMORANDUM

a) General description of work : Renovation of Warehouse No.2 at
Mattancherry Wharf (Re-
Tender)”

b) Estimated cost Put to Tender : Rs.1,34,40,670.00

c) Earnest Money : Rs.2,68,820.00

d) Security Deposit : 10% of the value of the contract
awarded or the value of the work
done whichever is higher

[performance guarantee @ 5% and
retention money @5%].
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e) Percentage, if any, to be deducted : The retention money will be
from the bills recovered from the first running bill
onwards at the rate of 5% of the

gross amount of each bill.

f) Time allowed for commencement : 7 days
of work from the date of receipt of
work order

g) Time allowed for the work from : 6 (Six) Months
the date of commencement of
work.

h) Schedule, specifications, : As per content sheet attached
conditions, drawings etc. as per
contents sheet attached.
I/ We agree to keep the tender open for 120 days from the due date of
submission

Should this Bid be accepted, I/We hereby agree to abide by and fulfill all
the terms and provisions of the said conditions of contract annexed hereto. I/We
further agree to execute an agreement with the Board in the prescribed form

Should this tender be accepted, 1/We hereby agree to abide by and fulfill all
the terms and provisions of the said conditions of contract annexed here to so far
as applicable or in default thereof forfeit and pay to the Board the sum of money
mentioned in the said conditions and to execute an agreement with the Board in
the prescribed form or in default thereof to forfeit the earnest money deposited by
me/us.

The sum of RS........cccvvvirnnn, is hereby forwarded in Port challan receipt /
Bankers cheque or demand Draft of a scheduled bank / Bank Guarantee issued by
a Scheduled bank drawn in favour of Financial Adviser and Chief Accounts
Officer of the Port Authority as earnest money (a) the full value of which is to be
absolutely forfeited to the Board in office without prejudice to any other rights or
remedies of the said Board in office should I/We fail to commence the work
specified in the Contract data or should I/We not deposit the full amount of
Performance Security specified in the above Memorandum in accordance with
clause 52 of the said conditions of contract otherwise the said sum of Rs. ...........
shall be retained by the Board as on account of such security deposit as aforesaid
or (b) the full value of which shall be retained by the Board on account of the
security deposit to execute all the works referred to in the tender documents upon
the terms and conditions contained or referred to therein and to carry out such
deviations as may be ordered, upto maximum of the percentage mentioned in
Clause 40.1 of General Conditions of Contract and those in excess of that limit at
the rates to be determined in accordance with the provision contained in Clause
40.3 of the General Conditions of Contract.
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Datedthe ...cocoevvvvvivvv day of oo 2026.

Signature of the Tenderer

Address

Witness

Address

Occupation

ACCEPTANCE

The above tender ( as modified by you as provided in the letters mentioned
hereunder) is accepted by me for and on behalf of the Board of Major Port
Authority for a sum of Rs................. (RUPEBES .ee i e,

The letters referred to below shall form part of this Contract Agreement
a) ..

b) ..
c)

Dated............ CHIEF ENGINEER
COCHIN PORT AUTHORITY
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COCHIN PORT AUTHORITY

4. FORM OF AGREEMENT

AGREEMENT No...... of 20.......

AGREEMENT FOR THE WORK OF
RENOVATION OF WAREHOUSE NO.2 AT MATTANCHERRY WHARF

THIS AGREEMENT IS MADE on this day........ of ........ 2026 BETWEEN
THE BOARD OF MAJOR PORT AUTHORITY OF COCHIN PORT
AUTHORITY, a body corporate under the Major Port Authority Act, 1963 having
office on Willingdon Island, Cochin-682009 represented by its Chief Engineer Sri.
..................... , Slo. ..., aged ............ years residing at
............... , Village, ............. Taluk, ..............District (hereinafter referred
to as the Employer which expression shall include his successors, assignees and
administrators in the office) of the one part and M/s. ..........coooiiiiiininn,
represented by Shri. ...............o . aged .......... SIO o
residing at .........coceieinee. Village .........ccoeeeenen. Taluk ..o,
District(hereinafter referred as “Contractors” which expression shall include their
successors, assignees and administrators) of the other part.

WHEREAS the Employer invited tenders for ..........ccoiiiiinn.n.
.................................... vide Tender NOtICE .......covvviiiiiiiiieiiiiiene,
Date ............... and the Contractor submitted a tender for the same giving rates
subject to the terms and conditions etc. of the tender document.

AND WHEREAS the said tender submitted by the Contractor has been accepted
by the Employer vide work order NO ...........cccoevivvennn.n. dated .................. ,
issued to the Contractor while accepting their tender.

NOW THESE PRESENTS WITNESSETH and the parties hereby agree as
follows.

1. The tender submitted by the Contractor for execution for the Board, of the
work specified in the underwritten memorandum within the time specified
in such memorandum at the rates specified in the schedule attached hereto
and in accordance in all respects with the specifications, designs,
drawings and instructions in writing referred to in Clause 16 of the
“General Conditions of Contract” and with such materials as are provided
for, by and in all other respects in accordance with such conditions is
accepted.

2. It is mutually understood and agreed that, notwithstanding that the works
has been sectioned, every part of it shall be deemed to be supplementary to
and complementary of every other part and shall be read with it or into it.
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b)

c)
d)

The Contractor agreed to abide by and fulfill all the terms and provisions
of the said Conditions of Contract or in default thereof forfeit and pay to
the Board the sum of money mentioned in the said conditions.

The sum of Rs.............. /- [RUPEES. ..o, only) has
been deposited by the Contractor with Financial Adviser and Chief
Accounts Officer of the Port Authority as Performance Security (a) the
full value of which is to be absolutely forfeited to the Board in office
without prejudice to any other rights or remedies of the said Board in
office should the Contractor fail to commence the work specified in
underwritten memorandum or should the Contractor not deposit the full
amount of security deposit specified in underwritten memorandum
otherwise the said sum of Rs........... /- shall be retained by the Board as
on account of such security deposit as aforesaid or (b) the full value of
which shall be retained by the Board on account of the security deposit to
execute all the works referred to in the tender documents upon the terms
and conditions contained or referred to therein and to carry out such
deviations as may be ordered, up to maximum of the percentage
mentioned in Clause 40.1 of the Conditions of Contract and those in
excess of that limit at the rates to be determined in accordance with the
provisions contained in Clause 40.3 of the Conditions of Contract.

It is mutually agreed that the tender submitted in its entirety shall form
part of this agreement. Apart from the tender the following shall also form
part of the agreement
(a) The Letter of Acceptance ;
(b) Bill of Quantities and
(c) Letters exchanged between the Employer and the Tenderer upto the
issue of Letter of Acceptance as separately listed and annexed here
to.
(d) Replies to Prebid queries and amendments issued, if any.

MEMORANDUM

General description of work

Estimated cost Put to Tender

Tendered cost
Earnest Money

Security Deposit
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Renovation of Warehouse No.2 at
Mattancherry Wharf (Re-Tender)
Rs.1,34,40,670.00

RS. o,
Rs.2,68,820.00

RS, (10% of the value of
the Contract awarded or the value of
the work done whichever is higher).



f) Percentage, if any, to be deducted
from the bills

g) Time allowed for commencement
of work from the date of receipt of
work order

h) Time allowed for the work from
the date of commencement of
work.

1)  Schedule, specifications,
conditions, drawings etc. as per
contents sheet attached.

In case, where the value of work
done exceeds Contract Value,
Additional Security Deposit @ 5%
of the excess amount will be
deducted from the respective RA
Bills, while making the payment.

7 days

6 (Six) Months

IN WITNESS WHEREOF THE CONTRACTOR hereunto set his hand and seal

onbehalf of M/S......oeii i

of Major Port Authority of COCHIN

.......... and on behalf of The Board

PORT AUTHORITY, the CHIEF

ENGINEER has set his hand and seal and common seal of Cochin Port
authority has been hereunto affixed the day and year first written above.

CONTRACTOR

¢ (Retain only the authority signing the agreement)

Signed, sealed and delivered by

(Common Seal of the Firm)

Signed and affixed seal in the presence of

1) Signature with address

2) Signature with address

EMPLOYER
Signed, sealed and delivered by the
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CHIEF ENGINEER

Cochin Port Authority

On behalf of The Board of
Major Port Authority of Cochin.

Signed and affixed the common seal of

Board of Major Port Authority of Cochin Port Authority
In the presence of

1)

2)
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COCHIN PORT AUTHORITY

5.CONTRACT DATA

[To be filled up before issuing tender document as applicable for each tender|

Items marked “N/A” do not apply in this Contract.

SI.
No.

Description

Reference
Clause No. in
GCC

The following documents are also part of the Contract

The Schedule of other Contractors

(Will be informed in due course)

(8.2)

The Schedule of Key personnel

Designation/ No Min. Rate of recovery
Qualification of Staff . Experience | in case of non
(Years) compliance

Graduate Engineer 1 2 Rs.15,000/-

Or er month
Diploma Engineer 1 5 P

(9)

The Employer is

1)

The Board of Major Port Authority ,
Cochin Port Authority,
Cochin -9

Name of Authorized Representative:

Name: Shri.B.Kasiviswanathan, IRSME,
The Chairperson,
Cochin Port Authority
Cochin -9

The Engineer is

Name: Col Jassar S M
Chief Engineer
Cochin Port Authority,
Cochin-9

Name of Nominee(s) is : Will be notified in LoA/ Lol

Name of Contract: Renovation of Warehouse No.2 at
Mattancherry Wharf (Re-Tender)
Tender No: T6/T-2088/2026-C

1)

10 copies of Contract Agreement shall be furnished by the
Contractor

[7.1]

Tender document and other data are available at the following

web sites :

(7.2)
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SI.

Reference

No Description Clause No. in
) GCC
1) www.cochinport.gov.in
2) www.tenders.gov.in
3) tenderwizard.com/cpt
7 | The Intended Completion Date for the whole of the Work is (17,28)
6 (Six) Months
8 Milestone dates:
Period from the date of
i Receipt of LoA to
Physical works to be completed Commence and proceed with
6 (Six) Months the work
7 Days
The activity wise schedule needs to be submitted by the
Contractor within 7 days of receipt of LoA from CoPA. This
needs to be strictly followed for the timely completion of the
work.
9 The following shall form part of the Contract Document: (2.3)
(1) Agreement
(2) Letter of Acceptance
(3) Bill of Quantities
(4) Contractor’s Bid
(5) Correspondence exchanged after the opening of the Bid
and before the issue of Letter of Acceptance by which
the Condition of Contract are amended, varied or
modified in any way by mutual consent (to be
enumerated).
(6) Contract Data
(7) General Conditions of Contract
(8) General Description and Special Conditions of
Contract
(9) Technical Specifications
(10) Drawings and
(11) Any other documents listed in the Contract Data as
forming part of the Contract.
10 | The Contractor shall submit a Program for the Works within (27)
21 days of date of the Letter of Acceptance/Lol.
11 | The site possession date (21)
The site will be handed over within 7 days after issue of
LoA/Lol
12 | The start date shall be 7 days from the date of receipt of the (¢D)
Letter of Acceptance (LoA)/Lol by the Contractor.
13 | The site is located Willingdon Island
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Reference

I\SI:; Description Clause No. in
) GCC
Project Location shown in Sketch
14 | The Defects Liability Period is One year from the date of (35)
completion of the work.
15 | The minimum insurance cover for physical property, injury (13)
and death is Rs.10 lakhs (Rupees Ten Lakhs) per
occurrence with the number of occurrences unlimited. After
each occurrence, Contractor will pay additional premium
necessary to make insurance valid always.
16 | The following events shall also be Compensation Events: (44)
(Nil)
17 | The period between Programme updates shall be 90 days. (27)
18 | The amount to be withheld for late submission of an updated (27)
Programme shall be Rs.25,000/-.
19 | The language of the Contract documents is English. 3)
20 | The law, which applies to the Contract, is the law of Union of 3)
India.
21 | The currency of the Contract is Indian Rupees. (46)
22 | The proportion of payments retained (retention money) shall (48)
be 5% from each bill subject to a maximum of 5% of the
contract price or cost of work done whichever is higher.
23 | The maximum amount of liquidated damages for the whole [49]
of the works is 10% of the Contract Price.
24 | The amounts of the Advance Payments: NA [51]
25 | Repayment of advance payment for mobilization : NA [51]
26 | Repayment of advance payment for Construction and [51]
equipment: NA
27 | Repayment of Secured advance: [51.6]
The advance shall be repaid from each succeeding monthly
payment to the extent materials for which advance was
previously paid pursuant to Clause 51.6 of Conditions of
Contract on being incorporated into the Works.
28 | The date by which “As-Built” drawings are required is (58)
within 30 days of issue of certificate of completion of whole
or section of the work, as the case may be.
29 | The amount to be withheld for failing to supply “As Built” (58)
drawings and/or operating and maintenance manuals by the
date required is Rs.50,000/-.
30 | Schedule of Rates Applicable:
Civil Works:- DSR 2023 + Cost Index 35% multiplied by a
factor 0.8246
31 | Base Rate for materials to be considered for price variation : 47)

NA
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Reference

I\SI:; Description Clause No. in
’ GCC
32 | Permissible wastage on theoretical quantities of 47)

(@) Cement (+) 2%

(b) Steel Reinforcement and structural
steel sections for each diameter,
section and category (+) 5.99 %
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COCHIN PORT AUTHORITY

6. ANNEXURES

Annexure Description Page No.
1 Letter of Submission - Covering Letter- Annexure-1 43-44
2 Proforma of Power- of-Attorney/ Letter of Authority- 45
Annexure-2

3 Organization Details- Annexure-3 46-47
Details to fulfill the “Minimum Eligibility Criteria”

4a e 48-49
and certificates- Annexure-4a

4b Details of past experience of Contractors for Similar 50
Works- Annexure-4b
Financial Capability- Annexure-5 51

6 Details of Proposed Approach & Methodology- 59
Annexure-6

7 Plant and Equipment Proposed for the Work- 53
Annexure-7
Declaration- Annexure-8 54
Format for Furnishing Bank information for e- 55
payment- Annexure-9

10 Details of Litigation History- Annexure-10 56-58

11 Undertaking regarding ESI & EPF- Annexure-11 59
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Annexure-1

COCHIN PORT AUTHORITY
RENOVATION OF WAREHOUSE NO.2 AT MATTANCHERRY
WHARF
LETTER OF SUBMISSION- COVERING LETTER
(On the Letter Head of the Bidder)

The Chief Engineer,
Cochin Port Authority.

Sub: Tender for “Renovation of warehouse no.2 at mattancherry wharf
(Re-Tender)

Being duly authorized to represent and act on behalfof ........................
(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood
all of the requirements of the bid document and information provided, the
undersigned hereby apply for the project referred above.

We are submitting our Bid enclosing the following, with the details as per
the requirements of the Bid Document, for your evaluation.

(i) EMD
(it) Power of Attorney (Annexure-2)
(iti) Cost of Tender Document

We have also uploaded the following documents for online submission of
Technical Bid.

() Organization Details (Annexure-3)

(i) Details to fulfill the “Minimum Eligibility Criteria” and
certificates(4dnnexure-4a)

(i) Details of Past Experience of Contractor for Similar works
(Annexure-4b)

(iv) Average Financial Turnover over the last three financial
year(Annexure-5)

(v) Detailed Method Statement (Technical Note)(Annexure-6)

(vi) List of Plant and Equipment (Annexure-7)

(vii) Declaration (Annexure -8)

(viii) Bankers Details ( Annexure-9)

(ix) Details of litigation history / blacklisting of the bidder ( Annexure-
10)

x) Undertaking regarding EPF & ESI registration. (Annexure-11)

(xi) Tender Document along with Addenda Nos ----,

(xin) Copies of EPF,ESI,PAN & GST Registration.

(xiin) Checklist as per Schedule-I

(xiv) Partnership deed or Memorandum and Articles of Association of the
company and Registration Certificate of the company (as the case
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may be)
(xv) Document proof for NSIC Registration,(if applicable)
We also certify that further Bid related communication, if any, will be sent to
the following e-mail IDs by CoPA.

(Furnish 2 nos. current active e-mail 1Ds)
Signature
(Authorized Signatory)
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Annexure- 2

PROFORMA OF POWER- OF-ATTORNEY/LETTER OF AUTHORITY
(To be submitted on Non-judicial Stamp Paper of appropriate value)

To
The Chief Engineer,
Cochin Port Authority,
Cochin 682009.
Kerala, India.

Dear Sir,

We

do hereby confirm that Mr./Ms./Messrs
[INSERT NAME AND ADDRESS], whose signature is given below, is /are
authorized to represent us to bid, negotiate and conclude the agreement on our
behalf with you against Tender for RENOVATION OF WAREHOUSE NO.2
AT MATTANCHERRY WHARF (Re-Tender) (Tender No.T6/T-2088/2026-
C).

We confirm that we shall be bound by all and whatsoever our said agents shall
commit.

Signature of the authorized person:
Name & Designation

Yours faithfully,

Signature, name and seal of the certifying authority
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Annexure -3
COCHIN PORT AUTHORITY

RENOVATION OF WAREHOUSE NO.2 AT MATTANCHERRY WHARF
(Re-Tender)

ORGANIZATION DETAILS

CONTRACT No.:

NAME OF APPLICANT:

1. Name of the Owner:

2. Address:
Telephone No. : E-mail:
Fax No.

3. Description of Applicant
(For e.g. General, Civil Engineering
Contract or Joint Venture/Consortium etc.)
4. Registration and Classification
of Contractors

5. Name and address of bankers

6. Number of years of experience
as a general contractor :-

In own Country:
Internationally:

7. Number of years of experience
as a sub contractor
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10.

11.

12.

Name and Address of partners or
associated companies to be involved
in the project and whether Parent/
Subsidiary/other

Name and address of any associates
knowledgeable in the procedures
of customs, immigration and local
experience in various aspect of the
project etc.

Name and address of the companies/
Sub-contractors who will be involved
in the execution of works, namely:

Name and address of companies who
will be involved in the supply of
bought out items

a) Fenders, stainless chains and accessories
b) Bollards, Capstan, Remote control Quick release
Mooring systems

Attach organization chart showing the structure

of the company including names of Directors/
Key Personnel at Head Office who would be
responsible for the project and a separate chart
showing proposed Site Construction Organization.

Signature
(Authorized Signatory)
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Annexure —4a

COCHIN PORT AUTHORITY
RENOVATION OF WAREHOUSE NO.2 AT MATTANCHERRY
WHARF (Re-Tender)

Tenderer shall furnish Details of “Eligibility Works Experience” as per Clause 13
of Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in
the following format (Client Certificates/work completion certificates or any other
documentary evidences with respect to the eligibility work)

ELIGIBLE ASSIGNMENT DETAILS FOR MEC

Assignment Number:

Description

Bidder to fill up the details here

Name and Address of the Client

Title of the Eligible Assignment

Date of completion of the Eligible
Assignment

Project Completion Cost

Reference No. of the enclosed Client
Completion Certificate/ Documentary
Evidence for having successfully completed
the Eligible assignment

Name, telephone no, telefax no and email
address of the client’s representative

Description and Scope of Work

Instructions:

i) Bidders are expected to provide information in respect of Eligible
Assignments in this Section. The assignments cited must comply with the
criteria specified Clause No. 13Minimum Eligibility of the Instructions to

Tenderers”.

i) A separate sheet should be filled for each of the eligible assignments.

iii) The details are to be supplemented by documentary proof from the respective
client /owner for having carried out such assignment duly certified by clients/

owner.
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iv) The works indicated in this Annexure-4a will be only being considered for
evaluation. Mere submission of work completion certificate will not be
considered as Eligible Assignments

v) Original or Notary certified copy of completion certificates of each work
issued by the owner/ the responsible officers of the owner under whom he

has executed such contracts shall be attached. The certificate shall invariably
contain the following among other things.

a) Details of work involved specifying the nature of work
b) The completion cost of the work and

c) Date of commencement ; and

d) Date of completion of the work.

vi) If the experience in Similar Works is as a member of joint venture, Notary
attested copy of joint venture agreement in this respect shall be attached.

vii) If the experience in Similar Works is as a subcontractor, Notary attested
copy(s) of approval issued by the Employer(s) authorizing as a sub-
contractor; in proof of the claim of the tenderer as a sub-contractor shall be
attached.

viii) If the experience in Similar Work is in works executed in private
sectors/organizations, the TDS certificate along with Notary attested copy(s)
of work order and completion certificate shall be attached.

iX) In case of bid submitted by JV/ Consortium, the Minimum Eligibility Criteria
EXCEPT Financial Turnover can be fulfilled collectively by the Partners of
the JV/ Consortium.

X) The tenderer shall also be obligated to produce the original of the certified
copy(s), on request by the department.

Signature
(Authorized Signatory)

49



COCHIN PORT AUTHORITY
RENOVATION OF WAREHOUSE NO.2 AT MATTANCHERRY WHARF
(Re-Tender)

Annexure —4b

DETAILS OF PAST EXPERIENCE OF CONTRACTORS FOR

SIMILAR WORKS

Reference No. &

Owner’s Duration of Contract Details of
Date of letter of

S| Name & [Complete address Value of work intent &
No Location fincluding TeleFax Contract Commen- | Scheduled | Actual | including completion

"| of Project| No. with contact c%ment corr:jpletlon com(;)Ietlo major items of Cert?ficate

ate ate n date i
Person work involved enclosed
1 2 3 4 5 6 7 8 9

Note: 1) Bidder to enclose completion certificate issued by owner, certified by a

Public or equivalent certifying authority.

Notary

2) If the Bidder is claiming his experience as Subcontractor; it will be
considered for qualification only if documentary proof of sub-contractor
authorized and approved by the Employer of the work(s) is submitted.

SIGNATURE OF TENDERER
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Annexure’

COCHIN PORT AUTHORITY
RENOVATION OF WAREHOUSE NO.2 AT MATTANCHERRY WHARF
(Re-Tender)

FINANCIAL CAPABLITY
(A)  Average Annual Turnover of the Bidder

Turnover (Rs.)

Year 1 Year 2 Year 3 Average

Instructions:

(1). Year 1 will be the Financial Year-2024-25. Year 2 shall be the year
immediately preceding Year 1 and Year 3 shall be the year immediately
preceding Year 2.

(it). The Bidder shall provide audited Annual Reports / Audited financial
statements such as balance sheets and profit & loss account statements as
required under this Bid Document.

(ii1). Annual Turnover of the bidder shall be submitted duly verified by
Charted Accountant or Competent Authority.

Certified by Chartered Accountant

Signature
(Authorized Signatory)
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Annexure -6
COCHIN PORT AUTHORITY

RENOVATION OF WAREHOUSE NO.2 AT MATTANCHERRY WHARF
(Re-Tender)

DETAILS OF PROPOSED APPROACH & METHODOLOGY

Bidder shall furnish a detailed Method Statement (Technical Note) for carrying out
of the works, along with a construction programme [ Preferably in MS project /
Primavera] showing sequence of operation and the time frame for various
segments of temporary and permanent works showing critical path of activities.

Signature
(Authorized Signatory)
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COCHIN PORT AUTHORITY

Annexure 7

RENOVATION OF WAREHOUSE NO.2 AT MATTANCHERRY WHARF
(Re-Tender)

PLANT AND EQUIPMENT PROPOSED FOR THE WORK

Please indicate the main plant and equipments considered to be necessary and
proposed to be deployed for undertaking this work and whether this plant is ready
in ownership or will be purchased or hired.

Owned / Remarks | At what Stage of
Sl. | Description |Requirement No. /|leased /to| Nos/ | Age/ | (From whom | contract period the
No. |of equipment Capacity be Capacity|Condition to be Equipment willbe
procured purchased) available
Signature
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Annexure -8
COCHIN PORT AUTHORITY

RENOVATION OF WAREHOUSE NO.2 AT MATTANCHERRY WHARF
(Re-Tender)

DECLARATION

We M/s (Name & address of the bidder) hereby declare that:-

1. All details regarding construction plant, temporary work and personnel for site
organization considered necessary and sufficient for the work have been
furnished in the Amnexure-6 and that such plant, temporary works and
personnel for site organization will be available at the site till the completion of
the respective work.

2. No conditions are incorporated in the Financial/ Price bid. In case any
conditions are specified in the financial bid, the tender will be rejected
summarily without making any further reference to the bidder.

3. We have not made any payment or illegal gratification to any persons/ authority
connected with the bid process so as to influence the bid process and have not
committed any offence under PC Act in connection with the bid.

4. We disclose with that we have * made / not made payments or propose to be
made to any intermediaries (agents) etc in connection with the bid.

5. We do hereby confirm that no changes have been made in the tender document
downloaded and uploaded by us for the above bid. Port Tender document will be
treated as authentic tender and if any discrepancy is noticed at any stage between
the Port’s tender document and the one uploaded by the tenderer, the Port’s
document shall prevail.

Signature
(Authorized Signatory)

* Notes:
(i) Delete whichever is not applicable.
(ii) The above Declaration shall be submitted in the Letter head
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Annexure- 9

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT

1 | Name and full address of

beneficiary

the

2 | Credit Account No.
(Should be full 14 digit)

3 | Account Type
(SB or CA or OD)

4 | Name of the Bank

Branch
(Full address with telephone No.)

6 | MICR code
(Should be 9 digit)

7 | Telephone/Mobile/Fax No. of

beneficiary

the

Telephone:

Mobile

Fax

8 | Cancelled Cheque
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Annexure-10
LITIGATION HISTORY AND DETAILS OF BLACK LISTING

(A). Details of Litigation History till 31" January, 2026 in accordance with clause
22.1(r) of Instruction to Bidders are as follows:

SI Ng Amoun Total

Date, month t of Contract
& Year of Contract Identification

award Award, Amount

INR INR

1 [insert [insert Contract Identification: [indicate complete | [insert
date] amount | contract name, number, date and any other | amount]
] identification]

Name of Employer: [insert full name]

Address of Employer: [insert
Street/city/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Employer” or “Contractor”]

Status of dispute: [Indicate if it is being
treated by the Adjudicator, under Arbitration
or being dealt with by the Judiciary]

(B). Details of Black listing/ debarring by the Govt. departments for last 5 years till
31% January, 2026:

Sl Date, Ending
No| month & . date of
year of | Name of Agency Black listed / de Per} 0(.1 of Black Black
listing / de ‘.
Black barred barring listing /
listing / de de
barring barring
1 [insert [insert name and place of agency] [insert period in | [insert
date, vears& months] | date,
month & month &
year| year|
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Sl Date, Ending
No month & . date of
year of | Name of Agency Black listed / de Per} 0(.1 of Black Black
listing / de . .
Black barred barrin listing /
listing / de & de
barring barring
2
(C). Details of Pending Litigation upto 31* January, 2026:
& Year of Contract Identification
award Award, Amount
W INR INR
1 [insert [insert Contract Identification: [indicate complete | [insert
date] amount | contract name, number, date and any other | amount]
] identification]
Name of Employer: [insert full name]
Address of Employer: [insert
Street/city/country]
Matter in dispute: [indicate main issues in
dispute]
Party who initiated the dispute: [indicate
“Employer” or “Contractor”]
Status of dispute: [Indicate if it is being
treated by the Adjudicator, under Arbitration
or being dealt with by the Judiciary]
2

Certified that the above information is correct as per records and nothing has

been omitted / concealed.
vt vveveeven oo (Signature of the Statutory Auditor)

veveeveeeenen. (Full Name of the Statutory Auditor)
vevveeeenen. (Name of the Statutory Auditor’s Firm)

(Complete Address of the Statutory Auditor’s
Firm)

(Telephone/fax numbers, including country and city

codes)
ceeeveneen e (E-mail of the Statutory Auditor)

v eeeeeneenonn (Seal of the Statutory Auditor)

Membership No. of the Statutory Auditor: ........c.ccoeevrnennnnnne.
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Notes:

(1) The Tenderer shall provide accurate information about any litigation or
arbitration resulting from contracts completed or ongoing under its execution
over the last three years.

(i) This may be noted that under this category only cases of arbitration /litigation
finally settled against the Tenderer should be listed. If the case is pending at
any level of arbitration or judiciary, the same should be listed in Pending
Litigation and NOT under Litigation History. A consistent history of awards
against the Tenderer may result in failure of the Application/Tender.

Date:
Tenderer’s Signature
With Stamp
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Annexure - 11

COCHIN PORT AUTHORITY

RENOVATION OF WAREHOUSE NO.2 AT MATTANCHERRY WHARF
(Re-Tender)

UNDERTAKING REGARDING EPF AND ESI REGISTRATION

I/We, MIS. o, (Name & address of the
Tenderer)solemnly affirmand undertake that 1/We do not have the required
number of employees for taking registration under EPF Organisation and ESI
Corporation. 1/We also undertake that I/We take the full responsibility for all the
consequences arising due to the above and indemnify CoPA officials for any

actions taken in this regard.

SIGNATURE OF TENDERER
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SECTION -1I
COCHIN PORT AUTHORITY

1. GENERAL CONDITIONS OF CONTRACT (GCC) - PART A -G

Part DESCRIPTION Page No.
A Part A— General CCo
B Part B - Time Control CC 18
C Part C - Quality Control CC 22
D Part D - Cost Control CC24
E Part E - Finishing the Contract CC 37
F Part F - Labour Laws and Miscellaneous Clauses CC42

Part G - Salient features of some major laws
G applicable to establishments engaged in CC 59
construction work.
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(GCC ATTACHED AS SEPARATE VOLUME)
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SECTION -1I
COCHIN PORT AUTHORITY

2. FORM OF SECURITIES (ANNEXURE A & B)

Annexure Description Page No.
Proforma of Bank Guarantee for Performance
A Guarantee/ Security Deposit 65-67
B Proforma of Bank Guarantee for Secured Advance| 68-71
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Annexure —A

PROFORMA OF BANK GUARANTEE FOR PERFORMANCE GUARANTEE/
SECURITY DEPOSIT
(To be executed on non-judicial Stamp Paper of appropriate value)

[The bank, as requested by the successful Tenderer, shall fill in this form in
accordance with the instructions indicated]

In consideration of the Board of Trustees of the Port of [insert name of Port]
incorporated by The Major Port Trusts Act, 1963 as amended by Major Port
Authority (Amendment) Act 1974 (hereinafter called “The Board” which expression
shall unless excluded by or repugnant to the context or meaning thereof be deemed to
include the Board of Trustees of the Port of /insert name of Port], its successors and
assigns) having agreed to exempt
(hereinafter called the “Contractor”)’
(Name of the Contractor/s)
from the demand under the terms and conditions of the Contract, vide

‘s letter No.
(Name of the Department)
date made between the Contractors and the Board for execution of
covered under
Tender No. dated (hereinafter called “the

said contract”) for the payment of Security Deposit in cash or Lodgement of
Government Promissory Loan Notes for the due fulfilment by the said Contractors of
the terms and conditions of the said Contract, on production of a Bank Guarantee for
Rs.

(Rupees ) only we, the (Name of
the Bank and Address)

(hereinafter referred to as “the Bank”) at the request of the Contractors do hereby
undertake to pay to the Board an amount not exceeding Rs. (Rupees
) only against any loss or damage
caused to or suffered or which would be caused to or suffered by the Board by reason
of any breach by the Contractors of any of the terms and conditions of the said
contract.

2. We, : , do hereby

(Name of Bank)  (Name of Branch)

undertake to pay the amounts due and payable under this guarantee without any demur
merely on a demand from the Board stating that the amount claimed is due by way of
loss or damage caused to or which would be caused to or suffered by the Board by
reason of any breach by the Contractors of any of the terms and conditions of the said
contract or by reason of the Contractors failure to perform the said contract. Any such
demand made on the Bank shall be conclusive as regards the amount due and payable
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by the Bank under this Guarantee. However, our liability under this guarantee shall be

restricted to any amount not exceeding Rs. (Rupees
) only.
3. We, (Name of Bank and Branch) ,

undertake to pay to the

Board any money so demanded notwithstanding any dispute or disputes raised by the
Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating
thereto our liability under this present being absolute and unequivocal. The payment so
made by us under this bond shall be a valid discharge of our liability for payment there
under and the Contractor(s) shall have no claim against us for making such payment.

4, We, (Name of Bank and Branch) further agree with the Board
that the guarantee herein contained shall remain in full force and effect during the
period that would be taken for performance of the said contract and that it shall
continue to be enforceable till all the dues of the Board under or by virtue of the said
contract have been fully paid and its claims satisfied or discharged or till the

(Name of the user department)

of the said certifies that the terms and conditions of the said contract have been fully
and properly carried out by the said Contractors and accordingly discharge this
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board
but at the cost of the Contractors, renew or extend this guarantee for such further
period or periods as the Board may require from time to time.

5. We, further agree with the Board

(Name of Bank and Branch)

that the Board shall have the fullest liberty without our consent and without affecting
in any manner our obligations hereunder to vary any of the terms and conditions of the
said contract or to extend the time of performance by the said contract or to extend the
time of performance by the said Contractors from time to time or to postpone for any
time or from time to time any of the powers exercisable by the Board against the said
Contractors and to forebear or enforce any of the terms and conditions relating to the
said contract and we shall not be relieved from our liability by reason of any such
variation or extensions being granted to be Contractors or for any forbearance, act or
omission on the part of the Board or any indulgence shown by the Board to the
Contractors or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of
the Bank or the Contractor(s).

7. It is also hereby agreed that the Courts in [finsert city] would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this
guarantee during its currency except with the previous consent of the Board in writing.
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9. Notwithstanding anything contained herein :
a) Our liability under this Bank Guarantee shall not exceed Rs.

(Rupees only);

b) this Bank Guarantee shall be valid upto ___ * ; and

C) we are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or before
(date of expiry of Guarantee).”

Date day of 2026
For (Name of Bank)
(Name)
Signature

* The date will be thirty (30 )days after the end of the period of Defect Liability as
specified in the Contract.
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Annexure - B
PROFORMA OF BANK GUARANTEE FOR SECURED ADVANCE

(SECURED ADVANCE)
(To be executed on Non-judicial stamp paper of appropriate value)

THIS INDENTURE made BETWEEN (Name and address of the contractor . . . ... ..

......................... (hereinafter called the contractor which expression
shall where the context so admits of implies be deemed to include his executers,
administrators and assigns) of the one part and THE CHIEF ENGINEER, COCHIN
PORT AUTHORITY (hereinafter called the Chief Engineer which expression shall
where the context so admit or implies be deemed to include his successors in office
and assigns) of the other part.

WHEREAS by an arrangement No. . .. ... ... dated ............ (hereinafter called
the agreement) the contractor has agreed for execution of the work of (Name of the
work).

AND WHEREAS the contractor has applied to the Chief Engineer that he may be
allowed advances on the security of materials absolutely belonging to him and brought
by him to the site of the works the subject of the said agreement for use in the
construction of such of the works as he has undertaken to execute at rates fixed for the
finished work (inclusive of the cost of materials and labour and other charges)

AND WHEREAS the Chief Engineer has agreed to advance to the Contractor the sum
of Rupees . .. ........ ... on the security of materials the quantities and other
particulars of which are detailed in the Schedule- A, signed both by the contractor and
the Chief Engineer has reserved to herself the option of making any further advance
or advances on the security of other materials brought by the Contractor to the site of
the said works.

Now THIS INDENTURE WITNESSETH THAT in pursuance of the said agreement
and consideration of the sum of Rupees . . ............ on or before the execution of
these presents paid to the Contractor by the Chief Engineer (the receipt of whereof the
contractor doth hereby acknowledge) and of such further advance (if any) as may be
made to him as aforesaid the Contractor doth hereby covenant and agree with the
Chief Engineer and declare as follows:

That the said sum of Rupees ......... advanced by the Chief to the contractor as
aforesaid and all or any further sum or advanced as aforesaid shall be employed by the
contractor in or towards expediting the execution of the said works and for no other
purpose whatsoever.

That the materials detailed in Schedule —A which have been offered to and accepted by
the Chief Engineeras security are absolutely the Contractor’s own property and free
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from encumbrances of any kind and the contractor will not make any application for or
receive a further advance on the security of materials which are not absolutely his own
property and free from encumbrances of any kind and the Contractor indemnifies the
Chief Engineer against all claims to any material in respect of which advances has
been made to him as aforesaid.

That the materials detailed in the said Schedule —A and all other materials on the
security of which any further advance or advances may hereafter be made as aforesaid
(hereinafter called the said materials) shall be used by the Contractor solely in the
execution of the said works in accordance with the directions of the Executive
Engineer (hereinafter called the Divisional Officer) and in the terms of the said
agreement.

That the contractor shall make at his own cost all necessary and adequate arrangements
for the proper watch, safe custody and protection against all risks of the said materials
and that until used in construction as aforesaid the said materials shall remain at the
site of the said works in the Contractors custody and his own responsibility and shall at
all times be open to inspection by the Divisional Officer or any Officer authorised by
him. In the event of the said materials or any part thereof being stolen, destroyed or
damaged or becoming deteriorated in a greater degree than is due to reasonable use
and wear thereof the contractor will forthwith replace the same with other materials of
like quality or repair and make good the same as required by the Divisional Officer.

That the said materials shall not on any account be removed from the site of the said
works except with the written permission of the divisional Officer authorised by him
on that behalf

That the advance shall be repayable in full when or before the contractor receives the
payment from the Chief Engineer of the price payable to him for the said works under
the terms and provisions of the said agreement. Provided that if any intermediate
payments made to the contractor on account of the work done than on occasion of each
such payment the Chief Engineer will be at liberty to make a recovery from the
contractor’s bill for such payment by deducting there from the value of the said
materials then actually used in the construction and in respect of which recovery has
not been made previously, the value for this purpose being determined in respect of
each description of materials at the rates at which the amount of the advance made
under these presents were calculated.

That if the contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement of
these presents the total amount of the advance or advances that may still be owing to
the Chief Engineer shall immediately on the happening of such default be repayable
by the Contractor to the Chief Engineer together with interest thereon at twelve
percent per annum from the date or respective dates of such advance or advances to the
date of repayment and with all costs, charges, damages, and expenses incurred by the
Chief Engineerin or for the recovery thereof or the enforcement of this security or
otherwise by reason of the default of the Contractor and the Contractor hereby
covenants and agrees with the Chief Engineer to repay and pay the same respectively
to him/her accordingly.

69



That the contractor hereby charges all the said materials with the repayment to the
Chief Engineer of the said sum of Rupees. . . ... .. and any further sum or sums
advanced as aforesaid and all costs, charges, damages and expenses payable under
these presents PROVIDED ALWAYS and it is hereby agreed and declared that
notwithstanding anything in the said agreement and without prejudice to the powers
contained therein if and whenever the covenant for payment and repayment herein
before contained shall become enforceable and the money owing shall not be paid in
accordance therewith the Chief Engineer may at anytime thereafter adopt all or any of
the following courses as she may deem best.

a) Seize and utilize the said materials or any part thereof in the completion of the said

works on behalf of the contractor in accordance with the provisions in that behalf
contained in the said agreement debiting the contractor with actual cost of affecting
such completion and the amount due in respect of advances under these presents and
crediting the contractor with the value of work done as if he has carried it out in
accordance with the said agreement and at the rates thereby provided. If the balance is
against the contractor he is to pay same to the Chief Engineer on demand.

b) Remove and sell by public auction the seized materials or any part thereof
and out of the moneys arising from the sale retain all the sums aforesaid
repayable to the Chief Engineer under these presents and pay over the surplus, (if any)
to the contractor.

c¢) Deduct all or any part of the moneys owing out of the security deposit or any sum
due to the contractor under the said agreement.

That expect in the event of such default on the part of the contractor as aforesaid
interest on the said advance shall not be payable.

That in the event of any conflict between the provision of these presents and the said
agreement the provisions of these shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of
which has not been herein before expressly provided for the same shall be referred to
the Chief Engineer whose decision shall be final and the provision of the Indian
Arbitration Act for the time being in force shall apply to any such reference.

In witness whereof the said Contractor and the Chief Engineerhave hereunto set their
respective hands the day and year first above written.

Signed, sealed and delivered by
the said Contractor in presence of

SIGNATURE

WITNESS NAME

ADDRESS
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Signed, sealed and delivered by
The Chief Engineer in presence of
SIGNATURE

WITNESS NAME

ADDRESS
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SECTION -III
COCHIN PORT AUTHORITY

1. GENERAL DESCRIPTION OF WORK

General

Where it is mentioned in the Specifications that the Contractor shall
perform certain Work or provide certain facilities, it is understood that the
Contractor shall do so at his own Cost.

The materials, design and workmanship shall satisfy the relevant Indian
Standard Specification and conditions herein referred to. Where the
Specifications stipulate requirement in addition to those contained in the
Standard codes and Specifications, these additional requirements shall also
be satisfied.

Definitions

“Contract” means the agreement entered into between the Employer and
the Contractor, as recorded in the Contract Form signed by the parties,
including all attachments and appendices thereto and all documents
incorporated by reference therein;

“Contract Price” means the price payable to the Contractor under the
Contract for the full and proper performance of its contractual obligations;

“Employer / Client” means Cochin Port Authority, the Organization
purchasing the Works and Services.

“Contractor” means the individual or firm supplying the Works and
Services under this Contract.

“Engineer-in-Charge” means the nominee/representative of the
Employer/Consultant authorized to give instruction to the Contractor
during the various stages of execution of the Work.

Scope of work
This work essentially comprises of works of the following:

Dismantling

MP Roofing tiles, AC sheet roofing, wooden windows, RCC Work, Brick
work Removing existing painting, Removing white or colour wash etc.
Painting with Synthetic Enamel paint

Cement Concrete work

Roofing with Cement Corrugated sheet with Organic/ inorganic synthetic
fibre, providing ridges & hips.

Providing

Brick Masonry work, RCC Work, Plastering work,

Finishing walls with Acrylic smooth exterior paint.

Supplying and fixing rolling shutter with mechanical device chain.
Painting doors & windows with Delux Multi Surface Paint.

Providing 300mm dia. PVC eaves gutter, Providing valleys, Providing
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3.
a.

rain water down pipes etc.

10  Supply of installation of Turbo Ventilator.

Site conditions
Location

The proposed site for work is Warehouse No.2 at Mattancherry Wharf of
Cochin Port Authority..

Reference Level

All the levels indicated in the drawings and/or specifications are with
reference to Port Chart Datum, which is at 0.582 m below Mean Sea Level.
The contractor shall establish reference benchmarks at suitable spots. The
maintenance of these reference benchmarks will be the responsibility of the
contractor for which no payment will be made.

The tenderers shall make their own arrangements for inspecting the area
and satisfying themselves regarding the water depth available in this area.
However, the sounding chart in the location of the berth is enclosed for
reference.

Tide and Flood Levels

The tides at Cochin are semi-diurnal with a marked daily inequality. The
contractor shall carefully investigate the records of all past states of tides
and flood and shall be held to have satisfied himself on all the tide and
flood levels likely to prevail during the period of contract so far as it may
affect the work.

The various tidal levels in the area as per Naval Hydrographic Chart
N0.2004 are as indicated below for the general guidance to the tenderer.

Tide Levels with reference to Port
Chart datum
(in metres)

Highest High Water Level : +1.20m
Mean High Water Spring : +0.92m
(MHWS)
Mean Low Water Spring : +0.80m
(MLWYS)
Mean Sea Level (MSL) : +0.582m
Mean High Water Neap +0.60m
(MHWN)
Mean Low Water Neap : +0.30m
(MLWN)
Lowest Low Water Level ) +0.20m
Current

The maximum current expected in the inner harbour is about 0.5 metre/sec.
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Waves

In the inner harbour area where generally calm conditions prevail
throughout the year

Wind

Wind at Cochin is highly influenced by the land and sea breezes. Wind
direction changes from north-east during morning hours to west during
evening for the period of October to May. During peak of south-west
monsoon, especially from June to September, predominant wind direction
remains south-west both during morning and evening hours. Due to strong
monsoon winds, effect of land winds is not dominant during south-west
monsoon. During the non-monsoon periods, the predominant wind direction
is from north east during the morning and west during the evening which
shows influence of land breeze.

Rainfall

The climate is characterized by dry and wet seasons. The wet seasons starts
in late May and ends in November. During this period, two monsoons pass
by one after another. The major monsoon is south-west monsoon which
lasts from June to September. This is followed by north-east monsoon
during October and November. The average annual rainfall is about
3000mm; and the major portion is during south-west monsoon.

Temperature

Cochin experiences moderate temperatures throughout the year. The
temperature varies from 22°C to 34°C. The low temperature occurs during
the southwest monsoon, December and January. Daytime temperature goes
upto 30°C even during this period. The hot months are from March to May.

Time Schedule and monitoring of progress

Tenderer shall prepare and attach with the tender a detailed work schedule
[preferably in MS Project / Primavera] indicating key activities and critical
items showing critical path of activities for completing the work within the
stipulated contract period. This time schedule forms the basis for
monitoring the progress of work. Issue of working drawings by the
department will be regulated as per the time schedule approved by the
department.

The contractor shall furnish to the Engineer-in-Charge monthly progress
reports of the work during execution in the approved proforma indicating
delay, if any, its reason and proposal to cover up the delay.

Facilities to be provided by the Port
Contractor’s work area:

Work area as per availability near to the site will be made available to the
contractor, free of rent.
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Power

Electric power required for the work can be supplied by the department
from the nearest existing line of the Port Authority at prevailing rates. The
cost of drawing temporary lines/ cables/ providing switches and making
connection and metering arrangements etc, shall be borne by the Contractor.
If there is any disruption in the power supply due to supply failure/
restrictions imposed by the Kerala State Electricity Board, the department
shall not be held responsible and the Contractor has to make suitable
alternative arrangements at their cost

Contractor’s responsibility

All materials for use on the works shall be supplied and provided by the
contractor at his own cost and shall conform to relevant BIS Specification
unless otherwise specified.

Samples of all materials including fixtures, if any, to be incorporated in the
work shall be got approved by the Engineer-in-Charge before procurement.

The contractor shall thoroughly study the specifications and drawings and
errors/omissions/modifications, if any, shall be brought to the notice of the
Engineer-in-Charge well in advance so that a final decision in the matter
could be given in time.

All labour, skilled or unskilled shall be provided by the contractor. Settling
any dispute with the labour will be contractor's responsibility.

The contractor shall take all care to observe no / least disturbance to the
functioning of the officers at the working places.

The contractor shall be solely responsible for any damage or injury to the
persons or things caused or suffered during the execution of the work and
these shall be made good or compensated at his risk & cost. The contractor
shall ensure that valid Insurance Policy as per contract document is
available at all times.

The contractor shall take all care and precautionary measures for avoiding
any kind of damage/accident in the work site on any account. The
department shall not entertain any claim from the contractor whatsoever
towards compensation for any damage/accidents at the site due to
negligence from his part, during the execution of work.

The contractor shall prior to commencement of the work insure in the joint
names of the Employer and the contractor against all loss or damage from
whatever cause arising for which he is responsible under the terms of
contract.

The work shall be arranged by the contractor without causing any damage
to Port’s/ any other structures. Any damage caused by the contractor’s
operation shall be compensated/ made good at contractor’s risk and cost to
the satisfaction of the Engineer-in-Charge of the works, failing which
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department will do the rectification work and the cost incurred will be
recovered from any sum due to him from the Port.

All plants and equipments and consumables required for the whole work
shall be provided by the contractor at his own cost.

The contractor shall not construct any structure, even of temporary nature,
for any purpose at site, except with the written permission of the Engineer-
in-Charge of the work and any construction so put up shall be removed by
the contractor whenever the Engineer-in-Charge calls upon the contractor to
do so.

The Contractor shall be responsible for the true and proper setting out of
the works in relation to original points, lines and levels of reference given
by the Engineer-in-charge and for the correctness of the position, levels,
dimensions and alignment of all parts of the works and for the provision of
all necessary instruments, appliances and labour in connection therewith. If
at any time during the progress of work any error shall appear or arrive in
the position, levels, dimensions or alignment of any part of the works, the
contractor on being required to do so by the Engineer-in-Charge shall, at his
own cost, rectify such error to the satisfaction of the Engineer-in-Charge,
unless such error is based on incorrect data supplied by the Engineer-in-
Charge, in which case the expense of rectifying the same shall be borne by
the department. The checking of any setting out or of any line or level by
the Engineer-in-charge shall not in any way relieve the contractor of his
responsibility for the correctness thereof and the contractor shall carefully
protect and preserve all bench marks, pegs, other things used in setting out
the work and measurement purpose.

Qualified Engineers with sufficient experience in works of similar nature
as indicated in “Contract Data” shall be available at site throughout the
contract period during working hours in order to receive instructions from
department and to implement them properly and in time.

The contractor shall take all care and precautionary measures for avoiding
damage or accidents to the work from ship or other water crafts movements
or other operations in the area. The department will not entertain any claim
from the contractor whatsoever, towards compensation for any such damage
or accident occurring during the execution of the contract.

The contractor shall observe all safety regulations during the execution of
the work. Safety measures, precautions, warning signals etc. shall be done
at the contractor’s cost as directed by the Engineer-in-charge of the work.
The contractor shall provide all necessary personnel protection
equipments such as helmet, lifeguard, goggles, boots etc. to the
workmen at his own cost. It shall be the contractor’s responsibility to
ensure that the workmen make use of the personnel protection
equipments during the execution of work

The work shall be arranged by the contractor without causing any
hindrance to the ship and other water craft operating in the area. No damage
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shall be caused to the structures in the area, water crafts operating in the
area or otherwise by the contractor’s operations. Any damage or accident
caused by the contractor’s operations shall be compensated / made good at
the contractor’s risk and cost.

No information or photograph concerning the works shall be published
without the prior permission of the Chief Engineer and drafts of all such
proposal/ publication shall be submitted for approval.

The information and data shown in the drawing and detailed elsewhere in
the tender document are furnished for general information and guidance
only and the Port Authority in no case will be held responsible for the strict
accuracy thereof or any deduction, interpretation or conclusion drawn by
the tenderer.

The contractor shall observe the conservancy rules relating to the Port and
shall always take necessary steps to keep the Port water free of noxious or
unhygienic matter due to the work, as are required by the Engineer-in-
Charge. Under no circumstances, inflammable materials are allowed to spill
into Port waters.

The Cochin Port is an International Ship & Port Facility Security (ISPS)
code compliant Port and the contractor is obliged to comply with the
provisions of the code in force and as amended from time to time.

The contractor shall provide necessary arrangements as desired by the
Engineer-in-Charge for inspection of work without any extra cost from
commencement till completion of work.

The Contractor shall ensure that no labourers with criminal background are
engaged for the work.

The contractor shall provide at his own cost 1(one) AC Car with 4 persons
capacity, at his own cost, with driver, exclusively for the departmental staff
for supervision works, throughout the contract period including extended
period of contract, limiting to a maximum distance of 1500 km per month.
The supply shall commence not later than 15 days from the date of
commencement of work. The vehicle shall be available round the clock on
all days including Sundays and holidays. In Sundays and holidays the
vehicle shall be made available, only if work is arranged at site. The
vehicle shall have valid registration and insurance. All consumables and
stores for the safe working of the vehicle and its drivers as necessary should
be provided by the contractor and nothing will be given by the Port for the
running of the vehicle under this contract. The contractor shall be solely
responsible for the consequences arising out of any loss or damage/accident
etc. caused to the vehicle on duty. If the contractor fails to provide vehicle
as above, the department will hire the same, the actual cost of which will be
deducted from the contractor’s bills or an amount of Rs.5,000/- per day or
part thereof shall be deducted from the contractor’s running bills.

All fossils, coins, articles of value or antiques and structures and other
remains or things of geological or archaeological interest discovered in the
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aa.

bb.

CC.

site of work shall be deemed to be the absolute property of the Port
Authority and the contractor shall take responsible precautions to prevent
his workmen or any other persons from removing or damaging any such
article or thing and shall immediately upon discovery thereof and before
removal, acquaint the departmental officers of such recovery and carry out
at the expense of the department, the Engineer-in-Charge's orders as to the
disposal of the same.

The contractor shall remove any plant (floating or otherwise) belonging to
him or to any person employed by him which might have sunk in the course
of work or otherwise deal with the same as directed by the Engineer-in-
Charge and until the same is raised and removed, the contractor shall set on
such buoys and display at night such lights for avoiding any mishaps.

Water required for the construction works including curing work shall
be arranged by the contractor at his own cost.

The contractor shall take all precautions for not to damage any
cables/pipes etc. passing through the area of work. Damages, if any, caused
to electrical cables/ water lines/ telephone lines shall be rectified by the
Contractor at his cost and risk.

While carrying out hot works such as welding, cutting, chipping the
concrete etc. at W/lsland, the following conditions shall be strictly observed
by the contractor:

(1) Hot work shall be carried out with the approval of the Dy.
Conservator’s department and the work shall be done as per the
instruction of the fire service personnel.

(i) Welding /gas cutting work shall be carried out only with the prior
permission of the Marine Dept. and only when vessel carrying
inflammable materials is not berthed at the existing berths near to it.

(iii) Suitable spark arresters shall be provided on the exhaust of the engine
connected to the pile driving mechanism.

(iv) Chipping and drilling the RCC etc. when vessel carrying inflammable
material is at berth shall be done with soft metal tools only and under
the directions of the Fire Personnel.

The contractor shall remove all materials brought to work site / stacked at
the work site or anywhere else within the Port area and clear the site at his
cost to the full satisfaction of the Engineer-in-Charge before the site is
returned to the Port Authority. All such materials including debris, tools &
plants etc. shall be disposed off to any place as pointed out by the Engineer-
in-Charge or be taken away from the location and shall be cleared in every
respect and to reinstate to its original condition at no extra cost to the Port
Authority immediately after completion of the work. In case, any such
material is found left in the work site or anywhere in the Port area, rent for
the storage space occupied by the contractor, either for stacking the
materials /debris or for areas used for such purpose but not cleared
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dd.

ee.

ff.

99.

thereafter, will be recovered as per the prevailing Scale of Rate of Cochin
Port Authority, for the rent applicable for open storage space for
commercial purpose, for the period for which the area had been occupied by
the contractor. In addition to the above, in case the Port requires the area
immediately for its use, Port will repossess the land after restoring it to its
original condition, material will be confiscated and disposed off at the risk
and cost of the contractor, after issuing two notices giving 15 days’ time
each for removing the material. All expenses incurred on this shall be
recovered by disposing off the material if any confiscated. If any balance
amount still remains to be realized that will be recovered from the
contractor by appropriate means.

The contractor shall extend all facilitations and cooperation for other
contractors for simultaneous execution of other works in the area
entrusted by Cochin Port Authority.

The contractor shall comply with all the provisions of the Indian
Workmen's Compensations Act, Provident Fund Regulations, Employees
Provident Fund and ESI Act etc. amended from time to time and rules
framed there under and other laws affecting the contract labour that may be
brought in to force from time to time."

The contractor shall be registered under EPF and ESI Act and the
employees employed under them shall be covered in the EPF and ESI
scheme. Work Order shall be issued only to the contractors who are
registered under EPF organization and ESI Corporation. The contractors
shall regularly remit the employer and employee contribution to the
authorities. If not, the Department would remit the same and the amount so
remitted shall be deducted from the part/final bill of contractors.

The contractor shall provide, at every work place, at which 20 or more
women workers are ordinarily employed, créches of reasonable size and
with adequate facility for the use of their children under at the age of six
years at his risk and cost.

Workmanship

All the works shall be done strictly according to relevant B.L.S.
specifications unless otherwise specified.

The whole work shall be completed in a diligent manner within the contract
period and defect or imperfection if any, observed during the defect liability
period/ guarantee period, shall be rectified at contractor’s cost to the full
satisfaction of the Engineer-in-Charge within the time allowed.

The work shall be arranged in the order of preference if so directed by
the Engineer-in-Charge of work. In addition to above, contractor shall
submit a Quality Assurance Plan (QAP) for the entire works under
this contract and it shall be approved by the Engineer-in-Charge before
commencing the work and shall be ensured strict compliance of the
same. The QAP shall contain the details of tests to be conducted for
each material to be used in the work and work.
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10.

Temporary works

All scaffolding, staging, bracing and other temporary works required for
proper execution of the works, shall be provided by the contractor at his
own cost, unless stated otherwise and that should be inclusive of all
materials, labour, supervision and other facilities. The layout and details of
such temporary works shall have prior approval of the Engineer-in-Charge,
but the contractor shall be responsible for proper strength and safety of the
same. All temporary works shall be so constructed as not to interfere with
any permanent work or with the work of other agencies. If it is necessary to
remove any of the temporary works at any time to facilitate execution of
works or work by other agencies, such removal and re erection, if required,
shall be carried out by the Contractor at the direction of Engineer-in-Charge
without any delay and any extra cost on this account shall be borne by the
contractor.

On completion of the works, temporary works if any provided by the
contractor shall be removed from the site and the area shall be reinstated to
the original condition at his own risk and cost.

Time For Completion

The time allowed for the renovation of the Warehouse No.2 is Six (6)
months.

The time allowed for carrying out the work as mentioned in the
memorandum shall be strictly observed by the contractor. The work shall
throughout the time period be proceeded with diligence, time being deemed
to be the essence of the contract.

The completion of work may entail working in monsoon period/rainy
season without any extra cost. The contractor shall take such an eventuality
into consideration while quoting for the work. Normally, no extension of
time will be admissible for work in monsoon.

The whole work shall be completed in the stipulated time, accordance with
the provisions under Memorandum included under “Form of Tender” or
such extended time as may be allowed under clause 29 of Conditions of
Contract included in the GCC.

Working time

The normal working time of the Port Authority is from 8 a.m. to 4.00 p.m.
on all working days. If the Contractor wishes to carry out the work beyond
normal working hours and or on holidays, he should get specific approval
from the Engineer-in-Charge for the same. Necessary supervision will be
arranged by the department and the expenditure to be incurred in this
connection will be borne by the department.
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11.

12.

Method of Execution

The contractor shall clearly indicate in their tender as per Annexure-6, the
method proposed by them for executing the various items of works. During
the actual execution of the works if modifications or changes in the method
of execution of work are found necessary the contractor shall obtain
approval from the Engineer-in-charge of work for such modifications or
changes in the method. No claim from the contractor for additional payment
shall be entertained by the department on the above account.

The detailed list of equipment/machineries/tools & plants proposed to be
mobilized for the deployment in the work as furnished as per Annexure-7
of Section- I and method of execution furnished under clause above, are
considered only for the technical appreciation of the proposal of the
contractors and it shall not relieve the contractor of his responsibility of
executing the work with the quality specified in the tender and any
discrepancy occurs, the construction procedures detailed/specified in the
tender will prevail. In case, any additional equipment are required to be
mobilized than those listed in the tender for deployment in the work; it shall
be arranged and the work executed as per the tender specifications without
any extra cost to the Department

Alterations and Additions

The Employer shall have power and authority from time to time and at all
times to make amendments or additions or alternations or changes in the
scope of the work, and specifications, drawings and bill of quantities and
give such further instructions and directions as may appear to the
Employer necessary and proper for the guidance of the Contractor and
the good and efficient execution of the works and the contractor shall
receive, obey and be bound by the same according to the true intent and
meaning thereof as if the same had been mentioned or referred to in the
scope of the work, specifications, Bill of Quantities and Schedules and
drawings. The Employer may also vary or alter the lines, levels or
positions of any of the works contemplated or may order any of the
works contemplated thereby to be omitted, with or without the substitution
of any other works in lieu thereof, or may order any work or any portion
of works executed or partially executed to be removed, changed or
altered, if required, and may order that other work shall be substituted in
lieu thereof and any difference in the cost occasioned by any such
diminution  or alteration so ordered and directed shall be added to or
deducted from the Contract Price based on rates available in the contract or
where the rates are not specified a suitable rate backed up by rate
analysis shall be submitted by the contractor and agreed upon between the
contractor and the Employer. In the event of disagreement, the Employer
shall fix such rates or prices as shall in their opinion, be reasonable and
proper having regard to the circumstances. The contractor shall give to the
Employer before the tenth day of every month, a statement in writing of any
extra work which he may have performed during the preceding month,
failing which any claim for which he may afterwards make for payment on
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13.

Vi.

Vil.

Vi,

Xi.

account of any such extra work will not be allowed.

GENERAL CONDITIONS

In addition to the above, the scope intends to cover but not restrict to the
following activities, services and works.

Complete design and Engineering of all the systems, sub-systems,
equipment, material and services.

Providing Engineering data, drawing and O&M manuals for Employer’s
review, approval and records.

Supply, testing, packing transportation and insurance the equipments from
the manufacturer’s work to the site.

Receipt, storage, insurance, preservation and conservation of equipment at
the site.

Fabrication, pre-assembly (if any), erection, testing and putting into
satisfactory operation of all the equipment/ material including statutory
clearances & successful commissioning.

In addition to the requirements indicated in Technical Specifications, all the
requirements as stated in relevant regulations stipulated for successful
commissioning of the installation also be considered as a part of this
specification and Contractor is bound for compliance the same.

The Contractor shall be responsible for providing all material, equipment
and services specified or otherwise which are required to fulfill the intent of
ensuring operability, maintainability and the reliability of the complete
work covered under this specification.

For individual equipment specifications reference shall be made to the
relevant Technical Specification of the equipment as per contract condition.
The Contractor  shall be responsible for the overall management and
supervision of works. He shall provide experienced, skilled, knowledgeable
and competent personnel for all phases of the project, so as to provide the
Employer with a high quality system.

A project execution schedule called Master Network (MNW) in the form of
PERT /  Gant chart/ network and based on ‘Work break down structure’
shall be prepared by the Contractor for Employer’s approval. The MNW
shall identify milestones of key events for each work/ component in the
areas of Engineering, procurement, manufacture, dispatch, erection and
commissioning.
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1.2

1.3

2.2

2.3

2.4

COCHIN PORT AUTHORITY

SPECIAL CONDITIONS OF CONTRACT

GENERAL

Special Conditions shall be read in conjunction with the General Conditions
of Contract, Specifications, Drawings and any other document forming part
of this Contract wherever the context so requires.

Notwithstanding the subdivision of the documents into separate section and
volumes every part of each shall be deemed to be supplementary to and
complementary of every other part and shall be read with and into the
Contract so far as it may be practicable to do so.

Where any portion of the General Conditions of Contract is repugnant to or
at variance with any provision of the Special Conditions, the provisions of
the Special Conditions shall be deemed to over-ride the provisions of the
General Conditions of Contract and shall to the extent of such repugnancy
of variations, prevail.

RATES FOR VARIOUS ITEMS

The rates percentage /lump sum amount as applicable shall except in so far
as the contract otherwise provides, cover all obligations of the contractor
under this contract and all matters and things necessary for the proper
completion and maintenance of the works. The rates/percentage

The lump sum amount quoted for each item shall be all inclusive value of
the finished work as per drawings and specifications and shall cover the
cost of all constructional plants, temporary works, appliances, materials,
both for the works and temporary works, labour and all other matter in
connection with each item quoted for.

The contractor shall be deemed to have satisfied himself before tendering as
to the correctness and sufficiency of his tender for the works and of the
rates and prices stated in the Schedule of Quantities.

The contractor’s rates and prices shall include all taxes, duties and fees
including Port charges like wharfage, Port dues, berth hire, pilotage etc. if
any applicable, all charges and taxes whatsoever excluding Goods and
Service Tax (GST) in respect of materials, labour and plant and all other
things obtained or used by the contractor for the execution and maintenance
of the works or any temporary works and also considering the base rates
indicated in Sl. No.31 of Contract Data.

WORKS EXECUTED THROUGH SUBLETTING

The contractor may sublet any portion of the contract, as per clause 8 of
Conditions of Contract of GCC.
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3.2

3.3

4.2

4.3

4.4

4.5

Notwithstanding any subletting with such approval as required under above
and notwithstanding that the Engineer-in-Charge shall have received copies
of any sub-contract, the contractor shall be solely responsible for the quality
and proper execution of the works, performance of all conditions of contract
in all respects as if such subletting had not taken place and as if such work
has been done directly by the contractor.

If any sub-contractor engaged upon the works at the site executes, any work
which, in the opinion of the Engineer-in-Charge, is not in accordance with
the contract condition, written notice may be given to the contractor
requesting him to terminate such sub contract and the contractor upon
receipt of such notice shall terminate such sub contract and the said sub
contractor shall forthwith leave the works, failing which the department
shall have right to remove such sub contractors from site. No action taken
by the department under this clause shall relieve the contractor of any of his
liabilities under the contract or give rise to any compensation, extension of
time or otherwise.

MEASUREMENTS OF WORK DONE

In addition to the Clause-26 of GCC- ‘Computerized Measurement Book’,
measurement of the work can also be done as detailed below

Executive Engineer (hereinafter called the Engineer’s Nominee) shall,
except as otherwise provided, ascertain and determine by measurement the
value in accordance with the Contract of work done.

All measurement of all items having financial value shall be entered in
Measurement Book and/or level field book so that a complete record is
obtained of all works performed under the Contract.

All measurements and levels shall be taken jointly by the Engineer’s
Nominee or his authorized representative and by the Contractor or his
authorized representative from time to time during the progress of the work
and such measurements shall be signed and dated by the Engineer’s
Nominee and the Contractor or their representatives in token of their
acceptance. If the Contractor objects to any of the measurements recorded,
a note shall be made to that effect with reason and signed by both the
parties.

Department shall not entertain any claim from Contractor for any loss or
damages on this account. If the Contractor or his authorized representative
does not remain present at the time of such measurements after the
Contractor or his authorized representative has been given a notice in
writing three (3) days in advance or fails to countersign or to record
objection within a week from the date of the measurement, then such
measurements recorded in his absence by the Engineer’s Nominee or his
representative shall be deemed to be accepted by the Contractor.
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4.6

4.7

4.8

4.9

4.10

The Contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for measurements and
recording levels.

Except where any general or detailed description of the work expressly
shows to the contrary, measurements shall be taken in accordance with the
procedure set forth in the specifications notwithstanding any provision in
the relevant Standard Method of measurement or any general or local
custom. In the case of items which are not covered by specifications,
measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards and if for
any item no such standard is available then a mutually agreed method shall
be followed.

The Contractor shall give not less than seven days' notice to the Engineer’s
Nominee or his authorized representative in charge of the work before
covering up or otherwise placing beyond the reach of measurement any
work in order that the same may be measured and correct dimensions
thereof be taken before the same is covered up or placed beyond the reach
of measurement and shall not cover up and place beyond reach of
measurement any work without consent in writing of the Engineer’s
Nominee or his authorized representative in charge of the work who shall
within the aforesaid period of seven days inspect the work, and if any work
shall be covered up or placed beyond the reach of measurements without
such notice having been given or the Engineer’s Nominee's consent being
obtained in writing the same shall be uncovered at the Contractor's expense,
or in default thereof no payment or allowance shall be made for such work
or the materials with which the same was executed.

Engineer’s Nominee or his authorized representative may cause either
themselves or through another officer of the department to check the
measurements recorded jointly or otherwise as aforesaid and all provisions
stipulated herein above shall be applicable to such checking of
measurements or levels.

It is also a term of this Contract that recording of measurements of any item
of work in the measurement book and/or its payment in the interim, on
account or final bill shall not be considered as conclusive evidence as to the
sufficiency of any work or material to which it relates nor shall it relieve the
Contractor from liabilities from any over measurement or defects noticed
till completion of the defects liability period.

BASIC RATES AND ADJUSTMENT FOR SUBSEQUENT PRICE
VARIATION

Price adjustment is not applicable
LIQUDATED DAMAGES

For levying compensation as per Clause-49 of General Conditions of
Contract, the Employer is not required to have documentary evidence to
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10.

quantify or prove the losses suffered by the Employer due to delay in
completion of work by the contractor, as per agreement conditions.

ADVANCE

No Mobilization Advance and Construction/Installation equipment
Advance will be given. Secured Advance shall be given for non - perishable
materials as provided in clause 51.6 of General Conditions of Contract.
Cement is not considered as a non - perishable item.

CARE OF WORKS

From the commencement to the completion of the work the contractor shall
take full responsibility for the care of the work and his employees in
connection with the work thereof and in case any damage, loss or injury
shall happen to the works or any part thereof or to any temporary work from
any cause whatsoever (save and except the excepted risks as defined in
clause 5 given below shall at his own cost repair and make good the same
so that the work shall be completed in good order and in conformity in
every respect with requirement of the contract. In the event of any such
damage, loss or injury happening from any of the excepted risks, the
Contractor shall if and to the extent required by the Engineer-in-Charge,
make good the same as aforesaid and it will be to the account of the Board.

EXCEPTED RISKS

The excepted risks are riot (in so far as it is uninsurable) war, invasion, act
of foreign enemies, hostilities (whether war be declared or not), civil war,
rebellion, revolution, insurrection or military usurped power or a cause
solely due to use of occupation by the Board of any portion of the work, any
operation of the forces of nature that the contractor could not have foreseen
or reasonably provided against. (All of such are herein collectively referred
to as the excepted risks).

INSURANCE OF WORKS

10.1 The insurance cover for the loss of or damage to the Works, plant,

10.2

materials and equipment stated in the clause 13 of GCC shall be as follows:

a) The insurance cover for the Works for the time being executed to the
estimated current contract value thereof plus 10(ten) percent thereon to
allow any additional costs and professional fees resulting from
the loss or damage.

b) The constructional plant and other things brought on to the site by the
Contractor to the replacement value of such constructional plant and
other things.

It shall be the responsibility of the Contractor to notify the insurer of any

change in the nature and extent of the Works and to ensure the adequacy of
the insurance cover at all times in accordance with the provisions of this
clause.
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11.

111

11.2

12.

PAYMENTS OF SALARY / WAGES AND OTHER BENEFITS etc.
TO CONTRACT / CASUAL WORKERS

The Contractors shall make all payments of salary/wages and other
benefits etc. to the contract / casual workers deployed for the work
through Bank / Cheque only.

All the payments to the contractors would be released only on
submission of undertaking to comply with the clause 10.1 above.

MODIFICATIONS TO GCC

The following clauses of General Conditions of Contract (GCC) shall
be replaced and modified as below.

1.

21.

DEFINITIONS

Following Definitions stands replaced as:

The Completion Date is the date of completion of the Works as
certified by the Engineer or his Nominee in accordance with Sub
Clause 56.1

Market Rate is the rate as decided by the Engineer on the basis of the
cost of materials and labour at the site where the work is to be
executed plus 15% to cover all overheads and profits.

POSSESSION OF THE SITE

Clause 21.1 of GCC stand replaced as:

25.

The Employer shall give possession of sites by the dates mentioned in
Contract Data. If possession of a part is not given by the date stated in
the Contract Data the Employer is deemed to have delayed the start of
the relevant activities and this will be a Compensation Event unless it
is due to the default of the Contractor.

SETTLEMENT OF DISPUTES AND ARBITRATION
Clauses 25 of GCC is not applicable in this contract.

25.1 General

Except where otherwise provided in the contract all questions
and disputes relating to the meaning of the specifications,
design, drawings and instructions here-in before mentioned
and as to the quality of workmanship or materials used on the
work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract,
designs, drawings, specifications, estimates, instructions,
orders or these conditions or otherwise concerning the works
or the execution or failure to execute the same whether arising
during the progress of the work or after the cancellation,
termination, completion or abandonment thereof shall be dealt
with as mentioned hereinafter:-
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If the Contractor considers any work demanded of him to be
outside the requirements of the contract, or disputes any
drawings, record or decision given in writing by the Engineer
on any matter in connection with or arising out of the contract
or carrying out of the work, to be unacceptable, he shall
promptly within 15 days request the Engineer in writing for
written instruction or decision. Thereupon, the Engineer shall
give his written instructions or decision within a period of one
month from the receipt of the Contractor's letter.

If the Engineer fails to give his instructions or decision in
writing within the aforesaid period or if the Contractor is
dissatisfied with the instructions or decision of the Engineer,
the Contractor may, within 15 days of the receipt of Engineer's
decision, appeal to the Chairman who shall afford an
opportunity to the Contractor to be heard, if the latter so
desires, and to offer evidence in support of his appeal. The
Chairman shall give his decision within 30 days of receipt of
Contractor's appeal. If the Contractor is dissatisfied with this
decision then:

a) The Dispute value uptoRs. 1crore shall not be referred for
adjudication through arbitration and.

b) If the value of the dispute is exceeding Rs.1 crore and upto
Rs.5 crores,the Dispute shall be resolved through
arbitration as follows;

I. The Parties together shall appoint a Sole Arbitrator by
mutual consent to resolve the dispute as per the
provisions of the Arbitration and Conciliation Act,
1996. The award of the Arbitrator so appointed shall
be final and conclusive and binding on all the Parties to
the Agreement subject to as amended from time to time
or any statutory re-enactment thereof for the time being
in force. The Arbitrator may, with the consent of the
Parties extend the time, from time to time, to make and
publish award as the case may be.

(i1) If the Arbitrator so appointed is unable or unwilling to
act or resigns his appointment or vacates his office due
to any reason whatsoever, another Sole Arbitrator shall
be appointed in the manner aforesaid. Such person shall
be entitled to proceed with the reference from the stage
at which it was left by his predecessor.

c) In case of the dispute or difference is relating to
interpretation and application of the provisions of
commercial contract between Central Public Sector
Enterprises (CPSE), Port Authority inter se or CPSE and
Government Department shall be referred by either party
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for arbitration to the Permanent Machinery of Arbitrators in
the Department of Public Enterprises through the Secretary
to the Government of Public Enterprises as per the
guidelines issued by Department of Public Enterprises OM
No.4 (1) 2011- DPE (PMA) — GL dtd. 12.06.2013 or any
statutory amendment thereof.

25.2.1 It is a term of this contract that the party invoking arbitration
shall give a list of disputes with amounts claimed in respect of
each such dispute along with the notice for appointment of
arbitrator and giving reference to the rejection by the Chairman
of the appeal.

25.2.2 It is also a term of this contract that no person other than person
/ persons appointed as aforesaid should act as arbitrator /
arbitrators and if for any reason that is not possible, the matter
shall not be referred to arbitration at all.

25.2.3 It is also a term of this contract that if the Contractor does not
make any demand for appointment of arbitrator in respect of
any claims in writing as aforesaid within 30 days of receiving
the intimation from the Engineer that the final bill is ready for
payment, the claim of the Contractor shall be deemed to have
been waived and absolutely barred and the Employer or his
authorized representative shall be discharged and released of all
liabilities under the contract in respect of these claims.

25.2.4 The arbitration shall be conducted in accordance with the
provisions of the Arbitration and Conciliation Act, 1996 (26 of
1996) or any statutory modifications or reenactment thereof and
the rules made there under and for the time being in force shall
apply to the arbitration proceeding under this clause.

25.2.5 It is also a term of this contract that the Arbitrator / Arbitral
Tribunal shall adjudicate only on such disputes as are referred
to him/them and give separate award against each dispute and
claim referred and in all cases where the total amount of the
claims by any party exceeds Rs. 1,00,000/- the arbitrator shall
give reasons for the award.

25.2.6 It is also a term of the contract that if any fees are payable to
the arbitrator these shall be paid equally by both the parties.

25.2.7 It is also a term of the contract that the arbitrator/arbitrators
shall be deemed to have entered on the reference on the date he
/ they issues notice to both the parties calling them to submit
their statement of claims and counter statement of claims. The
fees, if any, of the arbitrator shall, if required to be paid before
the award is made and published, be paid half and half by each
of the parties. The cost of the reference and of the award
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26.

(including the fees, if any, of the arbitrator) shall be in the
discretion of the arbitrator who may direct to any party by
whom and in what manner, such costs or any part thereof shall
be paid and fix or settle the amount of costs to be so paid.”

COMPUTERIZED MEASUREMENT BOOK

5™ para stands replaced as follows:

40.

43.

The Contractor shall also submit to the department separately his
computerized Abstract of Cost and the bill based on these
measurements, duly bound, and its pages machine numbered along
with three spare copies of the bill. Thereafter, this bill will be
processed by the Division Office and allotted a number as per the
computerized record in the same way as done for the measurement
book meant for measurements

PAYMENTS FOR VARIATIONS
Clauses 40.2 and 40.3 shall be replaced as follow:

40.2 For items not existing in the Bill of Quantities or substitution to
items in the Bill of Quantities, rate payable should be
determined by methods given below and in the order given
below:

i)Rates and prices derived from the rate of similar items in
Contract.

i) Rates and prices in the Schedule of Rates applicable to the
Contract plus Ruling percentage.

iii) Market rates of materials and labour, hire charges of plant
and machinery used, plus 15% for overheads and profits of
Contractor.

40.3 For items in the Bill of Quantities but where quantities have
increased beyond the variation limits, the rate payable for
quantity in excess of the quantity in the Bill of Quantity plus
the permissible variation shall be as determined by methods
given below:

i)Rates and prices in the Schedule of Rates applicable to the
Contract plus Ruling percentage.

i) Market rates of materials and labour, hire charges of plant
and machinery used plus15% for overheads and profits of
Contractor.

whichever is lower, but not less than the rate in the Bill of
Quantities

PAYMENTS

Clause 43.2 stands replaced as follows:

43.2 Payment of bills for Civil Works shall be regulated as detailed
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hereunder:

43.2.1 Any Interim/Final bill which is incomplete in any
respect shall be returned to the Contractor within 4 days
of date of submission of bill to the Engineer or his
Nominee.

43.2.2 Interim bills shall be paid within 21 days of date of
submission of bills in full shape, by the Contractor, as
detailed below:

43.2.2.1

43.2.2.2

Clarifications/corrections if any required on an
Interim bill submitted, shall be sought from the
Contractor within 4 days of submission of the bill
and also, all such clarifications/corrections
required shall be sought at one go except in
exceptional circumstances. The Contractor shall
submit the clarifications including carrying out
corrections in the bill, if required, within 4 days
thereafter. The clarified / corrected bill shall be
verified and forwarded to Finance Department
within the next 4 days. Clarifications if any
required by the Finance Department shall be
sought within 3 days and the Engineer/Nominee
shall clear it on top priority within the next 3 days
and, finally, the bill shall be paid to the Contractor
within 3 days thereafter, i.e., within a total 21 days
of date of submission of bills in full shape, as
indicated above.

However, on request by the Contractor, 75% of the
bill amount shall be paid within 7 days of
submission of the bill. Balance amount of the
verified bill shall be paid within 21 days of the
submission of the bill, on completion of all
contractual requirements as brought out at sub
clause 43.2.3. below.

43.2.3 Final bill shall be paid within 3 months of issue of Taking
Over Certificate by the Engineer / Nominee, as detailed

below:
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43.2.3.1 The Contractor shall submit the Final bill to the
Engineer / Nominee within 20 days of issue of
Taking Over Certificate by the Engineer /
Nominee. The bill shall be checked and all
clarifications/corrections required on the bill
submitted, shall be sought from the Contractor
within 15 days thereafter. The Contractor shall
submit the clarifications including carrying out
corrections in the bill, if required, within the next
10 days. The clarified / corrected bill shall be
verified and forwarded to Finance Department
within the next 15 days. Thereafter, clarifications
if any required by the Finance Department shall be
sought within 10 days and the Engineer/Nominee
shall clear it on top priority within the next 10
days and, finally, the bill shall be paid to the
Contractor within 10 days thereafter, i.e., within a
total 3 months of issue of Taking Over Certificate
by the Engineer / Nominee, as indicated above.

43.2.3.2 However, on request by the Contractor, 50 % of
the final bill amount shall be paid within 7 days of
submission of the bill, which will be adjusted
against the final bill payment, on completion of all
contractual requirements as brought out at sub
clause 43.2.6. above.

(b)AIl other sub clauses under Clause 43 remain the same.

44. COMPENSATION EVENTS
44.1 (c) to (e) - Deleted.

All other clauses under clause 44 remains the same.

45. RATES FOR ITEMS TO BE INCLUSIVE OF TAXES

Clause 45 stands replaced as follows:

45.1 The rate quoted by the Contractor shall be inclusive of the cost
of provision of plant and equipment, materials, labour,
execution, supervision, maintenance, overheads and profits and
every incidental and contingent cost and charges whatsoever
excluding Goods and Service Tax (GST). GST as may be
applicable from time to time shall be shown separately in the
invoice. The Employer will perform such duties in regard to the

96



5sS.

deduction of such taxes at sources as per applicable law. Any
new Taxes, levies, duties imposed after signing the Contract
shall be reimbursed by the Employer on production of
documentary evidence.

45.2 The invoice to be submitted by the Contractor should include
the GST Registration Number of the Contractor as well as the
Employer.
47. PRICE ADJUSTMENTS
Deleted
COMPLETION
(a) Clause 55.4 shall be added as follows:
55.4The Completion Report / Certificate to the Contractor will be
issued only after obtaining ‘No Claim Certificate’ from the
Contractor in the format approved by the department stating that
they have no further claims against CoPA in respect of the Work.
(b)AIl other sub clauses under Clause 55 remain the same.
82. TAXES AND DUTIES
80.1 -Deleted
80.2 -Deleted
80.3 -Income Tax
The Contractor and his staff shall be responsible for payment of
all personal income taxes to the concerned authorities as per the
law in force from time to time. Deduction of Income Tax shall
be made by the Employer from each certificate of payment to
the Contractor at the rate as per prevailing rates or such other
rates as may be specified by the Central Government from time
to time, on the gross amount of the Contractor’s bill for
payment.The Contractor shall comply with all the GST
Regulations, viz. timely uploading of bills, issue of debit/ credit
notes etc.
80.4 GST -TDS Under GST Law Shall Be Deducted As Per
Prevailing Rate.
G. Salient Features of Some Major Laws Applicable To

Establishments Engaged In Construction Work.
Clauses [d] & [I(i)] stands replaced as follows:

(d) Maternity Benefit Act 1961 or Maternity Benefit Amendment Act

2017:- The Acts provide for leave and some other benefits to
workmen/ employees in case of confinement or miscarriage etc.
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(1

ESI Act, 1948:-

(i) As per the Govt. Notification dt. 20.7.09, Cochin Port

Authority has registered under the ESI Act with ESI
Corporation and provision of ESI Act, 1948 are applicable
to contract/casual employees drawing wages/Salary
uptoRs.20,000/- per month and working in Cochin Port
Authority. Workers covered under ESI Act, are entitled for
full medical care for self and family, besides, cash benefit
in the event of sickness, maternity and employment injury.
Accordingly, the contractual/casual employees drawing
wages uptoRs.20,000/- per month employed either directly
by Port Authority or through contractor are covered under
ESI Act, 1948. It is obligatory on the part of the Employer
to calculate and remit ESI contribution comprising of
Employers’ share of 4.75% plus Employees’ share of
1.75% which is payable on or before 21st of the following
month, to which the salary relates.

SIGNATURE OF TENDERER
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1.1.

1.1.1.

1.1.1.1.

1.1.1.2.

1.1.1.3.

1.1.1.4.

1.1.1.5.

1.1.2.

1.1.2.1.

1.1.3.

1.1.31.

SECTION -1V

COCHIN PORT AUTHORITY
1. TECHNICAL SPECIFICATIONS (CIVIL WORKS)

DETAILED SPECIFICATIONS FOR MATERIALS TO BE USED
FOR WORKS

GENERAL

Except where otherwise specified or authorized by the Engineer-in-
Charge, materials supplied by the contractor shall conform to the latest
edition of code of practices published by the Bureau of Indian Standard.
Samples of materials to be supplied by the contractor shall be shown to
the Engineer-in-Charge sufficiently in advance for approval of its quality
for use on the work.

All the materials to be used on the works shall have BIS certification
mark if so available, unless otherwise specified elsewhere or shall be of
approved brand with equivalent material as approved by the Engineer-in-
Charge

All materials supplied shall be stored appropriately to prevent
deterioration/ damage from any cause what so ever and to the entire
satisfaction of the Engineer-in Charge.

The materials required for the work shall be brought to the site and
stacked at places shown by the Engineer-in-Charge and the same shall be
got approved for use in work sufficiently in advance so that the progress
of the work is not affected by the supply of materials.

Tolls are payable by the contractor as per rules for vehicles using the
Port’s road for supplying the materials.

SYNTHETIC ENAMEL PAINT

Synthetic Enamel paint conforming to IS 2932 of approved good quality
of Asian or Nicholson or ICI Dulux or equivalent shall be used. The
shade of under coat shall be match with the top coat as recommended by
the manufacturer.

AGGREGATES FOR CONCRETE

Aggregates (fine and coarse) for concrete shall comply with the
requirements of 1S: 383 — “Specifications for coarse and fine aggregate
from natural sources for concrete’. Aggregate shall be obtained from
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1.1.3.2.

1.1.3.3.

1.1.34.

1.1.4.
1.1.4.1.

1.14.2.

1.143.

1.1.4.4.

sources approved by the Engineer-in-Charge. Aggregates, which are not
perfectly clean, shall be washed in clean water to the entire satisfaction
of the Engineer-in-Charge.

The fine aggregate shall be clean, hard, durable, uncoated, dry and free
from injurious, soft or flaky pieces and organic or other deleterious
substances.

Each type of aggregate shall be stored separately for the approval of
Engineer-in-Charge. Wet aggregate delivered at the site shall be kept in
storage for at least 24 hours to ensure adequate drainage before being
used for concreting.

Contractor shall maintain at site at all times such quantities of each type
of aggregate as are considered by the Engineer-in-Charge to be sufficient
to ensure continuity of work.

CEMENT

Quality of cement used for the work shall be 53 grade ordinary Portland
cement conforming to 1S:12269 or Pozzolona cement conforming to I.S.
1489 unless otherwise approved by the Engineer-in-Charge.

The cement required for the work will have to be procured by the
contractor and shall comply with the relevant IS. As far as possible, the
cement required for the work will have to be procured from the
government agencies. The cement shall, if required by the Chief
Engineer / Engineer-in-Charge, be tested and analyzed by an
independent analyst at the Contractor’s cost and result produced to the
Engineer-in-Charge.

Supply of cement shall be taken in 50kg bags bearing manufacture’s
name and BIS marking. Samples of cement arranged by the contractor
shall be taken by the Engineer-in-Charge and got tested in accordance
with provisions of relevant BIS codes. In case, test results indicate that
the cement arranged by the Contractor does not conform to the relevant
BIS codes, the same shall stand rejected and shall be removed from the
site by the contractor at his own cost within a week’s time of written
order from the Engineer-in-Charge to do so.

A cement godown of adequate capacity as directed by the Engineer-in-
Charge shall be constructed by the contractors at the site of the work for
which no extra payment shall be made. Double lock provision shall be
made to the door of the cement godown. The key of one lock shall
remain with the Engineer-in-Charge or his authorized representative and
the key of the other lock shall remain with the contractor. The contractor
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1.1.4.5.

1.14.6.

1.1.4.7.

1.1438.

1.15.

1.15.1.

1.152.

1.153.

1.1.6.
1.1.6.1.

1.1.7.

1.1.7.1.

shall be responsible for the watch and ward and safety of the cement
godown. The contractor shall facilitate the inspection of the cement
godown by the Engineer-in-Charge.

The cement brought to the site and cement remaining unused after
completion of work shall not be removed from the site without written
permission from /of the Engineer-in-Charge.

The cement shall be stored in a weather proof building with facilities for
inspection.

The contractor shall maintain a cement register showing dates of receipt
and issue, quantities used daily and balance which shall be accessible to
the Engineer-in-Charge.

For cement stored in silo, clauses 1.1.3.3 and 1.1.3.4 are not applicable.
WATER

Clean fresh water free from oils, acids, alkalies, salt, sugar, organic
materials or other harmful materials shall be used for washing
aggregates, mixing and curing of concrete. The water used shall comply
with clause 5.4 of 1S:456-2000. Potable water is generally considered
good for mixing concrete.

Cochin Port Authority will not provide/supply water for the work.
Water has to be arranged by the contractor himself for the construction
works including curing work at his own risk and cost.

Samples of water arranged by the contractor shall be taken by the
Engineer in Charge and got tested in accordance with the provisions of
relevant BIS codes. In case test results indicate that the water arranged
by the contractor does not conform to the relevant BIS codes, the same
shall not be used for any works. The cost of tests shall be borne by the
contractor.

ADMIXTURES IN CONCRETE

Admixture in concrete will be allowed only with prior approval of the
Engineer—in—Charge. The contractor shall produce test certificates from
recognized laboratories before use, if so desired by the Engineer—in—
Charge.

FINE AGGREGATE FOR MAKING MORTAR FOR MASONRY
WORK /PLASTERING WORK

Fine Aggregate used for masonry mortar shall conform to 1S:2116. Sand
used for plastering shall conform to 1S:1542-1992.
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1.1.8.

1.1.8.1.

1.1.9.

1.1.9.1.

1.1.9.2.

1.1.9.3.

1.1.94.

1.1.95.

1.1.9.6.

1.1.9.7.

6mm SIZE AGGREGATE

6mm size graded aggregate conforming to IS 383-2016 shall be used.
Aggregates which are not perfectly clean shall be washed in clean water
to the entire satisfaction of the Engineer-in-Charge.

STEEL REINFORCEMENT

The reinforcement steel used for the Work will have to be procured by the
Contractor and shall be HYSD bars of Fe 500 / Fe415 grade conforming to 1S:1786
unless otherwise approved by the Engineer-in-Charge.

The reinforcement steel required for the Work will have to be procured by
the Contractor and shall comply with the relevant IS. The Contractor shall
obtain approval from the Engineer-in-Charge well in advance for purchase
of steel.

The Contractor shall have to obtain and furnish test certificates to the
Engineer-in-Charge in respect of all supplies of steel brought by him to the
site of Work. Samples shall also be taken and got tested by the Engineer-in-
Charge as per provisions in this regard in relevant BIS codes. In case the
test results indicate that the steel arranged by the Contractor does not
conform to BIS codes, the same shall stand rejected and shall be removed
from the site of Work by the Contractor at his cost within a week’s time of
written orders from the Engineer-in-Charge to do so.

The steel reinforcement shall be brought to the site in bulk supply of 10
tonnes or more or as decided by the Engineer-in-Charge.

The steel reinforcement shall be stored by the Contractor at site of Work in
such a way as to prevent distortion and corrosion and nothing extra shall be
paid on this account. Bars of different sizes and lengths shall be stored
separately to facilitate easy counting and checking.

For checking nominal mass, tensile strength, bend test etc., specimen of sufficient
length as per 1S:432/ 1S:1608/ 1S:1599 or as specified by the Engineer-in-Charge shall
be cut from each size of the bar at random at frequency not less than the specified
below.

Size of bar For consignment below For consignment over
100 tonnes 100 tonnes
Under 10 mm dia One sample for each 25 | One sample for each 40

tonnes or part thereof tonnes or part thereof
10 mm to 16 mmdia | One sample for each 35 | One sample for each 45
Over 16 mm dia tonnes or part thereof tonnes or part thereof
One sample for each 45 | One sample for each 50
tonnes or part thereof tonnes or part thereof

The Contractor shall supply free of charge the steel required for testing. The cost of
tests shall be borne by the Contractor.
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1.1.938.

1.1.10.

1.1.10.1.

Steel brought to site and steel remaining unused shall not be removed from site
without the written permission of the Engineer-in-Charge.

NON-ASBESTOS REINFORCED BY ORGANIC FIBRES
AND/OR INORGANIC SYNTHETIC FIBRES CEMENT
CORRUGATED SHEET ROOFING

Non-Asbestos reinforced by organic fibres and/ or inorganic
synthetic fibres Cement Corrugated Sheets

1.1.10.1.1The sheets shall be of the approved quality and shall conform to IS

14871. The sheets shall be free from cracks, chipped edges or corners
and other damages.

1.1.10.1.2

1.1.11.

1.1.11.1.

1.1.11.2.
1.1.12.
1.1.12.1.

(a) General Composition of Sheets

The product shall be composed essentially of an inorganic hydraulic
binder (see Note) or a calcium silicate binder formed by the chemical
reaction of a silicate binder formed by the chemical reaction of a
siliceous (includes ground silica, pulverized fuel ash and amorphous
silica) and calcareous material reinforced by organic fibres and/or
inorganic synthetic fibres. Pozzolanic materials process aids, fillers and
pigments which are compatible with the fibre reinforced cement may be
added. The inorganic hydraulic binder shall be either 33 grade ordinary
Portland cement conforming to IS 269 or 43 grade ordinary Portland
cement conforming to 1S 8112 or 53 grade ordinary Portland cement
conforming to IS 12269 or Portland p ozzolana (fly ash based) cement
conforming to 1S 1489. (Part 1) or Portland pozzolana cement (calcined
clay based) conforming to IS 1489 (Part 2) or rapid hardening cement
conforming to IS 8041 or Portland slag cement conforming to IS 455.
Fly ash used shall be conforming to IS 3812.

Note : In case of Portland pozzolana cement and Portland slag cement,
addition of pozzolanic materials and slag shall not be permitted.
RIDGES AND HIPS OF NON-ASBESTOS REINFORCED BY

ORGANIC FIBRES AND/OR INORGANIC SYNTHETIC FIBRES
CEMENT.

Ridges and hips shall be of the same manufacture as the corrugated or
semi-corrugated sheets used for roof, unless specifically permitted in
writing by the Engineer-in-Charge. The sections shall be free from
cracks, chipped edges or corners or other damages.

Ridges shall be of the type as specified in the Schedule.
BRICKS

Bricks used in the masonry may be Common Burnt Clay Bricks shall
conform to 1S:1077 and shall be hand moulded or machine moulded. They
shall be free from nodules of free lime, visible cracks, flaws warpage and
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1.1.12.2.

1.1.12.3.

1.1.13.
1.1.13.1.

1.1.13.2.

1.1.13.3.

1.1.14.

1.1.14.1.

organic matter, have a frog 100 mm in length 40 mm in width and 10 mm to
20 mm deep on one of its flat sides. Bricks made by extrusion process and.
Each brick shall be marked (in the frog where provided) with the
manufacturer’s identification mark or initials. \

Bricks shall have a minimum compressive strength to 50kg/sq.cm and shall
not absorb water more than 20% of its dry weight, when soaked in cold
water for 24 hours. The tolerance limit shall be 8 % for absorption.

In the case where locally available bricks do not meet standard, contractor
shall carryout all the tests specified above on the bricks and submit the test
report to the Engineer-in-charge, who will take a final decision on the use
of the bricks, which shall be binding.

EXTERIOR/INTERIOR ACRYLIC EMULSION PAINT

The weatherproof exterior acrylic emulsion paint and interior acrylic
emulsion paint must be of approved premium quality and from a
recognized manufacturer. The coverage of both paints shall adhere to the
specifications provided by the manufacturer. The colour and shade of the
paints shall be determined as per the directives of the Engineer-in-
Charge.

The application of wall paint shall consist of two coats of premium
quality interior-grade acrylic emulsion paint, which contains a volatile
organic compound (VOC) content of less than 50 grams per litre from an
approved brand and manufacturer. Additional coats shall be applied as
necessary to achieve a uniform shade and colour.

The finishing of walls shall be executed with two or more coats of 100%
premium acrylic emulsion paint that complies with a VOC content of
less than 50 grams per litre. This paint shall possess ultraviolet (UV)
resistance as per 1S 15489:2004, as well as resistance to alkali, fungi, and
dirt. The exterior paint shall be of the required shade and shall include
silicone additives. The application shall be conducted over and including
a priming coat of approved exterior primer.

DELUXE MULTI SURFACE PAINT FOR INTERIORS AND
EXTERIORS

Material

1.1.14.1.1  The paint shall be (Deluxe multi surface paint for interiors and

exteriors) of approved brand and manufacture.

1.1.14.1.2  This paint shall be brought to the site of work by the contractor in its

original containers in sealed condition. The material shall be brought
in at a time in adequate quantities to suffice for the whole work or at
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least a fornight’s work. The materials shall be kept in the joint
custody of the contractor and the Engineer-in- Charge. The empty
containers shall not be removed from the site of work till the relevant
item of work has been completed and permission obtained from the
Engineer-in-Charge.

1.1.15. TURBO VENTILATOR
1.1.15.1. Turbo Ventilator shall be 600mm Dia.
1.1.15.2. Turbo Ventilators shall have the following features

v.

V.
Vi.
Vil.
Viii.

Fitted with Nylon made Typhonic Bearing.

Corrugated Foil Framed vanes gives rigidity strength, air flow
and provides protection against weather change.

Highly sensitive Roller Bearing Systems, Housing UPPER and
LOWER Bearings.

Drives out Dust soil grit and forging material and retains
complete lubrication in the unit.

Fabrication from Stainless Steel.

A Translucent opel base which allows 22% of natural day light
inside the building (Optional).

Impact and Trust resistant easy and quick to install.

Light weight.

1.1.15.3. Stainless Steel (S.S.) Turbo Ventilator Fans

V.

Vi.

Stainless Steel (S.S.) Turbo Ventilator Fans are manufactured
using top quality Stainless Steel (S.S.) and are renowned for
their mechanical strength, impact resistance and performance.
They are strong enough to withstand heavy loads of notorious
monkeys and high impact due to heavy hail. They are weather
and storm proof and can resist chemical corrosion due highly
corrosive and obnoxious industrial gases, fumes and smoke
Ventilators shall be capable of withstanding a high wind speed
and are guaranteed against water ingression.

Ventilators shall be mechanically strong, impact resistant, light
weight, effective, weather and storm proof, anti-corrosive,
noiseless, maintenance free, easy to install, adaptable to any
roof, economical to use and environment friendly.

Ventilators shall perform satisfactorily in extreme weather
conditions and tough industrial environments.

Their Fins are in S.S. where as the Top Cover and Bottom Ring
can be made available in Stainless Steel (S.S.).

1.1.15.4. Exhaust Capacity of Turbo Ventilator shall be 2700 C.F.M.

1.1.15.5. Throat (Neck) Dia / Belly (Centre) Dia shall be 24°* (600 MM) / 28"’
(710 MM ) respectively.

1.1.15.6. Height shall be 16’ (400 MM)

1.1.15.7. Shaft Dia shall be 11.80 MM

1.1.15.8. Bearing shall be Double Jet Sealed Ball Bearings (6001-2RS)

1.1.15.9. Internal Fittings (Shaft, Bearing Covers, X Frame, Rotary Axel) etc.
shall be Stainless Steel Jindal or approved equivalent
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1.1.15.10. The Turbo Fans shall be painted or powder coated for extra weather

1.1.16.
1.1.16.1.

1.1.17.
1.1.17.1.

1.1.17.2.
1.2

1.2.1.
1.2.1.1.

1.2.2.
1.2.2.1.

protection
MATERIALS NOT SPECIFIED
All materials not herein detailed and fully specified but which may be

required for use on works, shall be subjected to the approval of the
Engineer-in-Charge without which they shall not be used anywhere in
the permanent works

SAMPLING AND TESTING OF MATERIALS

Sampling and testing of the material supplied by the contractor for use
on the work shall be done as per the provisions of the relevant BIS
codes/specifications. In the absence of BIS specification in a particular
case, the sampling and testing shall be done as directed by the Engineer-
in-Charge as sound Engineering practice. Material conforming to the
specifications and approved by the Engineer-in-Charge shall only be
used by the contractor.

All the sampling and testing shall be done at the contractor’s cost.
DETAILED SPECIFICATIONS OF ITEMS FOR WORKS

GENERAL

Except where otherwise specified or authorised by the Engineer-in-
Charge all items of works executed by the Contractor must conform to
the latest edition of the Bureau of Indian Standard (BIS) Specifications,
I.RC., MORT&H’s specifications and Code of practices published by
BIS. Where no such specifications or code of adoption. The tenderer
while indicating such specifications shall practice exists the latest BIS
codes of practice shall also be considered for enclose the full set of the
publication so referred and not in extracts. Photostat / Xerox copies in
duplicate shall be forwarded which shall not be returned to the
Contractor. In absence of any specification the department reserves the
right to adopt trade specifications and /or sound Engineering practices
for the specialised work as may be decided by the Engineer-in-Charge
which shall be final, conclusive and binding on the contractor.

DISMANTLING AND DEMOLISHING

During demolition or dismantling, every precaution shall be taken by the
contractor to prevent damage to any part of the structure and also to any
adjacent structures which are to be left intact. Any damage caused to the
structures, due to the carelessness and negligence of the contractor shall
be made good by him at his own expense. Care must be taken by the
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1.2.2.2.

1.2.2.3.

1.2.24.

1.2.25.

1.2.2.6.

1.2.2.7.

contractor in such a way that debris shall not fall into water and if falls to
be removed immediately.

All materials obtained from dismantling or demolition shall be the
property of the CoPA unless otherwise specified and shall be kept in safe
custody until they are handed over to the Engineer-in-Charge.

The demolition shall always be well planned before hand and shall
generally be done in reverse order of the one in which the structure was
constructed. The operations shall be got approved from the Engineer-in-
Charge before starting the work. Due care shall be taken to maintain the
safety measures prescribed in IS 4130 and construction and demolition
waste management rules 2016 shall be followed.

Necessary propping, shoring and or under pinning shall be provided to
ensure the safety of the adjoining work or property before dismantling
and demolishing is taken up and the work shall be carried out in such a
way that no damage is caused to the adjoining work or property.
Wherever specified, temporary enclosures or partitions and necessary
scaffolding with suitable double scaffolding and proper cloth covering
shall also be provided, as directed by the Engineer-in-Charge. It shall be
ensured that no dust is generated while demolishing. Barricading shall be
provided wherever required.

Necessary steps shall be taken to keep noise and dust nuisance to the
minimum. All work needs to be done under the direction of Engineer-in-
Charge. Helmets, goggle, safety belts etc., should be used whenever
required and as directed by the Engineer-in-Charge. The demolition
work shall be proceeded with in such a way that it causes the least
damage and nuisance to the adjoining building and the public.

Dismantling shall be done in a systematic manner. All materials which
are likely to be damaged by dropping from a height or by demolishing
roofs, masonry etc. shall be carefully removed first. Chisels and cutters
may be used carefully as directed. The dismantled articles shall be
removed manually or otherwise, lowered to the ground (and not thrown)
and then properly stacked as directed by the Engineer-in-Charge.

Any serviceable material, obtained during dismantling or demolition,
shall be separated out and stacked properly as directed by the Engineer-
in-Charge within a lead of 50 meters. All unserviceable materials,
rubbish etc. shall be disposed off at authorized locations as directed by
the Engineer-in-Charge.

109



1.2.2.8.

1.2.2.9.

1.2.2.10.

1.2.3.
1.2.3.1.

1.2.3.2.

1.2.3.3.

1.2.3.4.

Where existing fixing is done by nails, screws, bolts, rivets, etc.,
dismantling shall be done by taking out the fixing with proper tools and
not by tearing or ripping off.

Appropriate screens shall be placed where necessary to prevent injuries
due to falling pieces. Water spray shall be used to reduce dust while
tearing down plaster from brick work. Safety belts shall be used by
labourers while working at higher level to prevent falling from the
structure. Wherever, possible mechanized working platform shall be
used. First-aid equipment shall be made available at all demolition works
of any magnitude.

The contractor shall maintain/disconnect existing services, whether
temporary or permanent, wherever required by the Engineer-in-Charge.

PLAIN AND REINFORCED CEMENT CONCRETE
General

The concrete used for all works, concreting procedure etc. shall be in
accordance with 1S:456-2000.

Concrete Mix

Mix used for R.C.C. shall be of minimum M20 grade unless otherwise
specified. Design mix shall be used for M20 and higher grade of
concrete unless otherwise specified in the schedule.

Nominal Mix

For nominal mix concrete, proportion of fine aggregate to coarse
aggregate shall be 1:2 by mass. The minimum cement content per cubic
meter of nominal mix concrete shall be as per table 5 of 1S: 456-2000.

DesignMix

1.2.3.4.1 For design mix concrete of following grades of concrete the minimum

cement content per cubic metre and maximum water cement ratio are as
given below.

Sl Grade of Minimum Maximum free
No Concrete cement content Water cement
1. M25 300 0.50
2. M20 300 0.55

1.2.3.4.2 For design mix concrete, the contractor shall make calculations jointly

with Engineer-in-Charge and carryout all necessary tests at contractor’s
cost to determine the proportion by weight of cement, aggregates (coarse
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and fine), admixture if required and water necessary to produce concrete

of required grade having the desired workability and, water cement ratio

not exceeding the allowable limit, prior to commencement of work. The

contractor shall submit the following for the approval of Engineer-in-

Charge.

(1) The proportion of cement, coarse aggregate, fine aggregate and
water so determined.

(i) The sieve analysis of aggregates which he proposes to use in the
works.

(i11) Full details of the tests conducted.
(iv) All calculations relevant to mix design.

1.2.3.4.3 When the proportions are submitted to the Engineer-in-Charge which he

considers will produce concrete having the required properties, it shall
become the declared proportions to be used for the work. The agreement
by the Engineer-in-Charge to such declared proportions shall not relieve
the contractor of any of his responsibilities to use in the work at all times
concrete having the required properties. No deviation from the declared
proportions shall be allowed unless and until the Engineer-in-Charge
shall have given his written authorization for the adoption of revised
proportions for the concrete.

1.2.3.4.4 Sampling, testing and acceptance criteria for designed mix concrete shall

1.2.35.

be as per clause 15, 16 & 17 of 1S:456-2000 unless otherwise specified.
Sampling and testing shall be done at contractor’s own cost. Testing
shall be done in a laboratory approved by the Engineer-in-Charge.

Size of Coarse Aggregate

1.2.3.5.1 For all concrete, plain or reinforced of M20 and higher grades, 20 mm

1.2.3.6.

size graded aggregate conforming to 1S:383-2016 shall be used unless
otherwise specified. If 20 mm graded aggregates as per 1S:383 are not
readily available, graded 20 mm aggregate shall be obtained by blending
20 mm and 12.5/ 10 mm aggregates in the proportion arrived based on
the combined sieving of aggregates.

Batching and Mixing

1.2.3.6.1 For production of concrete, concrete batching and mixing plant, with

type and capacity approved by the Engineer-in-Charge shall be installed
at site by the contractor. The plant shall be approved by the Engineer-in-
Charge and shall be installed at an approved location. All measuring
equipments should be maintained in a clean serviceable condition, and
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1.2.3.6.2

1.2.3.6.3

1.2.3.6.4

1.2.3.6.5

1.2.3.7.
1.2.3.7.1

1.2.3.8.
1.2.38.1

their accuracy shall be periodically checked as directed by the Engineer-
in-Charge.

In proportioning concrete, the quantity of both cement and aggregate
should be determined by weight. Where the weight of cement is
determined on the basis of weight of cement per bag, a reasonable
number of bags should be weighed periodically to check the net weight.
Where the cement is weighed on the site and not in bags, it should be
weighed separately from the aggregates. Water should be either
measured by volume in calibrated tanks or weighed. Any solid
admixture that may be added may be measured by weight; liquid and
paste admixture by volume or weight.

Except where it can be shown to the satisfaction of the Engineer that
supply of properly graded aggregate of uniform quality can be
maintained over the period of work, the grading of aggregate should be
controlled by obtaining the coarse aggregate in different sizes and
blending them in the right proportion when required, different sizes
being stacked in separate stock piles. The grading of coarse and fine
aggregate should be checked frequently for a given job being
determined by the Engineer-in-Charge to ensure that the specified
grading is maintained.

Under unavoidable circumstances, change from weigh batching to
volume batching may be permitted by Engineer-in-Charge, on specific
request from the contractor.

Ready mix concrete from outside source shall be allowed for use on the
work subject to the conditions that: (i) written permission shall be
obtained from the Engineer-in-Charge, (ii) all quality control measures
as stipulated by the Engineer-in-Charge are strictly adhered to by the
contractor at his cost, (iii) all design mix calculations shall be submitted
by the contractor for approval of the Engineer-in-Charge & approval
obtained; and (iv) all expenses towards conveyance and incidentals of
providing departmental supervision at the mixing plant shall be borne
by the contractor.

Cover to Reinforcement

Cover as specified in drawing shall be provided by using precast cement
concrete block made from concrete of same grade as that of main work
unless otherwise directed by the Engineer-in-Charge.

Transporting, placing, compacting and curing of concrete

Transporting placing, compacting and curing of concrete shall be as per
clause 13 of 1S:456-2000. Placement of concrete shall be done with
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1.2.3.8.2

1.2.3.8.3

1.2.3.8.4

1.2.3.8.5

1.2.3.8.6

1.2.3.8.7

1.2.3.8.8

1.2.3.8.9

1.2.4.
1.24.1

concrete pumps and pipelines unless otherwise approved by the
Engineer-in-Charge in special cases.

Concrete shall be transported from the mixer to the worksite as rapidly
as possible which will prevent the segregation or loss of any ingredient,
and for maintaining the workability.

The concrete shall be placed and compacted before setting commences
and should not be subsequently disturbed. Care should be taken to avoid
displacement of reinforcement or movement of formwork.

All concrete shall be vibrated unless otherwise specified or approved by
the Engineer-in-Charge and such vibrating shall be as required by the
Engineer- in-Charge. The mechanical vibrators complying with 1S:2505,
IS:2506 or 1S:4656 shall be used for compacting concrete. All
vibrations shall be carried out to a plan approved by the Engineer-in-
Charge. No workman shall be allowed to operate the vibrator without
having received instructions and training in its use. Care must be taken
to avoid segregation and excessive vibration.

Concreting shall be carried out continuously upto construction joints,
the positions and arrangement of which shall be as directed by the
Engineer-in-Charge. When the work has to be resumed the construction
joints shall be prepared in accordance with clause 13.4 of 1S:456-2000.
Unless otherwise specified, all concrete shall be kept continuously in a
damp condition by ponding or by covering with a layer of sacking,
canvas, hessian or similar materials with fresh water for not less than 7
days after laying the concrete. If curing is not done properly the
department will be at liberty to engage labour for curing and the
expenditure incurred will be recovered from the contractor’s bill. The
decision of the Engineer-in-Charge will be final on this.

Stripping time for the form work shall be as stipulated in clause 11.3 of
1S:456-2000. Any impression, fins etc. that may occur from the form
work shall be removed and treated with cement mortar 1:1.5 (1 cement:
1.5 sand).

Contractor shall arrange to fix any fixtures wherever necessary while
doing concreting work without any extra cost. Cost of fixtures will be
paid separately, if it is provided by the contractor.

The unit rate quoted by the tenderer shall be for the finished work and
deemed to include cost of all materials and labour, form work, provision
of holes, recess, other contingent items etc. required for the completion
of work as specified etc.

SCRAPPING & CLEANING OLD PAINTED SURFACE

All loose particles and scales shall be scrapped off and holes in plaster as
well as patches of less than 50 cm area shall be filled up with mortar of
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1.2.4.2

1.2.5.
1.2.4.3

1.2.4.4

1.2.45

1.2.6.

1.2.6.1

1.2.6.2

1.2.6.3
1.2.6.3.1

1.2.6.3.2

1.2.6.3.3

same mix. The surface shall then be cleaned with water jetting if required
and allowed to dry for at least 48 hours before painting.

Whenever scaffolding is necessary, it shall be erected on double supports
tied together by horizontal pieces, over which scaffolding planks shall be
fixed.

APPLYING SYNTHETIC ENAMEL PAINT

The surface shall be thoroughly cleaned off all dirt, rust, dust, grease etc.
with wire brush, sand paper etc., and be made perfectly clean and dry
while painting.

The number of coats shall be as per schedule. Successive coats shall be
applied only on the next day after rubbing with the finest grade of wet
abrasive paper and dusting of the loose particles. The primers and paints
used shall be of approved quality.

Measurements of the work under this head shall be made on the basis of
the area of work done and rate quoted shall include the cost of surface
preparation, materials, labour, scaffolding etc. required for the
completion of works as detailed above.

NON-ASBESTOS REINFORCED BY ORGANIC FIBRES
AND/OR INORGANIC SYNTHETIC FIBRES CEMENT

CORRUGATED SHEET ROOFING

The sheets shall be of the approved quality and shall conform to IS
14871. The sheets shall be free from cracks, chipped edges or corners
and other damages.

Slope

The roof shall not be pitched at flatter slope than 1 vertical to 5
horizontal. The normal pitch adopted shall usually be 1 vertical to 3
horizontal.
Laying
The sheets shall be laid on the purlins and other roof members as
indicated in the working drawings or as instructed by the Engineer-
in-Charge.
The maximum spacing of purlins under the sheets shall be 1.40
metres in the case of 5.5 mm thick sheets and these shall in no case
be exceeded. Ridge purlins shall be fixed at 75 mm to 115 mm from
the apex of the roof.
The top bearing surfaces of all purlins and of other roof members
shall be in one plane so that the sheets when being fixed shall not
require to be forced down to rest on the purlins. The finished roof
shall present a uniform slope and the line of corrugations shall be
straight and true. The sheets shall be laid with the smooth side
upwards.
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1.2.6.3.4

1.2.6.3.5

1.2.6.3.6

The sheets shall be laid with a side lap of half a corrugation and an
end lap of 15 cm minimum in the case of roofs with a pitch flatter
than 1 vertical to 2.5 horizontal (approx. 22 degree) or in the case of
very exposed situations, the minimum permissible end lap shall be
20 cms. Side laps should be laid on the side facing away from the
prevailing monsoon winds.

The free overhang of the sheets at the eaves shall not exceed 30 cm.
Corrugated sheets shall be laid from left to right starting at the eaves.
The first sheet shall be laid uncut but the remaining sheets in the
bottom row shall have the top left hand corners cut or mitred. The
sheets in the second and other intermediate rows except the first and
the last sheets, shall have both the top left hand corner and bottom
right hand corner cut. The last or top row sheets shall all have the
bottom right hand corner cut with the exception of the last sheet
which shall be laid uncut. If for any reason such as on considerations
of the direction of prevailing winds, laying is to be started from the
bottom right hand corner, then the whole procedure should be
reversed.

The ‘Mitred’ described above is necessary to provide a snug fit
where four sheets meet at a lap. It is cut from a point 15 cm (or
whatever the length of the end lap may be) up the vertical side of the
sheet to a point 5 cm along the horizontal edge. This cutting may be
done with an ordinary wood saw at site.

1.2.6.4 Fixing

1.2.6.4.1

1.2.6.4.2

Sheets shall be secured to the purlins and other roof members by
means of 8 mm diameter polymer coated iron J or L hook bolts and
nuts. While, J hooks are used for fixing to angle iron purlins, L
hooks are used for fixing to R.S. joists, timber or precast concrete
purlins. The grip of the J or L hook bolt on the side of the purlin
shall not be less than 25 mm. Each iron J or L hook bolt shall have a
bitumen washer and a galvanised iron washer placed over the sheet
before the nut is screwed down from above. On each purlin there
shall be one hook bolt on the crown adjacent to the side lap on either
side. Bitumen washer shall be of approved manufacture. Galvanising
of washers shall be as provided in para 12.1.4.8. Polymer coating of
hooks, bolts and nuts shall be as per IS code 14871.

The G.I. flat washer shall be 25 mm in diameter, 1.6 mm thick and
the bitumen washer shall be 35 mm in diameter and 1.5 mm thick.
The length of J bolt or crank bolt shall be as specified in Table 12.2
of CPWD Specification 2019.
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1.2.6.4.3 Each nut shall be screwed lightly at first. After a dozen or more
sheets are laid, the nuts shall be tightened to ensure a leak proof
joint.

1.2.6.4.4 Holes for hook bolts etc. shall be drilled and not punched, always
through the crown of the corrugation and not in valleys, in locations
to suit the purlins while the sheets are on the roof in their correct
position. The diameter of holes shall be 2 mm more than the
diameter of the fixing bolts. No hole shall be nearer than 40 mm to
any edge of a sheet or any accessory.

1.2.6.4.5 Roof ladders or planks shall always be used when laying and fixing
the sheets, to avoid damage to the sheets, and to provide security to
the workmen.

1.2.6.5 Wind Ties
1.2.6.5.1 Wind ties may be provided where the situation justify their

provision. These shall be of 40 x 6 mm flat iron section or of other
size as specified. These shall be fixed at the eave ends of the sheets.
The fixing shall be done with the same hook bolts which secure the
sheets to the purlins. Wind ties shall be paid for separately unless
described as included in the items of the roof work.

1.2.6.6 Finish
1.2.6.6.1 The completed roof shall present a neat and uniform appearance and

be leakproof.

1.2.6.7 Measurements
1.2.6.7.1 Length and breadth shall be measured correct to a cm and its area

shall be calculated in square metres correct to two places of decimal.

1.2.6.7.2 The superficial area of roof coverings shall be measured on the flat
without allowance for laps and corrugations. Portions of roof
covering overlapping the ridge or hips etc. shall be included in the
measurements of the roof.

1.2.6.7.3 Roof with curved sheets shall be measured and paid for separately.
Measurements shall be taken on the flat and not girthed. The breadth
of the roof shall be measured along the rest of the curved sheets.

1.2.6.7.4 No deductions in measurements shall be made for opening upto 0.4
sgm and nothing extra shall be allowed for forming such opening.
For any opening exceeding 0.4 sgm in area, deduction in
measurements for the full opening shall be made and in such cases
the labour involved in making these openings shall be paid for
separately. Cutting across corrugation shall be measured on the flat
and not girthed.

1.2.6.8 Rate

1.2.6.8.1 The rate shall include the cost of all the materials and labour

involved in all the operations described above except otherwise
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1.2.7.

1.2.7.1

1.2.7.2
1.2.6.8.2

1.2.6.8.3

1.2.6.8.4

stated. This includes the cost of roof sheets, polymer coated or L
hook, bolts and nuts, bituminous and galvanised iron washers.

RIDGES AND HIPS OF NON-ASBESTOS REINFORCED BY
ORGANIC FIBRES AND/OR INORGANIC SYNTHETIC FIBRES
CEMENT.

Laying
The ridge sections shall be laid as per manufacturers instructions with the
rolls of the two wings in the case of adjustable ridges fitting closely and
with the serrations of serrated ridges registering correctly with the sheets
underneath. The stagger lapping or two wings of an adjustable ridge
section and the laps between adjacent pieces on the same wing of the
ridges shall be as per manufacturers instructions. The end portions of the
wings of the adjustable ridges which project beyond the verges of the
roof shall be cut and trimmed off neatly. Asbestos cement expansion
joint ridge pieces shall be provided every 45 metres (approx.) of ridge
where the latter is of the semi-corrugated serrated adjustable type. In
laying hip pieces, serrations to suit the corrugations in the sheets below
should be cut in them so that they will be a snug fit over the sheets.
Fixing
The wings of ridges shall be fixed to the sheets below with the seam
bolts and nuts 8 mm diameter polymer coated J or L hook bolts and
nuts and bitumen and G.l. washers which fix the sheets to the
purlins. In additions, in northlight adjustable ridges the curves of the
two wings shall be joined together at their crown with 8 mm dia
polymer coated seam bolts and nuts, at the rate of 2 numbers per pair
of wings. Each seam bolt shall be provided with one bitumen and a
pair of G.I. washers.
Where ‘Plain wing angular’ or ‘Plain wing adjustable’ ridges are
used, the gaps formed by the roofing corrugations and the wings
shall be filled with cement concrete 1:2:4 (1 cement : 2 coarse sand :
4 graded stone aggregate 12.5 mm nominal size) upto the full length
of the overlap. The exposed face shall be finished perpendicular to
the sheeting.
Wing of hips shall be fixed to the roof members below with the same
8 mm dia polymer coated or L hook bolts and nuts which fix the
sheet to those members. In addition, they shall be secured to the
sheets below with 8 mm dia polymer coated seam bolts, nuts and
washers, so that taken together with hook bolts there shall be bolt on
each wing atleast every fifth corrugation of the sheet below in the
case of ‘Corrugation’ and at least every second corrugation of the
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1.2.7.3
1.2.6.8.5

1.2.7.4
1.2.6.8.6

sheet below in the case of ‘semi-corrugated’ sheets. The seam bolts
shall each be provided with one bitumen and a pair of G.I. washers.

Measurements
The measurements for ridges and hips shall be taken for the finished

work along the centre line of the ridge and hip lines in length, correct
to a cm. The laps in adjacent ridges or hip pieces shall not be
measured. The underlay of ridges under expansion joint pieces where
the latter are provided shall however be measured.

Rate
The rate shall include the cost of all materials and labour specified

above, but does not include (a) the cost of required polymer coated
hook bolts and nuts and their washers, (b) the cost of supplying and
fixing expansion joint pieces, (c) the cost of closing the gaps
between plain ridge and the sheet corrugations with concrete. Item
(a) above will be covered by the rate for the non-asbestos cement
sheet roofing while items (b) and (c) will be paid for separately
unless specifically included in the description of item of the ridge or
hip item.

1.2.8. BRICK MASONRY

1.28.1

1.2.8.2
1.2.8.3

1.2.8.4
1.2.8.5

Brick masonry shall conform to IS: 2212. All bricks shall be thoroughly
soaked in water for at least 6 hours before use. Brickwork shall not be
raised more than 14 courses per day.

The grade of mortar shall be as specified in the Schedule of Quantities.
Joints shall be restricted to a thickness of 10mm unless otherwise
required and shall be squarely raked to a depth of 12mm while the mortar
is still wet and brushed.

Curing shall be done for 7 days.

Payment for brick masonry shall be made on cubic metre basis
irrespective of thickness. The rate shall include all labour and materials
including scaffolding.

1.2.9. CEMENT PLASTERING

1.291

1.2.9.2

1.2.9.3

Cement plastering shall be with the grade of mortar and of thickness
specified in the schedule. The surface to be plastered shall be thoroughly
cleaned and kept wet for 4 hours before plastering.

All the corners shall be rounded off to a radius of 25 mm unless
otherwise specified.

Where smooth finishing is specified in the schedule the plastering shall
be floated over with neat cement slurry using 2.2 kg of cement per
square meter immediately after the final coat of plastering and rate
quoted for plastering shall include cost of this finishing work.
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1.29.4

1.2.9.5
1.2.9.6

1.2.10.

1.2.10.1
1.2.10.2

1.2.10.3
(a)

1.2.10.4

1.2.11.
1.2.11.1

The plastered surface on which glazed tiles or other similar type of
finishing are to be provided subsequently shall not be finished smooth
but shall be scarified for forming a base for providing the final surface
finish as required.

The surface shall be cured for 7 days.

The rate shall include all labour and materials including scaffolding,
curing etc. complete. required for completion of work. Measurement of
the work under this head shall be made on the basis of the area of work
done.

WALL PAINTING WITH PREMIUM ACRYLIC INTERIOR
EMULSION PAINT

The wall surface shall be prepared as specified in Clause 1.2.10.2 above.

Application: The number of coats shall be as stipulated in the item. The
Paint will be applied in the usual manner with brush, spray or roller. The
Paint dries by evaporation of the water content and as soon as the water
has evaporated the film gets hard and the next coat can be applied. The
time of drying varies from one hour on absorbent surfaces to 2 to 3 hours
on non-absorbent surfaces. The thinning of emulsion is to be done with
water and not with turpentine. Thinning with water will be particularly
required for the under coat which is applied on the absorbent surface.
The quantity of water to be added shall be as per manufacturer’s
instructions. The surface on finishing shall present a flat velvety smooth
finish. If necessary more coats will be applied till the surface presents a
uniform appearance.

Precautions

Old brushes if they are to be used with emulsion Paints, should be
completely dried of turpentine or oil Paints by washing in warm soap
water. Brushes should be quickly washed in water immediately after
use and kept immersed in water during break periods to prevent the
Paint from hardening on the brush.(b) In the preparation of wall for
plastic emulsion painting, no oil base putties shall be used in filling
cracks, holes etc. (c) Splashes on floors etc. shall be cleaned out
without delay as they will be difficult to remove after hardening. (d)
Washing of surfaces treated with emulsion Paints shall not be done
within 3 to 4 weeks of application.

Measurements
The length and breadth shall be measured correct to a cm.
Measurements of the work under this head shall be made on the basis
of the area ofwork done and the rate quoted shall include the cost of
labour, materials scaffoldings etc. required for the completion of the
work.

SUPPLYING AND FIXING ROLLING SHUTTERS

Rolling shutters shall conform to IS 6248. These shall include necessary
locking arrangement and handles etc. These shall be suitable for fixing in
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1.2.11.2

1.2.11.3

1.2.11.4

1.2.11.5

the position as specified i.e. outside or inside on or below lintel or
between jambs of the opening. The door shall be either push and pull
type or operated with mechanical device supplied by the firm. Shutters
upto 10 sq. metre shall be of push and pull type and shutters with an area
of over 10 sq. metre shall generally be provided with reduction gear
operated by mechanical device with chain or handle, if bearings are
specified for each of operation, these shall be paid for separately.

Shutter : The shutter be built up of inter locking lath section formed from
cold rolled steel strips. The thickness of the sheets from which the lath
sections have been rolled shall be not less than 1.25 mm. The lath section
shall be rolled so as to have interlocking curls at both edges and a deep
corrugation at the centre with a bridge depth of not less than 12 mm to
provide sufficient curtain of stiffness for resisting manual pressures and
normal wind pressure. Each lath section shall be continuous single piece
without any welded joint. When interlocked, the lath sections shall have
a distance of 75 mm rolling centers. Each alternate lath section shall be
fitted with malleable cast iron or mild steel clips securely riveted at
either ends, thus locking in the lath section at both ends preventing
lateral movement of the individual lath sections. The clips shall be so
designed as to fit the contour of the lath sections.

Spring : The spring shall be of coiled type. The spring shall be
manufactured from high tensile spring steel wire or strips of adequate
strength conforming to IS 4454- Part I.

Roller and Brackets : The suspension shaft of the roller shall be made of
steel pipe conforming to heavy duty as per IS 1161. For shutter upto 6
metre width and height not exceeding 5 metre, steel pipes of 50 mm
nominal bore shall be used. The shaft shall be supported on mild steel
brackets of size 375 x 375 x 3.15 mm for shutters upto a clear height of
3.5 metre. The size of mild steel brackets shall be 500 x 500 x 10 mm for
shutters of clear height above 3.5 m and upto 6.5 m. The suspension
shaft clamped to the brackets shall be fitted with rotatable cast iron
pulleys to which the shutter is attached. The pulleys and pipe shaft shall
connected by means of pretensioned helical springs to counter balance
the weight of the shutter and to keep the shutter in equilibrium in any
partly open position.

When the width of the opening is greater than 3.5 mtr. The cast iron
pulleys shall be interconnected with a cage formed out of mild steel flats
of at least 32 x 6 mm and mild steel dummy rings made of similar flats to
distribute the torque uniformly. Self aligning two row ball bearing with
special cast iron casings shall be provided at the extreme pulley and
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1.2.11.6

1.2.11.7

1.2.11.8

1.2.11.9

1.2.11.10

1.2.11.11

1.2.11.12

1.2.11.13

1.2.11.13

1.2.11.13

caging rings shall have a minimum spacing of 15mm and at least 4
number flats running throughout length of roller shall be provided.

In case of shutters of large opening with mechanical device for opening
the shutter the roller shall be fitted with a purion wheel at one end which
in contact with a worm fitted to the bracket plate, caging and pulley with
two ball bearing shall be provided.

Guide Channel : The width of guide channel shall be 25 mm the
minimum depth of guide channels shall be as follows:

Clear width of shutters Depth of guide channel
Upto 3.5m 165 mm

3.5 mupto 8 m 75 mm

8 m and above 100 mm

The gap between the two legs of the guide channels shall be sufficient to
allow the free movement of the shutter and at the same time close
enough to prevent rattling of the shutter due to wind.
Each guide channel shall be provided with a minimum of three fixing
cleats or supports for attachment to the wall or column by means of bolts
or screws. The spacing of cleats shall not exceed 0.75 m. Alternatively,
the guide channels may also be provided with suitable dowels, hooks or
pins for embedding in the walls.
The guide channels shall be attached to the jambs, plumb and true either
in the overlapping fashion or embedded in grooves, depending on the
method of fixing.
Cover : Top cover shall be of mild steel sheets not less than 0.90 mm
thick and stiffened with angle or flat stiffeners at top and bottom edges to
retain shape.
Lock plates with sliding bolts, handles and anchoring rods shall be as per
IS 6248.

Fixing

The arrangement for fixing in different situations in the opening shall

be as per 1S 6248.
.1 Brackets shall be fixed on the lintel or under the lintel as specified

with rawl. Plugs and screws bolts etc. The shaft along with the spring
shall then be fixed on the brackets.

.2 The lath portion (shutter) shall be laid on ground and the side guide
channels shall be bound with ropes etc. The shutter shall then be
placed in position and top fixed with pipe shaft with bolts and nuts.
The side guide channels and cover frames shall then be fixed to the
walls through the plate welded to the guides. These plates and
bracket shall be fixed by means of steel screws bolts, and rawl plugs
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1.2.11.14
1.2.11.14.1

1.2.11.15
1.2.11.15.1

concealed in plaster to make their location invisible. Fixing shall be
done accurately in a workmen like manner that the operation of the
shutter is easy and smooth.

Measurements

Clear width and clear height of the opening for rolling shutter shall
be measured correct to a mm. The clear distance between the two
jambs of the opening shall be clear width and the clear distance
between the sill and the soffit (bottom of lintel) of the opening shall
be the clear height. The area shall be calculated in square metres
correct to two places of decimal.

Rate

The rate shall include the cost of materials and labour involved in all
the operations described above including cost of top cover and spring
except ball bearing and mechanical device of chain and crank
operation, which shall be paid for separately.

1.2.12. DELUXE MULTI SURFACE PAINT FOR INTERIORS AND
EXTERIORS (13.22A of CPWD Specification 2019)

1.2.12.1
121211

1.2.12.2
1.2.12.2.1

1.2.12.2.2

1.2.12.2.3

Preparation of Surface

For new work, the surface shall be thoroughly cleaned off all mortar
dropping, dirt dust, algae, fungus or moth, grease and other foreign
matter of brushing and washing, pitting in plaster shall make good,
surface imperfections such as cracks, holes etc. should be repaired
using white cement. The prepared surface shall have received the
approval of the Engineer in charge after inspection before painting is
commenced.

Application

Base coat of special primer of same manufacturer shall be used.

The solution shall be applied on the clean and wetted surface with
brushes or spraying machine. The solution shall be kept well stirred
during the period of application. It shall be applied on the surface
which is on the shady side of the building so that the direct heat of
the sun on the surface is avoided. The method of application of Paint
shall be as per manufacturer’s specification.

For old work, the treatment shall be with one or more coats as found
necessary to get a uniform shade.

Before pouring into smaller containers for use, the paint shall be
stirred thoroughly in its container, when applying also the paint shall
be continuously stirred in the smaller containers so that its
consistency is kept uniform. Dilution ratio of paint with potable
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1.2.12.2.4

water can be altered taking into consideration the nature of surface
climate and as per recommended dilution given by manufacturer. In
all cases, the manufacturer’s instructions & directions of the
Engineer-in-charge shall be followed meticulously. The lids of paint
drums shall be kept tightly closed when not in use as by exposure to
atmosphere the paint may thicken and also be kept safe from dust.
Paint shall be applied with a brush on the cleaned and smooth
surface. Horizontal strokes shall be given, First and vertical strokes
shall be applied immediately afterwards. This entire operation will
constitute one coat. The surface shall be finished as uniformly as
possible leaving no brush marks.

1.2.13. SCRAPPING& CLEANING OLD PAINTED SURFACE

1.2.13.1

1.2.13.2

All loose particles and scales shall be scrapped off and holes in
plaster as well as patches of less than 50 cm area shall be filled up
with mortar of same mix. The surface shall then be cleaned with
water jetting if required and allowed to dry for at least 48 hours
before painting.

Whenever scaffolding is necessary, it shall be erected on double
supports tied together by horizontal pieces, over which scaffolding
planks shall be fixed.

1.2.14. EXTERIOR PAINTING ON WALL

1.2.14.1

1.2.14.2

1.2.14.3

This paint shall be brought to the site of work by the Contractor in its
original containers in sealed condition. The material shall be brought in
at a time in adequate quantities to suffice for the whole work or at least
a fortnight’s work. The materials shall be kept in the joint custody of
the Contractor and the Engineer-in-Charge. The empty containers shall
not be removed from the site of work till the relevant item of work has
been completed and permission obtained from the Engineer-in-Charge.
Preparation of Surface

For new work, the surface shall be thoroughly cleaned off all mortar
dropping, dirt dust, algae, fungus or moth, grease and other foreign
matter of brushing and washing, pitting in plaster shall make good,
surface imperfections such as cracks, holes etc. should be repaired
using white cement. The prepared surface shall have received the
approval of the Engineer-in-Charge after inspection before painting is
commenced.

Before pouring into smaller containers for use, the paint shall be stirred
thoroughly in its container, when applying also the paint shall be
continuously stirred in smaller containers so that its consistency is kept
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1.2.14.4

1.2.14.5

uniform. Dilution ratio of paint with potable water can be altered taking
into consideration the nature of surface climate and as per the
recommended dilution given by manufacturer. In all cases, the
manufacturer’s instructions & directions of the Engineer-in-Charge
shall be followed meticulously. The lids of paint drums shall be kept
tightly closed when not in use, as by exposure to atmosphere, the paint
may thicken and also dust may accumulate.

Paint shall be applied with a brush on the cleaned and smooth surface.
Horizontal strokes shall be given, First and vertical strokes shall be
applied immediately afterwards. This entire operation will constitute
one coat. The surface shall be finished as uniformly as possible leaving
no brush marks.

The specifications in respect of scaffolding, protective measures,

measurements and rate shall be as described under 2.4 above.

1.2.15. APPLYING SYNTHETIC ENAMEL PAINT

1.2.15.1

1.2.15.2

1.2.15.3

The surface shall be thoroughly cleaned off all dirt, rust, dust, grease
etc. with wire brush, sand paper etc., and be made perfectly clean and
dry while painting.

The number of coats shall be as per schedule. Successive coats shall be
applied only on the next day after rubbing with the finest grade of wet
abrasive paper and dusting of the loose particles. The primers and
paints used shall be of approved quality.

Measurements of the work under this head shall be made on the basis of
the area of work done and rate quoted shall include the cost of surface
preparation, materials, labour, scaffolding etc. required for the
completion of works as detailed above.

SIGNATURE OF TENDERER
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