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COCHIN PORT AUTHORITY 

  Chief Engineer’s Office 
 Cochin Port Authority 

 W/Island ,  Cochin – 682009, KERALA 
 Tele: 91-0484-2666414/0484-258-2400 

 website: www.cochinport.gov.in 

 

 
Tender No. T6/T-2120/2026-C Date :16/10/2026 
 

NOTICE INVITING TENDER 
 

Special Limited Tenders in Softcopy on percentage basis are invited by Cochin Port Authority 
from pre-qualified contractors in Single Cover bidding procedure, for the work of 
“PROVIDING TEMPORARY IRON PANTHAL AND CONNECTED FACILITIES 
AT SAGARIKA”. 
1. Eligible Bidders:  

i. M/s.Varnam events & Decorators, 33/4139, Near St. Sebastian Church,   
Kadavanthra, Kochi.  

ii. M/s.Karthika Decorations, 56/ 2812, AJ Street Road, Palarivattom By 
Pass Road, Kochi – 682025 

iii. M/s.Pavithra Events & Decorators, 112/ 6489, Jacob Thoudayil Lane, 
Near temple, Thripunithura, kochi - 682 301 

iv. M/s.Kumar Decorations, 61/ 2397, KeetharaParambil Lane, Alappaatt 
Road Extn., Near Manikandan Automobiles, Cochin - 682 015. 

v. M/s. CLS Events, Palluruthy, Perumpadappu, Cochin-682006. 
2. Other Eligibility Considerations 

I. Even though the bidders are pre-qualified, they are subject to be disqualified if they 
have:  

i) made misleading or false representations in the forms, statements and attachments 
submitted in proof of the requirements;  

II. The bidders having EPF/ ESI registration certificates only shall be considered for 
qualification in the tender, if applicable, as per EPF /ESI Acts. In case, the 
Tenderer does not have the required number of employees which makes such 
registration mandatory, an Undertaking as per Annexure I to the effect shall be 
furnished. The contractor/ approved Sub-contractor if any , shall comply with all 
the provisions of The Code on Wages (2019), The Code on Social Security (2020), 
The Industrial Relations Code (2020), and The Occupational Safety, Health and 
Working Conditions (OSH) code (2020) etc. Amended from time to time and 
rules framed there under and other laws affecting the contract labour that may 
be brought into force from time to time. 

3. Pertinent information to the tender is given in the following Tables:  
i) Schedule of different activities till submission of the bid are detailed as 

under: 



4 
 

Table  2 

Sl. 
No. Particulars Date and Time 

1 Tender  e- publication date  16-10-2026 
2 Download period of Bid Documents 16-10-2026 to 19-10-2026 
3 Date of Pre-Bid meeting Not Applicable 
4 Last date for seeking clarification  NA 
5 Last date and time of submission of Bid 19-10-2026up to 14.30 hrs 
6 Date and time of opening the Bid 19-10-2026after 15.00hrs 

ii) Bid information :  
Table 3 

i) Estimated Amount put to Tender. Rs.17,00,000.00 

ii) Earnest Money Deposit. Rs.34,000.00furnished through  
Demand Draft, Banker’s Cheque  
issued/ confirmed by any of the 
Scheduled Banks (as defined in 
section 2(e) of the RBI Act 
1934)drawn in favour of Financial 
Adviser & Chief Accounts Officer, 
CoPA from any Nationalised Bank/ 
Scheduled Bank in India or through 
RTGS / NEFT mode. 

iii) Cost of Bid document Rs.885/- (Rs.750.00+18% GST) (Non 
refundable) furnished either through 
Demand Draft/ Banker’s Cheque 
drawn in favour of the Financial 
Adviser & Chief Accounts Officer, 
CoPA from any Commercial Bank in 
India, or through RTGS/NEFT mode. 
being the cost of single copy of the 
tender document 

iv) Validity period  of Tender 120 days from the Last Date of 
Submission of Bid. 

v) Time for completion of 
installation. 

6 Days from the date of work order. 
 

vi) Requirement Period of Temporary 
installations. 

Two (2) months after completion of 
installation. 

4. This work essentially comprises of  the following: 
1. Supplying and fixing Panthal with Iron posts, truss, fittings. 
2. Fixing Raised platform for height of 6'' with steel frame work & platform with 

Ply wood , covering with carpet etc. 
3. Supplying and erecting 4 Nos. Bio-toilets of size 4 feet x 4 feet with all 

accessories. 
4. Supplying and providing 200 Nos. plastic chairs with arm rests. 
5. Supplying ad providing FER Septic tank of 2500L capacity including soak pit, 

excavation, fixing, required plumbing works etc. 
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5. Tender documents can be downloaded from the Cochin Port Website on the dates 
specified in Table 2 given above. Bid document will also be available in Cochin Port 
website (www.cochinport.gov.in), which can be downloaded for submission. The 
cost of bid document (Non refundable) furnished either through Demand Draft/ 
Banker’s Cheque drawn in favour of the Financial Adviser & Chief Accounts Officer, 
CoPA from any Commercial Bank in India, or through RTGS/NEFT mode. being the 
cost of single copy of the tender document and EMD shall be furnished in the form of 
Demand Draft/ Banker’s Cheque drawn in favour of FA & CAO, CoPA or through 
RTGS/NEFT mode. The bidder shall submit the Originals of (i) DD / Bankers Cheque 
towards the cost of tender document and EMD and (ii) Power of Attorney (Proforma 
attached as Annexure III) in favour of signatory(s) to the tender if applicable, with 
letter of submission in a sealed cover to the CHIEF ENGINEER, Cochin Port 
Authority, W/Island,  Cochin-682009, Kerala, on due date of Submission of bid 
within the prescribed time limit, Non submission of original financial document 
towards cost of tender document and EMD will make the tender liable for 
rejection, and such tenders would not be evaluated further. 
NOTE: MSE Bidders need to submit only softcopy of their latest UDYAM 
certificate for the purpose of above. 

6. Tenders shall be submitted through “E-mail” strictly in accordance with the 
Instructions to Tenderers and Terms & Conditions given in the tender document.  

7. The bidder is responsible to download Addenda/ Amendments/ Errata/ Replies to the 
queries of the bidders etc., if any, issued by the Employer, from the website before 
submission of the bid. Any shortfall in submitting the said Addenda/ 
Amendments/ Errata/ Replies to the queries of Tenderer etc. duly signed along 
with the downloaded documents will render the Tender incomplete and such 
incomplete Tender Documents may be rejected by the employer and would not be 
evaluated.  

8. All Bids are to be submitted through“E-mail” only. 
9. EARNEST MONEY TO BE DEPOSITED 
11.1 Each tender should be accompanied by an Earnest Money amounting toRs.34,000.00. 
11.2 The Earnest Money can be deposited through Demand Draft/ Banker’s Cheque issued/ 

confirmed by any of the Scheduled Banks (as defined in section 2(e) of the RBI Act 
1934), drawn in favour of Financial Adviser & Chief Accounts Officer, COCHIN 
PORT AUTHORITY or online payment through RTGS/NEFT. The original DD/ 
Banker’s Cheque shall be submitted to the CHIEF ENGINEER, Cochin Port 
Authority, Cochin-09, on or before the due date of submission of the bid within the 
prescribed time limit. If hard copy of the original DD/Bankers Cheque is not 
received within the stipulated period, or if the evidence of making online payment 
towards EMD/ MSE Certificate is not present with the tender submitted, then such 
bids will not be further evaluated and shall be rejected summarily. The Earnest Money 
deposited will not carry any interest. 

11.3 Bank details of Cochin Port Authority are given below. 
Name of bank   : State Bank of India 
Name of Branch   : Cochin Port Trust Branch 
IFSC Code    : SBIN0006367 
Account No    : 41401802288 
Account Holders Name  : Cochin Port Authority 

11.4 EMD of L1 & L2 bidder shall be refunded to the respective bidders on submission and 
acceptance of Performance Security and entering into agreement by the L1 Bidder. 
EMD of other bidders will be refunded immediately after finalization of the bid. 
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12. Securities:  
12.1 Security Deposit (SD) shall be 10% of the Contract value or value of the work done 

whichever is higher and it shall consist of the following:  
a)  Performance Security @ 10% of contract value payable on award of the 

work. 
b) Retention Money: @ 0% of the gross amount of each bill. 
The total amount thus deposited towards SD will be retained as security for the due 
and proper fulfillment of the Contract and will not carry any interest. Such deposit 
shall be forfeited on failure to perform or non-fulfillment by the Contractor of the 
terms and conditions of the Contract. 

12.2 Performance Security: The Performance Security retained till end of Defect Liability 
period (Nil) shall be 10% of Contract Value or Cost of Work Done, whichever is 
higher. So, initially 10% of the Contract value shall be furnished as Performance 
Security.  

12.3 The Security Deposit/ Performance Security @ 10% of the value of the contract 
awarded (Rounded off to the nearest Rs.1000/-), shall be furnished by the Contractor 
to the Employer, not later than 3 days from the date of receipt of letter of acceptance 
or such extension of that period as may be permitted by the official of Cochin Port 
writing, and shall be furnished in one of the following forms: 

i) Banker’s Cheque / Demand Draft of a Scheduled Bank/ online payment 
through RTGS/NEFT. If online payment is made, the evidence thereof 
shall be submitted to the office. 

ii) An irrevocable Bank Guarantee(BG) (including e-bank guarantee issued/ 
confirmed from any of the scheduled banks in India)enforceable and 
encashable at Cochin, drawn from any Scheduled Bank operating in India 
as per the prescribed proforma attached as Annexure V. 

iii) Insurance Surety Bond from the Insurance Company duly approved by 
Insurance Regulatory and Development Authority of India.   

12.4 The BG furnished towards the Performance Security shall be valid until a date 60 
days from the day of expiry of the Defect Liability Period stipulated as per the 
terms of the Contract. 

12.5 If Performance Security is not furnished within the period as specified above or such 
extension of that period as may be permitted by the official of Cochin Port Authority 
in writing, Cochin Port Authority at its discretion may cancel the Letter of Acceptance 
without paying any compensation to such bidder, and in addition to forfeiture of EMD.  
If an MSE registered contractor failed to comply with the conditions 13.5 an 
amount equal to 2% of the Estimated amount shall be recovered from any 
amount due to the contractor. In addition, such bidder shall not be eligible to 
participate in the tenders invited by COCHIN PORT AUTHORITY for a period of 
Two Years from the date of such cancellation of Letter of Acceptance. 

12.6 Retention Money:  Not Applicable.  
12.7  Retention Money shall be deducted at 0% of the gross amount of the bill from the first 

Running Account bill onwards till the recovered sum along with Performance Security 
amounts to 10% of the Contract value or the value of the work done whichever is 
higher at all times. Retention Money shall be refunded to the Contractor within 14 
days from the date of payment of final bill. 

12.8  If the Cost of Work done exceeds the Contract Value, the total amount retained as 
Security Deposit considering the Performance Security initially submitted together 
with the Retention Money recovered from the running account bills, shall amount to 
10% of the Cost of Work done. 
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12.9 In cases where cost of Work done exceeds the Contract Value while releasing the 
Retention Money after payment of Final Bill, only 0% cost of Work Done is released, 
instead of the entire Retention Money recovered from the bills. The balance amount 
shall be retained; to make up for the shortage in the Performance Security, upto the 
completion of Defects Liability Period. 

13. In the event of the tenderer, after the issue of the communication of acceptance of 
offer by Cochin Port Authority, failing /refusing to execute the agreement as 
hereinafter provided, the tenderer shall be deemed to have abandoned the Contract and 
such an act shall amount to and be construed as the Contractor’s calculated and willful 
breach of the Contract, the cost and consequence of which shall be to the sole account 
of the tenderer and upon such an event, Cochin Port Authority shall have full right to 
claim damages therefore either together with or in addition to the forfeiture of Earnest 
Money Deposit. 
If an MSE registered contractor failed to comply with the conditions 14 an 
amount equal to 2% of the Estimated amount shall be recovered from any 
amount due to the contractor. In addition, such bidder shall not be eligible to 
participate in the tenders/ quotations invited by Cochin Port Authority for a period of 
Two Years from the date of such cancellation of Letter of Acceptance. 

14. Signing of Agreement: 
14.1  The successful tenderer will be required to execute within 21 days from the date of 

receipt of Letter of Acceptance and after submission of Performance Security, an 
agreement at his expense on   proper value Kerala State Stamp Paper in the prescribed 
departmental form, consisting of: 
a) The Tender Notice, all the documents including additional 

conditions/specifications and drawings, if any, forming the tender as issued at 
the time of invitation of tender and acceptance thereof together with any 
correspondence leading thereto, and 

b) General Conditions of Contract-2016 (GCC), for the due and proper 
fulfillment of the Contract. 
If Agreement is not executed within the period as specified above or such 
extension of that period as may be permitted by the official of Cochin Port 
Authority in writing, Cochin Port Authority at its discretion may cancel the 
Letter of Acceptance without paying any compensation to such bidder,  in 
addition to forfeiture of Performance Security. 

14.2 The Contractor shall make 10 copies of the Agreement and submit to CoPA within 7 
days following the date of signing of Agreement. 

15. Till signing of agreement the tender together with the acceptance letter shall constitute 
a binding Contract between the Contractor and Cochin Port.  

16. Failure to comply with conditions 3ii(iv), 12 and 14 above will entail forfeiture of the 
Earnest Money. If an MSME registered contractor failed to comply with the 
conditions 13.5 an amount equal to 2% of the Estimated amount shall be 
recovered from any amount due to the contractor. 

17. Micro & Small Enterprises (MSE’s) Bidders who are registered with District 
Industries Centre (DIC) or Khadi and Village Industries Commission (KVIC) or 
Khadi and Village Industries Board (KVIB) or Coir Board or National Small 
Industries Corporation (NSIC) or directorate of Handicrafts and Handlooms or 
Udyog Aadhaar Memorandum or any other body specified by Ministry of 
MSME for similar nature of Works shall be eligible for issue of Bid Document 
free of cost and exemption from payment for issue of tender document & 
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payment of EMD. They are required to submit documentary proof of such 
registration along with the offer, as detailed in Instructions to Bidders, for 
claiming the available exemptions and a scanned copy of Exemption Certificate 
duly notarized shall be uploaded in the e-Tender Portal. 

18. The undersigned reserves the right to reject/cancel/postpone any one or all tenders at 
any stage of the tender, which shall be binding on all bidders. It is not mandatory for 
Cochin Port to accept the bid of the Lowest Bidder, and Cochin Port at its discretion 
may accept the bid of any bidder, without mentioning any reason. 

19. CoPA will determine whether the Tender is substantially responsive to the 
requirements of the Tender documents.   For the purpose of this clause a substantially 
responsive Tender is one which inter alia conforms to all the terms, general conditions 
and specifications of the Tender documents and technically suitable. The Tenderer 
shall carefully submit all the documents as required under the Tender failing which the 
offer is liable to be treated as non-responsive.  A Tender which, in relation to the cost 
estimates of CoPA, is seriously unbalanced may be rejected as non-responsive. The 
Tender which does not satisfy the pre-qualification criteria shall summarily be rejected 
and shall not be considered for further evaluation Tenders which do not fulfill all or 
any of the above conditions or which contain any other condition of any sort including 
conditional rebates or are incomplete in any respect is liable for rejection. Such 
tenders shall be entered in the tender opening register but their rates shall neither be 
read out nor entered in the register. Only remark mentioning the reason of rejection in 
brief shall be appended against such entry. 

20. The Tenderer shall quote realistic rates in respect of the services to be provided.   The 
rates shall be firm and no other increase or decrease in prices will be allowed during 
the currency of the contract. Canvassing in connection with tender is strictly 
prohibited and tenders submitted by the Contractors who resort to canvassing will be 
liable to rejection. 

21. Taxes and Duties: 
21.1 TDS as per Income Tax Law & GST law shall also be deducted at prevailing rates. 
21.2 Deductions towards statutory taxes as per the rules, prevailing in force at the time of 

payment of bills shall be made while releasing the bill amount. 
21.3 GST for the work will be paid extra by the Port. The GST applicable as per law can be 

billed on the Port Authority, which will be paid to the Contractor by the Board along 
with the bills, for which the Contractor holds valid GST Registration number and the 
GST is being collected. The following are also to be considered while claiming 
payment towards GST:  

i. Invoice in specific format should be provided by the Contractor for every 
payment. 

ii. GST Registration Number of Cochin Port Authority and the Contractor is to be 
clearly mentioned with all the bills. 

iii. Invoice should be attached along with  the running bills. 
iv. The Contractor shall comply all the GST regulations, viz.; timely uploading of 

invoices and issue of debit/ credit notes. 
21.4  Any stipulation by a tenderer that taxes and duties deductable from these bills should 
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be borne by the Port Authority will result in the summary rejection of his /their tender. 
22. Cess as per Building and other Construction Workers Welfare Cess Act (Act 28 of 

1996) at the rate of one percent or at the rates prevailing in force at the time of 
payment of bills, of the cost of construction should be borne by the Contractor and the 
same will be deducted from Contractor’s bills while making payment or when 
crediting amount to Contractor’s account.  

23. The Tender Document shall form part of the Contract.  
Sd/- 

SUPERINTENDING ENGINEER-I 
COCHIN PORT AUTHORITY 

FOR AND ON BEHALF OF THE BOARD OF MAJOR PORT 
AUTHORITY FOR COCHIN PORT 
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2.   TENDER FOR WORKS 
 

To 

The Board of  
Major Port Authority  
for Cochin Port  
Through   
The Chief Engineer  
Cochin Port Authority, Cochin-9 
 
I/We hereby tender for the execution of the work specified in the underwritten 
memorandum within the time specified in such memorandum at the rates specified in 
the schedule attached hereto and in accordance in all respects with the specifications, 
designs, drawings and instructions in writing referred to in ‘clause 16’ of the General 
Conditions of Contract and with such materials as are provided for, by and in all other 
respects in accordance with such conditions so far as applicable. 

M E M O R A N D U M 
a) General description of work : PROVIDING TEMPORARY IRON 

PANTHAL AND CONNECTED 
FACILITIES AT SAGARIKA 

b) Estimated cost Put to Tender : Rs.17,00,000/-                 

c) Earnest Money : Rs34,000.00 

d) Security Deposit : 10% of the value of the Contract 
awarded or value of the work done 
whichever is higher.  (Performance 
Security @ 10% of contract value 
payable on award of the work) 

e) Percentage, if any, to be deducted 
from the bills 

: NA 

f) Time allowed for completion of 
work (Temporary installations) from 
the date of receipt of Letter of 
Acceptance/work order 

: 7 days 

g) Requirement Time Period of 
installations. 

: 2 Months from the date of completion 
of Temporary installations. 

i) Schedule, specifications, conditions, 
drawings etc. 

: As per “Contents” sheet attached. 

 
Should this tender be accepted, I/We hereby agree to abide by and fulfill all the terms and 
provisions of the tender and conditions of Contract annexed hereto and in default to execute 
an agreement with CoPA in the prescribed form within prescribed period, or submission of 
Performance Security within the prescribed period, agree to forfeit the Earnest Money 
deposited by me/us, in addition to anyother remedy available with Cochin Port against 
me/us. The sum of Rs.......................  which will be deposited with Financial Adviser and 
Chief Accounts Officer of the Port Authority as Performance Security (a) the full value of 
which is to be absolutely forfeited to CoPA without prejudice to any other rights or remedies 
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of CoPA should I/We fail to commence the work specified in the Contract Data  or should 
I/We make any delay in progress of the work or if the contract is terminated on my/our 
default. ; or (b) the full value of which shall be retained by the Board on account of the 
security deposit to execute all the works referred to in the tender documents upon the terms 
and conditions contained or referred to therein and to carry out such deviations as may be 
ordered, upto maximum of the percentage mentioned in Contract Data and those in excess of 
that limit at the rates to be determined in accordance with the provision contained in Clause 
40.3 of the General Conditions of Contract. 
 Dated the .........…………............ day of …………………… 2026 

 
 

Signature of the Tenderer 
Address : 

 

Witness : 

Address : 

 

Occupation : 

  
ACCEPTANCE 

 

The above tender is hereby accepted by me for and on behalf of the Board. 
Dated the ……………………………..day of …………….................……2026. 

Dated…………    

 

    

CHIEF ENGINEER 
COCHIN PORT AUTHORITY 
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3. CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  
Sl. 
No. Description 

Reference 
Clause No. 

in GCC 
1 The following documents are also part of the Contract          
 The Schedule of other Contractors   (8.2) 

 The Schedule of Key personnel – As per Tender 
Qualification of Staff 
(Civil Engineering) 

No. Min. 
Experience 

(Years) 

Rate of 
recovery in 
case of non- 
compliance 

Graduate Engineer   
or 

Diploma Engineer 
Or 

Supervisor with 
knowledge of 

Installation of Panthal 
Work 

1 
 
 

2 
 
 

Rs.15,000/- 
p.m 

 

(9) 

2 The Employer is:  (1) 
 The Board of Major Port Authority for Cochin Port, 

COCHIN PORT AUTHORITY, 
Cochin -9. 

 

 Name of Authorized Representative:   
 Name :Dr.M.Angamuthu I.A.S, 

       Chairperson, 
       Cochin Port Authority, 

          Cochin -09. 

 

3 The Engineer is   
 Name :     ColJassarSM 

Chief Engineer , 
Cochin Port Authority, 
Cochin-9. 

 

 Name of  Nominee/Engineer-in-Charge:   
Name:      Sri. Sudhir J Sawant, 

Superintending Engineer-I 

 

4 Name of Contract-PROVIDING TEMPORARY IRON 
PANTHAL AND CONNECTED FACILITIES AT 
SAGARIKA 
Tender No. T6/T-2120/2026-C   

(1) 

5 10 copies of Contract Agreement  shall be furnished by the 
Contractor 

(7.1) 

6 Tender document and other data are available at Cochin Port 
web site, Government of India CPP Portal. 
www.cochinport.gov.in 
www.eprocure.gov.in 

(7.2) 
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Sl. 
No. Description 

Reference 
Clause No. 

in GCC 
 

7 The Intended completion date for the whole of the Work is 
with the following milestones: 

(17,28) 

8 Milestone dates:   
Physical works to be 

completed 
Period from the date of receipt 
of LoA  to complete the work 

6 Days 6 days 
Requirement Time Period 

of installations. 
2 Months after completion of 

Installations. 
 9 The following shall form part of the Contract Document:  

(1) Agreement  
(2) Letter of Acceptance  
(3)    Bill of quantities 
(4) Contractor’s Bid  
(5)    Correspondence exchanged after the opening of the 

Bid and before the issue of Letter of Acceptance by 
which the Condition of Contract are amended, varied 
or modified in any way by mutual consent (to be 
enumerated). 

(6) Contract Data  
(7) General Conditions of Contract  
(8)    General Description and  Special Conditions of 

Contract  
(9) Technical Specifications  
(10) Drawings if any and  
(11) Any other documents listed in the Contract Data as 

forming part of the Contract.  

(2.3) 

10 The Contractor shall submit a Program for the Works within 1 
day of date of the Letter of Acceptance.  

(27) 

11 The site possession date     
The site will be handed over within 1 day after issue of LoA, 
and failure to take over the same within such period shall be 
attributable to contractor alone.   
Note: In case complete handover of site is not possible, 
Engineer-in-Charge at his discretion, can handover the site 
in Phase-wise manner as deemed sufficient conforming to 
the completion timeline. 

(21) 

12 The start date shall be 1 day from the date of receipt of the 
Letter of Acceptance (LoA) by the Contractor.  

(1) 

13 The site is located in W/Island.  

14 The Defects Liability Period: NA (36) 
 

15 The minimum insurance cover for physical property, injury 
and death is Rs.5 lakhs (Rupees Five lakhs) per occurrence 

(13) 
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Sl. 
No. Description 

Reference 
Clause No. 

in GCC 
with the number of occurrences unlimited. After each 
occurrence, Contractor will pay additional premium necessary 
to make insurance valid always.  

16 The following events shall also be Compensation Events: NIL (44) 
17  The period between Programme updates shall be 7 days. NA (27) 

18  The amount to be withheld for late submission of an updated 
programme shall be ------- NA 

(27) 
 

19 The language of the Contract documents is English. (3) 

20 The law, which applies to the Contract, is the law of Union of 
India. 

(3) 

21 The currency of the Contract is Indian Rupees. (46) 

22 The proportion of payments retained (Retention Money) shall 
be 5% from each bill subject to a maximum of 5% of the 
contract price.-Not Applicable (NA) 

(48) 
 

23 The maximum amount of Liquidated Damages for the whole 
of the works is 10% of the Contract Price.  

(49) 

24 The amounts of the Advance Payments: NA [51] 
 Nature of 

Advance Amount (Rs) Conditions to be 
fulfilled 

 

 

1.Secured 
Advance for 
non-perishable 
Materials 
brought to site 

75% of Invoice 
value or Market 
value whichever is 
Lower. 

a) The non perishable 
materials, in 
accordance with 
Tender 

NA 

b) Such materials have 
been delivered to site and 
are properly stored and 
protected against damage 
or deterioration to the 
satisfaction of the 
Engineer or his nominee. 
The contractor shall store 
the bulk material in 
measurable stacks. 

c)The Contractor’s records 
of the requirements, 
orders, receipt and use 
of materials are kept in 
a form approved by the 
Engineer or his 
nominee and such 
records shall be 
available for inspection 
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Sl. 
No. Description 

Reference 
Clause No. 

in GCC 
by the Engineer or his 
nominee. 

25 Repayment of advance payment for mobilization:  NA (51) 
26 Repayment of advance payment for Construction and 

equipment:  NA  
(51) 

27 Repayment of Secured Advance: NA (51) 
28 The date by which “as-built” drawings are required is within 

90 days of issue of certificate of completion of whole or 
section of the work, as the case may be: NA 

(58) 

29 The amount to be withheld for failing to supply “as built” 
drawings and/or operating and maintenance manuals by the date 
required is ------- NA  

(58) 

30 Schedule of Rates Applicable: CPWD DSR 2023 + 35% Cost 
Index x 0.8246 for correction factor of DSR rate & deducting 
GST. 

 

31 Base Rate for materials to be considered for price variation 
NA 

(47) 

32 Permissible wastage  on theoretical quantities of 
(a) Cement                                            : (+) 2% 

      (b) Steel Reinforcement and  
           structural steel 
 sections  for each diameter,  
           section and category             : (+) 5.99 %  
      (c ) Bitumen/Bitumen emulsion          : (+) 2.5%                     

(47) 

 
 

 Signature of Bidder 
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4.  INSTRUCTIONS TO BIDDERS 

4.1 Softcopy Tenders on percentage basis under “Single Cover system” are invited for 
“PROVIDING TEMPORARY IRON PANTHAL AND CONNECTED 
FACILITIES AT SAGARIKA”. 

4.2 The tenderer shall submit the tender form on or before the due date of submission of 
the tender within the prescribed time limit. All the Technical Bid documents & 
Price Bid shall be submitted through “E-mail”. 

4.3 The Tender Document will be available as three separate files in the Cochin Port 
Website (www.cochinport.gov.in) & (www.eprocure.gov.in) :  

i. Technical Bid Documents (as per Sl. No 1 to 7 of the Contents sheet)  
ii. Price Bid: Schedule of quantities of Work- Schedule-A and  

iii. General Conditions of Contract-2016  

4.4 The tenderer shall submit the documents indicated in 4.3 (i) & (iii) above and also the 
Schedule of Quantities (Percentage) [as per  Cl.4.3(ii), duly filled in, through “E-
mail”. 
 

4.5 SUBMISSION OF TENDERS  
4.5.1 The Single Cover containing Soft copy of EMD, Cost of Tender form, Technical Bid, 

Price Bid & GCC 2016) as mentioned in Table 3 of Tender Notice shall be 
submittedon the due date of submission of the tender within the prescribed time 
limit. 

4.5.1.1 Originals of details of Payment towards EMD, Cost of Tender form & Power of 
Attorney shall be submitted to Chief Engineer’s office before the Last date and 
time of submission of Bid. Also needs to submit documentary evidence in 
softcopy. 

4.5.1.2 Tender consisting of Technical Bid(All documents in Single PDF (Password 
Protected) and clearly visible & legitimate, Price Bid (Excel Format-Password 
Protected) & GCC 2016 should be mailed as a single mail with Subject as 
“Tender for the work of Providing Temporary Iron Panthal and Connected 
Facilities at SAGARIKA”  to ce@cochinport.gov.in , 
sudhir.sawant@cochinport.gov.in , babu.k@cochinport.gov.in & 
ramsankhan@cochinport.gov.in . 

4.5.1.3 Seperate Passwords shall be given to Technical Bid & Price Bid respectively. 
Corresponding Passwords shall be mentioned clearly in the E-mail containing 
Technical Bid and Price Bid. 

4.5.1.4 Tenders without passwords clearly written (Case Sensitive) will be summarily 
rejected. 

 
4.5.2 Technical Bid. 
4.5.2.1 Technical Bid shall contain all technical and commercial details except Schedule of 

Quantities. It shall consist Hard copies of the following documents. 
a)  A covering letter from the tenderer enlisting the enclosures/ attachments. 
b) Original Tender Document (Technical Bid) signed and sealed in all pages 

including all Addendum/Corrigenda if any except Schedule of Quantities. 
c)  Copy of the documents in proof of fulfilment of the Minimum Qualification 

Criteria- Not applicable 
d) Copy of PAN Card, ESI/EPF & GST Registration documents. 
e) Copy of Authorisation documents of Signatory of the bid in case of Registered 

Partnership firm / Limited company. (Hardcopy) 
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f) Partnership deed or Memorandum and Article of Association of the company 
and registration certificate of the company as the case may be. 

g) Bank information for e-payment system (Annexure IV) 
h) Power of Attorney (AnnexureIII)(Hardcopy) 
i) Any other relevant document. 

4.5.2.2 Soft copies of all documents as per Clause 4.5.2, EMD and Cost of Tender Form 
shall be submitted as “Technical Bid”.  

4.5.2.3 Departmental Tender Document (except Schedule of Quantities), along with soft 
copies of Cost of Tender form, EMD and other documents as per Clause 4.5.2 shall 
be submitted through ‘E-mail’ before 14.30 hrs of opening date of the Tender.  

4.5.2.4   No changes shall be made in the tender documents. An undertaking that no changes 
have been made in the Tender document downloaded has to be furnished in 
Annexure-II. 

4.5.3 Price Bid:  
4.5.3.1 Price Bid shall contain only the “Schedule of Quantities”, which shall be submitted 

separate from Technical Bid. 
4.5.3.2 Tenderer should ensure that his tendered percentage as per ‘Price Bid’ is not 

mentioned anywhere in any other documents, directly or indirectly. If any such 
mention is made, the tender will become invalid and shall become liable for 
rejection. 

4.6 Bidders Eligible:  
 
i. M/s. Varnam events & Decorators, 33/4139, Near St. Sebastian Church,   

Kadavanthra, Kochi.  
ii. M/s. Karthika Decorations, 56/ 2812, AJ Street Road, Palarivattom By 

Pass Road, Kochi – 682025 
iii. M/s. Pavithra Events & Decorators, 112/ 6489, Jacob Thoudayil Lane, 

Near temple, Thripunithura, kochi - 682 301 
iv. M/s.Kumar Decorations, 61/ 2397, KeetharaParambil Lane, Alappaatt 

Road Extn., Near Manikandan Automobiles, Cochin - 682 015. 
v. M/s. CLS Events, Palluruthy, Perumpadappu, Cochin-682006. 
 

Other Eligibility Considerations 

II. Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have:  

i. made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements; and/or  

III. The bidders having EPF/ ESI registration certificates only shall be considered for 
qualification in the tender, if applicable, as per EPF /ESI Acts. In case, the 
Tenderer does not have the required number of employees which makes such 
registration mandatory, an Undertaking as per Annexure I to the effect shall be 
furnished. The contractor/ approved Sub-contractor if any , shall comply with all 
the provisions of The Code on Wages (2019), The Code on Social Security (2020), 
The Industrial Relations Code (2020), and The Occupational Safety, Health and 
Working Conditions (OSH) code (2020) etc. Amended from time to time and 
rules framed there under and other laws affecting the contract labour that may 
be brought into force from time to time. 

4.7. OPENING AND EVALUATION OF TENDERS 
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4.7.1 Bids received shall be opened at 15.00 hrs. on 19/10/2026, the last date fixed for 
receiving the bid, in the Superintending Engineer-I’s chamber.  

4.7.2 After opening the Technical Bid documents, it shall be thoroughly checked for 
completeness with respect to the details stipulated to be submitted as Technical Bid by 
the tenderer. The Price Bid of those tenderers satisfying the tender requirements shall 
only be opened. The Price Bid of those tenderers who are found responsive and 
satisfactory on evaluation of Technical Bid documents, will be opened after bringing 
all the tenderers(excluding rejected) to the same footing and giving notice to the short 
listed tenderers, at the same time. 

4.8 GENERAL INSTRUCTIONS TO TENDERERS 
4.8.1 The submission of a tender by the tenderer implies that he has read the whole tender 

Documents including GCC-2016. 
4.8.2 The tenderer is advised to visit and examine the site of work and its          Surroundings, 

discuss with connected agencies and collect all necessary information on his own 
responsibility for preparing the tender. 

4.8.3 The tenderer is expected to examine the Tender Documents including all            
conditions, specifications, forms etc and also conditions in the G.C.C. Failure to 
furnish the information required in the Tender Documents/ G.C.C. or submission of a 
tender not conforming to the requirements in every respect, is likely to result in the 
rejection of the tender. 

4.8.4  The tenderer shall quote for the work on percentage basis. The departmental rate for 
each item of work is given in the Schedule of Quantities. The tenderer shall fill the 
percentage above or below the Departmental rate, in the column provided for the 
purpose in the Schedule.  

4.8.5  In case of discrepancy between the specifications and the drawings, the following order 
of preference shall be observed: 
a. Conditions & Specifications of tender 
b. Drawings. 
c. B.I.S Specifications. 
d. Sound Engineering Practice.  

4.8.6. If there are varying or conflicting provisions made in any document forming  part of 
the Contract, the Chief Engineer, Cochin Port Authority, Cochin-682009 shall be the 
deciding authority with regard to the intention of the  document which will be binding 
on the tenderer/ Contractor. 

4.8.7   Any error in description, any omissions there shall not vitiate the Contract or release the 
Contractor from the execution of whole or any part of the works comprised therein 
according to specifications or from any of his obligation under the Contract. 

4.8.8  The Chief Engineer, Cochin Port Authority shall have the right to omit or Suspend 
certain items of work or revise or amend the Tender Documents at any time  prior to 
the due date of submission of the tender. Such revisions or amendments or extensions 
if any, shall be communicated to all the bidders who have downloaded the Tender 
Documents, in the form of an addendum by telefax /e- mail / writing. In order to afford 
the Bidders withreasonable time to take addendum into account, or for any other 
reason, the Port Authority may, at its discretion, extend the due date for submission of 
tender. 

4.8.9 All payments due to the Contractor under this Contract will be made in Indian Rupees 
only. 

4.8.10 Tendersreceived after the date specified for submission shall not be opened. 
4.8.11 The Bank Guarantees (BGs) to be furnished by the Contractors in connection with the 

tender shall be sent to by the Chief Engineer, Cochin Port Authority directly by the 
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issuing bank under registered post with AD. The Contractor shall take the 
responsibility of sending BGs directly to the Port Authority by the issuing bank. 

 
4.9      Bid Validity 
 Bids shall remain valid for a period not less than One hundred and Twenty days 

(120 days) from the deadline date for bid submission. A bid valid for a shorter period 
shall be rejected by the Employer as non-responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request the Bidder to extend the period of validity for an additional period. The 
request and bidders response shall be made in writing. A bidder agreeing to the request 
will not be permitted to modify his bid (ie, the extension shall be unconditional). 

 

SIGNATURE OF TENDERER. 
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5. GENERAL DESCRIPTION AND SPECIAL CONDITIONS OF CONTRACT 
 

1. SCOPE OF WORK 
 

1.1 The proposed work is for “PROVIDING TEMPORARY IRON PANTHAL AND 
CONNECTED FACILITIES AT SAGARIKA”. 
 The work consists of the following: 

1.1.1 Supplying and fixing Panthal with Iron posts, truss, fittings. 
1.1.2 Fixing Raised platform for height of 6'' with steel frame work & platform 

with Ply wood , covering with carpet etc. 
1.1.3 Supplying and erecting 4 Nos. Bio-toilets of size 4 feet x 4 feet with all 

accessories. 
1.1.4 Supplying and providing 200 Nos. plastic chairs with arm rests. 
1.1.5 Supplying ad providing FER Septic tank of 2500L capacity including soak 

pit, excavation, fixing, required plumbing works etc. 
2. WORK SITE 

The work has to be carried out at International Cruise Terminal SAGARIKA, 
Willingdon Island. Security rules and regulations including obtaining passes etc. if 
any for work are to be observed by the contractor. The work is to be carried out 
without disturbing theoffice functioning and Port Activities. The work site is easily 
accessible through road. 

3. TIME SCHEDULE AND MONITORING OF PROGRESS 
3.1 The tenderer shall prepare and attach with the tender a detailed work schedule 

indicating key activities and critical items for completing the work within the 
stipulated Contract period of 6 days installation & 2 Months (Maintenance). This 
time schedule will form the basis for monitoring the progress of work. 

4. MATERIALS / FACILITIES TO BE PROVIDED BY DEPARTMENT 
4.1. CONTRACTOR'S WORK AREA 

Space will be made available to the Contractor free of rent for storing materials and 
equipments etc., adjacent to the work site for the duration of the Contract. After the 
work is over, Contractor shall at his cost, reinstate the area by clearing the temporary 
works, debris etc. as decided by the Engineer’s Nominee. 

5. CONTRACTOR'S RESPONSIBILITY 
5.1 The tenderer shall visit the area before tendering. It will be deemed that the tenderer 

has visited the site and studied the site conditions before submitting the tender. The 
tenderer should get himself acquainted with the nature and extent of the work. No 
claim whatsoever will be entertained on the plea of ignorance of difficulties involved 
in execution of work or carriage of materials etc. 

5.2  All materials, plants and equipments, required for the work shall be provided by the 
Contractor at his own cost, and shall conform to relevant I.S. Specification unless 
otherwise specified. 

5.3  Samples of all materials, to be incorporated in the work shall be got approved by the 
Engineer’s Nominee before procurement.  

5.4 The Contractor shall thoroughly study the specifications and errors/ 
 omissions/modifications if any shall be brought to the notice of the Engineer-in-
Charge well in advance so that a final decision in the matter could be given in time. 

5.5 All labour, skilled or unskilled shall be provided by the Contractor. Settling any 
dispute with the labour will be Contractor's responsibility. Insurance as per Indian 
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Workmen’s Compensation Act for the Contractors’ workmen and Public Liability 
Policy shall be provided by the Contractor at his own cost. 

5.6  The Contractor shall be solely responsible for any damage or injury to the persons or 
things caused or suffered during the execution of the work and shall be made good or 
compensated at his own cost. 

5.7  The Contractor shall take all care and precautionary measures for avoiding any kind of 
damage/accidents in the work site due to any of his reasons. The Contractor shall 
indemnify the Port against any compensation whatsoever payable to the workmen for 
accident or loss arising out of and in the course of their employment under this 
Contract. 

5.8  The work shall be arranged by the Contractor without causing any damage to Port 
structures. Any damage or accident caused by the Contractor’s operation shall be 
compensated / made good at Contractor’s risk and cost to the satisfaction of the 
Engineer’s Nominee of the works, failing which department will do the rectification 
work and the cost incurred will be recovered from his bill or from security deposit.   

5.9  The Contractor shall not construct any structure, even of temporary nature, for any 
purpose at site, except with the written permission of the Engineer’s Nominee of the 
work and any construction so put up shall be removed by the Contractor whenever the 
Engineer’s Nominee calls upon the Contractor to do so. 

5.10 The Contractor shall remove all temporary works, clear and make good the site, at his 
cost to the satisfaction of the Engineer’s Nominee before the site is returned to the Port 
Authority. All materials shall be disposed to any place as pointed out by the 
Engineer’s Nominee of the work and site shall be cleared in every respect at no extra 
cost after completion of work. 

5.11  The Contractor shall remove all materials brought to work site / stacked at the work 
site or anywhere else within the Port area and clear the site at his cost to the full 
satisfaction of the Engineer’s Nominee before the site is returned to the Port Authority. 
All such materials including debris, tools & plants etc. shall be disposed off to any 
place as pointed out by the Engineer’s Nominee or be taken away from the location 
and shall be cleared in every respect and to reinstate to its original condition at no 
extra cost to the Port Authority immediately after completion of the work.  In case, 
any such material is found left in the work site or anywhere in the Port area, rent for 
the storage space occupied by the Contractor, either for stacking the materials /debris 
or for areas used for such purpose but not cleared thereafter, will be recovered as per 
the prevailing Scale of Rate of Cochin Port Authority, for the rent applicable for open 
storage space for commercial purpose, for the period for which the area had been 
occupied by the Contractor. In addition to the above, in case the Port requires the area 
immediately for its use, Port will repossess the land after restoring it to its original 
condition, material will be confiscated and disposed off at the risk and cost of the 
Contractor, after issuing two notices giving 15 days’ time each for removing the 
material.  All expenses incurred in this shall be recovered by disposing off the material 
if any confiscated.  If any balance amount still remains to be realized that will be 
recovered from the Contractor by appropriate means. 

5.12  The Contractor shall observe all safety regulations during the execution of the work. 
Safety measures, precautions, warning signals etc. shall be taken/provided at the 
Contractor’s cost, as directed by the Engineer-in-Charge of the work. The Contractor 
shall provide all necessary personnel protection equipments such as helmet, lifeguard, 
goggles, boots, safety belts etc. to the workmen at his own cost and it shall be the 
Contractor’s responsibility to ensure that they use it while on the work site. 

5.13  The Contractor shall ensure that no laborers with criminal background are engaged for 
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the work.  
5.14  The contractor shall take all precautions for not to damage any cables, pipelines etc. 

passing through the area of work. 
5.15  The Contractor shall comply with all the provisions of the Indian Workmen’s 

Compensations Act, Public Liability Policy, Provident Fund Regulations, Employees 
Provident Fund and ESI Act etc. amended from time to time and rules framed there 
under and other laws affecting the Contract labour that may be brought in to force 
from time to time. 

5.16 The bidders having EPF/ ESI registration certificates only shall be considered for 
qualification in the tenderers, if applicable, as per EPF /ESI Acts.  
In case, the Tenderer does not have the required number of employees which 
makes such registration mandatory, an Undertaking as per Annexure I to the 
effect shall be furnished. 

5.17  The Contractor shall provide, at every work place, at which 20 or more women 
workers are ordinarily employed, crèches of reasonable size and with adequate facility 
for the use of their children under the age of six years at his risk and cost. 

5.18  The Contractor shall also be responsible for arranging and carrying out works as 
mentioned in Clauses 1.1 & 1.2 above. 

5.19 Defect Liability period of the work is Not applicable.   
6. POWER AND WATER 
6.1 Electric power required for the work can be supplied by the department from the 

nearest existing line of the Port Authority at prevailing rates. The cost of drawing 
temporary lines/ cables/ providing switches and making connection and metering 
arrangements etc, shall be borne by the Contractor. If there is any disruption in the 
power supply due to supply failure/ restrictions imposed by the Kerala State Electricity 
Board, the department shall not be held responsible and the Contractor has to make 
suitable alternative arrangements at their cost. 

6.2 Water required for the work shall be arranged by the Contractor at his own cost. 
7. WORKMANSHIP  
7.1  All the works shall be done strictly according to relevant B.I.S. specifications unless 

otherwise specified. Whenever special conditions and other specifications deviate 
from the B.I.S. the former shall prevail. 

7.2  The whole work shall be completed in a diligent manner within the Contract period 
and defect or imperfection if any, observed during the Defect Liability Period/ 
guarantee period the same shall be rectified at Contractor’s cost to the full satisfaction 
of the Engineer’s Nominee within the time allowed. 

7.3  Precautions shall be taken for not to damage cables/ pipe lines etc. 
7.4  The work shall be arranged in the order of preference and as directed by the 

Engineer’s Nominee of work. 
8. TEMPORARY WORKS 
8.1 All scaffolding, staging, bracing and other temporary works required for proper 

execution of the works, shall be provided by the Contractor at his own cost, unless 
stated otherwise and that should be inclusive of all materials, labour, supervision and 
other facilities. The layout and details of such temporary works shall have prior 
approval of the Engineer’s Nominee, but the Contractor shall be responsible for proper 
strength and safety of the same. All temporary works shall be so constructed as not to 
interfere with any permanent work or with the work of other agencies. If it is 
necessary to remove any of the temporary works at any time to facilitate execution of 
works or work by other agencies, such removal and re erection, if required, shall be 
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carried out by the Contractor at the direction of Engineer’s Nominee without any 
delay and any extra cost on this account shall be borne by the Contractor. 

8.2 On completion of the works, temporary works if any provided by the Contractor shall 
be removed from the site and the area shall be reinstated to the original condition at 
his own risk and cost. 

9. TIME FOR COMPLETION 
9.1 The time allowed for carrying out the work as mentioned in the memorandum shall be 

strictly observed by the Contractor. The work shall throughout the time period be 
proceeded with diligence, time being deemed to be the essence of the Contract. The 
number of days lost due to heavy rain shall be certified by the Engineer’s Nominee. 
The Contract period shall be extended for such certified days also without imposing 
compensation for delayed performance. 

9.2  The whole work shall be completed in accordance with the provisions under Contract 
Data or such extended time as may be allowed as per clause 29 of G.C.C. 

10. WORKING TIME 
The normal working time of the Port Authority is from 8 a.m. to 4.00 p.m. on all 
weekdays. If the Contractor wishes to carry out the work beyond normal working 
hours and or on holidays, he should get specific approval from the Engineer’s 
Nominee for the same. Necessary supervision will be arranged by the department and 
the expenditure to be incurred in this connection will be borne by the department. 

11. RATES FOR VARIOUS ITEMS  
 The rate specified for each item shall be all inclusive value of the finished work, 

income tax and other taxes but excluding Service Tax. 
12. ALTERATIONS / ADDITIONS / OMISSIONS 

The quantities given in the bill of quantities (Schedule of items) are only approximate 
and payment will be made as per actual quantity of work done and rate specified. 

13. MEASUREMENT 
The quantities shall, unless otherwise stated, be measured in accordance with I.S.1200. 

14. For levying compensation as per Clause-49 of General Conditions of Contract (GCC), 
the Employer is not required to have documentary evidence to quantify or prove the 
losses suffered by the Employer due to delay in completion of work by the Contractor, 
as per conditions. 

15. Clause-25 of GCC- ‘Settlement of Disputes and Arbitration’ is not applicable in this 
Contract. 

16. Clause-26 of GCC- ‘Computerised Measurement Book’ is modified to the extent as 
detailed below. 

 Measurements of Work Done: 
  Executive Engineer (hereinafter called the Engineer’s Nominee) shall, except as 

otherwise provided, as certain and determine by measurement the value in accordance 
with the Contract of work done. 

  All measurement of all items having financial value shall be entered in Measurement 
Book and/or level field book so that a complete record is obtained of all works 
performed under the Contract. 

  All measurements and levels shall be taken jointly by the Engineer’s Nominee or his 
authorised representative and by the Contractor or his authorised representative from 
time to time during the progress of the work and such measurements shall be signed 
and dated by the Engineer’s Nominee and the Contractor or their representatives in 
token of their acceptance.  If the Contractor objects to any of the measurements 
recorded, a note shall be made to that effect with reason and signed by both the 
parties. 
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  If for any reason the Contractor or his authorised representative is not available and 
the work of recording measurements is suspended by the Engineer’s Nominee or his 
representative, the Engineer’s Nominee and the Department shall not entertain any 
claim from Contractor for any loss or damages on this account.  If the Contractor or 
his authorised representative does not remain present at the time of such 
measurements after the Contractor or his authorised representative has been given a 
notice in writing three (3) days in advance or fails to countersign or to record 
objection within a week from the date of the measurement, then such measurements 
recorded in his absence by the Engineer’s Nominee or his representative shall be 
deemed to be accepted by the Contractor. 

  The Contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for measurements and recording levels. 

  Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in 
the specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom.  In the case of items which are not 
covered by specifications, measurements shall be taken in accordance with the 
relevant standard method of measurement issued by the Bureau of Indian Standards 
and if for any item no such standard is available then a mutually agreed method shall 
be followed. 

  The Contractor shall give not less than seven days' notice to the Engineer’s Nominee 
or his authorised representative in charge of the work before covering up or otherwise 
placing beyond the reach of measurement any work in order that the same may be 
measured and correct dimensions thereof be taken before the same is covered up or 
placed beyond the reach of measurement and shall not cover up and place beyond 
reach of measurement any work without consent in writing of the Engineer’s Nominee 
or his authorised representative in charge of the work who shall within the aforesaid 
period of seven days inspect the work, and if any work shall be covered up or placed 
beyond the reach of measurements without such notice having been given or the 
Engineer’s Nominee's consent being obtained in writing the same shall be uncovered 
at the Contractor's expense, or in default thereof no payment or allowance shall be 
made for such work or the materials with which the same was executed. 

  Engineer’s Nominee or his authorised representative may cause either themselves or 
through another officer of the department to check the measurements recorded jointly 
or otherwise as aforesaid and all provisions stipulated herein above shall be applicable 
to such checking of measurements or levels. 

  It is also a term of this Contract that recording of measurements of any item of work in 
the measurement book and/or its payment in the interim, on account or final bill shall 
not be considered as conclusive evidence as to the sufficiency of any work or material 
to which it relates nor shall it relieve the Contractor from liabilities from any over 
measurement or defects noticed till completion of the defects liability period. 

17. MODIFICATIONS TO GCC 
         The following clauses of GCC shall be replaced and modified as below;- 

17.1 Definitions 
           Following definition stand replaced as: 

Market Rate is the rate decided by the Engineer on the basis of the cost of materials 
and labour at the site where the work is to be executed plus 15% to cover all overheads 
and profits 

17.2 Clause 45 and Clause 80 of GCC shall be modified as below;  
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 Clause 45-Rates for items to be inclusive of Taxes The rate quoted by the Contractor 
shall be inclusive of the cost of provision of plant and equipment, materials, labour, 
execution, supervision, maintenance, overheads and profits and every incidental and 
contingent cost and charges whatsoever excluding Goods and Service Tax (GST). 
GST as may be applicable from time to time shall be shown separately in the invoice. 
The Employer will perform such duties in regard to the deduction of such taxes at 
sources as per applicable law. Any new Taxes, levies, duties imposed after signing the 
Contract shall be reimbursed by the Employer on production of documentary 
evidence. The invoice to be submitted by the Contractor should include the GST 
Registration Number of the Contractor as well as the Employer.  

17.3 Clause 80-Taxes and Duties  
 Income Tax The Contractor and his staff shall be responsible for payment of all 

personal income taxes to the concerned authorities as per the law in force from time to 
time. Deduction of Income Tax shall be made by the Employer from each certificate 
of payment to the Contractor as per the prevailing rate  such other rates as may be 
specified by the Central Government from time to time, on the gross amount of the 
Contractor’s bill for payment. The Contractor shall comply all the GST Regulations 
viz. timely uploading of bills, issue of debit/ credit notes etc. 

          GST -TDS Under GST Law Shall Be Deducted As Per Prevailing Rate 
17.4 Sub clause 43.2 under Clause 43:Payments,in GCC 2016 stands amended as given 

below:  
43.2 Payment of bills for Civil Works shall be regulated as detailed hereunder:  
43.2.1 Any Interim/Final bill which is incomplete in any respect shall be returned to 

the Contractor within 5 days of date of submission of bill to the Engineer or 
his Nominee. 

43.2.2 Interim bills shall be paid within 21 days of date of submission of bills in full 
shape, by the Contractor, as detailed below.  

43.2.3 Clarifications/corrections if any required on an Interim bill submitted, shall 
be sought from the Contractor within 4 days of submission of the bill and 
also, all such clarifications/corrections required shall be sought at one go 
except in exceptional circumstances. The Contractor shall submit the 
clarifications including carrying out corrections in the bill, if required, within 
4 days thereafter. The clarified / corrected bill shall be verified and forwarded 
to Finance Department within the next 4 days. Clarifications if any required 
by the Finance Department shall be sought within 3 days and the 
Engineer/Nominee shall clear it on top priority within the next 3 days and, 
finally, the bill shall be paid to the Contractor within 3 days thereafter, i.e., 
within a total 21 days of date of submission of bills in full shape, as indicated 
above. 

43.2.4 However, on request by the Contractor, 75% of the bill amount shall be paid 
within 7 days of submission of the bill. Balance amount of the verified bill 
shall be paid within 21 days of the submission of the bill, on completion of all 
contractual requirements as brought out at sub clause 43.2.3. above.  

43.2.5 Final bill shall be paid within 3 Months of issue of Taking Over Certificate by 
the Engineer / Nominee, as detailed below. 

43.2.6 The Contractor shall submit the Final bill to the Engineer / Nominee within 
20 days of issue of Taking Over Certificate by the Engineer / Nominee. The 
bill shall be checked and all clarifications/corrections required on the bill 
submitted, shall be sought from the Contractor within 15 days thereafter. The 
Contractor shall submit the clarifications including carrying out corrections in 
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the bill, if required, within the next 10 days. The clarified / corrected bill shall 
be verified and forwarded to Finance Department within the next 15 days. 
Thereafter, clarifications if any required by the Finance Department shall be 
sought within 10 days and the Engineer/Nominee shall clear it on top priority 
within the next 10 days and, finally, the bill shall be paid to the Contractor 
within 10 days thereafter, i.e., within a total 3 Months of issue of Taking Over 
Certificate by the Engineer / Nominee, as indicated above. 

43.2.7 However, on request by the Contractor, 50% of the final bill amount shall be 
paid within 7 days of submission of the bill, which will be adjusted against 
the final bill payment, on completion of all contractual requirements as 
brought out at sub clause 43.2.6 above.  

17.5 Clause 21-Possession of Site 
The clause stands “Deleted” and will not be considered under the purview of this 
contract. 

18. Any disputes and differences between the parties shall be resolved in the Jurisdiction 
of Courts in Cochin alone. 

19. In case of any contradiction between the Clauses in Tender Document and that in 
GCC, the clauses in the tender document shall prevail 

 
 

SIGNATURE OF TENDERER 
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DETAILED SPECIFICATIONS FOR MATERIALS TO BE USED ON WORK 

6.1 GENERAL 
6.1.1 Except where otherwise specified or authorized by the Engineer-in-Charge, 

materials supplied by the contractor shall conform to the latest edition of the 
Indian Standard Specifications and code of practices published by the Indian 
Standard Institution. Samples of materials to be supplied by the contractor shall be 
shown to the Engineer-in-Charge sufficiently in advance for approval of its 
quality for use on the work.   

6.1.2 All materials supplied shall be stored appropriately to prevent deterioration/ 
damage from any cause what so ever and to the entire satisfaction of the   
Engineer-in Charge. 

6.1.3 The materials required for the work shall be brought to the site and stacked at the 
places shown by the Engineer-in-Charge and the same shall be got approved for 
use in work sufficiently advance  so that the progress of the work is not affected 
by the  supply of materials. 

6.1.4 Payment for the materials supplied, shall be given only after they are used on the 
work. 

6.1.5 Tolls are payable by the Contractor as per rules for vehicles using the Port’s road 
for supplying the materials. 
 

6.2 FINEAGGREGATE FOR MAKING MORTAR FOR MASONRY WORK / 
PLASTERING    WORK 

6.2.1 Fine Aggregate used for masonry mortar shall conform to IS:2116. Sand used for 
plastering shall conform to IS:1542-1992. 
 

6.3 AGGREGATES FOR CONCRETE 
6.3.1 Aggregates (fine and coarse) for concrete shall comply with the requirements of 

IS: 383 – ‘Specifications for coarse and fine aggregate from natural sources for 
concrete’. Aggregate shall be obtained from sources approved by the Engineer-in-
Charge. Aggregates, which are not perfectly clean, shall be washed in clean water 
to the entire satisfaction of the Engineer-in-Charge. 

6.3.2 The fine aggregate shall be clean, hard, durable, uncoated, dry and free from 
injurious, soft or flaky pieces and organic or other deleterious substances. 

6.3.3 Each type of aggregate shall be stored separately for the approval of Engineer-in-
Charge. Wet aggregate delivered at the site shall be kept in storage for at least 24 
hours to ensure adequate drainage before being used for concreting. 

6.3.4 Contractor shall maintain at site at all times such quantities of each type of 
aggregate as are considered by the Engineer-in-Charge to be sufficient to ensure 
continuity of work. 

6.4 CEMENT 
6.4.1 Quality of cement used for the work shall be 53 grade ordinary Portland cement 

conforming to IS:12269 or Pozzolona cement conforming to I.S. 1489 unless 
otherwise approved by the Engineer-in-Charge. 
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6.4.2 The cement required for the work will have to be procured by the contractor and 
shall comply with the relevant IS. As far as possible, the cement required for the 
work will have to be procured from the government agencies. The cement shall, if 
required by the Chief Engineer / Engineer-in-Charge, be tested and analyzed by 
an independent analyst at the Contractor’s cost and result produced to the 
Engineer-in-Charge. 

6.4.3 Supply of cement shall be taken in 50kg bags bearing manufacture’s name and 
BIS marking. Samples of cement arranged by the contractor shall be taken by the 
Engineer-in-Charge and got tested in accordance with provisions of relevant BIS 
codes. In case, test results indicate that the cement arranged by the Contractor 
does not conform to the relevant BIS codes, the same shall stand rejected and 
shall be removed from the site by the contractor at his own cost within a week’s 
time of written order from the Engineer-in-Charge to do so. 

6.4.4 A cement godown of adequate capacity as directed by the Engineer-in-Charge 
shall be constructed by the contractors at the site of the work for which no extra 
payment shall be made. Double lock provision shall be made to the door of the 
cement godown. The key of one lock shall remain with the Engineer-in-Charge or 
his authorized representative and the key of the other lock shall remain with the 
contractor. The contractor shall be responsible for the watch and ward and safety 
of the cement godown. The contractor shall facilitate the inspection of the cement 
godown by the Engineer-in-Charge. 

6.4.5 The cement brought to the site and cement remaining unused after completion of 
work shall not be removed from the site without written permission from /of the 
Engineer-in-Charge. 

6.4.6 The cement shall be stored in a weather proof building with facilities for 
inspection.  

6.4.7 The contractor shall maintain a cement register showing dates of receipt and issue, 
quantities used daily and balance which shall be accessible to the Engineer-in-
Charge. 

6.4.8 For cement stored in silo, clauses 1.1.3.3 and 1.1.3.4 are not applicable. 
 

6.5 WATER 
 

6.5.1 Clean fresh water free from oils, acids, alkalies, salt, sugar, organic materials or 
other harmful materials shall be used for washing aggregates, mixing and curing 
of concrete. The water used shall comply with clause 5.4 of IS:456-2000. Potable 
water is generally considered good for mixing concrete. 

6.5.2 Cochin Port Authority will not provide/supply water for the work. Water has 
to be arranged by the contractor himself for the construction works including 
curing work at his own risk and cost. 

6.5.3 Samples of water arranged by the contractor shall be taken by the Engineer in 
Charge and got tested in accordance with the provisions of relevant BIS codes. In 
case test results indicate that the water arranged by the contractor does not 
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conform to the relevant BIS codes, the same shall not be used for any works. The 
cost of tests shall be borne by the contractor. 
 

6.6 ADMIXTURES IN CONCRETE 
 

6.6.1 Admixture in concrete will be allowed only with prior approval of the Engineer–
in–Charge. The contractor shall produce test certificates from recognized 
laboratories before use, if so desired by the Engineer–in–Charge. 
 

6.7 STRUCTURAL STEEL 
6.7.1 The mild steel flats / plates used for the work shall conform to I.S. 2062.  The 

material shall be free from visible as well as hidden defects such as pitting cracks, 
laminations, twists etc. and excessive rusting. 

6.7.2 It is not necessary for the Contractor to obtain separate approval in case mild steel 
tube/pipe/plate is purchased from Steel Authority of India Ltd. or TATA Iron & 
Steel or Jindal Steel & Power Ltd. (JSPL). For purchase from other sources, the 
contractor shall apply sufficiently in advance and obtain written permission of the 
Engineer-in-Charge for making purchase from such sources.  

6.7.3 Mild Steel Rectangular / Square Hollow Sections used shall be of Yst 310 grade 
conforming to IS : 4923. Pipes shall be designated by their outer dimension and 
weight per metre. It shall be free from visible as well as manufacturing defects 
such as pitting, cracks, laminations, twists etc. and excessive rusting. 

6.7.4 Mild Steel tubular sections used shall be of Yst 320 grade conforming to IS 806 & 
1161. Tubes shall be designated by their nominal bore and weight per metre. It 
shall be free from visible as well as manufacturing defects such as pitting, cracks, 
laminations, twists etc. and excessive rusting. 
 

6.8     MATERIAL NOT SPECIFIED 
6.8.1 Material not specified here shall be as per relevant standards or as approved by 

Engineer-in-Charge. 
 
 
 

 
SIGNATURE OF TENDERER 
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DETAILED SPECIFICATIONS FOR ITEMS OF WORKS 

7.1 GENERAL 
 

7.1.1 Except where otherwise specified or authorized by the Engineer-in-Charge, all 
items of works executed by the contractor shall conform to the latest edition of 
the Bureau of Indian Standard Specifications and code of practices published by 
the B.I.S. Where no such specifications or code of practice exists the latest B.I.S. 
codes of practice or any other equivalent / standard code of practice shall also be 
considered for adoption. The tenderer while indicating any such specifications 
shall enclose the full set of the publication so referred and not in extracts. 
Photostats / Xerox copies in duplicate shall be forwarded which shall not be 
returned to the contractor. In absence of any specification, the department 
deserves the right to adopt trade specifications and/or sound engineering practices 
for the specialized work as may be decided by the Engineer-in-Charge which shall 
be final, conclusive and binding on the contractor. 

7.1.2 Works undertaken by the contractor shall not obstruct in any way the operations 
of SAGARIKA. 

7.1.3 Materials required for the completion of works shall be stacked or stored only in 
designated areas as instructed by Engineer-in-charge. 

7.1.4 Works shall not cause any damage to any Port structures. 
7.1.5 Equipments and machineries used shall not cause any security issues within area. 
7.1.6 Proper permissions and authorisations should be taken before executing all the 

works. 
 

7.2 DISMANTLING AND DEMOLISHING 
 

7.2.1 During demolition or dismantling, every precaution shall be taken by the 
contractor to prevent damage to any part of the structure and also to any adjacent 
structures which are to be left intact. Any damage caused to the structures, due to 
the carelessness and negligence of the contractor shall be made good by him at his 
own expense. Care must be taken by the contractor in such a way that debris shall 
not fall into water and if falls to be removed immediately. 

7.2.2 All materials obtained from dismantling or demolition shall be the property of the 
CoPA unless otherwise specified and shall be kept in safe custody until they are 
handed over to the Engineer-in-Charge. 

7.2.3 The demolition shall always be well planned before hand and shall generally be 
done in reverse order of the one in which the structure was constructed. The 
operations shall be got approved from the Engineer-in-Charge before starting the 
work. Due care shall be taken to maintain the safety measures prescribed in IS 
4130 and construction and demolition waste management rules 2016 shall be 
followed.  

7.2.4 Necessary propping, shoring and or under pinning shall be provided to ensure the 
safety of the adjoining work or property before dismantling and demolishing is 
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taken up and the work shall be carried out in such a way that no damage is caused 
to the adjoining work or property. Wherever specified, temporary enclosures or 
partitions and necessary scaffolding with suitable double scaffolding and proper 
cloth covering shall also be provided, as directed by the Engineer-in-Charge. It 
shall be ensured that no dust is generated while demolishing. Barricading shall be 
provided wherever required. 

7.2.5 Necessary steps shall be taken to keep noise and dust nuisance to the minimum. 
All work needs to be done under the direction of Engineer-in-Charge. Helmets, 
goggle, safety belts etc., should be used whenever required and as directed by the 
Engineer-in-Charge. The demolition work shall be proceeded with in such a way 
that it causes the least damage and nuisance to the adjoining building and the 
public.  

7.2.6 Dismantling shall be done in a systematic manner. All materials which are likely 
to be damaged by dropping from a height or by demolishing roofs, masonry etc. 
shall be carefully removed first. Chisels and cutters may be used carefully as 
directed. The dismantled articles shall be removed manually or otherwise, lowered 
to the ground (and not thrown) and then properly stacked as directed by the 
Engineer-in-Charge.  

7.2.7 Any serviceable material, obtained during dismantling or demolition, shall be 
separated out and stacked properly as directed by the Engineer-in-Charge within a 
lead of 50 meters. All unserviceable materials, rubbish etc. shall be disposed off at 
authorized locations as directed by the Engineer-in-Charge.  

7.2.8 Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall 
be done by taking out the fixing with proper tools and not by tearing or ripping 
off. 

7.2.9 Appropriate screens shall be placed where necessary to prevent injuries due to 
falling pieces. Water spray shall be used to reduce dust while tearing down plaster 
from brick work. Safety belts shall be used by labourers while working at higher 
level to prevent falling from the structure. Wherever, possible mechanized 
working platform shall be used. First-aid equipment shall be made available at all 
demolition works of any magnitude. 

7.2.10 The contractor shall maintain/disconnect existing services, whether temporary or 
permanent, wherever required by the Engineer-in-Charge. 
 

7.3 STRUCTURAL STEEL WORK 
 

7.3.1 Structural steel work riveted, bolted or welded in built up sections, trusses and 
framed work, including cutting, hoisting, fixing in position and applying a 
priming coat of approved steel primer.Workmanship of structural steel shall be in 
accordance with IS 800.The material shall be free from visible as well as hidden 
defects such as pitting cracks, laminations, twists etc. and excessive rusting. 

7.3.2 All structural steel members and parts shall have straight edges and blunt surfaces. 
If necessary, they shall be straightened or flattened by pressure unless they are 
required to be of curvilinear forms. They shall also be free from twist. Pressure 
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applied for straightening or flattening shall be such as would not injure the 
materials. Hammering shall not be permitted. Adjacent surfaces or edges shall be 
in close contact or at uniform distance throughout. 
 

7.4 PLAIN & REINFORCED CEMENT CONCRETE  
 

7.4.1 General 

The concrete used for all works, concreting procedure etc. shall be in accordance 
with IS:456-2000. 

7.4.2 Concrete Mix   

Mix used for Cement Concrete shall be as specified in the schedule.  
7.4.3 Nominal Mix 

For nominal mix concrete, proportion of fine aggregate to coarse aggregate shall 
be 1:2 by mass. The minimum cement content per cubic meter of nominal mix 
concrete shall be as per table 5 of IS: 456-2000. 

7.4.4 Size of Coarse Aggregate 

For all concrete, 20 mm size graded aggregate conforming to IS:383-2016 shall be 
used unless otherwise specified. If 20 mm graded aggregates as per IS:383 are not 
readily available, graded 20 mm aggregate shall be obtained by blending 20 mm 
and 12.5/ 10 mm aggregates in the proportion arrived based on the combined 
sieving of aggregates.  

7.4.5 Mixing of Concrete 
7.4.5.1 Concrete shall be mixed in a drum or pan type batch mixer, the type and capacity 

of which is to be approved by the Engineer-in-Charge. Time allowed for mixing, 
after all ingredients have been placed in the mixers shall not be less than two 
minutes. If there is segregation after unloading from the mixer, the concrete 
should be remixed. 

7.4.5.2 Ready mix concrete from outside source shall be allowed for use on the work 
subject to the conditions that: (i) written permission shall be obtained from the 
Engineer-in-Charge, (ii) all quality control measures as stipulated by the 
Engineer-in-Charge are strictly adhered to by the Contractor at his cost, (iii) all 
design mix calculations as per Clause 2.3.4 of Tender Document shall be 
submitted by the contractor for approval of the Engineer-in-Charge & approval 
obtained; and (iv) all expenses  towards conveyance and incidentals of providing 
departmental supervision at the mixing plant shall be borne by the Contractor. 

7.4.6 Transporting, placing, compacting and curing of concrete 
7.4.6.1 Transporting placing, compacting and curing of concrete shall be as per clause 13 

of  IS:456-2000.  Placement of concrete shall be done with concrete pumps and 
pipelines unless otherwise approved by the Engineer-in-Charge in special cases.    

7.4.6.2 Concrete shall be transported from the mixer to the worksite as rapidly as possible 
which will prevent the segregation or loss of any ingredient, and for maintaining 
the workability. 

7.4.6.3 The concrete shall be placed and compacted before setting commences and 
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shouldnot be subsequently disturbed. Care should be taken to avoid displacement 
of reinforcement or movement of formwork. 

7.4.6.4 All concrete shall be vibrated unless otherwise specified or approved by the 
Engineer-in-Charge and such vibrating shall be as required by the Engineer- in-
Charge. The mechanical vibrators complying with IS:2505, IS:2506 or  IS:4656 
shall be used for compacting concrete. All vibrations shall be carried out to a plan 
approved by the Engineer-in-Charge. No workman shall be allowed to operate the 
vibrator without having received instructions and training in its use. Care must be 
taken to avoid segregation and excessive vibration. 

7.4.6.5 Concreting shall be carried out continuously upto construction joints, the positions 
and arrangement of which shall be as directed by the Engineer-in-Charge. When 
the work has to be resumed the construction joints shall be prepared in accordance 
with clause 13.4 of IS:456-2000. 

7.4.6.6 Unless otherwise specified, all concrete shall be kept continuously in a damp 
condition by ponding or by covering with a layer of sacking, canvas, hessian or 
similar materials with fresh water for not less than 7 days after laying the 
concrete. If curing is not done properly the department will be at liberty to engage 
labour for curing and the expenditure incurred will be recovered from the 
contractor’s bill. The decision of the Engineer-in-Charge will be final on this. 

7.4.6.7 Stripping time for the form work shall be as stipulated in clause 11.3 of IS:456-
2000.  Any impression, fins etc. that may occur from the form work shall be 
removed and treated with cement mortar 1:1.5 (1 cement: 1.5 sand). 

7.4.6.8 Contractor shall arrange to fix any fixtures wherever necessary while doing 
concreting work without any extra cost. Cost of fixtures will be paid separately, if 
it is provided by the contractor. 

7.4.6.9 The unit rate quoted by the tenderer shall be for the finished work and deemed to 
include cost of all materials and labour, form work, provision of holes, recess, 
other contingent items etc. required for the completion of work as specified etc. 

 

 

SIGNATURE OF TENDERER 
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ANNEXURE-I 

 

COCHIN PORT AUTHORITY 

PROVIDING TEMPORARY IRON PANTHAL AND CONNECTED 
FACILITIES AT SAGARIKA 

UNDERTAKING REGARDING EPF AND ESI REGISTRATION 

 

I/ We, M/s…………………………………………………………….. (Name & 
Address of the tenderer) solemnly affirm and undertake that I/ We do not have the required 
number of employees for taking registration under EPF Organisation and ESI Corporation. I/ 
We also undertake that I/ We take the full responsibility for all the consequences arising due 
to the above and indemnify CoPA officials for any actions taken in this regard 

 

 

SIGNATURE OF TENDERER 
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ANNEXURE II  

 

PROFORMA OF UNDERTAKING THAT NO CHANGES HAVE BEEN MADE 
IN THE TENDER DOCUMENT DOWNLOADED 

 

I/We………………………………………………………………………………………… 
……………………………………………………………………………………………… 
…………………………do hereby confirm that no changes have been made in the Tender 
document downloaded and submitted by us for the Tender No:T6/T-2120/2026-
C(PROVIDING TEMPORARY IRON PANTHAL AND CONNECTED 
FACILITIES AT SAGARIKA) 

Yours faithfully,  

 

Signature: 

 

Name & Designation: 
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Annexure- III 

 
PROFORMA OF POWER- OF-ATTORNEY/LETTER OF AUTHORITY 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

To 
The Chief Engineer 
Cochin Port Authority, 
Cochin 682009. 
Kerala, India. 

Dear Sir, 

We____________________________________________________________________ 
do hereby confirm that Mr./Ms./Messrs____________________________ [INSERT NAME 
AND ADDRESS], whose signature is given below, is /are authorized to represent us to bid, 
negotiate and conclude the agreement on our behalf with you against Tender for 
“PROVIDING TEMPORARY IRON PANTHAL AND CONNECTED 
FACILITIES AT SAGARIKA”. 

We confirm that we shall be bound by all and whatsoever our said agents shall commit. 

Signature of the authorized person: 

 

Name & Designation : 

 

 

 

Yours faithfully, 

 

Signature, name and seal of the certifying authority 
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Annexure- IV 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the beneficiary  

2 Credit Account No. 
(Should be full 14 digit) 

 

3 Account Type 
(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 
(Full address with telephone No.) 

 

6 MICR code 
(Should be 9 digit) 

 

7 Telephone/Mobile/Fax No. of the 
beneficiary 
 
 

Telephone: 

Mobile    : 

Fax           : 

8 Cancelled Cheque  

 

 

 

 

Signature with seal 

(Authorized Signatory) 
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Annexure –V 
 
 

PROFORMA OF BANK GUARANTEE FOR PERFORMANCE GUARANTEE/ 
SECURITY DEPOSIT 

(To be executed on non-judicial Stamp Paper of appropriate value) 

[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with 
the instructions indicated]   
 

In consideration of the Board of Authorities Major Portsfor the Port of [insert name of Port]  
incorporated by The Board of Major Port Authority Act, 2021 as amended by Major Port 
Authority (hereinafter called “The Board” which expression shall unless excluded by or 
repugnant to the context or meaning thereof be deemed to include the Board of Trustees of the 
Port of [insert name of Port], its successors and assigns) having agreed to exempt 
_________________________________ (hereinafter called the “Contractor”)’ 

      (Name of the Contractor/s) 

from the demand under the terms and conditions of the Contract, vide 
_______________________________ ‘s letter No.____________________  

      (Name of the Department) 

date _______________ made between the Contractors and the Board for execution of 
____________________________________________________ covered under Tender 
No._________________________ dated __________ (hereinafter called “the said contract”) 
for the payment of Security Deposit in cash or Lodgement of Government Promissory Loan 
Notes for the due fulfilment by the said Contractors of the terms and conditions of the said 
Contract, on production of a Bank Guarantee for Rs.___________________ 
(Rupees__________________________________________) only we, the (Name of the Bank 
and Address) ________________________________ 
______________________________________________________________ (hereinafter 
referred to as “the Bank”) at the request of the Contractors do hereby undertake to pay to the 
Board an amount not exceeding Rs._____________ (Rupees 
______________________________________) only against any loss or damage caused to or 
suffered or which would be caused to or suffered by the Board by reason of any breach by the 
Contractors of any of the terms and conditions of the said contract.  

2. We, ______________________, _____________________, do hereby 

                (Name of Bank)                         (Name of Branch) 
undertake to pay the amounts due and payable under this guarantee without any demur merely 
on a demand from the Board stating that the amount claimed is due by way of loss or damage 
caused to or which would be caused to or suffered by the Board by reason of any breach by 
the Contractors of any of the terms and conditions of the said contract or by reason of the 
Contractors failure to perform the said contract. Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to any amount not exceeding 
Rs.___________ (Rupees ____________________________________) only. 
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3. We, _____________(Name of Bank and Branch)____________________, undertake 
to pay to the   

Board any money so demanded notwithstanding any dispute or disputes raised by the 
Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto 
our liability under this present being absolute and unequivocal. The payment so made by us 
under this bond shall be a valid discharge of our liability for payment there under and the 
Contractor(s) shall have no claim against us for making such payment. 

4. We, ____________(Name of Bank and Branch) further agree with the Board that the 
guarantee herein contained shall remain in full force and effect during the period that would 
be taken for performance of the said contract and that it shall continue to be enforceable till all 
the dues of the Board under or by virtue of the said contract have been fully paid and its 
claims satisfied or discharged or till the 
______________________________________________________  

   (Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and 
properly carried out by the said Contractors and accordingly discharge this guarantee. 
PROVIDED HOWEVER that the Bank shall be the request of the Board but at the cost of the 
Contractors, renew or extend this guarantee for such further period or periods as the Board 
may require from time to time. 

5. We, ______________________________ further agree with the Board  

  (Name of Bank and Branch) 
that the Board shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said contract 
or to extend the time of performance by the said contract or to extend the time of performance 
by the said Contractors from time to time or to postpone for any time or from time to time any 
of the powers exercisable by the Board against the said Contractors and to forebear or enforce 
any of the terms and conditions relating to the said contract and we shall not be relieved from 
our liability by reason of any such variation or extensions being granted to be Contractors or 
for any forbearance, act or omission on the part of the Board or any indulgence shown by the 
Board to the Contractors or by any such matter or thing whatsoever which under the law 
relating to sureties would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor(s). 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive 
jurisdiction in respect of claims, if any, under this Guarantee. 

8. We, _________________________ Bank lastly undertake not to revoke this guarantee 
during its currency except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein : 

a) Our liability under this Bank Guarantee shall not exceed Rs._________ 

 (Rupees ___________________________________ only); 

b) this Bank Guarantee shall be valid upto ___*__________; and 



40 
 

c) we are liable to pay the guarantee amount or any part thereof under this Bank 
Guarantee only and only if you serve upon us a written claim or demand on or before 
______________________ (date of expiry of Guarantee).” 

 
Date ____________________ day of _____________ 2026 

 
       

     For (Name of Bank) 

 

(Name) 

 

     Signature 

 

 

*  The date will be sixty (60 )days after the end of the period of Defect Liability as specified in   
the Contract. 

 

 

 

 

 

 


