
                                           Cochin Port Authority  
TENDER No.MD/PMW/ GHDNS GRAB REPAIRS /2027-29 

 
 

1 
 

 
 

 
 

COCHIN PORT AUTHORITY 
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                                    E- TENDER No. MD/PMW/ GHDNS GRAB REPAIRS/2027-29  

 
Tender Document  

 
“Rate Contract for Repairs of Grabs of  CoPA’s Grab Hopper Dredger Nehru Shatabdi for Two 

Years”  
 

Tender publication date            :  19-10-2026 
 
Down loading of Tender Document        : From 19-10-2026, 1700 hours 
               to  12-11-2026, 1400 hrs 
 
Last date and time for Submission of Tenders:      : 12-11-2026, 15.00 hrs. 
Time and date of technical bid opening       : 12-11-2026, after 15.30 hrs. 

Opening Of The Price Bid            : Will be informed later 
 
Cost of Tender Document / Processing Fee           : Rs.3540/-incl GST (Non- refundable) 
 
Estimated Amount put to Tender                             : Rs. 34,20,300/-excl GST 
 
(Tender fee is inclusive of 18% GST) 
EMD       : Rs.68,406/- 
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Office of the Deputy Conservator 
Cochin Port Authority, 
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Office of the Deputy Conservator, 
Cochin Port Authority, 
W/Island,  Cochin, 682009, KERALA 
Tele: 91-0484-2666417/0484-2582500 
website: www.cochinport.gov.in 

 

Tender No.MD/PMW/Rate contract for repairs to grabs of GHDNS/2027-29         date:15-10-2026 
 

SECTION – I 
 

1.NOTICE INVITING TENDER 
 

1.1.Electronic Tenders (e-tenders) in Single Stage Two Cover bidding procedure [Technical Bid 
and Financial Bid],  are invited by the Deputy Conservator, Cochin Port Authority, Willingdon 
Island, Cochin-682 009  from reputed firms meeting the Minimum Eligibility Criteria specified 
below for “Rate Contract for Repairs of Grabs of  CoPA’s Grab Hopper Dredger Nehru 
Shatabdi for Two years”  

1.2.Minimum Eligibility Criteria: Tenderer must fulfill the following Minimum Eligibility Criteria 
to prove the techno-commercial competence and submit the documents in support thereof:  

 

(i) Average Annual financial turnover of the tenderer during the last three Financial Years, 
ending 31st March 2025 (viz.2022-23, 2023-24 and 2024-25) should be at least 
Rs.10,26,090/-.  

(ii) Experience: The tenderer should have successfully completed similar works during the last 
seven years ending 30.09.2026, should be either of the following: 

 
a) Three similar completed works costing not less than Rs.13,68,120/- OR 
b) Two similar completed works costing not less than Rs.17,10,150/- OR 
c) One similar completed work costing not less than Rs.27,36,240/-. 

 
Note: In order to evaluate the tender, the value of executed works shall be brought to the current 
costing level by enhancing the actual value of the work upon completion, by using the following 
enhancement factors. 
Table 1.1 

 
Works executed Year before Multiplying factor 

    One year [September, 2025] 1.07 

    Two years [September, 2024] 1.14 

    Three years [September, 2023] 1.21 

     Four years [September 2022] 1.28 

     Five years [September 2021] 1.35 
     Six years [September, 2020] 1.42 
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Definition of Similar Works  
 

Steel Fabrication/ repair/ welding works/ reconditioning of   machinery/equipments in floating 
crafts/shipyards/ports/ power plants/petrochemical industries/process industries or any other 
reputed industries.  
The bidders who have successfully completed at least one year of ongoing rate contracts for 
similar works as on 30-09-2026 and the value of the completed portion of the rate contract is 
meeting the criteria specified under clause 1.2(ii) above shall also be considered based on 
documentary proof issued by the clients.   

 

(iii)Technical Capability: Tenderer should have a repair yard (either owned/leased) located 
within 25 Kms road distance from Willingdon Island, Kerala, where the repairs of Grabs are 
proposed to be carried out in case the contract is awarded. 

 
List of documents to be furnished along with the tender to prove the Minimum Eligibility 
Criteria: - 
 

(i) A statement duly certified by the Chartered Accountant (his Registration Number should be 
shown) showing the Annual Financial Turnover during the last three financial years ending    
31-03-2025 ((viz.2022-23, 2023-24 and 2024-25) should be furnished as per Annexure-4 along 
with copies of the audited Annual Balance sheet including Profit & Loss Account Statements 
for the above period.  

  

(ii) If repair yard is owned by the tenderer, copy of Registration certificate and address of the 
Tenderers repair yard. (In case, the repair yard is leased by the tenderer, copy of lease 
agreement with the tenderer and address of yard shall also be furnished along with the tender.)  

(iii) Notarized copies of Work Orders and Satisfactory Completion Certificate issued by the Client 
in support of contracts having been executed as proof. Details of such contracts shall be 
furnished as per Annexure-3. The experience certificate of Works executed in private sectors / 
organizations shall be considered for qualification, only on submission of Form 26AS as per 
TRACES Site along with Work order and completion certificate. If the experience certificate 
is issued by CoPA, notarization is not required (only copies shall submit)  

  
1.3. Other Eligibility Considerations 

 
1.3.1.  Even though the Bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

i) Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the eligibility requirements; and/or 

ii) Record of poor performance such as abandoning the works, not properly completing 
the contract, inordinate delays in completion, litigation history, barred by the Central / 
State Government or organizations under them, from participating in any project or 
financial failures etc. 

1.3.2. The Bidder should have valid GST Registration Certificate and PAN. Copies of 
supporting documents to be attached. 
 

1.3.3. The Bidder should not have been blacklisted /debarred by any Govt. of India 
Organizations / PSU/ PSE / Govt. Depts. etc. for breach of any applicable laws or 
violation of regulations or breach of contractual agreement or rendering unsatisfactory 
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services during the last 3 (Three) years. (Self- declaration to be submitted by the bidder 
along with their bid as per Annexure -8). 

1.3.4. The Bidders should have  EPF and ESI registration  
 

1.4. Pertinent information to the tender is given in the following Tables: 
 

(i) Schedule of different activities till submission of the bids:  
 

Table 1.2 

Sl. No. Particulars Date and Time 
1 Tender e-publication date  19-10-2026 

2 
Download period of Bid 
Documents 

19-10-2026 17.00 hrs to 12-11-2026 to 
14:00 hrs. 

3 

Pre-Bid meeting 28-10-2026 at 11.00 hrs. (Through VC) 
Google Meet joining info 
Video call link: 
https://meet.google.com/pzk-mrca-ncm 

4 Last date for seeking clarifications  Up to 17:00 hrs. on 27-10-2026 

5 
Last date and time of submission of 
Bid 

12-11-2026 up to 15.00 hrs. 

6 
Date and time of opening the 
Technical Bid 

12-11-2026 after 15.30 hrs. 

7 
Date and time of opening of 
Financial Bids of technically 
qualified bidders 

Will be announced after completion of 
technical evaluation and pre-qualification 
of bids. 

 

(ii) General Information:  
                                           Table 1.3 

Sl. No. Item Details 

1 
Name of the work to be carried 
out   

“Rate Contract for Repairs of Grabs of  CoPA’s 
Grab Hopper Dredger Nehru Shatabdi for Two 
years”  

2 Employer  Cochin Port Authority 

3 Employer’s Representative  Deputy Conservator 

4 Executing Authority  Deputy Conservator, Cochin Port Authority 

1.5. Bid information :  
Table 1.4 

i) Estimated Amount put to 
Tender 

Rs.34,20,300/-(Rupees Thirty Four lakh Twenty 
Thousand Three Hundred only) excluding GST  

ii) Earnest Money Deposit  Rs.68,406/- Rupees sixty-Eight Thousand Four Hundred 
and Six only)  
Banker’s Cheque or Demand Draft issued by 
Nationalized/ Scheduled banks, en-cashable at Cochin, 
drawn in favour of F.A. & C.A.O, Cochin Port 
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Authority or Online payment through RTGS to the 
below mentioned bank account of Cochin Port 
Authority.  
BANK DETAILS: - 
Name of the Bank: State Bank of India 
Name of the Branch: Cochin Port Authority Branch 
Beneficiary:  Cochin Port Authority 
Account No.: 10601197375 

 IFSC Code:SBIN0006367 
iii) Cost of Bid document Rs.3540/-incl GST (Non- refundable) furnished either 

through Demand Draft /Pay order/ Banker’s Cheque 
drawn in favour of the FA & CAO, Cochin Port 
Authority, payable at Kochi, from any Commercial 
Bank in India or payment online, being the cost of 
single copy of the tender document.  

iv) Validity period of Tender 90 days from the Last Date for   Receipt of Tenders. 
v) Completion Period of 

Contract 
Two years from the start date mentioned in the 
LoA/Work Order 

 

vi) 

Name , Designation, 
Address and other details 
(For Submission of Bid 
in response to NIT) 

Capt. T M Kumar 
Deputy Conservator 
Cochin Port Authority, Willingdon Island,  
Kochi, 682009, Kerala. 
Email: dc@cochinport.gov.in  

 
1.6. Bid Document can be downloaded from the e-Tendering portal www.tenderwizard.com/CPT on 

the dates specified above by making online requisition. Bid Document will also be available in 
Cochin Port website (www.cochinport.gov.in) as well as Central Public Procurement Portal 
(CPP Portal) www.eprocure.gov.in/cppp , which can be downloaded for submission. The cost 
of Bid Document shall be furnished in the form of Demand Draft/ Pay Order/ Banker’s Cheque 
drawn in favour of FA & CAO, CoPA, along with the submission of Bid. Bidders are also 
permitted to pay the cost of Bid Document by online mode (NEFT/RTGS). Bank Account 
details of Cochin Port Authority is furnished in the below Table. The Bidders shall upload the 
proof of payment made towards cost of Bid Document along with the Bid Document while 
submitting the Bid electronically in the e-Tendering Portal. 

1.7. In case of online payment of Cost of Tender Document / EMD, UTR number of the transaction 
should be communicated to the Deputy Conservator’s e-mail of Cochin Port Authority as 
mentioned in Table 1.4 above, well in advance before opening of e-tender. Cochin Port 
Authority will verify the receipt of Cost of Tender Document /EMD as referred in UTR number 
in the Bank Account Number mentioned below. If cost of tender document/EMD has not been 
reflected in the Bank Account of Cochin Port Authority, the bid will be rejected. Bank Details 
of Cochin Port Authority are given below: 

Table 1.5 

Name of Bank State Bank of India 
Name of Branch Cochin Port Authority 
IFSC Code SBIN0006367 
Account No 10601197375 

Account Holder’s Name Cochin Port Authority 
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1.8. The bidders need to obtain the one-time User ID & password for log-in to e-Tendering system 
from the service provider M/s. KEONICS by paying their registration amount by online 
payment using Credit/Debit Card/Net Banking or DD in favour of “KSEDCL, Bangalore”. 

1.9. The intending bidder must have valid Class II or Class III digital signature certificate to submit 
the bid. For further details and to obtain the digital signature, please contact e-Tender Help 
Desk No. 080-49352000 / 9605557738.  
 

1.10. The bidder is responsible to download the Tender Document, all Addenda / Amendments / 
Errata / Replies to the queries of bidders etc., if any, issued by CoPA, from the e-Tendering 
Portal / Cochin Port Website / CPP Portal before submission of the bid. Any shortfall in 
submission of the said Tender Document/Addenda / Amendments / Errata / Replies to the 
queries of the tenderer etc. duly signed along with the downloaded documents while uploading 
the bid, will render the Bid incomplete and incomplete Bid documents may be rejected. 

 
1.11. All bids shall be submitted online only, on the website www.tenderwizard.com/COPA, strictly 

in accordance with the Instructions to Tenderers and Terms and Conditions given in the tender 
document. No bids shall be accepted off-line (Hard copy). 
 

1.12. Cochin Port Authority will not be held responsible for any technical snag or network failure 
during online bidding. It is the bidder’s responsibility to comply with the system requirement, 
i.e. hardware, software and internet connectivity, at bidder’s premises to access the e-Tender 
portal. Under any circumstances, Cochin Port Authority shall not be liable to the bidders for any 
direct/indirect loss or damages incurred by them, arising out of incorrect use of the e-Tender 
system or internet connectivity failures.  

 
1.13. The Bidder shall submit Originals of: (i) DD /Pay Order/ Banker’s Cheque towards the Cost 

of Bid Document; (ii) EMD (iii) Power of Attorney in favour of signatory(s) to the Bid; 
1(v)Copy of documentary proof of MSME/NSIC registration (if applicable) along with letter 
of submission in a sealed cover superscribing thereon the Tender Number, Name of Work, date 
notified for submission of tender and the name and address of the tenderer, to the Deputy 
Conservator, Cochin Port Authority, W/Island, Cochin – 682009, KERALA, on or before the 
last date and time of submission of bids. Non submission of original financial instrument 
towards cost of Bid Document, EMD, Power of Attorney as stated above before opening date 
and time of the Bid, will make the tender liable for rejection. 

 
1.14. The Contractor’s Scope of Work of Tender for “Rate Contract for Repairs of Grabs of  CoPA’s 

Grab Hopper Dredger Nehru Shatabdi for Two years”  consists of maintenance/repairs of grabs 
of Cochin Port Authority’s Dredger, ‘GHD Nehru Shatabdi’. Works detailed in the price 
schedule I&II (BOQ) comprises of various works connected with repair / reconditioning of grabs 
including to and fro transportation of Grabs. It is not necessary that all the works listed in the 
schedule of work are to be carried out on all grabs taken up for repairs. The repair/renewal works 
of each grabs shall be done at contractor’s repair yard. After receiving verbal/mail) work order 
from CoPA for each grab, the contractor shall transport the grab to his repair yard for repairs and 
bring back to CoPA premises after repairs by contractors’ vehicle and his own risk and unload it 
to the berths as per EIC’s instruction. After dismantling the defective grab by the contractor at 
his site, Engineer-in-charge of the vessel GHDNS or representative of MES will survey and list 
out details of work. Based on this, individual work order will be placed for each grab, line item 
wise, as per the price schedule. The contractor has to carry out all necessary repairs, including 
handling and transporting of grabs or its components from the CoPA berths to the contractor’s 
workshop and back, at his own and risk. CoPA will provide cranes/lifting equipments free of 
cost for loading/unloading the grab/ its components into/from the contractors’ vehicle only at 
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CoPA at premises.  Any minor work which is required to be carried out during 
commissioning/operation of grabs will be permitted to undertake in CoPA premises.  

1.15. The details given in the Scope of Work, Drawing, and Special Conditions of Contract etc. are 
indicative and the Bidders have to assess the exact work requirement through their own means 
and sources and accordingly, costing shall be done for the work. It is made clear that the above 
said statement regarding indicative details of works to be executed does not attract any liability 
on the Port and the Port cannot be held responsible with any liability on the strength of the said 
statement. 

1.16. All Tenderers are advised to visit CoPA and inspect the Grabs before submitting their offer in 
order to make themselves fully aware of the nature of work. They shall also study the 
scope/nature of work before quoting. Any doubt regarding the specifications, scope or any other 
conditions, shall be discussed with the Engineer in charge of GHDNS/ MES /SE (M) TT, 
CoPA. Cochin Port will not be responsible for any cost or expenses incurred by the Tenderer in 
connection with the preparation or delivery of the tenders including cost and expenses related to 
visits to the sites. The intending bidders are requested to take prior permission of Cochin Port 
along with the details of officials visiting the vessel by communicating to the e-mail given 
below. The visit for inspection shall be made on any working day, after obtaining the prior 
confirmation of Cochin Port Officials (Sri. Thomas Mathew, MES, Mobile No. 9447290256, 
email- mes@cochinport.gov.in, Sri Peter Thomas, CE,GHDNS , Mob. 9995043407).      

 
1.17. Exemption from the payment of Cost of Tender document and EMD shall be given to Micro 

and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department of 
Micro, Small and Medium Enterprises (MSME) or are registered with the NSIC or the 
concerned Ministry or Department as provided in GFR 2017. They are required to submit 
documentary proof of such registration along with the original documents as specified in 
Clause 1.13 above, for claiming the available exemptions and a scanned copy of Exemption 
Certificate shall be uploaded in the e – Tender Portal.   

 
 

1.18. The bidder should not have been blacklisted or debarred by any Central / State Government / 
Agency of Central / State Government / Public Sector Undertaking / Regulatory Authority of 
India at the time of submission of this bid. 

 
 

1.19. The undersigned reserves the right to reject/cancel/postpone/amend/ annul any one or all Bids 
at any stage of the Bid, which shall be binding on all Bidders without any liability or any 
obligation for such acceptance, rejection or annulment, without assigning any reasons. 

1.20. This tender notice shall form part of the tender document and are to be signed and uploaded 
along with the technical bid.    

               
                                                                               

                                                                                                  Sd/-                                            
                                                                                                       DEPUTY CONSERVATOR 

                                                                                                            Cochin Port Authority 
                                                                                                            Willingdon Island,   
                                                                                                            Cochin-682009, Kerala 

                                                                                                    Email: dc@cochinport.gov.in 
                                                                                            www.cochinport.gov.in 
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2.  INSTRUCTIONS TO TENDERER 
 
1.   Introduction 
1.1.  Sealed tenders in two-cover system are invited from eligible tenderers for “Rate Contract for   

Repairs of Grabs of CoPA’s Grab Hopper Dredger Nehru Shatabdi for Two Years” as per the 
Scope of Work and Technical Specification given in Section IV of this tender document. 

2. General Instructions 
2.1. The Contract is to be executed as described in the Bid document and in particular in the 

Scope of Work and Technical Specification, General Conditions of Contract, Special 
Conditions of Contract, Bill of Quantities etc. 

2.2. Before submitting the bid, the bidder shall examine carefully all conditions of contract, 
specifications, etc. supplied herewith. It will be deemed that prior to the submission of 
tender, the tenderer has inspected the Grabs and has satisfied himself as to the nature of 
work, general conditions, working conditions etc. and that the tenderer has estimated his cost 
accordingly and the Port Authority will be in no way responsible for the lack of such 
knowledge and also consequences thereof to the tenderer.  Failure to visit the Grabs kept at 
CoPA premises will in no way relieve the successful Bidder of any of the obligations in 
performing the Work in accordance with this Bid Document including addenda/corrigenda, 
within the quoted price. 

2.3. A bidder shall be deemed to have full knowledge of all documents, working conditions etc. 
whether he has inspected them or not.  The submission of a bid by the bidder implies that he 
has read the Notice and Conditions of Contract and has made himself aware of the scope and 
specifications and other factors bearing on the bid and that they are binding on him. 

2.4. The bidders may please note that the EMPLOYER will not entertain any correspondence or 
query on the status of the offers received against this Bid. Bidders are also requested not to 
depute any of their personnel or agents to visit the Employer’s offices for making such 
enquiries till finalization of the bid. Should the EMPLOYER find it necessary to seek any 
clarification, technical or otherwise, the concerned bidder will be duly contacted by the 
EMPLOYER. 

2.5. Canvassing in any form by the bidder or by any other agency acting on behalf of the bidder 
after submission of the bid may disqualify the said bidder. The Employer’s decision in this 
regard shall be final and binding on the bidder. 

2.6. The EMPLOYER will not be liable for any financial obligation in connection with the work 
tendered until such time the EMPLOYER has communicated to the successful bidder in 
writing its decision to entrust the Contract (covered by the bid document issued to him). 

2.7. Telex / E-mail offers will not be considered. Bidders should prepare their bid themselves and 
submit it online only.  Bids submitted by agents will not be recognized. 

2.8. Bids received after the due date and time and any change in bid after the specified date will 
be rejected. EMPLOYER will not be responsible for the loss of the bid document or for the 
delay in postal transit. 

2.9. In case of an unscheduled holiday to CoPA on the prescribed closing / opening day of the 
bid, the next working day will be treated as the scheduled prescribed day of closing / opening 
of the bid. 

2.10. While evaluating the bids received, regard would be paid to National Defense and Security 
Considerations, at the discretion of the Cochin Port.  Bid received from any bidder may be 
summarily rejected on National Security Consideration without any intimation thereof to the 
bidder. 

2.11. If there are varying or conflicting provisions made in any document forming part of the 
contract, the Deputy Conservator, Cochin Port Authority, Cochin – 682009 shall be the 
deciding authority with regard to the intention of the document which will be binding on the 
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Bidder. 
2.12. In case Cochin Port desires to inspect the tenderer’s Yard for confirmation of its availability 

and capacity etc., necessary arrangements shall be made by the tenderer for such inspection.  
2.13. Any error in description, any omissions there from shall not vitiate the contract or release the 

Contractors from the execution of whole Work or any part of the Works comprised therein, 
according to the Scope of work, Specifications or from any of his obligations under the 
contract. 

2.14. The Contractor shall comply with all the provisions of the Indian Employees Compensations 
Act, Provident Fund Regulations, Employees Provident Fund Act, ESI Act, the Minimum 
wages Act and other applicable labor laws etc. amended from time to time and rules framed 
there under and other laws affecting the contract labour that may be brought in to force from 
time to time. 

2.15. The Contractor shall be registered under GST and shall furnish documentary evidence in 
support of valid GST registration. 

2.16. Exemption from the payment of Cost of Tender document and EMD shall be given to Micro 
and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department 
of Micro, Small and Medium Enterprises (MSME) or are registered with the NSIC or the 
concerned Ministry or Department as provided in GFR 2017. They are required to submit 
documentary proof of such registration along with the original documents as specified in 
Clause 1.13 above, for claiming the available exemptions and a scanned copy of Exemption 
Certificate shall be uploaded in the e – Tender Portal.   

2.17. In the Letter of Submission, the Bidder shall compulsorily indicate two nos. of current active 
email addresses to which further Bid related communication can be sent by CoPA. All 
communication from CoPA shall be deemed to have been delivered when the email is sent to 
the specified email addresses, ie, the date of sending email by CoPA shall be considered as 
the date of receipt by the Bidder. CoPA shall, in no way, be responsible for the non-receipt of 
any such communication by the Bidder due to whatever reasons on this account. 

2.18. In all matters arising out of the provisions of this tender/contract, the laws of the Union of 
India shall be the governing laws and courts in Ernakulam, Kerala State shall have exclusive 
jurisdiction. 

3. Invitation for Bids: 
3.1. The Invitation for Bids is open to all eligible bidders meeting the Minimum Eligibility 

Criteria.  
4. Downloading of Tender Documents: 
4.1. Tender documents can be downloaded from the e-Tendering portal 

www.tenderwizard.com/CPT on the dates specified in NIT by making online requisition. 
Tender document can also be downloaded from Cochin Port website www.cochinport.gov.in 
or Central Public Procurement (CPP) Portal. Demand Draft /Pay Order/ Banker’s Cheque for 
cost of tender document drawn in favour of the Financial Adviser & Chief Accounts Officer 
(FA &CAO), CoPA from any Commercial Bank having its branch at Kochi shall be 
submitted at the time of submission of bids and scanned copy of the same shall be attached 
with the e-tender. In case if the payment in this regard is made on-line, proof of same shall be 
furnished to the Deputy Conservator by email prior to the opening of Technical Bids. 
 

4.2. In case of tender document being downloaded from the website, at the time of uploading, the 
tenderer shall give an undertaking that no changes have been made in the document. The 
Port’s Tender document will be treated as authentic tender and if any discrepancy is noticed 
at any stage between the Port’s tender document and the one submitted by the tenderer, the 
Port’s document shall prevail. For the discrepancies found at any time, the tenderer shall be 
liable for legal action. 
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5. One Bid per Bidder: Each Bidder shall submit only one Bid. A Bidder who submits or 
participates in more than one Bid will cause all the proposals with the Bidder’s participation 
to be disqualified.  

6. The Bidder: The Bidder shall be a single entity only.   

7. Cost of Bidding: The Bidder shall bear all costs associated with the preparation and 
submission of his Bid, and the Employer will in no case be responsible and liable for those 
costs. 

8. Visiting the CoPA for inspecting Grabs:  

8.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit CoPA  to 
inspect Grabs and obtain all information that may be necessary for preparing the Bid and 
entering into a contract for execution of the Work.  The costs of visiting CoPA  shall be 
borne by the Bidder.  For the above purpose, the tenderer may contact the Chief Engineer of 
the vessel/SME, MES, CoPA.  

9.  Clarification of the Bidding Documents: 
9.1.The tenderers are advised to examine the Tender Document carefully and if there be or appear 

to be any ambiguity or discrepancy in the documents, or any clarifications needed on the 
Tender Documents; these shall be referred to the Deputy Conservator in writing at the 
following address, so as to reach them at least by 27-10-2026 at 17:00 hrs.  It is to be noted 
that no queries, clarifications will be answered after this date. 

Address: Deputy Conservator, Cochin Port Authority, Willingdon Island, Cochin, 
                682009, Kerala, India. 
Phone: 91-0484-2666417 / 2582500/ 2582511/2582521/2582377 
Fax: 91-0484-2666417 
Email: dc@cochinport.gov.in; sajeev.va@cochinport.gov.in:noby@cochinport.gov.in 
 

10. Pre-Bid Meeting: 
A prospective tenderer requiring any clarification of the tender shall submit their queries in 
writing / e-mail in advance before 17.00 hrs. on 27-10-2026. The Pre-Bid meeting will be held 
through Video Conference at 11.00 hrs. on 28-10-2026. The link for attending the meeting 
through Video Conference is as follows:   

        Google Meet joining link: https://meet.google.com/pzk-mrca-ncm 
                                                                                                          
11. Amendment of Bidding Documents: 

11.1. The Deputy Conservator, Cochin Port Authority shall have the right to omit or 
suspend certain items of Work or revise or amend the Bid documents prior to the due date of 
submission of the Bid by issuance of addenda/corrigenda. Any addendum / corrigendum thus 
issued shall be part of the Tender Document.  The addendum/corrigendum, if any, shall only be 
hosted in the e-tender portal as well as in the website of the Cochin Port. It is the responsibility of 
the Bidders to download such addenda/ corrigenda hosted in the website and submits the same 
duly signed along with the Bid. In order to afford the Bidders with reasonable time to take 
addendum into account, or for any other reason, the Port may, at its discretion, extend the due 
date for submission of Bid and Bid Extension Notice shall be hosted in the web site. 

12. Preparation of bids: 
12.1. All documents relating to the bid shall be in the English language. 
13. Minimum Eligibility Criteria: Tenderer must fulfill the following Minimum Eligibility Criteria 

to prove the techno-commercial competence and submit the documents in support thereof:  
 

(iii)Average Annual financial turnover of the tenderer during the last three Financial Years, 
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ending 31st March 2025 (viz.2022-23, 2023-24 and 2024-25) should be at least 
Rs.10,26,090/-.  

(iv) Experience: The tenderer should have successfully completed similar works during the last 
seven years ending 30.09.2026, should be either of the following: 

 
d) Three similar completed works costing not less than Rs.13,68,120/- OR 
e) Two similar completed works costing not less than Rs.17,10,150/- OR 
f) One similar completed work costing not less than Rs.27,36,240/-. 

 
Note: In order to evaluate the tender, the value of executed works shall be brought to the current 
costing level by enhancing the actual value of the work upon completion, by using the following 
enhancement factors. 
 
Table 1.1 

 
Works executed Year before Multiplying factor 

    One year [September, 2025] 1.07 

    Two years [September 2024] 1.14 

    Three years [September, 2023] 1.21 

     Four years [September, 2022] 1.28 

     Five years [September, 2021] 1.35 
     Six years [September, 2020] 1.42 

Definition of Similar Works  
 

Steel Fabrication/ repair/ welding works/ reconditioning of   machinery/equipments in floating 
crafts/shipyards/ports/ power plants/petrochemical industries/process industries or any other 
reputed industries.  
The bidders who have successfully completed at least one year of ongoing rate contracts for 
similar works as on 30-09-2026 and the value of the completed portion of the rate contract is 
meeting the criteria specified under clause 1.2(ii) in NIT above shall also be considered based 
on documentary proof issued by the clients.   

 

(iii)Technical Capability: Tenderer should have a repair yard (either owned/leased) located 
within 25 Kms road distance from Willindon Island, Kerala, where the repairs of Grabs are 
proposed to be carried out in case the contract is awarded. 
 
List of documents to be furnished along with the tender to prove the Minimum Eligibility 
Criteria: - 
 

(i) A statement duly certified by the Chartered Accountant (his Registration Number should be 
shown) showing the Annual Financial Turnover during the last three financial years ending 
31-03-2025 (viz. 2022-23, 2023-24 and 2024-25) should be furnished as per Annexure-6 
along with copies of the audited Annual Balance sheet including Profit & Loss Account 
Statements for the above period.  
  

(ii) Copy of Registration certificate of the Tenderer. (In case, the tenderers repair yard is leased, 
copy of lease agreement shall also be furnished along with the tender.) 

(iii) Notarized copies of Work Orders and Satisfactory Completion Certificate issued by the 
Client in support of contracts having been executed as proof. Details of such contracts shall 
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be furnished as per Annexure-3. The experience certificate of Works executed in private 
sectors / organizations shall be considered for qualification, only on submission of Form 
26AS as per TRACES Site along with Work order and completion certificate. If the 
experience certificate is issued by CoPA, notarization is not required (only copies shall 
submit)  

  
 
 
14.  Other Eligibility Considerations 

14.1.  Even though the Bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 

i)  Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the eligibility requirements; and/or 

ii) Record of poor performance such as abandoning the works, not properly completing 
the contract, inordinate delays in completion, litigation history, barred by the Central / 
State Government or organizations under them, from participating in any project or 
financial failures etc. 

14.2. The Bidder should have valid GST Registration Certificate and PAN. Copies of supporting 
documents to be attached. 

 
14.3. The Bidder should not have been blacklisted /debarred by any Govt. of India Organizations / 

PSU/ PSE / Govt. Depts. etc. for breach of any applicable laws or violation of regulations or 
breach of contractual agreement or rendering unsatisfactory services during the last 3 (Three) 
years. (Self- declaration to be submitted by the bidder along with their bid). 

14.4. The bidders having EPF and ESI registration only shall be considered for qualification in 
the Bids, if applicable, as per EPF/ESI Acts. In case the bidder does not have the required 
number of employees which makes such registration mandatory, an under taking to this effect 
shall be furnished. 

15. Bid Price 
15.1. The price schedule consists of Two parts viz, Price schedule - I& Price Schedule II. Price 

schedule- I consist of 58 line items. The bidders shall quote their rates for all the 58 line items 
in schedule-I including cost of materials & labour and excluding GST. No line items in the 
price bid should kept blank. 

15.2. Price schedule- II consist of 63 types of steel renewal works. The bidder shall quote per 
KG rate for the total anticipated quantity steel to be renewed mentioned in the Price 
schedule- II (including the cost of materials & labor) excluding GST. 

15.3. All labour, materials and consumables required for repairs of the grab shall be in the 
scope of the contractor and cost of same also should be included in the quoted rates of 
each line item in the Price schedules.  

15.4.  Equipment like crane and Fork lift for loading and unloading the grabs to and from the 
contractor’s vehicle will be arranged by CoPA only in Port premises on Port Account. 

15.5. The tenderer shall quote the rates against all the 58-line items in Schedule -I and Per Kg 
rate for the total anticipated quantity of steel renewal work in Schedule-II.  Otherwise, 
their tender will not be considered. This confirmation shall be indicated in the Schedule-I of the 
technical bid, otherwise their offer will be disqualified and price bids will not be opened.   

15.6. The price shall be quoted by filling the prescribed format of price schedule on- line only. 
The rates quoted should be firm without any price variation clauses 

16. Bid Validity:  
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16.1. Bids shall remain valid for a period of not less than ninety days (90) after the deadline date 
for bid submission. A bid valid for a shorter period shall be rejected by the Employer as non-
responsive. Should any tenderer withdraw or modify his Tender during the period of validity 
specified in the Bid Documents (including extended validity, if any) the bid submitted would be 
rejected and such bidders will be suspended   from participating in the future tenders invited by 
Cochin Port Authority for a period of two years from the date of such Suspension Orders.   

16.2. In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request the Bidder to extend the period of validity for an additional period. The request and 
bidders response shall be made in writing. A bidder agreeing to the request will not be permitted 
to modify his bid (i.e, the extension shall be unconditional).  

17. Bid Security / EMD: 
17.1. The tender shall be accompanied by Earnest Money Deposit amounting to the applicable 

value of EMD indicated below.  The tender not accompanied with EMD will be treated as non-
responsive and will be rejected. The Earnest Money Deposit shall be submitted in the form of 
demand draft/banker’s cheque drawn in favour of FA &CAO, Cochin Port Authority, Cochin 
from any Scheduled Bank or Nationalized Bank, having its branch in Cochin. The original 
DD/Banker’s Cheque shall be submitted to the Deputy Conservator, Cochin Port Authority, 
Willingdon Island, Cochin –682 009 up to 15:00 hrs. on 12-11-2026. The Earnest Money 
Deposit will not carry any interest. Scanned copy of the DD/ Banker’s Cheque shall be attached 
with the tender submitted “on line”. In addition to the Demand Draft/Banker’s Cheque, online 
payment through RTGS to the following Account of Cochin Port Authority is also acceptable 

BANK DETAILS: - 
 

Name of the Bank: State Bank of India 
Name of the Branch: Cochin Port Authority Branch 
Beneficiary:  Cochin Port Authority 
Account No.: 10601197375 
IFSC Code: SBIN0006367 

17.2. The EMD shall be forfeited under following circumstances: 
a. In the event of the Tenderer withdrawing/modifying his tender before the expiry of 

tender validity of 90 days from the date of submission and opening. 
b. Failing to enter into an agreement with Cochin Port Authority or failing to furnish 

performance guarantee upon award of contract as required in the tender within the 
stipulated time or within such extended time granted by Cochin Port Authority. In 
such cases the tender shall be liable to be cancelled and EMD shall be forfeited. 

17.3. The Earnest Money Deposit of unsuccessful Tenderer shall be returned after award of 
contract to the successful Tenderer. The EMD of successful Tenderer will be refunded on 
submission of security deposit and executing the agreement as per tender clause. 

17.4. Exemption from the payment of Cost of Tender document and EMD shall be given to Micro 
and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department of 
Micro, Small and Medium Enterprises (MSME) or are registered with the NSIC or the concerned 
Ministry or Department as provided in GFR 2017. They are required to submit documentary 
proof of such registration along with the original documents as specified in Clause 1.13 of NIT, 
for claiming the available exemptions and a scanned copy of Exemption Certificate shall be 
uploaded in the e – Tender Portal.   

17.5. Cochin Port Authority reserves its right to suspend the bidders from participating in the 
future tenders invited by Cochin Port Authority for a period of two years from the date of such 
Suspension Orders, under the following circumstances:  
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(i) If after the opening of Tender, if the bidder withdraws or modify his Tender during the 
period of validity specified in the Bid Documents (including extended validity, if any) or 
do not accept the correction of the Tender Price pursuant to any arithmetical errors. 

(ii) After the award of work, if the bidder fails to furnish the required Performance Security or 
fails to sign the Contract, within the time limits specified in the Tender Document. 

18. No Alternative Proposals by Bidders:  
18.1. Bidders shall submit offers that comply with the requirements of the Tender documents. 

Alternatives will not be considered.  
 
19. Format and Signing of Bid: 
19.1. Tenderer shall prepare one set of his Tender, duly completed and signed, along with other 

documents mentioned hereinafter.  Form of Bid shall be signed by a person or persons duly 
authorized to sign on behalf of the Bidder with signature duly witnessed and company seal 
affixed. The Power of Attorney (in original) authorizing the signatory/s of the Tender shall be 
enclosed. All pages of the bid where entries or amendments have been made, shall be signed by 
the person or persons signing the Bid.  

19.2.  If the tenderer is an individual, it shall be signed by the individual and his full name and 
address shall be given. A self-declaration to the effect that the bidder is the sole owner of the 
bidding firm shall be furnished. In the event of the tender being submitted by a registered 
partnership firm, it must be accompanied by a copy of Registered Partnership Deed. The tender 
in such case shall be signed by a person holding a proper Power-of-Attorney authorizing him  to 
do so and to bind all  the partners in all matters pertaining to the contract including the 
arbitration clause.  Such power-of-attorney shall be duly executed on a stamp paper of 
appropriate value, in the name of Bidder’s authorised representative to act on behalf of the 
Bidder, duly authenticated by a notary public or equivalent certifying authority to be attached 
with the tender which must disclose that the firm is duly registered under Indian Partnership Act. 
If the tender is made by a Limited Company, it shall be signed by a duly authorized person. In 
such cases, Power of Attorney duly executed in stamp paper of appropriate value, in the name of 
Bidder’s authorised representative to act on behalf of the Bidder, duly authenticated by a notary 
public or equivalent certifying authority shall be furnished along with the tender. In the case of a 
Limited Company the tender should be accompanied by the Memorandum and Articles of 
Association, copy of Board’s Resolution showing the authority to sign the tenders by the 
signatory and notarized copy of the Incorporation Certificate of the Company.   

20. Bid Submission: 

20.1. Bid shall be submitted in two parts, Part - I: Technical Bid and Part - II: Price Bid 
through e-tender mode before the last date and time of submission of bid.   

20.2. For online submission of Technical Bid, the scanned copies of the documents as detailed in 
clause 21.1 below need to be submitted through e-Tendering mode on 
www.tenderwizard.com/CPT  

20.3. Price Bid (Price Schedule-I&II) in the provided format shall be submitted only through e-
tendering mode on www.tenderwizard.com/CPT In no case shall filled in Price Bid 
(Schedule I& II) (BOQ) be submitted in hard copy, as it shall result in rejection of the 
tender.  

20.4. Tenders shall be submitted “online” strictly in accordance with the Instructions to Bidders 
and Terms & Conditions given in the Tender Document. The Bidders should submit scanned 
copy of all the required documents such as DD / Pay Order / Banker’s Cheque towards the cost 
of tender and EMD; proof of experience, financial details etc. through the e-tendering portal. 

20.5. The Bidder shall submit the originals of (i) DD/ Pay Order/ Bankers Cheque towards 
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the cost of Tender Document (ii) EMD (iii) Power of Attorney, if applicable, (iv) 
Documentary proof of MSME/NSIC registration (if applicable)  along with letter of 
submission in a sealed cover duly mentioning the Tender No. & Name of Work, due date of 
opening of Bid and Name of the Bidder to the Deputy Conservator,  Cochin Port 
Authority, W/Island,  Cochin – 682009, KERALA so as reach on or before the last date and 
time fixed for submission in the tender.   

20.6. Non submission of the original financial instrument towards cost of Tender Document, EMD 
within the above period leads to disqualification of Bids. 

20.7. The successful Bidder shall submit original of complete Technical Bid already submitted in 
e-mode within 7 days of receipt of Letter of Acceptance issued for the Work.  

21. Information Required in the Bid 
21.1. Part I -Technical Bid shall contain the following:  

a)      Cost of Tender Document   
b) Earnest Money Deposit  
c)       Letter of Submission (vide Annexure- 1) 
d) Power of Attorney (in original) in favour of signatory/s to the Tender, duly 

authenticated by Notary Public. (vide Annexure -2) 
e)      Check list as per Schedule I 
f)     Organization Details (vide Annexure-6) 
g)      Concurrent Commitments (vide Annexure-7). 
h) Details of past experience as per Annexure-3 and Work Orders and Completion 

Certificates in proof of experience in Similar Works as detailed under clause 13 of 
Instruction to Bidders. 

                 Explanatory Notes:  

(1) Original or notary certified copy of completion certificates of each Work issued by the 
owner/ the responsible officers of the owner under whom he has executed such 
contracts along with notarized copy of connected Work order shall be attached. The 
completion Certificate shall invariably contain the following among other things. 

(i) Brief details of Work involved  
(ii) Completion cost of the Work  
(iii) Date of commencement   
(iv) Actual and Scheduled Date of completion of the Work.  

(2) The Works indicated in Annexure- 3 will only be considered for evaluation. Mere 
submission of Work Completion Certificate will not be considered as Eligible 
Assignments. 

(3) As regards the tenders submitted by the bidding firms under Central/ State Government 
and PSUs, authentication of Power of Attorney in favour of signatory/s to the tender, 
by Notary Public  is exempted.   

i)      Details of facilities available in   Tenderers’ repair yard (owned or leased) located in 25 
Kms road distance from w/Island where the repairs of Grabs are proposed to be carried 
out, in case the contract is awarded, as per Annexure. -5. 

j)       A statement duly certified by Chartered Accountant showing Average Financial 
turnover of the Bidder over the last three financial years ending 31st March, 2025 
(2022-23, 2023-24 and 2024-25) (vide Annexure-4) supported by Audited Financial 
statements for the above three financial years. 

k) Form of Bid duly signed and sealed. Annexure -9.   
l)       Bid document including all addenda/corrigenda  



                                           Cochin Port Authority  
TENDER No.MD/PMW/ GHDNS GRAB REPAIRS /2027-29 

 
 

17 
 

m) Copy of Registered Partnership Deed or Memorandum and Articles of Association of 
the Company and Registration Certificate of the Company as the case may be. If 
tenderer is a proprietorship firm, a declaration to this effect shall be furnished in their 
letter head.   

n) Copies of GST, PAN,  EPF and ESI registration 
o)      Documentary proof for MSME registration, if applicable  
p) A declaration as per the effect that (vide Annexure–8 in the letter head of Tenderer):- 

1.  No conditions are incorporated in the financial bid. In case any conditions are 
specified in the financial bid, the tender will be rejected summarily without 
making any further reference to the bidder. 

2 We have not made any payment or illegal gratification to any persons/ 
authority connected with the bid process so as to influence the bid process and 
have not committed any offence under PC Act in connection with the bid. 

3 We disclose with that we have * made / not made payments or propose to be 
made to any intermediaries (agents) etc. in connection with the bid. 

4  We do hereby confirm that no changes have been made in the tender document 
downloaded and submitted by us for the above bid. Port Tender document will 
be treated as authentic tender and if any discrepancy is noticed at any stage 
between the Port’s tender document and the one submitted by the tenderer, the 
Port’s document shall prevail. 

5 We do hereby confirm that we have not been blacklisted or debarred by any 
Central/ State Government/ agency of Central/ State Government/ Public 
Sector Undertaking/ Regulatory Authority of India at the time of submission of 
this bid. 

6 We do hereby confirm our acceptance that :-  
(i) All the costs, risks and responsibility of the Grabs during the execution of the Contract 

(ie. Commencing from the date of taking over of each Grab from the Employer by the 
Contractor for repairs to till delivery of the Grab back to Employer’s premises after 
satisfactory completion of all the works as per the Scope of  each Work order as per  the 
Contract), shall be entirely vest with the Contractor.  

(ii) The Contractor is wholly responsible to make good all the losses/damages that may be 
suffered by the Employer due to occurrence of any untoward incident (s), whatsoever it 
may be, at any stage during the execution the Contract, at the cost and risk of the 
Contractor.  

(iii)In case termination of the Contract either by Employer or Contractor, the Contractor is 
liable to safely transit and handover the Grab to the Employer at Cochin Port premises as 
per the terms of Termination of the Contract.   
q) Details of litigation history, blacklisting etc. of the Bidder, if any 
r) . Contract Data as Annexure -10 
s) Bank information for e- Payment system as per Annexure- 11. 

 
21.2. Part-II : Price Bid" shall contain  (Bill of Quantities) Schedule I & Schedule II shall be duly 

filled in and fully priced, which shall be submitted only in e-tendering mode. 
22. List of Documents to be submitted: 
22.1. List of Documents to be uploaded for online submission of Technical Bid : 

(i) Scanned copy of financial instruments towards cost of Tender Document/ evidence of 
payment of Cost of Tender Document online or scanned copy of Exemption 
Certificate, as the case may be.  

(ii) Letter of Submission, as per format at Annexure-1.  
(iii) Power of Attorney in favour of signatory/s to the Tender, duly authenticated by Notary 
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Public, as per format at Annexure-2. 
(iv) Scanned copy of financial instruments towards EMD or scanned notarized copy of 

Exemption Certificate, as the case may be.  
(v) Scanned copies of Annexures- 3 to11, duly signed 
(vi) Scanned copy of Form of Bid duly filled, signed and sealed as per Annexure-9 
(vii) Scanned copy of Partnership Deed or Memorandum and Articles of Association of the 

Company and Registration Certificate of the Company as the case may be. If tenderer 
is a proprietorship firm, a declaration to this effect shall be furnished in their letter 
head.   

(viii) Scanned notarized copies of Work Orders and completion certificates of similar 
Works  

(ix) Scanned copies of Audited Financial statements for the last three years ending 31-03-
2025. 

(x) Technical Bid document including all addenda/corrigenda and General Conditions of 
Contract with Amendments in PDF format except Section V, Bill of Quantities 
(Price Schedules) duly signed by the bidder. 

(xi) Copies of PAN, GST, EPF and ESI registration 
22.2. List of documents to be submitted in original. 

(i) DD / Pay Order/ Bankers Cheque towards Cost of Tender Document. 
(ii) DD / Pay Order/ Bankers Cheque towards EMD. 
(iii) Letter of Submission (vide Annexure-1) 
(iv) Power of Attorney, duly authenticated by Notary Public (vide Annexure-2) 
(v) Copy of documentary proof of MSME/NSIC registration (if applicable) 

22.2.1. The Bidder shall submit original documents in a sealed cover, superscribing thereon the 
Tender Number, Name of Work, date notified for submission of tender and the name and 
address of the tenderer, either in person or sent by registered post / courier to the Deputy 
Conservator, Cochin Port Authority, Willingdon Island, Cochin, 682009, KERALA, on or 
before the last date and time of submission of bids. Non submission of the original 
instrument towards cost of tender document, EMD before the opening date and time will 
make the tender liable for rejection. 

22.3. Part II: Financial Bid: Tenderers shall submit the BOQ/ Price Schedule I&II in the online 
portal www.tenderwizard.com/CPT only. Otherwise, the tender will be rejected. 

22.4. Tenders shall be submitted online strictly in accordance with the Instructions to Tenderers 
and Terms and Conditions given in the tender document. The bidders should submit scanned 
copy of all the documents including instruments towards the cost of tender; proof of 
experience, financial details etc. through the e-tendering portal. 

23. Deadline for Submission of the Bids: 
23.1. E-tenders attaching all documents shall be submitted ‘on-line’ in the e-tender portal strictly 

in accordance with the terms and conditions of the tender document before the time and the 
date notified in Table 1.2 of NIT. 

24. Late Bids: Any Bid received by the Employer after the Bid due date will be returned unopened 
to the Bidder. 

25. Bid Opening – Technical Bid:  
25.1. Technical Bid: Original Documents as mentioned at Clause 22.2. Above shall be opened in 

the office of the Deputy Conservator, Cochin Port Authority after 15.30 Hours on the last 
date fixed for receiving the Tenders. Submission of Cost of Tender document and EMD will 
be verified initially. In case the above documents are not deposited or are not in order, the 
Bid will not be opened further and hard copy submitted will be returned. 

25.2. Technical Bid shall be opened in the online Portal, www.tenderwizard.com/CPT on the 
date and time fixed for tender opening.   

26. Bid Opening – Financial Bid:  



                                           Cochin Port Authority  
TENDER No.MD/PMW/ GHDNS GRAB REPAIRS /2027-29 

 
 

19 
 

26.1. Financial Bid of those tenderers who are found qualified after evaluation of Technical Bids 
will be opened “on-line”. Date and time of opening of Price Bid will be intimated to the 
qualified bidders. Qualified bidders can witness opening of Price Bid by logging into the e-
tender Portal, www.tenderwizard.com/CPT on the date and time intimated for opening of 
Price Bid. 

 
 
27. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at his discretion, ask 
any Bidder for clarification of his Bid. The request for clarification and the response shall be in 
writing, but no change in the price or substance of the Bid shall be sought, offered, or 
permitted. 

No Bidder shall contact the Employer on any matter relating to his Bid from the time of the Bid 
opening to the time the contract is awarded.   

Any effort by the Bidder to influence the Employer’s Bid evaluation, Bid comparison or 
contract award decisions, may result in the rejection of his Bid. 

28. Examination of Bids and Determination of Responsiveness: 
28.1. Prior to detailed evaluation of Bids, Cochin Port  will determine whether each Bid  

(a) Meets the Minimum Eligibility Criteria defined in Clause 13. 
(b) Has been properly signed by an authorized signatory (accredited representative) 

holding Power of Attorney in his favour.  The Power of Attorney shall inter alia 
include a provision to bind the Bidder to settlement of disputes clause.  

(c) Is accompanied by the required Tender Document fee and Bid Security Declaration.  
(d) Is responsive to the requirements of the Bidding documents.  

 
A responsive bid is one which conforms to all the terms, conditions and specification of the 
bidding documents, without material deviation or reservation. A material deviation or 
reservation is one which affects in any substantial way the scope, quality or performance of the 
Works; 

(i) which limits in any substantial way, the Employer’s rights or the Bidder’s obligations 
under the Contract; or  

(ii) Whose rectification would affect unfairly the competitive position of other Bidders 
presenting responsive Bids.  

(iii) undertakes in the Technical Bid that he has not incorporated any conditions in the 
Price Bid   

28.2.If a Bid is not substantially responsive, it shall be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of the non-conforming 
deviation or reservation. 

29. Evaluation of price Bid : 
a. Only those tenders, as determined to be substantially responsive to the requirements of the 

Tender Documents will be evaluated. Other non-responsive tenders will be rejected. Cochin 
Port’s decision on this shall be final, conclusive and binding. A tender that is seriously 
unbalanced in relation to the cost estimate of Cochin Port, may be rejected as non-
responsive. 

b. Price bids shall be evaluated based on the Grand total cost quoted by the bidder in the 
price schedules I &II. Rate for each line items will not be considered for price evaluation 

c. The offered unit rates for each line items in Price schedule I&II (BOQ) shall be filled by the 
bidder in figures only. The grand total amount in figure and words will appear 
automatically. The Bidders should ensure that his offered rates as per the Financial Bid is 
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not mentioned anywhere in any other documents in Technical Bid submission, directly or 
indirectly. If any such mention is made, the tender will become invalid and shall become 
liable for rejection.   

d. In order to determine the lowest evaluated bid, Cochin Port will consider the grand total 
amount of price schedule I&II.  

30. Alteration of tender documents: 
30.1. No alteration shall be made in any of the Tender Documents or in the Bill of Quantities and 

the tender shall comply strictly with the terms and conditions of the Tender Document.  The 
Employer may however ask any Bidder for clarifications of his tender if required.  
Nevertheless, no Bidder will be permitted to alter his tender price after opening of the tender. 

31. Alternative Conditions and Proposals: The Bidder shall note that alternative proposal for 
whole or part of the Work will not be acceptable. Tenders containing any qualifying 
conditions or even Bidder's clarifications in any form will be treated as non-responsive and 
will run the risk of rejection.   Price Bid of such Bidder’s will not be opened. 

32. Award of Contract: 
The Employer will award the Contract to the Bidder whose Bid has been determined to be 
responsive to the Bidding documents and who has offered the lowest evaluated Bid price, 
provided that such Bidder has been determined to be:  

(i) Eligible in accordance with the provisions of Clause 13, and  

(ii) Qualified in accordance with the provisions of Clause 13.  

33. Notification of Award: 

33.1. The Bidder whose Bid has been accepted will be notified about the award by the 
Employer prior to the expiry of the Bid Validity period by email or facsimile, confirmed 
by registered letter.  This letter (hereinafter and in the Conditions of Contract called the 
“Letter of Acceptance”) will state the sum that the Employer will pay the Contractor in 
consideration of the execution, completion and maintenance of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”).  

33.2. The notification of award will constitute the formation of the Contract subject only to the 
furnishing of a Performance Security in accordance with the provisions of Clause 34.  

34.  Performance Security / Security Deposit:  
34.1. The successful bidder is required to submit Security Deposit within 21 days from the date 

of Letter of Acceptance (LoA), to guarantee fulfillment of performance and the 
obligations of the contract, in  any one of the following forms:- 

    (a)Account Payee Demand Draft/Banker’s Cheque/Pay Order of a Nationalised/    Scheduled 
Indian Bank having its branch at Kochi in favour of FA&CAO, Cochin Port Authority. 

(b)An irrevocable and unconditional Bank Guarantee as per the Format enclosed in   
Annexure-13 of the tender document, drawn from any Nationalised /Scheduled Indian bank 
having its branch at Cochin acceptable by Cochin Port in proper value Kerala State Stamp 
Paper(Rs.500/- or above)     

  (c)On-line payment to the Bank Account of Cochin Port indicated in Clause 1.6 of Notice 
Inviting Tender.  

34.2.  The value of Security Deposit shall be equivalent to 10 % of the total estimated contract 
value excluding GST for the repairs of anticipated 24 nos Grabs as per the rates quoted by 
the successful bidder and as indicated in the LAO/Work order.  

34.3. In case the Security Deposit is furnished in the form of Bank Guarantee, the same should 
remain valid for a period of 30 months from the date of LOA/Work order.  

34.4. Cochin Port Authority is not bound to pay interest on the Security Deposit furnished by 
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the successful bidder. 
35.  Sanctions for Violations: 

35.1.Any breach of the aforesaid provisions by the Bidder or any one employed by it or acting on 
its behalf (whether with or without the knowledge of the Bidder) shall entitle the Employer 
to take all or any one of the following actions, wherever required: - 

(i) The Security Deposit/Performance Guarantee shall stand forfeited either fully or 
partially, as decided by the Employer and the Employer shall not be required to 
assign any reason therefore.  

(ii) To immediately cancel the contract, if already signed, without giving any 
compensation to the Bidder.  

(iii) To cancel all or any other Contracts with the Bidder. The Bidder shall, be liable to 
pay compensation for any loss or damage to the Employer resulting from such 
cancellation/rescission and the Employer shall be entitled to deduct the amount so 
payable from the money(s) due to the Bidder. 

(iv) To debar the Bidder from participating in future Bidding processes of the 
Government of India for a minimum period of five years, which may be further 
extended at the discretion of the Employer. 

(v) To recover all sums paid in violation of the Bid by Bidder (s) to any middleman or 
agent or broker with a view to securing the contract.  

(vi) Forfeiture of Performance Guarantee in case of a decision by the Employer to forfeit 
the same without assigning any reason for imposing sanction for violation of this Bid. 

35.2. The Employer will be entitled to take all or any of the actions mentioned above by the 
Bidder or any one employed by it or acting on its behalf (whether with or without the 
knowledge of the Bidder), of an offence as defined in Chapter IX of the Indian Penal code, 
1860 or Prevention of Corruption Act, 1988 or any other statute enacted for prevention of 
corruption. 

35.3. The decision of the Employer to the effect that a breach of the provisions of this Bid has 
been committed by the Bidder shall be final and conclusive on the Bidder.  

35.4. In the event of the Contractor failing to honour any of the commitments entered into under 
this Contract, Cochin Port Authority shall have unconditional option to encash the Security 
Deposit. The bank shall be obliged to make payment to Cochin Port Authority upon demand. 

35.5. In the event of the tenderer, after the issue of the communication of acceptance of offer by 
the Board, failing / refusing to execute the agreement as hereinafter provided, the tenderer 
shall be deemed to have abandoned the contract and such an act shall amount to and be 
construed as the Contractor’s calculated and the willful breach of the contract, the cost and 
consequence of which shall be to the sole account of the tenderer and upon such an event the 
Board shall have full right to claim damages.  

36. Signing of Agreement:  
36.1.The successful tenderer will be required to execute an Agreement at his expense within 28 

days from the date of Letter of Acceptance (LoA), on proper value Kerala State Stamp Paper 
(Rs.500/- or above) in the prescribed form as per Annexure-12. The agreement as finally 
executed will include the Employer’s Bid Documents and the Bidder’s offer as finally 
accepted by the EMPLOYER together with addendum / corrigendum, bid clarification and 
all correspondences exchanged between EMPLOYER and the bidder, if any. Till the formal 
agreement is executed, the Letter of Acceptance together with the offer as finally accepted 
along with correspondences shall form a binding contract between the two parties. 

37. Fraud and Corrupt Practices:  
37.1.The bidder and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Selection Process. Notwithstanding anything to the 
contrary contained in this document, the Port shall reject the tender without being liable in 
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any manner whatsoever to the bidder, if it determines that the bidder has, directly or 
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practice (collectively the “Prohibited Practices”) 
in the Selection Process. In such an event, the Port shall, without prejudice to its any other 
rights or remedies, forfeit and appropriate the Bid Security or Performance Security, as the 
case may be, as mutually agreed genuine pre-estimated compensation and damages payable 
to the Port for, inter alia, time, cost and effort of the Authority, in regard to the Tender, 
including consideration and evaluation of such Bidder’s Proposal.  Such Bidder shall not be 
eligible to participate in any tender or RFP issued by the Authority during a period of 2 (two) 
years from the date such Bidder is found by the Authority to have directly or through an 
agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice, as the case may be.  

37.2.For the purposes of this Clause, the following terms shall have the meaning hereinafter 
respectively assigned to them:  
(a) “Corrupt practice” means  

(i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 
value to influence the action of any person connected with the Selection Process (for 
avoidance of doubt, offering of employment  to or employing or engaging in any 
manner whatsoever, directly or indirectly, any official of the Authority who is or has 
been associated in any manner, directly or indirectly with the Selection Process or the 
LoA or has dealt with matters concerning the Agreement or arising there from, before 
or after the execution thereof, at any time prior to the expiry of one year from the date 
such official resigns or retires from or otherwise ceases to be in the service of the 
Authority, shall be deemed to constitute influencing the actions of a person connected 
with the Selection Process; or  

(ii) engaging in any manner whatsoever, whether during the Selection Process or after the 
issue of the LoA or after the execution of the Agreement, as the case may be, any 
person in respect of any matter relating to the Project or the LoA or the Agreement, 
who at any time has been or is a legal, financial or technical consultant / adviser of 
the Authority in relation to any matter concerning the Project;  

(b) “Fraudulent practice” means a misrepresentation or omission of facts or disclosure of 
incomplete facts, in order to influence the Selection Process;  

(c) “coercive practice” means impairing or harming or threatening to impair or harm, 
directly or indirectly, any persons or property to influence any person’s participation or 
action in the Selection Process; 

(d)  “Undesirable practice” means  
(i) establishing contact with any person connected with or employed or engaged by  the 

Authority with the objective of canvassing, lobbying or in any manner influencing or 
attempting to influence the Selection Process; or  

(ii) having a Conflict of Interest; and  
(e) “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full 
and fair competition in the Selection Process.  

38. Rejection of Tender: Any Tender not conforming to the foregoing instructions will not be 
considered.  The Employer does not bind himself to accept the lowest or any tender and has the 
right to reject or discharge the tender without assigning any reason.  

 

 

Signature of the tenderer with seal 
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COCHIN PORT AUTHORITY 

SCHEDULE – I 

 

3. LIST OF DOCUMENTS TO BE SUBMITTED BY THE TENDERER 
IN PART-I, TECHNICAL BID  

 
 

Sl. 
No 

Clause 
Ref. No. Description of Documents 

Whether submitted by the 
Tenderer (Yes/No.) & 
Ref. of page No. 

1 Table 1.4 (iii) 
of Notice 
Inviting 
Tender 

Cost of Tender Documents –                 
Rs.3540/- (Rs.3,000  + 18% GST)  
(Rupees Three  thousand Five Hundred 
and Fourty only) in the form of DD/ 
Banker’s cheque or online payment. 

 

2 Table 1.4 (ii) 
of Notice 
Inviting 
Tender 

EMD/Bid Security  

 

3 Cl.No.21.1 (c) 
of Instruction 
to Tenderer 

Letter of submission as per Annexure-I 
 

4 Cl.No.21.1 (d)  
of Instruction 
to Tenderer 

Power of Attorney duly authenticated by 
Notary Public as per Annexure-2  

 

5 Clause 21.1. 
(k) 

Form of Bid duly filled and signed as per 
Annexure-9. 

 

7 Clause 21.1. (r) Contract Data duly filled and signed as 
per Annexure-10. 

 

8 Cl.No.13 of 
Instruction to 
Tenderer 

Information regarding experience of 
having executed similar works as per 
Annexure-3 along with notarized copies 
of works orders and work completion  
certificate issued by the Clients. 

 

9 Cl.No.13 of 
Instruction to 
Tenderer 

Statement of Average Annual Financial 
Turnover during last three years ending 
31-03-2025 certified by Chartered 
Accountant as per Annexure-4 along 
with audited financial statements. 

 

12 Clause 21.1. (f) Organisation Details of the Tenderer as 
per Annexure -6 

 

13 Clause 21.1. 
(g) 

Details of Concurrent Commitments of 
the Tenderer as per Annexure-7 
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14 Clause 21.1. 
(p) Declaration as per Annexure-8 

 

16 Clause 21.1. 
(s) 

Format for Furnishing Bank information 
for  e-payment as Annexure-11 

 

17 Cl.No.21.1 of 
Instruction to 
Tenderer(x) 

Tender document duly filled in except 
Price Schedule I&II and addendum, 
duly signed and stamped.  

 

18 Cl.No.22.1 (vi) 
of Instruction 
to Tenderer 

Partnership Deed or Memorandum and 
Article of Association of the Company 
and Registration Certificate of the 
company, Proprietorship Declaration   as 
applicable.  

 

19 Cl.No.22.1 (xi) 
of Instruction 
to Tenderer 

Documents in support of PAN,GST, 
EPF, ESI Registration 

 

20 Cl.No.21.1 (o) 
of Instruction 
to Tenderer 

Documentary Proof of MSME/NSIC 
registration, if applicable 

 

21 Cl.No.21.1 (q) 
of Instruction 
to Tenderer 

Detailed information regarding current 
litigation, if any, in which the tenderer is 
currently involved. 

 

22 Clause 15.1 of 
Instruction to 
bidders 

Confirmation that the Tenderer has 
quoted their prices for  all the line items 
of  Price schedule I&II of Works as 
applicable.  

 

 
 
 
Note: All the documents submitted by the tenderer shall be page numbered. Tenderer is required to 
mention relevant page numbers / marking of his offer while filling up the above format.  

 
 

Signature of Tenderer with seal  
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COCHIN PORT AUTHORITY 
 

 
4. ANNEXURES 

 
Sl. 
No. 

Annexure Description 
Page 
No. 

1 1 Letter of Submission 26 

2 2 Proforma of Power-of-Attorney / Letter of Authority 27 

3 3 
Details of Past Experience of Contractors for Similar 
Works 

28 

4 4 Statement of Average Annual Financial Turnover 29 

5 5 Details of Repair yard of Tenderer 30 

6 6 Organization Details 31 

7 7 Concurrent Commitments of the Tenderer 32 

8 8 Declaration 33 

9 9 Form of bid 34 

10 10 Contract Data 37 

11 11 Format for Furnishing Bank information for e-payment 40 

12 12 Form of Agreement 41 

13 13 
Proforma of Bank Guarantee for Performance 
Guarantee/ Security Deposit 

43 

14 14 Format of  No Claim Certificate 45 
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Annexure – 1 
COCHIN PORT AUTHORITY 

 
LETTER OF SUBMISSION- COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 
  Date : 

To 
The Deputy Conservator,  
Cochin Port Authority. 

 
Sir, 
  Sub : “Rate Contract for Repairs of Grabs of  CoPA’s Grab Hopper Dredger Nehru    
                       Shatabdi for Two years” . 

 
Being duly authorized to represent and act on behalf of …………………… (Hereinafter 

referred to as “the Bidder”) and having reviewed and fully understood all of the requirements of the 
bid document and information provided, the undersigned hereby apply for the work   referred above. 

 We are submitting our Bid enclosing the following, with the details as per the requirements 
of the Bid Document, for your evaluation. 

(i) Tender Document along with Addendum No. ----  
(ii) Cost of Tender Document vide ………or MSME/NSIC Registration, if applicable. 
(iii) Power of Attorney (Annexure- 2) 
(iv) EMD/Bid Security or MSME/NSIC Registration, if applicable. 
(v) Details of the past experience of similar works  to fulfill the “Minimum Eligibility  

Criteria” (Annexure 3), work orders and work completion certificates; 
(vi) Statement duly certified by Chartered Accountant showing Average Annual Financial 

Turnover during the last 3 Financial years ending 31-03-2025 (Annexure-4); 
(vii) Audited Financial Statements for the last three financial years ending 31-03-2025. 
(viii) Detail of Tenderer’s Repair Yard to undertake the repairs (Annexure-5); 
(ix) Organization Details (Annexure-6) 
(x) Details of Concurrent Commitments (Annexure-7) 
(xi) Declaration (Annexure –8) 
(xii) Form of Bid (Annexure-9) 
(xiii) Contract Data (Annexure-10); 
(xiv) Bank Information of the Bidder (Annexure-11) 

 
 

Signature 
 
 

(Authorised Signatory) 
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Annexure – 2 

PROFORMA OF POWER- OF-ATTORNEY/LETTER OF AUTHORITY 

(To be submitted on Non-judicial Stamp Paper of R.500/- and should be authenticated by 
Notary Public/) 

To 
The Deputy Conservator, 
Cochin Port Authority, 
Cochin 682009. 
Kerala, India. 

Dear Sir, 

 
We__________________________________________________________________ 

do hereby confirm that Mr./Ms./Messrs____________________________ [INSERT NAME AND 
ADDRESS], whose signature is given below, is /are authorized to represent us to bid, negotiate and 
conclude the agreement on our behalf with you against Tender for “Rate Contract for Repairs of 
Grabs of CoPA’s Grab Hopper Dredger Nehru Shatabdi for Two years”. TENDER 
No.MD/PMW/RATE CONTRACT FOR REPAIRS TO GRABS OF GHDNS/2027-29. We confirm 
that we shall be bound by all and whatsoever our said agents shall commit. 

Signature of the authorized person: 

Name & Designation : 

 

Yours faithfully, 

 

Signature, name and seal of the certifying authority  
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Annexure 3 

 DETAILS OF SIMILAR WORKS COMPLETED BY THE TENDERER DURING 
THE LAST SEVEN YEARS ENDING 30-09-2026  

 

 
 

Note: Bidder shall enclose copies of each work orders & completion certificate issued by 
Client, certified by a Notary Public or equivalent certifying authority.     
  

 
 

SIGNATURE OF TENDERER 
 

Sl. 
No. Work Order 

No.& date, 
by whom 
issued and 
brief 
description of 
work 

Total work 
order value 
and 
completion 
cost (in 
INR). 

Actual 
date of 
commen
cement 
of work 

Actual date 
of 
completion 
of work 

Delays 
if any 

Client’s 
complete 
address 
with e-mail 
address and 
phone 
number of 
contact 
person 

1 2 3 4 5 6 7 

1 

 
     

2 

 
     

3 
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Annexure- 4 
 

COCHIN PORT AUTHORITY 
 

FINANCIAL CAPABLITY 
AVERAGE ANNUAL TURNOVER OF THE BIDDER 

 
Turnover (INR) 

Year 1  
[2022 – 23] 

Year 2  
[2023 – 24] 

Year 3  
[2024 – 25] 

Average of  
3 years 

 
 
 

   

 
Instructions:  

 
1) The Bidder shall provide audited Annual Reports / Audited financial statements such as 

Balance Sheets and Profit & Loss Account statements as required under this Bid 
Document. 

 
2) Annual Turnover of the Bidder shall be submitted duly verified by Charted Accountant or 

Competent Authority. 
 
 
 
 
Certified by  
Chartered Accountant  
UDIN number          

 
 
 

SIGNATURE OF TENDERER 
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Annexure – 5. 

COCHIN PORT AUTHORITY 
 

DETAILS OF REPAIR YARD OF THE TENDERER WHERE THE REPAIRS OF  GRABS ARE PROPOSED 
TO BE CARRIED OUT IN CASE THE CONTRACT IS AWARDED 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SIGNATURE OF TENDERER 

Sl. No. Name and address of the Repair Yard and state whether owned by tenderer   or 
leased by the Tenderer. (Furnish copy of Registration certificate of the Tenderer. 
In case, the tenderers repair yard is leased, copy of lease agreement shall also be 
furnished) 

 
1 2 

1 
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Annexure-6 
 

COCHIN PORT AUTHORITY 
 

 
ORGANIZATION DETAILS 

 
     
1) Name of Applicant   : 
 
2) Name of the Owner   : 
 
3) Address    : 
 
 
 
4) Telephone No.    : 

5) E-mail id [2 nos.]   : 
 
6) Fax No.    : 
 
7) Description of Applicant with details  : 
 (for e.g. Individual, Partnership, Limited  
             Company etc) 
 
8) Registration  details                        : 
   
9) Name and address of bankers  : 
 
10) Number of years of experience  : 
 as a Repair Yard 
 
11) Name and address of the companies/ : 
 Sub-Contractors who will be involved 
 in the execution of Works, namely: 
  
 
12) Attach organization chart showing the structure 
 of the company including names of Directors/ 
 Key Personnel at Head Office who would be 
 responsible for the project.  
 
. 
 
 
 

SIGNATURE OF TENDERER 
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Annexure – 7. 
COCHIN PORT AUTHORITY 

 
 

 CONCURRENT COMMITMENTS 
 
 

 
 

Sl.No Full postal 
address of 
client & 
Name of 
Officer- in- 
Charge with 
Fax/telephone 
No. 

Description 
of the 
work.  

Value of 
contract 

Date of 
commencement 
of work. 

Scheduled 
completion 
period 
(months) 

% 
completion 
as on date 

1       

2       

3       

       

       

       

 

 
 
 
 
 
 

SIGNATURE OF TENDERER 
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Annexure – 8 
 

COCHIN PORT AUTHORITY 
 

DECLARATION  
 

We M/s …………………(Name & address of the bidder) hereby declare that:- 
 
 

1. No conditions are incorporated in the financial bid. In case any conditions are specified in the 
financial bid, the tender will be rejected summarily without making any further reference to 
the bidder.    

2. We have not made any payment or illegal gratification to any persons/ authority connected 
with the bid process so as to influence the bid process and have not committed any offence 
under PC Act in connection with the bid. 

3. We disclose with that we have * made / not made payments or propose to be made to any 
intermediaries (agents) etc. in connection with the bid. 

4.  We do hereby confirm that no changes have been made in the tender document downloaded 
and submitted by us for the above bid. Port Tender document will be treated as authentic 
tender and if any discrepancy is noticed at any stage between the Port’s tender document and 
the one submitted by the tenderer, the Port’s document shall prevail. 

5. We do hereby confirm that we have not been blacklisted or debarred by any Central/ State 
Government/  agency of Central/ State Government/  Public Sector Undertaking/ Regulatory 
Authority of India at the time of submission of this bid. 

6.    We do hereby confirm our acceptance that :-  
i. All the costs, risks and responsibility of the Grabs during the execution of the Contract (ie. 

Commencing from the date of taking over of each Grab from the Employer by the  
Contractor for repairs to till delivery of the Grab back to  Employer’s premises  after  
satisfactory completion of  all the works as per the Scope of  each Work order as per  the 
Contract), shall be entirely vest with the Contractor.  

ii) The Contractor is wholly responsible to make good all the losses/damages that may be 
suffered by the Employer due to occurrence of any untoward incident (s), whatsoever it 
may be, at any stage during the execution the Contract, at the cost and risk of the 
Contractor.  

iii) In case termination of the Contract either by Employer or Contractor, the Contractor is 
liable to safely transit and handover the Grab to the Employer at Cochin Port premises as 
per the terms of Termination of the Contract.   

 
7.  We do hereby confirm that, our repair yard (either owned/leased) is located within 25 Kms from 
Willindon Island , Kerala,  where the repairs of  Grabs are proposed to be carried out in case the 
contract is awarded.  

 
                       

 
* Note: Delete whichever is not applicable. 
 

Authorised Signatory 



                                           Cochin Port Authority  
TENDER No.MD/PMW/ GHDNS GRAB REPAIRS /2027-29 

 
 

34 
 

ANNEXURE-9 

COCHIN PORT AUTHORITY 

 
FORM OF BID 

 
To 

The Board of Trustees,  
Cochin Port Authority  
 
Through  
 
The Deputy Conservator 
Cochin Port Authority, Cochin -9 

 
Tender for “Rate Contract for Repairs of Grabs of  CoPA’s Grab Hopper Dredger Nehru Shatabdi 

for Two years”  
 

I/We have read and examined the Notice inviting tenders, Instructions to tenderers, Form of 
Agreement, General Conditions of Contract, Special Conditions of Contract, Scope of Work & 
Technical Specification, Price schedules (Bill of Quantities) & other documents and rules 
referred to in the General Conditions of Contract and all other contents in the tender 
document.   

I/We hereby tender for the execution of the work specified in the underwritten memorandum at the 
rates specified in the schedule attached hereto and in accordance in all respects with the 
specifications designs, drawings and instructions in writing referred to in the Scope of Work and 
Technical Specification mentioned under Section IV of the Tender Document and with such 
materials as are provided for, by and in all other respects in accordance with such conditions so far 
as applicable. 

M E M O R A N D U M 

 
a) General description of work       : “Rate Contract for Repairs of Grabs of  

CoPA’s Grab Hopper Dredger Nehru 
Shatabdi”  

 
 

b)  Estimated Amount put to Tender. : 
Rs. 34,20,300.00 (Rupees Thirty Four 
lakh Twenty Thousand Three Hundred 
only) excluding GST 

b) Earnest Money 
 
: 

 
Rs 68,406/- 

c) Security Deposit : 10% of the value of the contract awarded 
or the value of the work done whichever 
is   higher.  

d) Completion Period of work from the 
date of receipt of Letter of Acceptance 

: Two years from the start date as 
mentioned  in LOA/Work Order 
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  I/ We agree to keep the tender open for 90 days from the due date of submission 
and not to make any modifications in its terms and conditions.  

Should this tender be accepted, I/We hereby agree to abide by and fulfil all the terms and 
provisions of the said conditions of contract annexed hereto so far as applicable or in default thereof 
the cost and consequence of which shall be to the sole account of the tenderer and upon such an 
event the Board shall have full right to claim damages. I/We fully accept that, in the event of default,  
I/We will be suspended and shall not be eligible to participate in the Tenders  invited by Cochin Port 
, for a period of Two years from the date of such Suspension Orders.   
 
Dated the .........…………............ day of …………………… 2026  
 
                                                                                    
 

SIGNATURE OF TENDERER 
 
Address : 
 
Witness : 
Address : 
Occupation : 
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ACCEPTANCE 

   
The above tender ( as modified by you as provided in the letters mentioned hereunder) is  

accepted by me for and on behalf of the Board  of Trustees  for a sum of Rs……… ……… ( 

Rupees………………………………………………………………………) 

 
The letters referred to below shall form part of this Contract Agreement 
 

a) .. 
b) .. 
c)  

 
 
 

Dated…………                         Deputy Conservator 
              Cochin Port Authority 
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ANNEXURE-10 
COCHIN PORT UTHORITY 

CONTRACT DATA 
 
Items marked “N/A” do not apply in this Contract.  

Sl. 
No. 

Description Reference 
Clause No. 

in GCC 
1 The following documents are also part of the Contract          

 The Schedule of other Contractors :  N/A 
 

(8.2) 
 

 The Schedule of Key personnel: N/A 
Qualification of Staff No. Min. 

Experience 
(Years) 

Rate of recovery in 
case of non 
compliance  

i) Graduate Engineer     

ii) Graduate Engineer 
or 

    Diploma Engineer 

   

  

 (9)   

2 The Employer is  (1) 
                 The Board of  

                Cochin Port Authority, 
                  Cochin -9.                   

 

 Name of Authorized Representative:    
 Name :   Sri. Angamuthu                

              Chairperson, 
              Cochin Port Authority, 
              Cochin -9.     

 

3 Tendering Authority is   
 Name :   Capt. TM Kumar, 

     Deputy Conservator, 
              Cochin Port Authority, 
              Cochin -9.     

 

 Name of  Nominee  is : Will be notified in LoA   

4 Name of Contract:- “Rate Contract for Repairs of Grabs of  
CoPA’s Grab Hopper Dredger Nehru Shatabdi for Two years”  
 TENDER No. MD/PMW/RATE CONTRACT FOR REPAIRS TO 
GRABS OF GHDNS/2027-29  
 

(1) 

5   Copies of Contract Agreement shall be furnished by the 
Contractor: 7 Copies 

 
(7.1) 

6 Tender Document and other data are available at Cochin Port 
web site, central public procurement Portal and e –tendering 
portal. 
(i) www.cochinport.gov.in 
(ii) www.eprocure.gov.in/cppp 

(7.2) 
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Sl. 
No. 

Description Reference 
Clause No. 

in GCC 
(iii) tenderwizard.com/CPT  

7 The Intended Completion Date for the whole of the Work  
with the following milestones is : 

(17, 29, 49) 
of GCC and 

Clause 6 
under Section 

III Special 
Conditions of 

Contract 

Contract  period is Two years from the start date as mentioned   
in LOA/Work Order. Separate work order will be issued for 
each Grab and the completion period of work for each Grab will 
Two Months from the date of each work order. 

 (Strike out whichever is not applicable) 

Physical Works to be 
completed 

Milestone applicable          

Total completion period of the 
Contract as applicable as per 
the tender conditions. 

Two years from the start 
date as mentioned in 
LOA/Work Order 

 
8 The following shall form part of the Contract Document:  

(1) Form of Agreement  
(2) Letter of Acceptance   
(3)  Price Schedules I&II (Bill of Quantities) 
(4) Contractor’s Bid  
(5) Correspondence exchanged after the opening of the Bid 

and before the issue of Letter of Acceptance by which 
the Condition of Contract are amended, varied or 
modified in any way by mutual consent (to be 
enumerated). 

(6) Contract Data  
(7) Conditions of Contract  
(8) General Description and Special Conditions of Contract  
(9) Scope of work and Technical Specifications  
(10) Drawings, specifications; and  
(11) Any other documents listed in the Contract Data as 

forming part of the Contract.  

(2.3) 

9 The contractor shall submit a program for the works within 
….. days of the date  of LoA from CoPA. 

(27) 
         NA 

10 The Contractors Repair Yard located at………………..  

11 The Defects Liability Period is Three months from the date 
fitting of each repaired Grab onboard the vessel    

(35) 
 

12 The following events shall also be Compensation Events:  
N/A 

(44) 

13 The period between Programme updates -                            NA (27) 
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Sl. 
No. 

Description Reference 
Clause No. 

in GCC 
14  The language of the Contract documents is English. (3) 

15 The law, which applies to the Contract, is the law of Union of 
India. 

(3) 

16 The currency of the Contract is Indian Rupees. (46) 

17 The maximum amount of Liquidated Damages for repairs of 
each Grabs is 10% of the total repair cost of each Grab.  

(49) 

19 The amounts of the advance payments: NA (51) 

 
 
 
 

SIGNATURE OF TENDERER 
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Annexure-11 

 
COCHIN PORT AUTHORITY 

 
           “Rate Contract for Repairs of Grabs of  CoPA’s Grab Hopper Dredger Nehru Shatabdi for 
Two years”  

 
FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the beneficiary  

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 MICR code 

(Should be 9 digit) 

 

7 Telephone/Mobile/Fax No. of the 
beneficiary 

 

 

Telephone: 

Mobile    : 

Fax          : 

8 Cancelled Cheque  

 
 
 
 
 
 

SIGNATURE OF TENDERER 
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Annexure-12 

COCHIN PORT AUTHORITY 
  

FORM OF AGREEMENT 
TO BE EXECUTED ON KERALA STAMP PAPER (Rs.500/-) 

 
AGREEMENT NO. ……. OF………………… 
 
This agreement is made at Cochin this the--------------day of -------------------, Two Thousand----
-   between  ………………represented by Sri.                                                
Aged….  years, son of Sri.                                                  Residing at 
  (House name and No.)    
  District  State    
------------------------- (hereinafter referred to as “The Contractor” which expression shall 
include their successors, assignees and administrators) of the one part AND the Board of Major 
Port Authority, Cochin Port, Willingdon Island, Cochin-9, a body constituted under “Major 
Port Authority Act 2021” represented by The Deputy Conservator (hereinafter referred to as 
“The Employer” which expression shall include their successors, assignees and administrators 
in the office) of the other part. 

 
Whereas the “Employer” had called for the tenders for the work of   “Rate Contract for Repairs of 
Grabs of  CoPA’s Grab Hopper Dredger Nehru Shatabdi for Two years”   and the  Contractor had 
submitted a tender for the same giving the rates subject to the terms and conditions etc. And whereas 
the said tender of the Contractor has been accepted by the Employer and a Letter of 
Acceptance/Work Order No............................ dated................. has been issued to the Contractor 
accepting their tender subject to Instructions to Tenderer, General Conditions of Contract, Special 
Conditions of Contract, Scope of Work  & Technical Specification and such other Contract 
Documents. And as per one of the terms of the above Letter of Acceptance/Work Order, an 
agreement has to be executed between the Contractor and the Employer. 
 
NOW THESE PRESENTS WITNESES AS FOLLOWS: 
 
The Contractor hereby agrees to execute the work  of “Rate Contract for Repairs of Grabs of  
CoPA’s Grab Hopper Dredger Nehru Shatabdi for Two years”   as described in the schedule, its 
annexure etc. at the rates shown there under subject to Instructions to Tenderer, General Conditions 
of Contract, Special Conditions of Contract, Scope of Work  & Technical Specification and such 
other Contract Documents all hereunto annexed within ……… days from the date of receipt of 
Work  Order or in default to forfeit and pay to the employer the sum of money mentioned in the said 
conditions. 
 
The Contractor has furnished a Bank Guarantee for Rs.......................... (Rupees. Only) 
vide Bank Guarantee No..................... dated.............. from....................Bank in lieu of Security 
Deposit for the due and proper fulfilment of the contract. The Contractor further agrees that the 
aforesaid Bank Guarantee will be kept valid until two months beyond the expiry of Defect 
liability period. The Contractor also agrees that the Bank Guarantee furnished in lieu of 
Security Deposit for the due and proper fulfilment of the contract will be suitably enhanced so 
as to cover 3% of cost of any additional items/works that may be required for the proper 
completion of the contract or otherwise the employer can deduct such additional amounts 
towards Security Deposit from the Contractor’s bills. 
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The following documents shall be deemed to form and be read and construed as part of this 
agreement viz: 
 
(list of relevant documents- will be furnished by Port) 
 
The Conditions given in the Letter of Acceptance/Work Order dated........... Shall over-ride the 
general conditions given in the tender document, wherever they differ. Any of the counter terms 
and conditions of the Contractor shall not be taken as terms and conditions of this contract/ 
agreement unless the Trustees in writing specifically agree to it. 
 
IN WITNESS WHEREOF THE CONTRACTOR hereunto set his hand and seal And on behalf 
of the Board of Trustees of Port of Cochin, The Deputy Conservator has set his hand and seal 
and common seal of Trustees as has been hereunto affixed the day and year first written above. 
 
Signed, sealed and delivered by Shri.     of  M/s    
 
CONTRACTOR 
  
 

(COMMON SEAL OF THE FIRM) 
 
Signed and affixed seal in the presence of: 
Signature with address: 
Signature with address: 
 
 
 
Signed, sealed and delivered 
by the Deputy Conservator, 
Major Port Authority, Cochin Port on behalf of  
EMPLOYER (Board of Major Port Authority, Cochin Port). 
 
 
Signed and affixed the 
common Seal of Board of 
Trustees of the Port of Cochin 
in the presence of  
 
1) 
2) 
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Annexure-13 

PROFORMA OF BANK GUARANTEE FOR PERFORMANCE GUARANTEE/ SECURITY 

DEPOSIT 

(To be executed on non-judicial Stamp Paper of Rs.500/-) 
[The bank, as requested by the successful Tenderer, shall fill in this form in accordance with the 
instructions indicated]   
 
In consideration of the Board of Trustees of the Port of Cochin  incorporated by the  Board of Major 
Port Authority, Cochin Port, Willingdon Island, Cochin-9, a body constituted under “ Major Port 
Authority Act 2021” (hereinafter called “The Board” which expression shall unless excluded by or 
repugnant to the context or meaning thereof be deemed to include the Board of Trustees of the Port 
of Cochin, its successors and assigns) having agreed to exempt 
_________________________________ (hereinafter called the “Contractor”)’ 
      (Name of the Contractor/s) 
From the demand under the terms and conditions of the Contract, vide 
_______________________________ ‘s letter No.____________________  
      (Name of the Department) 
date _______________ made between the Contractors and the Board for execution of 
____________________________________________________ covered under Tender 
No._________________________ dated __________ (hereinafter called “the said contract”) for the 
payment of Security Deposit in cash or Lodgement of Government Promissory Loan Notes for the 
due fulfillment by the said Contractors of the terms and conditions of the said Contract, on 
production of a Bank Guarantee for Rs.___________________ 
(Rupees__________________________________________) only we, the (Name of the Bank and 
Address) ________________________________ 
______________________________________________________________ (hereinafter referred to 
as “the Bank”) at the request of the Contractors do hereby undertake to pay to the Board an amount 
not exceeding Rs._____________ (Rupees ______________________________________) only 
against any loss or damage caused to or suffered by or which would be caused to or suffered by the 
Board by reason of any breach by the Contractors of any of the terms and conditions of the said 
contract.  
 

2. We, ______________________, _____________________, do hereby 
                (Name of Bank)                         (Name of Branch) 

undertake to pay the amounts due and payable under this guarantee without any demur merely on a 
demand from the Board stating that the amount claimed is due by way of loss or damage caused to 
or which would be caused to or suffered by the Board by reason of any breach by the Contractors of 
any of the terms and conditions of the said contract or by reason of the Contractors failure to 
perform the said contract. Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by the Bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to any amount not exceeding Rs.___________ (Rupees 
____________________________________) only. 
 
3. We, _____________(Name of Bank and Branch)____________________, undertake to pay 
to the   
Board any money so demanded notwithstanding any dispute or disputes raised by the Contractor(s) 
in any suit or proceeding pending before any Court or Tribunal relating thereto our liability under 
this present being absolute and unequivocal. The payment so made by us under this bond shall be a 
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valid discharge of our liability for payment there under and the Contractor(s) shall have no claim 
against us for making such payment. 
4. We, ____________(Name of Bank and Branch) further agree with the Board that the 
guarantee herein contained shall remain in full force and effect during the period that would be taken 
for performance of the said contract and that it shall continue to be enforceable till all the dues of the 
Board under or by virtue of the said contract have been fully paid and its claims satisfied or 
discharged or till the ______________________________________________________  
   (Name of the user department) 
of the said certifies that the terms and conditions of the said contract have been fully and properly 
carried out by the said Contractors and accordingly discharge this guarantee. PROVIDED 
HOWEVER that the Bank shall be the request of the Board but at the cost of the Contractors, renew 
or extend this guarantee for such further period or periods as the Board may require from time to 
time. 
 
5. We, ______________________________ further agree with the Board  
  (Name of Bank and Branch) 
that the Board shall have the fullest liberty without our consent and without affecting in any manner 
our obligations hereunder to vary any of the terms and conditions of the said contract or to extend 
the time of performance by the said contract or to extend the time of performance by the said 
Contractors from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the Board against the said Contractors and to forebear or enforce any of the terms and 
conditions relating to the said contract and we shall not be relieved from our liability by reason of 
any such variation or extensions being granted to the  Contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the Board to the Contractors or by 
any such matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 
 
7. It is also hereby agreed that the Courts in Kochi would have exclusive jurisdiction in respect 
of claims, if any, under this Guarantee. 
 
8. We, _________________________ Bank lastly undertake not to revoke this guarantee 
during its currency except with the previous consent of the Board in writing. 
9. Notwithstanding anything contained herein: 
a) Our liability under this Bank Guarantee shall not exceed Rs._________ 

 (Rupees ___________________________________ only); 

b) this Bank Guarantee shall be valid upto ___*__________; and 

c) we are liable to pay the guarantee amount or any part thereof under this Bank Guarantee only 
and only if you serve upon us a written claim or demand on or before ______________________ 
(date of expiry of Guarantee).” 

Date ____________________ day of _____________ 20 
       

       For (Name of Bank) 
                                                                         (Name) 

                                               Signature 
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Annexure-14 
NO CLAIM CERTIFICATE 

 
(On Company Letterhead)  
To,  
(Contract Executing Officer)  
Cochin Port Authority  
 

Sub: Contract Agreement No ---------------- dated --------------for ……………….. 
 
 
We have received the sum of Rs. (Rupees ______________________________________only) in 

full and final settlement of all the payments due from Cochin Port Authority for ………………….. 

under the abovementioned contract agreement, between us and Cochin Port Authority. We hereby 

unconditionally, and without any reservation whatsoever, certify that with this payment, we shall 

have no claim, whatsoever of any description, on any account, against Cochin Port Authority, against 

aforesaid Contract Agreement executed by us.  

 
Yours faithfully,  
 
 
 
Signatures of Contractor or  
Officer authorized to sign the Contract Documents  
On behalf of the Contractor  
(Company Stamp)  
 
 
Date:  
Place: 
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Section II. GENERAL CONDITIONS OF 
CONTRACT 

 

A.General 
 

1    Definitions 
Terms which are defined in the Contract Data are not also defined in the Conditions of 
Contract but keep their defined meanings. Capital initials are used to identify defined 
terms. 
Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Bid. 
Compensation Events are those defined in Clause 44 
The Completion Date is the date of completion of the Works as certified by the 
Engineer or his nominee in accordance with Sub Clause 55.1 
The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Clause 2.3 
below. 
The Contract Data defines the documents and other information which comprise the 
Contract 
The Contractor is a person or corporate body whose Bid to carry out the Works has 
been accepted by the Employer. 
The Contractor‟s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer. 
The Contract Price is the price stated in the letter of acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
Days are calendar days, months are calendar months. 
A Defect is any part of the Works not completed in accordance with the Contract. 
The Defects Liability Period is the period named in the Contract Data and calculated 
from the Completion Date. 
The Employer is the party who will employ the Contractor to carry out the Works. 
Equipment is the Contractor‘s machinery and vehicles brought temporarily to the Site 
to construct the Works. 
The Initial Contract Price is the Contract Price listed in the Employer‘s Letter of 
Acceptance. 
The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the works. The Intended Completion Date is specified in the Contract 
Data. The Intended Completion Date may be revised only by the Engineer or his 
nominee by issuing an extension of time. 
Market Rate is the rate as decided by the Engineer on the basis of the cost of materials 
and labour at the site where the work is to be executed plus 10% to cover all overheads 
and profits. 
Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 
The Engineer or his nominee is the person named in the Contract Data (or any other 
competent person appointed and notified to the Contractor to act in replacement of the 
Engineer or his nominee) who is responsible for supervising the Contractor, 
administering the Contract, certifying payments due to the Contractor, issuing and 
valuing Variations to the Contract, awarding extensions of time and valuing the 
Compensation Events. 
Plant is any integral part of the Works which is to have mechanical, electrical, 
electronic or chemical or biological function. 
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Ruling Percentage is the percentage by which the tendered amount of the 
works actually awarded is higher or lower than the corresponding estimated 
amount of the works actually awarded. 
The Site is the area defined as such in the Contract Data. 
Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretative reports about the surface and sub-
surface conditions at the site. 
Specification means the Specification of the Works included in the Contract and 
any modification or addition made or approved by the Engineer or his nominee. 
The Start Date is given in the Contract Data. It is the date when the Contractor 
shall commence execution of the works. It does not necessarily coincide with 
any of the Site Possession Date. 
A Sub Contractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work 
on the Site. 
Temporary Works are works designed, constructed, installed and removed by 
the Contractor which are needed for construction or installation of the Works 
A Variation is an instruction given by the Engineer or his nominee which varies 
the Original Works. 
The Works are what the Contract requires the Contractor to construct, install 
and turn over to the Employer as defined in the Contract Data. 

2. Interpretation 
 

 In interpreting these Conditions of Contract, singular also means plural, male 
also means female or neuter and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Engineer or his nominee will provide 
instructions clarifying queries about the Conditions of Contract. 

 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole of the 
Works). 

 The documents forming the Contract shall be interpreted in the following order 
of priority: 

  
(1) Agreement 
(2) Letter of Acceptance and notice to proceed with works 
(3) Contractor‘s Bid 
(4) Contract Data 
(5) Conditions of Contract including Special Conditions of Contract 
(6) Specifications 
(7) Drawings 
(8) Bill of quantities and 
(9) Any other documents listed in the Contract Data as forming part of the 

Contract. 
3 Language and Law 
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 The language of the Contract and the law governing the Contract are stated 

in the Contract Data. 
4 Engineer or his nominee’s Decisions 

 Except where otherwise specifically stated, the Engineer or his nominee will 
decide contractual matters between the Employer and the Contractor in the 
role representing the Employer. 

5 Delegation 
 The Engineer or his nominee may delegate any of the duties and responsibilities 

to other people after notifying the Contractor and may cancel any delegation 
after notifying the Contractor. 

6 Communications 
 Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act 1872). 

7 Contract Agreement 
 A suitable form is annexed as ―FORM OF AGREEMENT‖ to the Tender 

Document. Upon signing the Contract Agreement, the Contractor shall make 
copies of Contract Documents, as indicated in the Contract Data, in hardbound 
cover which shall cover documents used in Contract/Agreement and provide the 
same to the Employer at no extra cost. 

 Data made available by the Employer in accordance with provisions of the 
Condition of Contract shall be deemed to include data listed elsewhere in the 
Contract and open for inspection at the office of the Engineer as indicated in the 
Contract data of the Cochin Port Authority (by prior appointment with the 
Engineer). 

8 Subcontracting 
 

The Contractor may subcontract with the approval of the Engineer or his 
nominee but may not assign the Contract without the approval of the Employer 
in writing. Subcontracting does not alter the Contractor ‘s obligations. 
Notwithstanding any subcontracting with such approval as required under above 
and notwithstanding that the Engineer shall have received copies of any sub-
contract, the Contractor shall be solely responsible for the quality and proper 
execution of the works, performance of all conditions of contract in all respects 
as if such subletting had not taken place and as if such work has been done 
directly by the Contractor. 
If any Sub-Contractor engaged upon the works at the site executes any work, 
which in the opinion of the Engineer or his nominee is not in accordance with 
the Contract condition, written notice may be given to the Contractor requesting 
him to terminate such sub contract and the Contractor, upon receipt of such 
notice shall terminate such sub contract and the said Sub Contractor shall 
forthwith leave the works, failing which the Employer shall have right to remove 
such Sub Contractors from site. No action taken by the Employer under this 
clause shall relieve the Contractor of any of his liabilities under the contract or 
give rise to any compensation, extension of time or otherwise. 
Other Contractors 
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The Contractor shall co-operate and share the site with other Contractors, public 
authorities, utilities and the Employer between the dates given in the Schedule of 
other Contractors. The Contractor shall as referred to in the Contract Data, also 
provide facilities and services for them as described in the Schedule. The 
Employer may modify the schedule of other Contractors and shall notify the 
Contractor of any such modification. 

9 Personnel 
 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in 
the Schedule or other personnel approved by the Engineer or his nominee. The 
Engineer or his nominee will approve any proposed replacement of key 
personnel only if their qualifications, abilities, and relevant experience are 
substantially equal to or better than 

 those of the personnel listed in the schedule. 
If the Engineer or his nominee asks the Contractor to remove a person who is a 
member of the Contractor‘s staff of from his work force stating the reasons, the 
Contractor shall ensure that the person leaves the site within seven days and has 
no further connections with the work in the contract. 

10 Employer‟s and Contractor‟s Risks 
 The Employer carries the risks which this Contract states are Employer‘s risks 

and the Contractor carries the risks which this Contract states are Contractor‘s 
risks. 

11 Employer‟s Risks 
 The Employers risks are 
(a) Loss or damage due to the use or occupation by the Employer of any 

Section or part of the Permanent Works, except as may be provided for in 
the Contract; 

(b) Loss or damage to the extent that it is due to the design of the Works, other 
than any part of the design provided by the Contractor or for which the 
Contractor is responsible; and 

(c) Any operation of the forces of nature (in so far as it occurs on the Site) 
which an experienced Contractor: 
(i) could not have reasonably foreseen, or 
(ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures: 
(A) prevent loss or damage to physical property from occurring by 

taking appropriate measures, or 
(B) insure against. 

12 Contractor’s Risks 
All risks of loss of or damage to physical property and of personal injury and 
death which arise during and in consequence of the performance of the Contract 
other than the excepted risks are the responsibility of the Contractor. 

            Excepted risks are riot (in so far as it is uninsurable) war, invasion, act of 
foreign enemies, hostilities (whether war be declared or not), civil war, 
rebellion, revolution, insurrection or military usurped power or a cause solely 
due to use of occupation by the Employer of any portion of the work, any 
operation of the forces of nature that the Contractor could not have foreseen or 
reasonably provided against. (All of such are herein collectively referred to as 
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the excepted risks). 
13 Insurance 
          The Contractor shall provide in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts and deductibles stated in the Contract Data for 
the following events which are due to the Contractors risks. 
a) loss of or damage to the Works, Plant and Materials 
b) loss of or damage to Equipment; 
c) loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 
d) personal injury or death. 

           Policies and certificates for insurance shall be delivered by the Contractor 
to the Engineer or his nominee for approval before the start date. All such 
insurances shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 

   If the Contractor does not provide any of the policies and certificates required, 
the Employer may effect the insurance which the Contractor should have 
provided and recover the premiums the Employer has paid from any payments 
due to the Contractor or, if no payment is due, the payment of the premiums 
shall be a debt due. 

 Alterations to the terms of insurance shall not be made without the approval 
of the  Engineer or his nominee. Both parties shall comply with all conditions of 
the insurance policies. 

14 Site Investigation Reports 
1.1 The Contractor, in preparing the Bid, shall rely on the Site Investigation Report 

referred to in the Contract Data, supplemented by any information available to 
the Bidder. 

15. Queries about the Contract Data 
 The Engineer or his nominee will clarify queries on the Contract 

Data. 
16 Contractor to Construct the Works 

 The Contractor shall construct and install the works in accordance with the 
Specification and Drawings. 

 The Contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and otherwise in 
every respect in strict accordance with the Specifications. The Contractor shall 
also conform exactly, fully and faithfully to the design, drawings and 
instructions in writing in respect of the work signed by the Engineer or his 
nominee and the Contractor shall be furnished free of charge one copy of the 
contract documents together with specifications, designs, drawings and 
instructions as are not included in the Specifications specified in Contract Data 
or in any Bureau of Indian Standard or any other published standard or code or, 
Schedule of Rates or any other printed publication referred to elsewhere in the 
Contract. 

 The Contractor shall comply with the provisions of the contract and with the 
care and diligence execute and maintain the works and provide all labour and 
materials, tools and plants including for measurements and supervision of all 
works, structural plans and other things of temporary or permanent nature 
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required for such execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably inferred from the contract. The 
Contractor shall take full responsibility for adequacy, suitability and safety of 
all the works and methods of construction. 

17 The Works to be Completed by the Intended Completion Date 
 The Contractor may commence execution of the works on the Start Date and 

shall carry out the works in accordance with the program submitted by the 
Contractor as updated with the approval of the Engineer or his nominee, and 
complete them by the Intended Completion Date. 

18 Approval by the Engineer or his nominee 
The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works or Permanent Works, in the case of Contractor‘s design to 
the Engineer or his nominee, who is to approve them if they comply with the 
specifications and Drawings. 
 The Contractor shall be responsible for design of Temporary Works. 
 The Engineer or his nominee‘s Approval shall not alter the Contractor‘s 

responsibility for design of the Temporary Works. 
 All Drawings prepared by the Contractor for the execution of the temporary 

works, are subject to prior approval by the Engineer or his nominee before their 
use. 

19 Safety 
 The Contractor shall be responsible for the safety of all activities on the Site. 

20 Discoveries 

 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer. The Contractor is to 
notify the Engineer orhis nominee of such discoveries and carry out the Engineer 
or his nominee‘s instructions for dealing with them. 

21 Possession of the Site 
 The Employer shall give possession of all parts of the Site to the 

Contractor, free from encumbrances. If possession of a part is not given by 
the date stated in the Contract Data the Employer is deemed to have 
delayed the start of the relevant activities and this will be a Compensation 
Event. 

22 Access to the Site 
 The Contractor shall allow the Engineer or his nominee and any person 

authorised by the Engineer or his nominee access to the Site or to any place 
where work in connection with the Contract is being carried out or is 
intended to be carried out and to any place where materials or plant are 
being manufactured, fabricated and /or assembled for the works. 

23 Instructions 
 The Contractor shall carry out all instructions of the Engineer or his 

nominee which comply with the applicable laws where the Site is located. 
24 Disputes 

 If the Contractor believes that a decision taken by the Engineer or his 
nominee was either outside the authority given to the Engineer or his 
nominee by the Contract or that the decision was wrongly taken, the 
decision shall be referred to the Employer within 28 days of the 
notification of the Engineer or his nominee‘s decision. 
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25. Settlement of Disputes & Arbitration 
 General 

Except where otherwise provided in the contract all questions and disputes 
relating to the meaning of the specifications, design, drawings and instructions 
here-in before mentioned and as to the quality of workmanship or materials 
used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the works or the execution or failure to execute the same 
whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter:- 
If the Contractor considers any work demanded of him to be outside the 

requirements of the contract, or disputes any drawings, record or decision given 
in writing by the Engineer on any matter in connection with or arising out of 
the contract or carrying out of the work, to be unacceptable, he shall promptly 
within 15 days request the Engineer in writing for written instruction or 
decision. Thereupon, the Engineer shall give his written instructions or decision 
within a period of one month from the receipt of the Contractor's letter. 
If the Engineer fails to give his instructions or decision in writing within the 
aforesaid period or if the Contractor is dissatisfied with the instructions or 
decision of the Engineer, the Contractor may, within 15 days of the receipt of 
Engineer's decision, appeal to the Chairman who shall afford an opportunity to 
the Contractor to be heard, if the latter so desires, and to offer evidence in 
support of his appeal. The Chairman shall give his decision within 30 days of 
receipt of Contractor's appeal. If the Contractor is dissatisfied with this 
decision then: 

a) The Dispute in respect of contract of value upto Rs. 1crore shall not be referred 
for adjudication through arbitration and. 

 
b) If the value of the contract is exceeding Rs. 1 crore and upto Rs.5 crores, 

(i) The Dispute shall be resolved through arbitration by a sole arbitrator 
appointed by the Chairman of Cochin Port Authority : 

(ii) The Contractor shall within a period of 30 days from receipt of the decision of 
the Chairman, give notice to the Chairman for appointment of arbitrator, failing 
which, the said decision shall be final, binding and conclusive and not referable 
to adjudication by the arbitrator. 
If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole 
arbitrator shall be appointed in the manner aforesaid. Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 

c) If the value of the Contract is above Rs. 5 crores, the Contractor shall within 
30 days of receipt of the decision of the Chairman, appoint an arbitrator and 
give notice to the Chairman and the dispute shall be resolved through Arbitral 
Tribunal as detailed below: 
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The Arbitral Tribunal shall be a panel of three arbitrators, one to be appointed 
by each Party and the third to be appointed by the two Arbitrators appointed by 
the Parties. A Party requiring Arbitration shall appoint an Arbitrator in writing, 
inform the other Party about such appointment and call upon the other Party to 
appoint its Arbitrator. If the other Party fails to appoint its Arbitrator, the Party 
appointing Arbitrator shall take steps in accordance with Arbitration and 
Conciliation Act, 1996 or any statutory modifications or reenactment thereof 

d) In case of the dispute or difference is relating to interpretation and application of 
the provisions of commercial contract between Central Public Sector 
Enterprises (CPSE), Port Authority inter se or CPSE and Government 
Department shall be referred by either party for arbitration to the Permanent 
Machinery of Arbitrators in the Department of Public Enterprises through the 
Secretary to the Government of Public Enterprises as per the guidelines issued 
by Department of Public Enterprises OM No.4 (1) 2011- DPE (PMA) 
– GL dtd. 12.06.2013 or any statutory amendment thereof. 

 It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each such dispute along with the 
notice for appointment of arbitrator and giving reference to the rejection by the 
Chairman of the appeal. 

 It is also a term of this contract that no person other than person / persons 
appointed as aforesaid should act as arbitrator / arbitrators and if for any reason 
that is not possible, the matter shall not be referred to arbitration at all. 

 It is also a term of this contract that if the Contractor does not make any demand 
for appointment of arbitrator in respect of any claims in writing as aforesaid 
within 120 days of receiving the intimation from the Engineer that the final bill 
is ready for payment, the claim of the Contractor shall be deemed to have been 
waived and absolutely barred and the Employer or his authorized representative 
shall be discharged and released of all liabilities under the contract in 
respect of these claims. 

 The arbitration shall be conducted in accordance with the provisions of the 
Arbitration and Conciliation Act, 1996 (26 of 1996) or any statutory 
modifications or reenactment thereof and the rules made there under and for the 
time being in force shall apply to the arbitration proceeding under this clause. 
It is also a term of this contract that the Arbitrator / Arbitral Tribunal shall 
adjudicate only on such disputes as are referred to him/them and give separate 
award against each dispute and claim referred and in all cases where the total 
amount of the claims by any party exceeds Rs. 1,00,000/- the arbitrator shall 
give reasons for the award. 
It is also a term of the contract that if any fees are payable to the arbitrator these 
shall be paid equally by both the parties. 
It is also a term of the contract that the arbitrator/arbitrators shall be deemed to 
have entered on the reference on the date he / they issues notice to both the 
parties calling them to submit their statement of claims and counter statement of 
claims. The venue of the arbitration shall be at Cochin. The fees, if any, of the 
arbitrator shall, if required to be paid before the award is made and published, be 
paid half and half by each of the parties. The cost of the reference and of the 
award (including the fees, if any, of the arbitrator) shall be in the discretion of 
the arbitrator who may direct to any party by whom and in what manner, such 
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costs or any part thereof shall be paid and fix or settle the amount of costs to be 
so paid.‖ 

26. Computerised Measurement Book 
Engineer or his nominee shall, except as otherwise provided, ascertain and 
determine by measurement, the value of work done in accordance with the 
contract. 
All measurement of all items having financial value shall be entered by the 
Contractor and compiled in the shape of the Computerised Measurement Book 
having pages of A- 4size as per the format of the department so that a complete 
record is obtained of all the items of works performed under the Contract. 
All such measurements and levels recorded by the Contractor or his authorized 
representative from time to time, during the progress of the work, shall be got 
checked by the Contractor from the Engineer or his authorized representative as 
per interval or program fixed in consultation with Engineer or his authorized 
representative. After the necessary corrections made by the Engineer or his 
nominee, the measurement sheets shall be returned to the Contractor for 
incorporating the corrections and for resubmission to the Engineer for the dated 
signatures by the Engineer or his nominee and the Contractor or their 
representatives in token of their acceptance. 
Whenever bill is due for payment, the Contractor would initially submit draft 
computerized measurement sheets and these measurements would be got 
checked/test checked from the Engineer- and/or his authorized representative. 
The Contractor will, thereafter, incorporate such changes as may be done during 
these checks/test checks in his draft computerized measurements, and submit to 
the department a computerized measurement book, duly bound, and with its 
pages machine numbered. The Engineer and/or his authorized representative 
would thereafter check this MB, and record the necessary certificates for their 
checks/test checks. 
The final, fair, computerized measurement book given by the Contractor, duly 
bound, with its pages machine numbered, should be 100% correct, and no 
cutting or over- writing in the measurements would thereafter be allowed. If at 
all any error is noticed, the Contractor shall have to submit a fresh computerized 
MB with its pages duly machine numbered and bound, after getting the earlier 
MB cancelled by the department. 

Thereafter, the MB shall be taken in the Divisional Office records, and allotted a 
number as per the Register of Computerised MBs. This should be done before 
the corresponding bill is submitted to the Division Office for payment. The 
Contractor shall submit two spare copies of such computerized MB‘s for the 
purpose of reference and record by the various officers of the department. 
The Contractor shall also submit to the department separately his computerized 
Abstract of Cost and the bill based on these measurements, duly bound, and its 
pages machine numbered along with two spare copies of the bill. Thereafter, this 
bill will be processed by the Division Office and allotted a number as per the 
computerized record in the same way as done for the measurement book meant 
for measurements. 
The Contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for measurements and recording 
levels. 
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Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth in the Specifications notwithstanding any provision in the relevant 
Standard Method of measurement or any general or local custom. In the case of 
items which are not covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available then 
a mutually agreed method shall be followed. The Contractor shall give not less 
than seven days' notice to the Engineer or his authorised representative in charge 
of the work before covering up or otherwise placing beyond the reach of 
measurement any work in order that the same may be measured and correct 
dimensions thereof be taken before the same is covered up or placed beyond the 
reach of measurement and shall not cover up and place beyond reach of 
measurement any work without consent in writing of the Engineer or his 
authorised representative in charge of the work who shall within the aforesaid 
period of seven days inspect the work, and if any work shall be covered up or 
placed beyond the reach of measurements without such notice having been given 
or the Engineer‘s consent being obtained in writing the same shall be uncovered 
at the Contractor's expense, or in default thereof no payment or allowance shall 
be made for such work or the materials with which the same was executed. 
Engineer or his authorised representative may cause either themselves or 
through another officer of the department to check the measurements recorded 
jointly or otherwise as aforesaid and all provisions stipulated herein above shall 
be applicable to such checking of measurements or levels. 
It is also a term of this Contract that recording of measurements of any item of 
work in the measurement book and/or its payment in the interim, on account or 
final bill shall not be considered as conclusive evidence as to the sufficiency of 
any work or material to which it relates nor shall it relieve the Contractor from 
liabilities from any over measurement or defects noticed till completion of the 
Defects Liability Period. 

B. Time Control 

27. Program 
 Within the time stated in the Contract Data the Contractor shall submit to 

the Engineer or his nominee for approval a Program showing the general 
methods, arrangements, order, and timing for all the activities in the 
works along with monthly cash flow forecast. 

 An update of the Program shall be a program showing the actual progress 
achieved on each activity and the effect of the progress achieved on the 
timing of the remaining work including any changes to the sequence of 
the activities. The Contractor shall submit to the Engineer on the first day 
of each week or such longer period as the Engineer may from time to 
time direct, a progress report in an approved form showing up-to-date 
total progress, progress achieved against planned progress, during the 
previous week and progress forecast for the following week for all 
important items in each section or portion of the Works, in relation with 
the approved Program. 

 The Contractor shall submit to the Engineer or his nominee, for approval 
an updated Program at intervals no longer than the period stated in the 
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Contract Data. If the Contractor does not submit an updated Program 
within this period, the Engineer or his nominee may withhold the amount 
stated in the Contract Data from the next payment certificate and 
continue to withhold this amount until the next payment after the date on 
which the overdue Program has been submitted. 

28. Revised Program 
 The Engineer or his nominee‘s approval of the Program shall not alter 

the Contractor‘s obligations. The Contractor may revise the Program 
and submit it to the Engineer or his nominee again at any time for 
approval. A revised Program is to show the effect of Variations and 
Compensation Events. 

29. Extension of the Intended Completion Date 
 The Engineer or his nominee shall extend the Intended Completion Date 

if a Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining 
work and which would cause the Contractor to incur additional cost. 

 The Engineer or his nominee shall decide whether and by how much to 
extend the Intended Completion Date within 21 days of the Contractor 
asking the Engineer or his nominee for a decision upon the effect of a 
Compensation Event or Variation or any other events causing delay, 
beyond the control of the Contractor and submitting full supporting 
information. If the Contractor has failed to give early warning of a delay 
or has failed to cooperate in dealing with a delay, the delay by this failure 
shall not be considered in assessing the new Intended Completion Date. 

 Such Request for extension of time, to be eligible for consideration, shall 
be made by Contractor in writing within fourteen days of the happening 
of the event causing delay on the prescribed form. The Contractor may 
also, if practicable, indicate in such a request the period for which 
extension is desired. 

30. Delays Ordered by the Engineer or his nominee 
 The Engineer or his nominee may instruct the Contractor to delay the 

start or progress of any activity within the Works. 
31. Management Meetings 

 Either the Engineer or his nominee or the Contractor may require the 
other to attend a management meeting. The business of a management 
meeting shall be to review the plans for remaining work and to deal with 
matters raised in accordance with the early warning procedure. 

 The Engineer or his nominee shall record the business of management 
meetings and is to provide copies of his record to those attending the 
meeting and to the Employer. The responsibility of the parties for actions 
to be taken is to be decided by the Engineer or his nominee either at the 
management meeting or after the management meeting and stated in 
writing to all who attended the meeting. 

32. Early Warning 

 The Contractor is to warn the Engineer or his nominee at the earliest opportunity 
of specific likely future events or circumstances that may adversely affect the 
quality of the work, increase the Contract Price or delay the execution of works. 
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The Engineer or his nominee may require the Contractor to provide an estimate 
of the expected effect of the event or circumstance on the Contract Price and 
Completion Date. The estimate is to be provided by the Contractor as soon as 
reasonably possible. 

The Contractor shall cooperate with the Engineer or his nominee in making and 
considering proposals for how the effect of such an event or circumstance can be 
avoided or reduced by anyone involved in the work and in carrying out any 
resulting instruction of the Engineer or his nominee. 
The Contractor shall immediately give notice in writing to the Engineer or his 
nominee upon happening of any event as detailed below if the work is delayed 
by: 
i) Force majeure, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or 
iv) Civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the work, or 
v) Delay on the part of other Contractors or tradesmen engaged by 

Engineer in executing work not forming part of the Contract, or 
vi) Any other cause which, in the absolute discretion of Engineer, is 

beyond the Contractor's control. 
33. Force Majeure 

"Force Majeure" means an exceptional event or circumstance: 
(a) Which is beyond a Party's control, 
(b) Which such Party could not reasonably have provided against before entering 

into the Contract, 
(c) Which, having arisen, such Party could not reasonably have avoided or 

overcome, and 
(d) Which is not substantially attributable to the other Party. 
Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above 
are satisfied: 
(i) War and hostilities (whether war be declared or not), invasion, act of 

foreign enemies; 
(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil war; 
(iii) Ionozing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 
radioactive toxic explosive or other hazardous properties of any explosive 
nuclear assembly or nuclear component thereof; 

(iv) Pressure waves caused by aircraft or other aerial devices travelling at sonic 
or supersonic speeds; and 

(v) Riot, commotion or disorder, unless solely restricted to the employees of 
the Contractor or of his Sub Contractors and arising from the conduct of 
the Works; 

(vi) Floods, tornadoes, earthquakes and landslides. 
C. Quality Control 
34. Identify Defects 

 The Engineer or his nominee shall check the Contractor‘s work and 
notify the Contractor of any Defects that are found. Such checking shall 
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not affect the Contractor‘s responsibilities. The Engineer or his nominee 
may instruct the Contractor to search for a Defect and to uncover and test 
any work that the Engineer or his nominee considers may have a Defect. 

35. Tests 

 If the Engineer or his nominee instructs the Contractor to carry out a test 
not specified in the Specification to check whether any work has a Defect 
and if the test shows that it has defect, the Contractor shall pay for the 
test and any samples. If there is no Defect the test shall be a 
Compensation Event. 

36. Defect Liability 
 The Engineer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 
Completion and is defined in the Contract Data. The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected. 

 Every time notice of a Defect is given, the Contractor shall correct the 
notified defect within the length of time specified by the Engineer or his 
nominee‘s notice. To the intent that the works shall, at or as soon as 
practicable after the expiration of the Defects Liability Period, be 
delivered to the Employer in the condition required by the Contract, fair 
wear and tear excepted, to the satisfaction of the Engineer, the Contractor 
shall : 

(a) Complete the work, if any, outstanding on the date stated in the Taking-
Over Certificate within the date to be intimated by the Engineer and 

(b) Execute all such work of amendment, reconstruction, and remedying 
defects, shrinkages or other faults as the Engineer may, during the Defects 
Liability Period or within 14 days after its expiration, as a result of an 
inspection made by or on behalf of the Engineer prior to its expiration, 
instruct the Contractor to execute. 

 Cost of Remedying Defects 
All work referred to in Sub-Clause 36.2 shall be executed by the Contractor at 
his own cost if the necessity thereof is, in the opinion of the Engineer, due to: 
(a) The use of materials, Plant or workmanship not in accordance with the 

Contract, or 
(b) Where the Contractor is responsible for the design of part of the Permanent 

Works, any fault in such design, or the neglect or failure on the part of the 
Contractor to comply with any obligation, expressed or implied, on the 
Contractor's part under the Contract. 

 Defects Liability Certificate 
The Contract shall not be considered as completed until a Defects Liability 
Certificate shall have been signed by the Engineer and delivered to the Employer, 
with a copy to the Contractor, stating the date on which the Contractor shall have 
completed his obligations to execute and complete the Works and remedy any 
defects therein to the Engineer's satisfaction. The Defects Liability Certificate 
shall be given by the Engineer within 28 days after the expiration of the Defects 
Liability Period, or, if different defects liability periods shall become applicable 
to different Sections or parts of the Permanent Works, the expiration of the latest 
such period, or as soon thereafter as any works instructed, pursuant to Clauses 
36, have been completed to the satisfaction of the Engineer. 
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 Unfulfilled Obligations 
Notwithstanding the issue of the Defects Liability Certificate the Contractor and 
the Employer shall remain liable for the fulfillment of any obligation incurred 
under the provisions of the Contract prior to the issue of the Defects Liability 
Certificate which remains unperformed at the time such Defects Liability 
Certificate is issued and, for the purposes of determining the nature and extent of 
any such obligation, the Contract shall be deemed to remain in force between the 
parties to the Contract. 

 Uncorrected Defects. 
If the Contractor has not corrected a Defect within the time specified in the 
Engineer‘s or his nominee‘s notice the Engineer or his nominee will assess the 
cost of having the Defect corrected, and the Contractor will pay this amount. 

D. Cost Control 

37. Bill of Quantities 
 The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the 
Contractor. 

 The Bill of Quantities is used to calculate the Contract Price. The 
Contractor is paid for the quantity of the work done at the rate in the Bill 
of Quantities for each item. 

38. Changes in the Quantities 
 If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than 25 % provided the change 
exceeds (+)10% of initial Contract Price, the Engineer or his nominee 
shall adjust the rate(s), to allow for the change. 

 The Engineer or his nominee shall not adjust rates for changes in 
quantities if thereby the Initial Contract Price is exceeded by more than 
10% except with the prior approval of the Employer. 

 If requested by the Engineer or his nominee where the quoted rate (s) of 
any item(s) is abnormally high, the Contractor shall provide the Engineer 
or his nominee with a detailed cost breakdown of such rate in the Bill of 
Quantities. 

39. Variations 
 The Engineer shall make any Variation of the form, quality or quantity of 

the Works or any part thereof that may, in his opinion, be necessary and 
for that purpose, or if for any other reason it shall, in his opinion, be 
appropriate, he shall have the authority to instruct the Contractor to do 
and the Contractor shall do any of the following: 

(a) increase or decrease the quantity of any work included in the 
Contract, (b)omit any such work, 
(c) change the character or quality or kind of any such work, 
(d) change the levels, lines, position and dimension of any part of the Works, 
(e) execute additional work of any kind necessary for the completion of the Works, 
(f) change any specified sequence or timing of construction of any part of the 
Works. No such Variation shall in any way vitiate or invalidate the Contract, by 
the effect, if any, of all such Variations shall be valued in accordance with 
Clause 40. Provided that where the issue of an instruction to vary the works is 
necessitated by some default of or breach of contract by the Contractor or for 
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which he is responsible, any additional cost attributable to such default shall be 
borne by the Contractor. All Variations shall be included in updated Programs 
produced by the Contractor. 

 Instructions for Variations 
The Contractor shall not make any such Variation without an instruction of the 
Engineer. Provided that no instruction shall be required for increase or decrease 
in the quantity of any work where such increase or decrease is not the result of 
an instruction given under this clause, but is the result of the quantities 
exceeding or being less than those stated in the Bill of Quantities. 

40. Payments for Variations 
 Variation permitted shall not exceed (+) 25% in quantity of each 

individual item, and (+)10% of the total contract price. Within 14 days of 
the date of instruction for executing varied work, extra work or 
substitution, and before the commencement of such work, notice shall be 
given either (a) by the Contractor to the Employer of his intention to 
claim extra payment or a varied rate or price, or (b) by the Employer to 
the Contractor of his intention to vary rate or price. 

 For items not existing in the Bill of Quantities or substitution to items in 
the Bill of Quantities, rate payable should be determined by methods 
given below and in the order given below: 

i) Rates and prices derived from the rate of similar items in Contract. 

ii) Rates and prices in the Schedule of Rates applicable to the Contract plus 
Ruling percentage. 

iii) Market rates of materials and labor, hire charges of plant and machinery 
used, plus 10% for overheads and profits of Contractor. 
 For items in the Bill of Quantities but where quantities have increased 

beyond the variation limits, the rate payable for quantity in excess of the 
quantity in the Bill of Quantity plus the permissible variation shall be as 
determined by methods given below: 

i) Rates and prices in the Schedule of Rates applicable to the Contract plus 
Ruling percentage. 

ii) Market rates of material and labor, hire charges of plant and machinery 
used plus 10% for overheads and profits of Contractor. 

whichever is lower, but not less than the rate in the Bill of Quantities 
 If there is delay in the Employer and the Contractor coming to an 

agreement on the rate of an extra item, rates as proposed by the 
Employer shall be payable provisionally till such time as the rates are 
finally determined or till date mutually agreed. 

 If the Engineer or his nominee decides that the urgency of varying the 
work prevent a quotation being given and considers not delaying the 
work, no quotation shall be given and the Variation shall be treated as a 
Compensation Event. 

41. Cash flow forecasts 
 When the Program is updated, the Contractor is to provide the Engineer 

or his nominee with an updated cash flow forecast. 
42. Payment Certificates 

 The Contractor shall submit to the Engineer or his nominee monthly 
statements of the estimated value of the work completed less the 
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cumulative amount certified previously. 
 The Engineer or his nominee shall check the Contractors‘ monthly 

statement within 14 days and certify the amount to be paid to the 
Contractor after taking into account any credit or debit for the month in 
question in respect of materials for the works in the relevant amounts and 
under conditions set forth in sub-clause 51.6 of the Contract Data 
(Secured Advance). 

 The value of work executed shall be determined by the Engineer or his 
nominee. 

 The value of work executed shall comprise the value of the quantities of 
the items in the Bill of quantities completed. 

 The value of work executed shall include the valuation of variations and 
Compensation Events. 

 The Engineer or his nominee may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously 
certified in any certificate in the light of later information. 

43. Payments 
 Bills shall be prepared and submitted by the Contractor. Joint measurements 

shall be taken continuously and need not be connected with billing stage. 
System of 4 copies of measurements, one each for Contractor, Employer and 
Engineer or his nominee, and signed by both Contractor and Engineer or his 
nominee shall be followed. 

 Payment of Bills for civil works shall be regulated as detailed hereunder: 
 Interim Bills shall be paid within 21 days of date of submission of bills in full 

shape by the Contractor. 75% of the bill amount shall be paid within 7 days of 
submission of the bill, if on request by the Contractor. Balance amount of the 
verified bill shall be paid within 21 days of the submission of the bill. 

 Final Bill shall be paid within 3 months as detailed below on issue of Taking 
Over Certificate by the Engineer or his nominee. The Contractor shall submit 
final Bill within 30 days of issue of Taking Over Certificate. Engineer or his 
nominee shall checkthe bill within 30 days after its receipt and return the bill to 
Contractor for corrections, if any. The Contractor should re-submit the bill with 
corrections within 15 days of its return by the Engineer or his nominee. The re-
submitted bill shall be checked and paid within 30 days of its receipt. 
Payment for Electrical and Mechanical works shall be regulated as detailed below: 

 The Contractor shall be entitled upon 
certificates of the Engineer or his nominee to payments in accordance with 
the following provisions: 

1) For supply portion : 75% of the value, as certified by the Engineer or his 
nominee, of the materials from time to time delivered on the site. 
Balance 25% after completing the work in all respects, commissioning and 
handing over the installation to the Employer to the satisfaction of the 
Engineer and his nominee and his certification. 

2) For erection portion : 
i) 85% of the value as certified by the Engineer or his nominee, of the 

installation portion on completion of the erection work under contract, 
for which payments are claimed. 

ii) Balance 15% along with other payments if any, after completing the 
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work in all respects, commissioning and taking over the installation by 
the Employer to the satisfaction of the Engineer and his nominee and 
his certification. 

 For HT works, the work shall not be considered as completed until the 
installation is energized after obtaining approval certificate from Central 
Electrical Authority(CEA) and upon the issuance of taking over 
certificate by Engineer or his nominee. The final payment shall be made 
only after taking over the installation by the Employer. 

 All the interim payments shall be regarded as payment by way of 
advances against final payment only and shall not preclude the requiring 
of bad, unsound and imperfect or unskilled work to be rejected, removed, 
taken away and reconstructed or re-erected. Any certificate given by the 
Engineer or his nominee relating to the work done or materials delivered 
forming part of such payment, may be modified or corrected by any 
subsequent such certificate(s) or by the final certificate and shall not by 
itself be conclusive evidence that any work or materials to which it 
relates is/are in accordance with the contract and specifications. Any such 
interim payment, or any part thereof shall not in any respect conclude, 
determine or affect in any way powers of the Engineer- or his nominee-
charge under the contract or any of such payments be treated as final 
settlement and adjustment of accounts or in any way vary or affect the 
contract. 

 Pending consideration of extension of date of completion interim 
payments shall continue to be made as herein provided, without prejudice 
to the right of the department to take action under the terms of this 
contract for delay in the completion of work, if the extension of date of 
completion is not granted by the competent authority. 

 No further claims shall be made by the Contractor after submission of the 
final bill and these shall be deemed to have been waived and 
extinguished. 

 If an amount certified is increased in a later certificate as a result of an 
award by the Arbitrator, the Contractor shall be paid interest upon the 
delayed payment as set out in the award. Interest shall be calculated from 
the date upon which the increased amount would have been certified in 
the absence of dispute. 

 Items of the Works for which no rate or price has been entered in will not 
be paid for by the Employer and shall be deemed covered by other 
rates and prices in the Contract. 

 
 All payments to the Contractor under the contract shall unless otherwise 

stated elsewhere be made to the Contractor in Indian currency through e- 
payments through designated Bank. 

44 Compensation Events 
          The following mutually agreed Compensation Events unless they are caused by 

the Contractor would be applicable: 
(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data. 
(b) The Employer modifies the schedule of other Contractors in a way which 
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affects the work of the Contractor under the contract. 
(c) The Engineer or his nominee orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time. 
(d) The Engineer or his nominee instructs the Contractor to uncover or to carry 

out additional tests upon work which is then found to have no Defects. 
(e) Ground conditions are substantially more adverse than could reasonably have 

been assumed before issuance of Letter of Acceptance from the information 
issued to Bidders (including the Site Investigation Reports), from 
information available publicly and from a visual inspection of the site. 

(f) The Engineer or his nominee gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional work required 
for safety. 

(g) Other Contractors, public authorities, utilities or the Employer does not work 
within the dates and other constraints stated in the Contract that cause delay 
or extra cost to the Contractor. 

(h) The effect on the Contractor of any of the Employer‘s Risks. 
(i) Any other Compensation Events listed in the Contract Data or mentioned in 

the contract. 
Whenever any compensation event occurs, the Contractor will notify the 
Employer, within 14 days and provide a forecast cost of the compensation event. 

          If a Compensation Event would cause additional cost or would prevent the work 
being completed in the Intended Completion Date, the Contract Price shall be 
increased and/or the Intended Completion Date shall be extended. The Engineer 
or his nominee shall decide whether and by how much the Contract Price shall be 
increased and whether and by how much the Intended Completion Date shall be 
extended. 

           As soon as information demonstrating the effect of each Compensation Event 
upon the Contractor‘s forecast has been provided by the Contractor, it is to be 
assessed by the Engineer or his nominee and the Contract Price shall be adjusted 
accordingly. If the Contractor‘s forecast is deemed unreasonable the Engineer or 
his nominee shall adjust the Contract Price based on Engineer or his nominee‘s 
own forecast. The Engineer or his nominee will assume that the Contractor will 
react competently and promptly to the event. 

45. Rates for items to be inclusive of Taxes 
 The rates quoted by the Contractor shall be deemed to be inclusive of the 

sales tax and other taxes, but excluding service tax that the Contractor will 
have to pay for the performance of this Contract. The Employer will 
perform such duties in regard to the deduction of such taxes at sources as 
per applicable law. Any new Taxes, levies, duties imposed after signing the 
Contract shall be reimbursed by the Employer on production of 
documentary evidence. 

Service Tax shall be claimed by the Contractor in the invoice except for those 
services which are covered under Negative list of Services under section 66D of 
the Finance Act and Mega Exemption Notification No 25/2012-ST dated 
20.06.2012.The rate of Service Tax shall be as per the provisions of Point of 
Taxation Rules, 2011 and value on which service tax to be applied shall be as 
per the provisions of Service Tax (Determination of Valuation Rules),2006. 
Where the contractor is an individual, HUF, Partnership firm or 
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Association of Person, Service Tax shall be claimed under Reverse Charge 
Mechanism. 

46. Currencies 
 All payments shall be made in Indian Rupees unless specifically mentioned. 

47 Price Adjustment. 
 No price adjustment shall be made for works except for the 

provisions under clause 
47.1.A herein under and clause 47.2 for any subsequent change in legislation. 

47.1.A For Civil contract works, with intended completion period of the contract 
more than 12 months, Price adjustment shall be made for the variation in price 
of materials such as cement, reinforcement steel, structural steel, bitumen and 
bitumen emulsion. Compensation for variation in cost of the materials shall be 
regulated as described below subject to the condition that such compensation for 
variation in prices shall be only for the work done during the stipulated period of 
the contract including such period for which the validity of the contract is 
extended. 
The rates quoted for the items in the Schedule of Quantities shall be based on 
the Base rates of the materials provided in the Contract Data and these base rates 
are applicable at the Supplier‘s local delivery point and shall not include 
cost of loading to Contractor‘s vehicle, transporting to work site and 
unloading and stacking at work site. During execution and actual procurement 
by the Contractor, increase or decrease in the cost of materials over the Base rate 
(which results in an increase or decrease of cost to the Contractor in carrying out 
the works) shall form an addition or reduction as the case may be to or from the 
contract price and shall be paid to or allowed by the Contractor accordingly, 
provided that such increase or decrease shall relate only to the quantities of 
material which the Engineer is satisfied as reasonably required for the works. 
While considering the reasonable requirement of the materials for the 
work, allowance towards wastage/unusable cutting bits shall be permitted as 
provided in the Contract Data. The prices of materials considered for regulating 
the payment as aforesaid shall be the price charged by the suppliers approved by 
the Engineer at the supplier‘s local delivery point and this shall not include the 
cost of loading to the Contractor‘s vehicle, transporting to the work site and 
unloading and stacking at work site 

 Subsequent Legislation 
If, after 28 (Twenty eight) days prior to the last date for submission of tenders 
for the contract, there occur changes to any National or State Statute, Ordinance 
or Decree or other Law or any regulation or bye law of any local or other duly 
constituted authority or introduction of any such state statute, Ordinance, 
Decree, Law, regulation or bye law which causes additional or reduced cost to 
the Contractor in execution of the contract, such additional or reduced cost shall, 
after due consultation with the Employer and the Contractor be determined by 
the Engineer or his nominee and shall be added to or deducted from the contract 
price and the Engineer or his nominee shall notify the Contractor accordingly 
with a copy to the Employer. 

48 Retention 
 The Employer shall retain from each payment due to the Contractor the         

proportion stated in the Contract Data until Completion of the whole of the 
Works. 
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 For civil works, Retention Money shall be deducted at 5% of the 
gross amount of the bill from the first Running Account bill onwards till the 
recovered sum amounts to 5% of the contract value or the value of the work 
done whichever is higher. Retention money shall be refunded to the Contractor 
within 14days from the date of payment of final bill. No retention money shall 
be deducted for Electrical and Mechanical works. 

49 Liquidated Damages 
49A  In case of delay in completion of the contract, liquidated damages (L.D) may be 
levied  at the rate of half per cent (½%) of the contract price per week of delay, subject to a 
maximum of 10 per cent of the contract price. The amount of Liquidated damages can be 
adjusted or set-off against any sum payable to the Contractor. 
49A(i) The Employer, if satisfied, that the works can be completed by the Contractor 

within a reasonable time after the specified time for completion, may allow 
further extension of time at its discretion with or without the levy of L.D. In the 
event of extension granted being with L.D, the Employer will be entitled without 
prejudice to any other right or remedy available in that behalf, to recover from 
the Contractor as agreed damages equivalent to half per cent (½%) of the 
contract value of the works for each week or part of the week subject to the 
ceiling defined in sub-Clause 49 A. 

49A(ii)The Employer, if not satisfied that the works can be completed by the 
Contractor, and in the event of failure on the part of the Contractor to complete 
work within further extension of time allowed as aforesaid, shall be entitled, 
without prejudice to any other right, or remedy available in that behalf, to 
rescind the contract. 

49A(iii)The Employer, if not satisfied with the progress of the contract and in the event 
of failure of the Contractor to recoup the delays in the mutually agreed time 
frame, shall be entitled to terminate the contract. 

49A(iv)In the event of such termination of the contract as described in clauses 49A(ii) 
or 49A(iii) or both the Employer shall be entitled to recover L.D. upto ten per 
cent (10%) of the contract value and forfeit the security deposit made by the 
Contractor besides getting the work completed by other means at the risk and 
cost of the Contractor. 

49B  Reduction of Liquidated Damages 
If, before the Time for Completion of the whole of the Works or, if applicable, 
any Section, Taking Over Certificate has been issued for any part of the Works 
or of a Section, the liquidated damages for delay in completion of the remainder 
of the Works or of that section shall, for any period of delay after the date stated 
in such Taking Over Certificate, and in the absence of alternative provisions in 
the Contract, be reduced in the proportion which the value of the part so certified 
bears to the value of the whole of the Works or Section, as applicable. The 
provisions of this Sub-Clause shall only apply to the rate of liquidated damages 
and shall not affect the limit thereof. 

50 Nominated Sub Contractors 
 All specialists, merchants, tradesmen and others executing any 

work or supplying any good, materials, Plant or services for which provisional 
Sums are included in the Contract, who may have been or be nominated or 
selected or approved by the Employer or the Engineer, and all persons to whom 
by virtue of the provisions of the Contract, the Contractor is required to 
subcontract shall, in the execution of such work or the supply of such goods, 
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materials, Plant or services, be deemed to be Sub Contractors to the Contractor 
and are referred to in this Contract as ―Nominated Sub Contractors‖. 

51 Advance payment 
The Employer shall make the following advance payments (as admissible in 
the contract data) if requested by the Contractor in writing: 

 Mobilisation Advance shall be paid upto 5% of Contract price, payable in two 
equal installments. The first installment shall be paid after mobilisation has 
started and next installment shall be paid after satisfactory utilisation of earlier 
advance for which, the Contractor shall furnish proof of the satisfactory 
utilization of the amount. 

 Construction/ installation equipment Advance shall be paid upto 5% 
of Contract price, limited to 90% of assessed cost of machinery. Equipment 
advance will be paid in two or more installments. First installment shall be paid 
after Construction Equipment has arrived at the site and next installment shall 
be paid after satisfactory utilisation of earlier advance (s). 

 Mobilisation Advance and Construction Equipment Advance shall 
be paid at 14% interest rate and against Bank Guarantee for Mobilisation 
Advance and against hypothecation of Construction Equipment to the 
Employer. 

 Recovery of Mobilisation and Construction Equipment advance will 
start when 15% of the work is executed and recovery of total advance should be 
completed by the time 80% of the original Contract work is executed. 

 The above advance payments shall be admissible only for the works 
where estimated cost put to tender is more than Rs. 5.0 crores. 

 Secured Advance 
The Engineer or his nominee shall make advance payment in respect of 
materials and plant brought to site but not yet incorporated and installed in the 
Works in accordance with conditions stipulated in the Contract Data. 
75% of cost of materials and plant brought to site for incorporation into the 
works only shall be paid as Secured Advance. Materials which are of perishable 
nature should be adequately insured. 
The Contractor, on signing an indenture in the form to be specified by the 
Engineer, shall be entitled to be paid during the progress of the execution of the 
work upto 75% of the assessed value of any materials which are in the opinion 
of the Engineer non-perishable, non-fragile and non-combustible and are in 
accordance with the contract and which have been brought on the site in 
connection therewith and are adequately stored and/or protected against damage 
by weather or other causes but which have not at the time of advance been 
incorporated in the works. When materials on account of which an advance has 
been made under this sub-clause are incorporated in the work the amount of such 
advance shall be recovered/deducted from the next payment made under any of 
the clause or clauses of this contract. 
Such secured advance shall also be payable on other items of perishable nature, 
fragile and combustible with the approval of the Engineer provided the 
Contractor provides a comprehensive insurance cover for the full cost of such 
materials. The decision of the Engineer shall be final and binding on the 
Contractor in this matter. No secured advance, shall however, be paid on high-
risk materials such as ordinary glass, sand, petrol, diesel etc. 
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52 Securities 
 Security Deposit (SD) shall be at 10% of the contract value or value of 

the work done whichever is higher and it shall consist of two parts: 
a) Performance Security to be submitted at award of the work 
b) Retention Money to be recovered from Running Bills as detailed in Clause 48 
above. The total amount thus deposited towards SD will be retained as security 
for the due and proper fulfillment of the contract and will not carry any interest. 
Such deposit shall be forfeited on failure to perform or non-fulfillment by the 
Contractor of the terms and conditions of the contract. 

 Performance Security shall be as below: 
a) For civil works  : 5% of the Contract value 
b) For all Electrical and Mechanical works : 10% of the Contract value 

 The Performance Security shall be provided by the Contractor to the 
Employer not later than 21 days for domestic bids and 28 days for 
international bids from the date of letter of acceptance and shall be furnished 
in one of the following forms: 

i) Banker‘s Cheque/Demand Draft/Pay Order of a Scheduled Bank. 
ii) An irrevocable Bank Guarantee(BG) enforceable and encashable at Cochin, 

drawn from any scheduled bank operating in India as per the proforma. 

 The BG furnished towards the Performance Security shall be valid for a period 
until a date 30days from the day of expiry of the defect liability period 
stipulated as per the terms of the contract. 

 Unless performance Security is furnished within the period as specified in clause 
52.3 above or such extension of that period as may be permitted by the 
Engineer in writing, the Earnest Money will be liable to forfeiture and the 
contract to cancellation. 

 Performance Security will be released / refunded to the Contractor not later than 
30 days from the date of completion of Defect Liability / warranty period of 
the work. 

53 Removal of Craft or Plant which has sunk 
The Contractor shall forthwith and with dispatch at his own cost raise and 
remove any craft or plant (floating or otherwise) belonging to him or to any sub-
Contractor employed by him (including also any plant which is held by the 
Contractor or any sub- Contractor under agreement for hire or hire-purchase) 
which may be sunk in the course of the construction completion or maintenance 
of the Works or otherwise deal with the same as the Engineer may direct or until 
the same shall be raised and removed, the Contractor shall set all such buoys and 
display at night such lights and do all such things for the safety of navigation as 
may be required by the Engineer or by Employer. In the event of the Contractor 
not carrying out his obligation imposed upon him by this clause the Employer 
may provide buoy and light such sunken craft or plant and raise and remove the 
same (without prejudice to the right of the Employer to hold the Contractor 
liable under General Conditions) and the Contractor shall refund to the 
Employer all costs incurred in connection therewith. 

Contractor‟s Temporary Moorings 
Should the Contractor need, in connection with implementing the Works, to 
provide temporary moorings for his craft he may be allowed to do so in location 
and manner approved by the Engineer subject to all necessary permissions being 
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first obtained by the Contractor from the authorities concerned. The Contractor 
shall not lay his temporary moorings such as to interfere with the port traffic and 
such moorings shall be removed if and when required by the Employer. 

54 Cost of Repairs 
 Loss or damage to the Works or Materials to be incorporated in the 

Works between the Start Date and the end of the Defects Liability 
period shall be remedied by the Contractor at the Contractor‘s cost if 
the loss or damage arises from the Contractor‘s acts or omissions. 

E. Finishing The Contract 
55 Completion 

 After completion of the work, the Contractor will serve a written notice to the 
Engineer or his nominee/Employer to this effect. The Engineer or his 
nominee/Employer upon receipt of this notice shall conduct a complete joint 
survey of the work within 7 days and prepare a defects list jointly. The defects 
pointed out by the Engineer or his nominee/ Employer would be rectified by the 
Contractor within 14 days and thereafter acceptance report be signed jointly by 
the Contractor and the Employer. This joint acceptance report shall be treated as 
‗Completion Certificate‘. 

 Substantial Completion of Parts 
If any part of the Permanent Works has been substantially completed and 
satisfactorily passed any Tests on Completion prescribed by the Contract, the 
Engineer may issue a Taking-Over Certificate in respect of that part of the 
Permanent works before completion of the whole of the Works and, upon the 
issue of such Certificate, the Contractor shall be deemed to have undertaken to 
complete with due expedition any outstanding work in that part of the Permanent 
Works during the Defects Liability Period. 

 Surfaces Requiring Reinstatement 
Provided that a Taking Over Certificate given in respect of any Section or part 
of the Permanent Works before completion of the whole of the Works shall not 
be deemed to certify completion of any ground or surfaces requiring 
reinstatement, unless such Taking Over Certificate shall expressly so state. 

56 Taking Over 
 The Engineer or his nominee shall take over the Site and the Works 

within seven days of the Engineer or his nominee issuing a certificate 
of Completion. 

 Taking Over Certificate 
When the whole of the Works have been substantially completed and have 
satisfactorily passed any Tests on Completion prescribed by the Contract, the 
Contractor may give a notice to that effect to the Engineer, with a copy to the 
Employer, accompanied by a written undertaking to finish with due expedition 
any outstanding work during the Defects Liability Period. Such notice and 
undertaking shall be deemed to be a request by the Contractor for the Engineer or 
his nominee to issue a Taking- over Certificate in respect of the Works. The 
Engineer or his nominee shall, within 21 days of the date of delivery of such 
notice, either issue to the Contractor, with a copy to the Employer, a Taking- 
Over Certificate, stating the date on which, in his opinion, the Works were 
substantially completed in accordance with the Contract, or give instruction in 
writing to the Contractor specifying all the work which in the Engineer's 
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opinion, is required to be done by the Contractor before the issue of such 
Certificate. The Engineer or his nominee shall also notify the Contractor of any 
defects in the Works affecting substantial completion that may appear after such 
instructions and before completion of the Works specified therein. The 
Contractor shall be entitled to receive such Taking Over Certificate within 21 
days of completion, to the satisfaction of the Engineer or his nominee, of the 
Works so specified and remedying any defects so notified. 

 Taking Over of Sections or Parts 
Similarly, in accordance with the procedure set out in above Clause 55, the 
Contractor may request and the Engineer or his nominee shall issue a Taking 
Over Certificate in respect of : 
(a) Any Section in respect of which a separate Time for Completion is provided 

in the Contract Data , or 
(b) Any substantial part of the Permanent Works which has been both completed 

to the satisfaction of the Engineer and, otherwise than as provided for in the 
Contract, occupied or used by the Employer, or 

(c) Any part of the Permanent Works which the Employer has elected to occupy 
or use prior to completion (where such prior occupation or use is not 
provided for in the Contract or has not been agreed by the Contractor as a 
temporary measure). 

57 Final Account 
 The Contractor shall supply to the Engineer or his nominee a detailed account of 

the total amount that the Contractor considers payable under the Contract within 
30 days of issue of Taking Over Certificate and the Engineer or his nominee 
shall certify any final payment that is due to the Contractor within 60 days of 
receiving the Contractor‘s account if it is correct and complete. If it is not, the 
Engineer or his nominee shall issue within 30 days a schedule that states the 
scope of the corrections or additions that are necessary for the correction. If the 
Final Account is still unsatisfactory after it has been resubmitted the Engineer or 
his nominee shall decide on the amount payable to the Contractor and issue a 
payment certificate, within 60 days of receiving the Contractor‘s revised 
account. 

58 Submission of „As-built Drawings‟ 

 As built‖ Drawings are required to be submitted by the Contractor by the dates 
stated in the Contract Data. If the Contractor does not supply the Drawings 
and/or manuals by the dates stated in the Contract Data, or they do not receive 
the Engineer or his nominee‘s approval, the Engineer or his nominee shall 
withhold the amount stated in the Contract Data from payments due to the 
Contractor. 

59 Termination 
 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 
 Fundamental breaches of Contract include, but shall not be limited to the following: 

(a) The Contractor stops work for 28 days when no stoppage of work is shown 
on the current Program and the stoppage has not been authorised by the 
Engineer or his nominee: 

(b) The Engineer or his nominee instructs the Contractor to delay the progress of 
the Works and the instruction is not withdrawn within 28 days. 
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(c) The Employer or the Contractor becomes bankrupt or goes into liquidation 
other than for a reconstruction restructure or amalgamation. 

(d) A payment certified by the Engineer or his nominee is not paid by the 
Employer to the Contractor within 50 days of the date of the Engineer or his 
nominee‘s certificate: 

(e) The Engineer or his nominee gives Notice that failure to correct a particular 
Defect is a fundamental breach of Contract and the Contractor fails to correct 
it within a reasonable period of time determined by the Engineer or his 
nominee. 

(f) The Contractor does not maintain a security which is required. 
(g) The Contractor has delayed the completion of works by the number of days 

for which the maximum amount of liquidated damages can be paid as 
defined in the Contract data and 

(h) If the Contractor, in the judgment of the Employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the Contract. 

(i) The Contractor threatens or misbehaves with or physical attack on any of the 
employee / officer of the Port 

For the purpose of this paragraph: ― corrupt practice‖ means the offering, 
giving, receiving or soliciting of anything of value to influence the action of a 
public official in the procurement process or in contract execution.―Fraudulent 
practice‖ means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of the Employer, and 
includes collusive practice. Bidders (prior to or after bid submission) designed to 
establish bid prices at artificial non- competitive levels and to deprive the 
Employer of the benefits of free and open competition.‖ 

 When either party to the Contract gives notice of a breach of contract to the 
Employer for a cause other than those listed under Sub Clause 59.2 above, the 
Employer shall decide whether the breach is fundamental or not. 

 Notwithstanding the above, the Employer may terminate the Contract for 
convenience subject to payment of compensation to the Contractor including 
loss of profit on uncompleted works. Loss of profit shall be calculated on the 
same basis as adopted for calculation of extra/additional items. 

 If the Contract is terminated the Contractor shall stop work immediately, make 
the Site safe and secure and leave the Site as soon as reasonably possible. 

60 Payment upon Termination 

 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer or his nominee shall issue a certificate for the value 
of the work done less advance payments received upto the date of the issue of 
the certificate, less other recoveries due in terms of the contract, less taxes due to 
be deducted at source as per applicable law and less any extra cost of completing 
the Works through other means which may be incurred by the Employer. If the 
total amount due to the Employer exceeds any payment due to the Contractor, 
the difference shall be a debt payable to the Employer. 

 If the Contract is terminated at the Employer‘s convenience or because of a 
fundamental breach of Contract by the Employer, the Engineer or his nominee 
shall issue a certificate for the value of the work done, the reasonable cost of 
removal of Equipment repatriation of the Contractor‘s personnel employed 
solely on the Works, and the Contractor‘s costs of protecting and securing the 
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Works and loss of profit on uncompleted works less advance payments 
received up to the date of the certificate, less other recoveries due in terms of 
the contract and less taxes due to be deducted at source as per applicable law. 

61 Property 
 All materials on the Site, Plant, Equipment, Temporary Works and Works for 

which payment has been made to the Contractor by the Employer, are deemed 
to be the property of the Employer, if the Contract is terminated because of a 
Contractor‘s default. 

62 Release from Performance 
 If the Contract is frustrated by the outbreak of war or by other event entirely 

outside the control of either the Employer or the Contractor, the Engineer or his 
nominee shall certify that the Contract has been frustrated. The Contractor shall 
leave the Site and stop work as quickly as possible after receiving this certificate 
and shall be paid for all work carried out before receiving it and for any work 
carried out afterwards to which commitment was made. 

F. Labour Laws And Miscellaneous Clauses 
63 Labour 

 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport. 

 The Contractor shall, if required by the Engineer or his nominee, deliver to the 
Engineer or his nominee a return in detail, in such form and at such intervals as 
the Engineer or his nominee may prescribe, showing the staff and the numbers 
of the several classes of labour from time to time employed by the Contractor 
on the Site and such other information as the Engineer or his nominee may 
require. 

64 Compliance with labour regulations. 
 During continuance of the contract, the Contractor and his sub Contractors shall 

abide at all times by all existing labour enactment and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or 
local authority and any other labour law (including rules) regulations, bye laws 
that may be passed or notification that may be issued under any labour law in 
future either by the State or Central Government or the local authority. Salient 
features of some of the major labour laws that are applicable to construction 
industry are given below. The Contractor shall keep the Employer indemnified 
in case any action is taken against the Employer by the competent authority on 
account of contravention of any of the provisions of any Act or rules made there 
under, regulations or notifications including amendments. If the Employer is 
caused to pay or reimburse such amounts as may be necessary to cause or 
observe, or for non-observance of the provisions stipulated in the notifications/ 
bye laws/ Acts/ Rules/ regulations including amendments, if any, on the 
part of the 

Contractor the Engineer or his nominee/Employer shall have the right to deduct 
any money due to the Contractor including his amount of performance security. 
The Employer/Engineer or his nominee shall also have right to recover from the 
Contractor any sum required or estimated to be required for making good the 
loss or damage suffered by the Employer. 

 The employees of the Contractor and the Sub-Contractor in no case 
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shall be treated as the employees of the Employer at any point of time. 
65 Safety, Security and Protection of the Environment. 

 Subject and without prejudice to any other provision of the Contract, 
the Contractor shall take all reasonable precautions: 

a) In connection with the sea or any harbours, docks, rivers, streams waterways 
drains, watercourses, lakes, reservoirs and the like to prevent: 

(i) Silting 
(ii) Erosion of their beds or balks 
(iii) Pollution of the water so as to affect adversely the quality or 

appearance thereof or cause injury or death to animal and plant life. 
b) In connection with underground water resources (including percolating 

water) to prevent 
(i) Any interference with the supply to or abstraction from such sources 
(ii) Pollution of the water so as to affect adversely the quality thereof. 

(c) All works shall be carried out without unreasonable noise and disturbance. 
The Contractor shall indemnify the Employer from and against any liability 
for damages on account of noise or other disturbance created while or in 
carrying out the work and from and against all claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever in regard or 
in relation to such liability. 

(d) The Contractor at his own cost shall make such provisions for lighting of 
Works, Temporary Works, Materials and Plant and shall provide all such 
marks and lights as may be required by the Employer or the Engineer or any 
other authority having jurisdiction over the Site together with all labour 
stores and services required for their efficient working and use at any time, 
day or night. 

(e) The Contractor shall also provide at his own cost every description of 
watching and maintenance required in connection with the foregoing, and all 
other services for protecting and securing all places dangerous whether to 
Contractor's workmen or to other persons until the Works are handed over to 
the Employer, or till such time when the Engineer decides that such services 
are no longer required. 

(f) All lights provided by the Contractor shall be placed or screened such as not 
to interfere with any navigation lights or with any traffic or signal lights of 
any local or other authority. 

66 Insurance of Works and Contractor‟s Equipment 
 The Insurance shall be issued by any Insurance Company from its Branch at 

Cochin which has been determined by the Contractor to be acceptable to the 
Employer. 

67 War Risks Insurance 
 If the Contractor receives instructions from the Employer to insure against war 

risks, such insurance if normally available shall be effected, at the cost of the 
Employer, with the Insurance Company acceptable to the Employer and shall be 
in the joint names of the Employer and the Contractor. 

68 Royalties 
Except where otherwise stated, the Contractor shall pay all tonnage and other 
royalties, rent and other payments or compensation. If any, for getting stone, 
sand, gravel, clay or other materials by him and his subordinates and his sub 
contractors and required for the works, at the rates and such conditions as 
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notified by the State Government and shall be realized from the Contractor by 
way of deductions from the interim certificates and/or final certificate for 
payments to the Contractor for the gross quantity of material used for or in 
connection with the work. The royalty will not be deducted if the Contractor 
submits the Mineral Dispatch Permit (MDP) for the quantity executed by the 
Contractor for the requisite quantity of material incorporated in works for which 
MDPB issued. 
 

69 Transport of Contractor‟s Equipment or Temporary Works 
 

 If it is found necessary for the Contractor to move one or more 
loads of heavy constructional plant or equipment materials or pre-constructed 
units or parts of units of work over roads, highways or bridges on which such 
oversized and overweight items are not normally allowed to be moved, the 
Contractor shall obtain prior permission from the concerned authorities. 
Payments for complying with the requirements, if any, for protection of or 
strengthening of the roads, highways or bridges shall be deemed to be included 
in his contract price. 

70 Transport of Materials or Plant 
 The Contractor shall save harmless and indemnify the Employer in 

respect of all claims, proceedings, damages, costs, charges and expenses 
whatsoever arising out of or in relation to any claim made by the concerned 
authorities in respect of damage or injury to roads, highways or bridges. In case 
of failure of the Contractor to settle such claims and in case the Employer is 
held responsible for payment to the authorities, then the Employer shall settle 
the claim and the Employer‘s expenses in this regard, as certified by the 
Engineer, may be deducted by the Employer from any money due or to become 
due to the Contractor and the Engineer shall notify the Contractor accordingly 
with a copy to the Employer. 

71 Labour Laws & Regulations 
The Contractor shall at all times during the continuance of the Contract comply 
fully with all existing Acts, regulations and bye-laws including all statutory 
amendments and re-enactment of State or Central Govt. and other local 
authorities and any other enactments and act that may be passed in future either 
by the State or the Central Govt. or local authority, including Indian Workmen‘s 
Compensation Act, Contract Labour (Regulation And Abolition) Act 1970 and 
Equal Remuneration Act 1976, Employees‘ State Insurance Act, 1948, Factories 
Act, Minimum Wages Act, Provident Fund Regulations. Employees‘ Provident 
Fund Act and schemes made under the same Act, Health and Sanitary 
Arrangements for Workmen, Insurance and other benefits and shall keep the 
Employer indemnified in case any action is commenced for contravention by the 
Contractor. If the Employer is caused to pay or reimburse any amounts as may 
be necessary to cause or observe, or for non-observance of the provisions 
stipulated here- forth on the part of the Contractor, the Engineer shall have the 
right to recover from the Contractor any sum required estimated to be required 
for making good the loss or damage suffered by the Employer. The Contract 
shall maintain the records prescribed under ESI Regulations & EPF scheme and 
make the contribution towards ESI and EPF in respect of persons employed by 
Contractor. The Contractor shall also make available such records for inspection 
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by ESI Inspector and EPF organization during the inspection and furnish copies 
of all such records to the Employer regularly. 

71.1.  Accident Prevention Officer 
The Contractor shall have on his staff on site an officer dealing with all matters 
regarding safety and protection against, accidents of all staff and labour. This 
officer shall be qualified for this work and shall have the authority to issue 
instructions and shall take protective measures to prevent accidents. 

Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any 
unlawful, riotous or disorderly conduct by or amongst his staff and labour and 
for the preservation of peace and protection of Persons and property in the 
neighborhood of the Works from the same. 

 Health and Safety 
Due precautions shall be taken by the Contractor, and at his own cost, to ensure 
the safety of his staff and labour and, in collaboration with and to the 
requirements of the local health authorities, to ensure that medical staff, first aid 
equipment and stores, sick bay and suitable ambulance services are available at 
the camps, housing and on the site at all times throughout the period of the 
Contract and that suitable arrangements are made for the prevention of 
epidemics and for all necessary welfare and hygiene requirements. 

 Supply of Water 
The Contractor shall, so far as is reasonably practicable, having regard to local 
conditions provide on the Site, to the satisfaction of the Engineer‘s 
Representative, an adequate supply of drinking and other water for the use of the 
Contractor‘s staff and work people. 

 Alcoholic Liquor or Drugs 
The Contractor shall not import, sell, give, barter or otherwise dispose of any 
alcoholic liquor, or drugs or permit or suffer any such importation, sale, gift, 
barter disposal by his sub-contract agents or employees. 

 Arms and Ammunition 
The Contractor shall not give, barter or otherwise dispose of to any persons or 
person, any arms or ammunition of any kind or permit or suffer the same as 
aforesaid. 

 Festivals and Religious Customs 
The Contractor shall in all dealings with labour in his employment have due 
regard to all recognised festivals, days of rest and religious or other customs. 

 Epidemics 
In the event of any outbreak of illness of an epidemic nature, the Contractor shall 
comply with and carry out such regulations, orders and requirements as may be 
made by the Government, or the local medical or sanitary authorities for the 
purpose of dealing with and overcoming the same. 

 Employment of Person in the Service of Others 
The Contractor shall not recruit or attempt to recruit his staff and labour from 
amongst persons in the service of the Employer or other agencies engaged for 
any works of the Employer. 

 Housing for Labour 
Save in so far as the Contract otherwise provides, the Contractor shall provide 
and maintain such accommodation and amenities as he may consider necessary 
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for all his staff and labour employed for the purposes of or in connection with 
the Contract, including all fencing water supply (both for drinking and other 
purposes), electricity supply, sanitation, cook houses fire prevention and fire-
fighting equipment, furniture other requirements in connection with such 
accommodation or amenities. On completion of the Contract, unless otherwise 
agreed with the Employer, the temporary camps/housing provided by the 
Contractor, shall be removed and the site reinstated to its original condition, all 
to the approval of the Engineer. The land for construction of labour camps shall 
be allotted only outside the security area to the extent available and such areas 
allotted as per the prevailing lease rent. 

 Fair Wages, Records, Inspection 
The Contractor shall pay the labourers engaged by him on the work not less than a 
fair 

wage which expression shall mean whether for time or piecework the respective 
rates of wages as notified under the provisions of the Minimum Wages Act from 
time to time. 
The Contractor shall maintain records of Wages and other remuneration paid to 
his employee in such form as may be convenient and to the requirements of the 
Employer/Engineer and the Labour Enforcement Officer (Central), Ministry of 
Labour, Govt. of India, or such other authorized person appointed by the Central 
Govt. The Contractor shall allow inspection of the aforesaid Wage Records and 
Wage Slips to the Engineer and to any of his workers or to his agent at a 
convenient time and place after due notice is received, or to any other person 
authorized by him on his behalf. 

 Reporting of Accidents 
The Contractor shall report to the Engineer details of any accident as soon as 
possible after its occurrence. In the case of any fatality or serious accident, the 
Contractor shall, in addition, notify the local police authorities immediately by 
the available means. 

 Observance by Sub-Contractors 
The Contractor shall be responsible for observance by his sub-Contractors of the 
foregoing provisions. 

 Port Entry Permission 
The Contractor shall submit prior application for Port entry passes to the 
concerned Port authority for his labours and the staffs engaged in the works. 
The Contractor shall retain the original passes obtained by them in respect of 
their labour and staff engaged in the Works and produce the same to the 
Engineer as and when called for. It should not be either destroyed or allowed to 
be taken by the labour/staff after its use. 

 Site - Protected Area 
The Site of Work is a protected area. Entry to the Port premises is regulated by 
entry passes. These passes will be issued by the Central Industrial Security Force 
or any other authority authorized by the Employer. The Contractor should 
furnish a list of person for whom the passes are to be issued to the Engineer and 
arrange to obtain the passes from the appropriate authority, based on the 
recommendation of the Engineer and abide by the Rules of the Cochin Port 
Authority with regard to entry etc. For the entry of trucks and other vehicles 
also, the Contractor should obtain necessary permits at his own cost . The 
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Contractor shall retain the original passes obtained by them in respect of their 
labour and staffs engaged in the Works and produce the same to the Engineer as 
and when called for. It should not be either destroyed or allowed to be taken by 
the labour/staff after its use. 
 

72 Life Saving Appliances And First Aid 
 The Contractor shall provide and maintain upon the Works sufficient 

proper and efficient life saving appliances and first aid equipment to the 
approval of the Engineer. The appliances and equipment shall be 
available for use at all times. 

73 Action in case Work not done as per Specifications 
All works under or in course of execution or executed in pursuance of the 
contract shall at all times be open and accessible to the inspection and 
supervision of the Engineer or his authorised subordinates in charge of the work 
and all the superior officers, officer of the Quality Control Organisation of the 
Department, Vigilance Commissions, and the Contractor shall, at all times, 
during the usual working hours and at all other times at which reasonable notice 
of the visit of such officers has been given to the Contractor, either himself be 
present to receive orders and instructions or have a responsible agent duly 
accredited in writing, present for that purpose. Orders given to the Contractor's 
agent shall be considered to have the same force as if they had been given to the 
Contractor himself. 

If it shall appear to the Engineer or his nominee or his authorised subordinates 
in charge of the work or to the Chief Vigilance Commissioner or his 
subordinate officers, that any work has been executed with unsound, imperfect, 
or unskillful workmanship, or with materials or articles provided by him for the 
execution of the work which are unsound or of a quality inferior to that 
contracted or otherwise not in accordance with the contract the Contractor shall, 
on demand in writing which shall be made within twelve months of the 
completion of the work from the Engineer or his nominee specifying the work, 
materials or articles complained of notwithstanding that the same may have 
been passed, certified and paid for forthwith rectify, or remove and reconstruct 
the work so specified in whole or in part, as the case may require or as the case 
may be, remove the materials or articles so specified and provide other proper 
and suitable materials or articles at his own charge and cost. In the event of the 
failing to do so within a period specified by the Engineer or his nominee in his 
demand aforesaid, then the Contractor shall be liable to pay compensation at the 
same rate as under Clause 49 of the contract (for non-completion of the work in 
time) for this default. 
In such case the Engineer or his nominee may not accept the item of work at the 
rates applicable under the contract but may accept such items at reduced rates as 
the competent authority may consider reasonable during the preparation of on 
account bills or final bill if the item is so acceptable without detriment to the 
safety and utility of the item and the structure or he may reject the work outright 
without any payment and/or get it and other connected and incidental items 
rectified, or removed and re-executed at the risk and cost of the Contractor. 
Decision of the Engineer or his nominee to be conveyed in writing in respect of 
the same will be final and binding on the Contractor. 
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74 Action where no Specifications are specified 
 

In the case of any class of work for which there are no such specifications as 
referred to in Clause 16, such work shall be carried out in accordance with the 
Bureau of Indian Standards Specifications. In case there is no such specification 
in Bureau of Indian Standards, the work shall be carried out as per 
manufacturer‘s specifications. In case there are no such specifications as 
required above, the work shall be carried out in all respects in accordance with 
the instructions and requirements of the Engineer or his nominee. 

75 Bribes 
  
 If the Contractor, or any of his Sub Contractors, agents or servants 

gives or offers to give to any person any bribe, gift, gratification or commission 
as an inducement or reward for doing or forbearing to do any action in relation 
to the Contract or any other contract with the Employer, or for showing or 
forbearing to show favour or disfavor to any person in relation to the Contract 
or to any other contract with the Employer, then the Employer may enter upon 
the Site and the works and terminate the employment of the Contractor and the 
provisions of Clause 59 hereof shall apply as if such entry and termination had 
been made pursuant to that Clause. 
(i) The bidders shall give an undertaking that they have not made any payment 

or illegal gratification to any person/authority connected with the bid process 
so as to influence the bid process and have not committed any offence under 
the Prevention of Corruption Act in connection with the bid. 

(ii) The bidders shall disclose any payments made or proposed to be made to any 
intermediaries (agents etc) in connection with the bid. 

76 Details to be Confidential 
 

 The Contractor shall treat the details of the contract as private and confidential, 
save insofar as may be necessary for the purposes thereof, and shall not publish 
or disclose the same or any particulars thereof in any trade or technical paper of 
elsewhere without the previous consent in writing of the Employer. If any 
dispute arises as to the necessity of any publication or disclosure for the purpose 
of the Contract the same shall be referred to the decision of the Employer whose 
award shall be final. 

  
77 Contractor‟s Temporary works, office etc 

 The Contractor shall submit to the Engineer for his approval not less than 15 
days before commencement of erection of any part of Temporary Works, 
drawings and detailed proposals for the method of construction of Temporary 
works such as office, store, false work and temporary platforms, pre-casting 
yard, workshop, etc. which he intends to construct for the execution of the 
contract and no such work shall be constructed before obtaining the written 
approval of Engineer or his nominee. These temporary works, office, store etc. 
shall be erected at or near the work area subject to approval of the Employer and 
the land space for the same will be allotted free of ground rent to the extent 
available. The Contractor shall obtain permission for any Temporary Works and 
would ensure that during execution of works the statutory requirements of the 
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concerned authorities such as Cochin Port Authority, Police, Customs, etc. 
would be complied with. 

 Submission of Reports, Returns etc 
All reports, statements, returns, drawings, diagrams etc. which the Contractor is 
required to submit to the Engineer during the progress of the Works, shall be 
furnished in triplicate without any additional cost. 
 

78 Water Supply 
 Water required for the construction works including curing work shall 

be arranged by the Contractor on his own at his cost. 
  

79 Power Supply 
 The Electricity connection for lighting, welding and other mechanical works to 

the extent available will be made available by the Employer within the Port 
area. Drawing of power lines/cables etc from the available source of supply of 
power to the actual work site, providing switches and making connections etc. 
shall be arranged by the Contractor at his cost. The temporary lines and 
connections by the Contractor shall be approved by the Engineer's 
representative before availing power. The Contractor shall provide Energy 
Meter to read consumption in units. 

 The Contractor shall indicate his requirement of power to the Engineer within 15 
days from the date of the letter of acceptance of the tender. The Contractor shall 
pay to the Employer, the power charges as per the prevailing Tariff schedule of 
Cochin Port Authority in force during the work of the Contractor. The 
Contractor shall also pay the connection and disconnection charges as 
applicable. 

 The Contractor shall submit a complete drawing of the power points, wiring, 
diagram indicating all electrical loads, earthing etc. in complete shape along 
with the completion report. The Energy Meter provided is calibrated by Kerala 
State Electrical Inspectorate 

  
/TMR division, KSEB and such a Certificate to be produced. For non supply of 
power at any stage port will not be responsible and the Contractor shall not have 
any claim whatever for loss or damage. 

 If there is any disruption in the power supply due to supply 
failure/restrictions imposed by the Kerala State Electricity Board, the 
department shall not be held responsible and the Contractor has to make suitable 
alternative arrangements like generator, welding set etc. at their cost. 

  
80 Taxes and Duties 
 The Contractor shall pay Sales Tax, Excise Duty and other levies as 

applicable from time to time in respect of all materials, equipment and other 
items purchased for the work. 

 Sales / Turnover Tax on Works Contract 
Deduction of Sales/Turnover tax on works Contract shall be made by the 
Employer from each certificate of payment to the Contractor at the rate 
applicable for such Contractors, as TDS or such other rates as may be specified 
by the State Government from time to time. TDS certificates will be issued to 
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the Contractor which he may produce before the Tax Authority for adjustment 
against his tax liability as per assessment. 

 Income Tax 
 

The Contractor and his staff shall be responsible for payment of all personal 
income taxes to the concerned authorities as per the law in force from time to 
time. Deduction of Income Tax shall be made by the Employer from each 
certificate of payment to the Contractor at the rate of 2% plus surcharge or such 
other rates as may be specified by the Central Government from time to time, on 
the gross amount of the Contractor‘s bill for payment. 

81 Noise and Disturbance 
 

 All works shall be carried out without unreasonable noise and 
disturbance. The Contractor shall indemnify the Employer from and 
against any liability for damages on account of noise or other 
disturbance created while or in carrying out the work and from and 
against all claims demands proceedings damages costs charges and 
expenses whatsoever in regard or in relation to such liability. 

82 Safety Code 
 

 Necessary Indian Dock Safety regulations for the safety purpose shall 
be adhered to by the Contractor and he will be held responsible for any 
violations of the same. The set of such conditions (regulation) is 
available with Cochin Port Authority and the Contractor is required to 
go through it before tendering. 

 Besides the above, the Contractor shall also scrupulously adhere to and 
observe the following safety codes: 

(i) The Contractor has to provide sufficient barricades to site of work so that 
traffic plying nearby should not damage the recently concreted work. In 
case of any damage on account of above, the entire responsibility will 
remain with Contractor and nothing extra will be paid on this account. 

(ii) Suitable and strong scaffolds should be provided for the workmen for all 
work that cannot be safely done from ground. 

(iii) No portable single ladder shall be over 8 meters in length. The width 
between the side rails shall not be less than 30 cm (clear) and the distance 
between the two adjacent rungs shall not be more than 30 cm. 

(iv) Hoisting machines and tackles used in the works including their 
attachments, anchorage and supports shall be in perfect condition as per 
stipulations of the relevant Rules. The ropes used an hoisting or lowering 
materials or as means or suspension shall be of durable quality and adequate 
strength and free from defects. 

(v) The excavated material shall no be placed within 1.5 meters of the edge of 
the trench or half of the depth of the trench, whichever is more. All 
trenches and excavation shall be provided with necessary fencing to 
lighting. Every opening in the floor of a building or in a working platform 
be provided with suitable fence to prevent the fall of persons or materials. 
No floor, roof or other parts of the structure shall be so overloaded with 
debris or materials as to render it unsafe. 

(vi) Workers employed on mixing and handling materials such cement, cement 
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mortars concrete, lime mortar and asphalt shall be provided with protective 
footwear and rubber hand gloves and thin cloth for covering face and head. 

(vii)                                                                                                                                                                                                                                                           
Those engaged in welding work shall be provided with welder protective 
eye shield and glove. 

(viii) All safety rules shall be strictly followed while working on live electrical 
systems or installations as stipulated in the relevant Rules. 

83 Port Authority Rules 
 

 The Contractor shall observe the Conservancy Rules relating to the 
harbour and shall always take such necessary additional steps to keep 
the harbour waters free of noxious or unhygienic matters coming from 
his works as are required by the Employer. Under no circumstances 
shall inflammable materials be allowed to spill into the harbour waters. 

 The Contractor shall always observe and comply with the working rules 
and regulations of the Port Authority in force or as issued from time to 
time. 

 The Contractor's plants, equipments, floating crafts, dredgers, materials 
etc. which are brought to site for facilitating the proper execution of the 
contract work within the port area are not liable to port dues and 
charges like wharfage, berth hire and other charges during the period of 
contract and until expiry of defect liability period. 

84 Execution of work 
 

 The Contractor shall be required to execute the work in such a way so 
as not to cause any damage, hindrance or interference with port 
activities going on in the area or nearby. He should not also deposit the 
materials at such places which may cause inconvenience to the public 
and the work going on in the nearby area. The Contractor shall have to 
make good all damages done by him to the structures nearby while 
executing the work and no extra payment shall be made to him on that 
account. 

 All the materials required to be used in the work shall have to be got 
approved from the Engineer-in-Charge before stacking at the site of 
work. 

 Barricading, including proper lighting arrangement in the night at the 
required places shall have to be provided by the Contractor at his own 
cost, including necessary arrangements for proper movement of traffic 
by carefully maintained approaches and road diversions with suitable 
sign boards for indications of road signs etc. as directed by the 
Engineer-in-Charge. 

85 Drawings & Designs 
 

(a) General details of the works are shown on the drawings accompanying the 
tender document. The Engineer will supply to the Contractor from time to 
time during the progress of the works such further working drawings as 
will be necessary in his opinion for the proper and adequate execution 
and maintenance of the Works in accordance with the Engineer‘s designs 
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and/or any modification thereof as decided by the Engineer and the 
Contractor shall carry out the work in accordance with the said working 
drawings. Two sets of such working drawings will be issued. If the 
Contractor requires more sets he will have to make his own arrangement at 
his cost. Residual Design, Detailing & Engineering: - Generally, 
detailed design and engineering of the work shall be provided by the 
Engineer. During execution of the work the residual design, detailing and 
engineering, if needed, is to be carried out by the Contractor at no extra 
cost to the Employer. Such design, detailing & engineering shall be 
got approved by the Contractor from the Engineer. For equipments/ 
Installations detailed drawings need to be produced by the Contractor at no 
extra cost to the Employer. Such detailing & engineering shall be got 
approved by the Contractor from the Engineer. 

 

(b) In the event of the Contractor proposing any alteration/ modification to the 
Engineer‘s design, detail, method of construction, he shall at his own 
expenses prepare and submit for approval of the Engineer copies in 
duplicate (in the firstinstance) of detailed working drawings which may be 
required for such alteration/ modification and at the same time call the 
attention of the Engineer to any alternative detail or modification of the 
contract drawings which the Contractor may wish to make at least 30 days 
prior to the commencement of the work or part of the work to which such 
drawings relate. The Contractor shall at the same time, if so required by the 
Engineer, furnish calculation sheets in duplicate relating to the strength and 
anticipated deflections in respect of such altered/ modified works. The 
Engineer will, after any such alteration which he may approve, record on the 
copies as amended his approval and will return one copy of the drawings and 
calculation sheets to the Contractor, who shall carryout the work in 
accordance therewith. The Contractor shall forward to the Engineer three 
additional copies of the working drawings and calculation sheets as approved 
in additions to these working drawings and calculation sheets as approved. In 
addition to these, working drawings are also to be submitted (the same 
procedure as in the case of the Contractor) in respect of any work proposed 
to be executed by sub-Contractors. The approval of the Engineer of all or any 
of the calculation sheets, drawings shall not relieve the Contractor of 
responsibility in connection with the execution of the altered/ modified or 
Sub Contractor‘s work. 

 
(c) Three complete sets of tracing film of all drawings showing every and all 

works 'As Made' under the Contract shall be made by the Contractor at his 
own expense and delivered to the Engineer within one month of the 
completion of the various sections of the work or at such times as 
directed by the Engineer. All departure 
/alteration /modifications from the Contract Drawings and supplementary 
working drawings issued by the Engineer also shall be incorporated in the 
"As Built" drawings. The drawings shall be fully dimensioned, of an 
approved size and as approved by the Engineer. 
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86 Monsoon Period 
 

 Normally Monsoon period will be reckoned from 1st June to 30th 
September. 

87 Reports 
The following reports shall be submitted for review as an input to the 
Management meeting to be held as per Clause No 31 of Conditions of Contract 

 Daily reports 
 

The Contractor shall submit daily report indicating daily activities, weather 
condition, actual manpower, equipment and the materials arriving on site. 

 Monthly Reports 
 

Monthly progress reports shall be prepared by the Contractor and submitted to 
the Engineer in triplicate. The first report shall cover the period up to the end of 
the first calendar month following the Commencement Date. Reports shall be 
submitted monthly thereafter, each within 7days after the last day of the period 
to which it relates. Reporting shall continue until the Contractor has completed 
all work, which is known to be outstanding at the completion date, stated in the 
Taking-Over Certificate for the Works. 
 
Each report shall include: 
a) Charts and detailed descriptions of progress, including each stage of design 

(if any), Contractor‘s Documents, procurement, manufacture, delivery to Site, 
construction, erection and testing; and including these stages for work by 
each Sub-Contractor, 

b) Photographs in hardcopy & digital copy and videography in two sets showing 
the various stages of progress on the Site monthly; 

c) For the supply of manufactured items, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected dates 
of: 

(i) Commencement of manufacture, 
(ii) Contractor‘s/ Engineer‘s inspections, 
(iii) Tests, 
(iv) Shipment and arrival at the Site; 

d) Copies of quality assurance documents, test results and certificates of Materials; 
e) Safety statistics, including details of any hazardous incidents and activities 

relating to environmental aspects and public relations; and 
f) Comparisons of actual and planned progress, with details of any events or 

circumstances which may jeopardise the completion In accordance with the 
Contract, and the measures being (or to be) adopted to overcome delays. 

 
88 Completion Documents 

 
 To treat that the work has been completed and issue a final payment 

certificate, the following documents will be deemed to form the 
completion documents: 
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i) The Technical documents according to which the work was carried out. 
ii) The set of construction drawings showing therein the modifications and 

corrections made during the course of execution signed by the Engineer. 
iii) Certificates of final levels and dimensions as set out for various works. 
iv) Certificates of tests performed for various works. 
v) As Built‖ Drawings. 
 
 

89 Changes in firm's Constitution to be intimated 
The Contractor shall intimate the Engineer in writing of any change made in 
the constitution of the firm 
 

90 Indemnities 
 

The Contractor shall indemnify and hold harmless the Employer, the Employer's 
Personnel, and their respective agents, against and from all claims, damages, 
losses and expenses (including legal fees and expenses) in respect of: 
(a) Bodily injury, sickness, disease or death, of any person whatsoever 

arising out of or in the course of or by reason of the Contractor's design 
(if any), the execution and completion of the Works and the remedying 
of any defects, unless attributable to any negligence, willful act or 
breach of the Contract by the Employer, the Employer's Personnel, or 
any of their respective agents, and 

(b) Damage to or loss of any property, real or personal (other than the 
Works), to the extent that such damage or loss: 

(i) Arises out of or in the course of or by reason of the Contractor's design (if any), 
the execution and completion of the Works and the remedying of any defects, 
and 

(ii) Is attributable to any negligence, willful act or breach of the Contract by the 
Contractor, the Contractor's Personnel, their respective agents, or anyone 
directly or indirectly employed by any of them. 

 
G. Salient Features Of Some Major Laws Applicable To Establishments 

Engaged In Construction Work. 
 

(a) Workmen Compensation Act 1923:- The Act provides for compensation in 
case of injury by accident arising out of and during the course of 
employment. 

(b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the 
Act on satisfaction of certain conditions on separation if an employee has 
completed 5 years service or more on death at the rate of 15 days wages for 
every completed year of service. The Act is applicable to all establishments 
employing 10 or more employees. 

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for 
monthly contributions by the Employer plus workers @ 12% / 8.33%. The 
benefits payable under the Act are: 

(i) Pension or family pension on retirement or death, as the case may be. 
(ii) Deposit linked insurance on the death in harness of the worker. 
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(iii) Payment of P.F accumulation on retirement/death etc. 
 

The employees employed by the Contractor for the work of Port Authority have 
to be enrolled under the relevant scheme of the EPF & MP Act 1952. The 
Contractor shall produce documents pertaining to the same for verification to the 
Engineer/ his nominee. Further the Contractor has to pay the necessary monthly 
contributions to the said scheme in respect of the employees employed by him 
for the work of CoPT and shall produce necessary document to show that the 
monthly contribution in respect of these employees due to the said scheme are 
paid. 
 
In case the contractor has not paid the EPF contribution same will be recovered 
in the running bill and paid to the EPF Organization. Any delay in payment of 
contribution payable under the Act may be recovered as an arrear of Land 
Revenue 
 
(d) Maternity Benefit Act 1951:-The Act provides for leave and some other 

benefits to workmen/ employees in case of confinement or miscarriage etc. 
(e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour 
and in case the Contractor fails to provide, the same are required to be 
provided, by the Principal Employer by Law. The Principal Employer is 
required to- take Certificate of Registration and the Contractor is required to 
take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ 20 or 
more contract labor. 

(f) Minimum Wages Act 1948: The Employer is supposed to pay not less than 
the Minimum Wages fixed by appropriate Government as per provisions of 
the Act if the employment is a scheduled employment Construction of 
Buildings, Roads, Runways are scheduled employment. 

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are 
to be paid when it will be paid and what deductions can be made from the 
wages of the workers. 

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal 
wages for work of equal nature to Male and Female workers and for not 
making discrimination against Female employees in the matters of transfers, 
training and promotions etc. 

(i) Payment of Bonus Act 1965: The Act is applicable to all establishments 
employing 20 or more employees. The Act provides for payments of annual 
bonus subject to a minimum of As per the provision of the Act and 
amendment issued from time to time. The Act does not apply to certain 
establishments. The newly set-up establishments are exempted for five years 
in certain circumstances. Some of the State Governments have reduced the 
employment size from 20 to 10 for the purpose of applicability of this Act. 

(j) Inter-State Migrant workmen‘s (Regulation of Employment & Conditions of 
Service) Act 1979:The Act is applicable to an establishment which employs 
5 or more inter-state migrant workmen through an intermediary (who has 
recruited workmen in one state for employment in the establishment situated 
in another state). The Inter-State migrant workmen, in establishment to 
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which this Act becomes applicable, are required to be provided certain 
facilities such as housing, medical aid, travelling expenses from home upon 
the establishment and back, 

(k) The Building and Other Construction workers (Regulation of Employment 
and Conditions of Service) Act 1996 and the Cess Act of 1996:-All the 
establishments who carry on any building or other construction work and 
employs 10 or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the 
cost of construction as may be modified by the Government. The Employer 
of the establishment is required to provide safety measures at the Building or 
Construction work and other welfare measures, such as Canteens, First-Aid 
facilities. Ambulance, Housing accommodations for workers near the work 
place etc. The Employer to whom the Act applies has to obtain a registration 
certificate from the Registering Officer appointed by the Government. 

 
(l) ESI Act, 1948:- 
 

(i).  As per the Govt. Notification dt. 20.7.09, Cochin Port Authority has 
registered under the ESI Act with ESI Corporation and provision of ESI 
Act, 1948 are applicable to contract/casual employees drawing 
wages/Salary upto Rs.15,000/- per month and working in Cochin Port 
Authority . Workers covered under ESI Act, are entitled for full medical 
care for self and family. Besides, cash benefit in the event of sickness, 
maternity and employment injury. Accordingly, the contractual/casual 
employees drawing wages upto Rs. 15,000/-per month employed either 
directly by Port Authority or through contractor are covered under ESI 
Act, 1948. It is obligatory on the part of the employer to calculate and 
remit ESI contribution comprising of employers‘ share of 4.75% plus 
employees‘ share of 1.75% which is payable on or before 21st of the 
following month, to which the salary relates. 

 
(ii). In case the Contractor employs more than 20 employees, they should 

register their name with ESI scheme as per ESI Act, 1948 and obtain ESI 
Code. Both Employers share of 4.75% and Employees contribution of 
1.75 % (recovered from employees), totally 6.5% to be paid as 
contribution to ESI in their Code on or before 21st of following month to 
which the salary relates and acknowledgment for the same shall be 
submitted to the Port while claiming the bill. The bill without the 
acknowledgement of ESI contribution will not be entertained. In case the 
contractor has not paid the ESI contribution same will be recovered in the 
running bill and paid to the ESI Corporation in contractor‘s code. Any 
delay in payment of contribution payable under the Act may be recovered 
as an arrear of Land Revenue. 

 
 
(iii). In case the contractor employs less than 20 employees, the list of 

employees‘ name, their father‘s name, identification proof, one passport 
photo shall be submitted to the Port Authority. The contribution of ESI 
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amount, both Employers share of 4.75% and Employees of 1.75% 
(recovered from Employees salary), totally 6.5% shall be paid by the 
contractor in the Cochin Port Authority Code on or before 21st of the 
following month to which the salary relates or otherwise payment to the 
contractor will be withheld. If the contractor fails to comply with the 
above instruction, then the Principal Employer (Cochin Port Authority) 
will make payment to the ESI Corporation. Such amount will be 
deducted from any amount due to the contractor. Any delay in payment 
of contribution payable under the Act may be recovered as an arrear of 
Land Revenue. 

(iv). As per the above Government Notification 
i) All intending tenderer at the time of tender shall disclose all 

necessary documents as to whether they are covered under ESI 
Act or not. 

ii) in case they are covered under ESI Act, they have to furnish the 
details of registration. 
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COCHIN PORT AUTHORITY 
 
 

SECTION –III 
 

SPECIAL CONDITIONS OF CONTRACT 
 

SL. 
NO. 

CLAUSE/ 
SECTIONS 

DESCRIPTION 
PAGE 

NO. 

1 1 General 83 

2 2 Rates for Various Items 83 

3 3 Liquidated Damages 84 

4 4 Care of Works 84 

5 5 Procurement of materials 84 

6 6 Completion Period 84 

7 7 Officer in-charge 84 

8 8 Tests and Inspection 85 

9 9 Scraps 85 

10 10 Modifications to General Conditions of Contract (GCC  85 

 

1. General:  
1.1 Special Conditions shall be read in conjunction with the General Conditions of 

Contract, Scope of Work, Specifications, Drawings and any other document forming 
part of this Contract wherever the context so requires. 

1.2  Notwithstanding the sub-division of the documents into these separate section and 
volume every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the Contract so far 
as it may be practicable to do so. 

1.3 Where any portion of the General Conditions of Contract (GCC) is repugnant to or at  
variance with any provision of the Special Conditions, the provisions of the Special 
Conditions shall be deemed to over-ride the provisions of the General Conditions of 
Contract and shall to the extent of such repugnancy of variations, prevail.  

1.4 The parties shall be governed by the laws of India and exclusive jurisdiction of the 
courts at Ernakulam. 

2. Rates for Various Items: 
2.1 The rates/ lumpsum amount as applicable shall except in so far as the contract 

otherwise provides, cover all obligations of the Contractor under this contract and all 
matters and things necessary for the proper completion and maintenance of the 
Works. The rates / lumpsum amount quoted for each item shall be all inclusive value 
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of the finished Work as per Scope of Work, drawings and specifications and shall 
cover the cost of all temporary Works, appliances, materials, both for the Works and 
temporary Works, labour and all other matter in connection with each item quoted for.  

2.2 The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the Works and of the rates and prices 
stated in the Schedule of Quantities. 

3. Liquidated Damages 

For levying LD as clause 49 of GCC, the Employer is not required to have documentary 
evidence to quantify or prove the losses suffered by the Employer due to delay in completion 
of Work by the Contractor, as per contract /Agreement conditions.  

4. Care of Works 

From the commencement to the completion of the Work the Contractor shall take full 
responsibility for the care of the Work and his employees in connection with the Work 
thereof and in case any damage, loss or injury shall happen to the Works or any part 
thereof or to any temporary Work from any cause whatsoever (save and except the 
excepted risks as defined in clause 12.2 of General Conditions of Contract) ), the 
contractor  shall at his own cost repair and make good the same so that the Work shall 
be completed in good order and in conformity in every respect with requirement of the 
contract. In the event of any such damage, loss or injury happening from any of the 
excepted risks, the Contractor shall if and to the extent required by the Engineer-in-
Charge, make good the same as aforesaid and it will not be to the account of the 
CoPA Board.   

5. Procurement of materials: -  
5.1. The Contractor must make his own arrangements for timely procurement of all 

materials/spares etc. of specified or approved quality required by him for the efficient 
and regular execution of the works comprised in this Contract from manufacturers and 
suppliers concerned. Delay in supply of any of these materials etc. will not be taken as 
an excuse for not completing the contract within the stipulated period.  

6. Completion Period: - 
6.1. Work completion period for each grab will be 2 months (maximum) from the date of 

handing over of grab to the contractor. However, the contractor shall make all efforts 
to complete the work in minimum time. On justifiable circumstance, additional time 
for completion of the work will be granted by EIC up on request of the contractor. 

6.2. The contractor should give a Guarantee of Three months for each repaired grab 
from the date of fitting the grab in the vessel for operation after repairs, for 
workmanship /materials used for repairs. 

7. ENGINEER IN-CHARGE:  

The works shall be carried out as per instruction of the Engineer in-charge or his 
representatives of the Contract as nominated by the Employer. All Work Completion 
Certificates will be signed by the MES or his representative. Name of Engineer in-charge 
will be indicated in the Employer’s Letter of Acceptance. 
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8. TESTS & INSPECTIONS: 

1. Right to Inspect: The Deputy Conservator or his representatives shall have the right to 
inspect the work being carried out under this contract and to test the goods or services 
to ascertain their conformity to the specifications.   

2.  Right to Reject:  If any inspected or tested goods and/or services fail to conform to 
the specifications, the Deputy Conservator or his representative may reject them, and 
the Contractor shall either replace them or make all necessary alterations to meet the 
requirements of the specifications, without any additional cost to CoPA. 

3. Right to Reject at Site:   The Deputy Conservator’s right to inspect, test, and where 
necessary, reject the goods and/or services after arrival at the site of installation, shall 
in no way be limited or waived by reason of the goods or services having been 
previously inspected, tested and passed by the Deputy Conservator or his 
representative prior to the dispatch of goods from elsewhere.  

 
9. Scraps: All the metal/pipe scraps, any old machineries, damaged spares, other unusable 

scraps etc, which are not required by CoPA are to be cleared, handled and disposed by 
the contractor at his own cost, considered which are contractors asset. While quoting the 
rates, the cost of such scraps also may considered. 

10. Modifications to General Conditions of Contract (GCC) 

The following clauses of GCC shall be replaced and modified as below. 

10.1. Definitions: The following Definitions are modified as given below: 

The Completion Date is the date of completion of the Works as certified by the 
Engineer or his nominee in accordance with Sub Clause 56.1  

 
“Yard/Site” means the repair yard (owned or leased) of the bidder in or through which the 
works are to be executed or carried out and any places used for the purpose of the contract. 
Works/Repairs means repairs and all other related services associated with the repair of 
Grabs 
The "Drawings" shall mean the drawings, issued with the specification.  
“Engineer/Engineer-in-charge” :  means an Officer of  Cochin Port Authority as nominated 
by the Employer, to be in-charge of the works of this tender. 
"Specifications" means the specification referred to in the tender documents if any and any 
modifications thereof or additions thereto or amendments thereto as may be from time to time 
be furnished or approved in writing by the Employer. 
“Deputy Conservator” shall mean the Deputy Conservator of Cochin Port Authority and 
includes any officer who is authorized on his behalf for the purpose of this contract.  
“Tender” means the offer of the contractor along with all other relevant documents as 
referred to in the contract. 
“MES” means Marine Engineering Superintendent, CoPA 
10.2. Clause 13 INSURANCE is deleted. 
10.3. Clause 14 ‘Site Investigation Reports’ is deleted. 
10.4. Clause  18  Approval by the Engineer or his nominee  is deleted 
10.5. Clause 20 ‘Discoveries’ is deleted. 
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10.6. Clause 21, Possession of the Site is substituted by ‘Take over of each Grab by 
Contractor for repairs’. 

(i) The Contractor shall take over each Grab for repairs from CoPA after giving 
proper receipt duly signed by the authorised representative of the contractor. 

 
11. Clause 25 Settlement of Disputes and Arbitration is modified as follows: 
 
11.1 Except where otherwise provided in the contract all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions here-in before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings, specifications, estimates, instructions, orders 
or these conditions or otherwise concerning the works or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter:- 

11.2. If the Contractor considers any work demanded of him to be outside the requirements of 
the contract, or disputes any drawings, record or decision given in writing by the 
Engineer-in-charge on any matter in connection with or arising out of the contract or 
carrying out of the work, to be unacceptable, he shall promptly within 15 days request 
the Engineer in writing for written instruction or decision. Thereupon, the Engineer 
shall give his written instructions or decision within a period of one month from the 
receipt of the Contractor's letter. If the Engineer fails to give his instructions or 
decision in writing within the aforesaid period or if the Contractor is dissatisfied with 
the instructions or decision of the Engineer, the Contractor may, within 15 days of the 
receipt of Engineer's decision, appeal to the Chairman, CoPA who shall afford an 
opportunity to the Contractor to be heard, if the latter so desires, and to offer evidence 
in support of his appeal. The Chairman shall give his decision within 30 days of 
receipt of Contractor's appeal.  
Clause 26 Computerised Measurement Book is deleted. 

12. Part B. TIME CONTROL, Clause 27. Program, & Clause 28 Revised program are 
deleted.” 

12.1. Clause 31- Management meetings is deleted. 
13. C. QUALITY CONTROL 

The following sub-clause is added as “34.2” under Clause 34, Identify Defects: 
All the equipment, components, accessories etc. used if any for repairs shall be brand new 
and readily available in open market.  All items offered shall be as per approved quality The 
Contractor shall execute in the best and most workmen like manner all works according to 
the true intent and meaning of the specifications of the contract and complete the same to the 
entire satisfaction of the CoPA. 
D. COST CONTROL 
Clause 38- Changes in quantities is deleted 
Clause 40- Payments for variations is deleted 
Clause 41-  Cash flow forecast  is deleted 
Clause 42- Payments certificates is deleted 
14. Clause 43 Payments is modified as follows:- 
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14.1.  The contractor shall raise GST invoice of each Grab against individual work order 
issued, upon satisfactory completion of work and delivery of Grab at CoPA premises. 
100% of total cost of repair of each Grab as per the invoice, duly certified by MES or 
his representatives, will be paid.  While effecting payment, applicable LD if any will 
be deducted from each invoice as per the contract condition. Income tax and GST 
TDS at the prevailing rate will be deducted from each bill. In order to release 
payments, the contractor has to execute the Agreement and   furnish Performance 
Security as per the contractual requirements.  

15.      43.2 General:- 

(i) GST will be paid extra as applicable. 

(ii) Income Tax Deduction: Deduction of Income Tax shall be made from any 
amount payable to the Contractor as per the relevant provisions of the Income Tax 
Act. 

(iii) TDS under GST Law: As per GST Notification No. 50/2018 dated 13.09.2018, 
TDS @ 2% will be deducted from any amount payable to the Contractor, where 
the total value of contract is more than Rs. 2.5 lakhs. 

(iv) Any penal interest, penalty or fine payable / paid by the contractor to the Tax 
Authorities on the Taxes and Duties shall not be paid / reimbursed by the CoPA 
under any circumstances. 

(v) All payments to the Contractors will be released through RTGS / e-payments. The 
contractor is therefore required to furnish the relevant bank information for the 
same along with their invoices. 

 
(vi) All payments to the Contractor under the contract shall unless otherwise stated 

elsewhere be made to the Contractor in Indian currency through e- payments 
through designated Bank. 

(vii) Cochin Port Authoritie’s Lien:  Cochin Port Authority shall have lien on all or any 
moneys that may become due and payable to the contractor under these presents 
or in respect of any debt or sums that may become due and payable by Cochin 
Port  to the contractor either alone or jointly with another or others and either 
under this or under any other contact or transaction of any nature whatsoever 
between the Cochin Port  and the Contactor. 

15.1. Clause 44 : Compensation Events  is deleted:- 
15.2. Clause 45- Rate for items to be inclusive of taxes is modified as follows: The rate 

quoted by the contractor shall be inclusive of labour, materials and consumables 
required for repairs of the grab and all charges what so ever excluding GST. 

15.3. Clause 47 : Price adjustment is deleted:- 
15.4. Clause 48 : Retention  is deleted:- 
16. Clause 49 Liquidated Damages:- 
16.1. Sub clause 49A and 49A(1) are modified as follows:-  

49A: The completion period fixed for each Grabs shall be Two Months from the date of 
taking over the Grab From CoPA by the contractor. All the line items of works as per the 
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work order issued for each Grabs shall be completed within a period Two Months from the 
date of taking over the Grab from CoPA by the contractor, failing which LD shall be levied. 
In case of delay in completion of works of a particular Grab, as per work order issued, 
Liquidated Damages (LD) shall be levied at the rate of Half percentage of the contract price 
per week of delay, subject to a maximum of 10 % of the contract price. For the purpose of 
calculating LD for a particular Grab, the contract price shall be the total cost of repair of the 
particular Grab as per the invoice raised by the contractor based on the actual quantum of 
work done duly certified by MES or his representatives. While releasing payment for each 
Grab, the applicable LD will be deducted. 
49A(1): The Employer, if satisfied , that the works can be completed by the contractor within 
a reasonable time after the specified time for completion, may allow further extension of time 
at its discretion with or without levy of LD. In the event of extension granted being with LD, 
the employer will be entitled without prejudice to any other right or remedy available in that 
behalf, to recover from the contractor as agreed damages equivalent to half percent of the 
contract value of the works for each week or part of the week subject to a maximum of 10 % 
of the contract price as stated in sub clause 49A above. 
 

17. Sub Clause 49B Reduction of LD is deleted  
18. Clause 50 Nominated sub-contractors is deleted 
19. Clause 51 Advance payment is deleted 
20. Clause 52- Securities: 
21. Sub Clause 52.1 is deleted 
22. Clause 52.2 of GCC related to the security deposit stands modified to the extend detailed 

below: 

 (i). In all cases, the performance grantee retained till end of defect liability period shall be 
10% of the total estimated contract value excluding GST for the repairs of anticipated 24 
nos Grabs as per the rates quoted by the successful bidder and as indicated in the 
LAO/Work order. The security deposit will be retained as security for the due and proper 
fulfilment of the contract and will not carry any interest. Such deposit shall be forfeited on 
failure to perform or non-full filament by the contractor of the terms and conditions of the 
contract. 

  Clause 53- Removal of craft or plant which has sunk is deleted 

23. Section E, FINISHING THE CONTRACT:- 
24.   Clause 55- Completion is deleted 
25.   Clause 56- Taking over is deleted 
26.   Clause 57-Final account is deleted 
27.   Clause 58- Submission of as built drawings is deleted 
28. Sub-clause 59.5 is modified as follows:- 

1. Upon termination of the Contract either by Employer or Contractor, the Contractor is 
liable to safely transit and handover the Grabs which are remaining at contractor’s repair 
yard to Cochin Port premises at his own risk.   

2. If the Contract is terminated at Employer’s convenience or because of a fundamental 
breach of Contract by the Employer, incidental expenses in connection the transportation 
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of the Grabs (which are remaining at contractors repair yard) from the Contractor’s Yard 
to Employer’s premises will be reimbursed by  the Employer to the Contractor. 

3. If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, all expenses in connection with the transportation of the Grabs (which are 
remaining at contractors repair yard) from the Contractor’s Yard to Employer’s premises 
shall be borne by the Contractor and Cochin Port  is entitled to encash the  bank guarantee 
furnished towards security deposit/ performance guarantee. 

29. Section F, LOBOUR LAWS AND MISCELLANEOUS CLAUSES:- 
30.   Clause 66- Insurance of works and contractors’ equipment is deleted 
31.   Clause 67- War risk insurance is deleted 
32.   Clause – 68- Royalties is deleted 
33.   Clause 69- Transport of contractor’s equipment or temporary works is deleted 
34.   Clause 77- Contractors temporary works, office etc  is deleted 
35.   Clause 78-Water supply is deleted 
36.   Clause 79-Power supply is deleted 
37.   Clause 80- Taxes and duties is deleted 
38.   Clause 81 Noises and disturbance is deleted 
39.   Clause 85-Drawings and designs is deleted 
40.   Clause 87- Reports is deleted 
41.   Clause 88- Completion documents is deleted 
42.   Clause 89-Final account is deleted 
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SECTION IV.      SCOPE OF WORK & DRAWINGS 

 
The Special Conditions will supersede the general conditions of contract wherever 
they differ. 

4.1. This tender is for the “Rate Contract for Repairs of Grabs of  CoPA’s Grab Hopper 
Dredger Nehru Shatabdi for Two Years”  

4.2. The approximate numbers of Grabs to be repaired during the contact period is Twenty 
Four. The actual number of Grabs to be repaired may vary as per CoPA requirement. 
Contract covers maintenance/repairs of grabs of Cochin Port Authority’s Dredger, 
‘GHD Nehru Shatabdi’. Works detailed in the price schedule comprises of various 
works connected with repair / reconditioning of grabs. It is not necessary that all the 
works listed in the schedule of work are to be carried out on all grabs taken up for 
repairs. Drawings and parts of grab are detailed bellow   

4.3.  As and when defects are observed on any of the grabs, they will be placed at a quay 
(berth) where the dredger GHD Nehru Shatabdi can be berthed and 
telephonic/verbal/e-mail intimation will be given to the contractor. On receipt of such 
intimation, contractor shall transport the defective grab to your work shop and 
dismantle the grab.  

4.4. The repair/renewal works of each grabs shall be done at contractor’s Repair 
Yard. After receiving intimation as above for each grab, the contractor shall 
transport the grab to his site for repairs by contractor’s vehicle at his own risk 
and cost.  

4.5. After dismantling the defective grab by the contractor at his site, intimate CoPA.  
MES or his representative along with Engineer-in-charge will survey the 
dismantled grab and list out details of work. Based on this, individual work 
order will be placed for each grab, line item wise as per the price schedule.   

4.6. Based on the above work order, the contractor shall start the work immediately 
and complete works as early as possible.  

4.7. After the completion of repairs, the contractor shall transport the grab to CoPA 
premises by contractor’s vehicle at his own risk and cost.  

4.8. CoPA will provide cranes/lifting equipments at Ports account for 
loading/unloading the grab/ its components into/from the contractors’ vehicle at 
CoPA premises.  Any minor work which is required to be carried out during 
commissioning/operation of grabs will be permitted to undertake in CoPA premises.  

4.9. All labour, materials and consumables required for repairs of the grab shall be 
in the scope of the contractor and cost of same also should be included in the 
quoted rate.  

4.10. The contractor should employ sufficient number of working groups consisting of 
skilled workers and supervisors simultaneously to carry out the work. Supervisors 
must be qualified, experienced and must have capability and responsibility to interact 
with Port Officers 

4.11. Work completion period for each grab will be 2 months (maximum) from the date of 
handing over of grab to the contractor. However, the contractor shall make all efforts 
to complete the work in minimum time. On justifiable circumstance, additional time 
for completion of the work will be granted by EIC up on request of the contractor. 

4.12. The contractor should give a Guarantee of Three months for each repaired grab 
from the date of fitting the grab in the vessel for operation after repairs, for 
workmanship /materials used for repairs. 
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4.13. Any defect / damage found in the attended work during initial operation of grab after 
repairs, due to poor workmanship / material used by the contractor, should be rectified 
by the contractor at his sole risk and cost and to the entire satisfaction of the Engineer-
in-Charge within the guarantee period of three months.  

4.14. The contractor will be responsible for the safe custody of Grabs taken for repairs from 
Port Authority and till delivery of the Grab after repairs to CoPA premises.  Any 
expenditure due to loss or damage to Grabs and also to any property of the CoPA 
caused on account of this work will be realised from the contractor. 

4.15. Schedule of works: 
 All the materials/spares required for repairs shall be under the scope of the contractor. 
The schedule of works including the components/materials required for repairs are 
furnished below: 

 
Schedule I 
 
 
Sl. 
No. 

Part 
No. 

 
             Details of Work 

1 1.2 Renewal of Outside Bush out of MS 

2 1.7 Renewal of 6.5-ton D Shackle 

3 1.8 Renewal of Clamping Bush out of EN 8 Steel 60x50x125 

4 1.9 Renewal of Bearing Bush of D Shackle out of EN 8 Steel 

5 2.3 Renewal of Ring out of EN 8 Steel 

6 2.4 Renewal of Pin of Suspension out of EN 8 Steel 

7 2.5 Renewal of Lubricating Nipple 1/8” 

8 2.6 Renewal of Expansion Plug 1/8” 

9 2.8 Renewal of MS Washer M45 

10 2.9 Renewal of MS Nut M45 

11 3.2 Repairs of Rope Guide Pot 

12 3.3 Renewal of Adjusting Screw with Hexagon Socket M16x25 

13 4.1 Renewal of Wire Rope pully 

14 4.2 Renewal of Cylinder Roller Bearing with Nylon Bush 
15 4.4.2 Renewal of Pulley Shaft out of EN 8 Steel 
16 4.5 Renewal of Ring out of MS 

17 4.6 Renewal of Ring out of MS 

18 4.7 Renewal of MS Bolt M12x130 

19 4.8 Renewal of Nyloc Nut M12 

20 4.9 Renewal of Lubricating Nipple 1/8” 

21 4.1 Renewal of Expansion Plug 

22 4.20.1 Repairs of Arm Shaft out of EN 8 Steel 

23 4.20.2 Renewal of Arm Shaft out of EN 8 Steel 



                                           Cochin Port Authority  
TENDER No.MD/PMW/ GHDNS GRAB REPAIRS /2022-24 

 
 

96 
 

24 4.21 Renewal of Ring out of MS 

25 4.22 Renewal of Ring out of MS 

26 4.23 Renewal of MS Bolt M12x120 

27 4.25 Renewal of Ring out of Nylon 
28 4.26 Renewal of Expansion Plug 1/8” 

29 5.2 Renewal of  Cylinder Roller Bearing with Nylon Bush 

30 5.4.2 Renewal of Pulley Shaft out of EN 8 Steel 

31 5.5 Renewal of Expansion Plug 

32 5.6 Renewal of MS Bolt M12x130 

33 5.7 Renewal of Nyloc Nut M12 

34 5.8 Renewal of MS Ring 

35 5.9 Renewal of MS Ring 

36 5.1 Renewal of MS Ring 

37 5.11 Renewal of MS Key of Shaft 30x15x90 

38 5.12 Renewal of MS Square 

39 5.13 Renewal of MS Bolt M10x30 

40 5.14 Renewal of Spring Washer M10 

41 5.15 Renewal of Lubricating Nipple 1/8” 

42 5.16 Renewal of Expansion Plug 1/8” 

43 5.21.1 Repairs of Turning Point Shaft out of EN 8 Steel 

44 5.21.2 Renewal of Turning Point Shaft out of EN 8 Steel 

45 6.1 Repairs of Bearing House by boring and bushing EN 8 Bush 

46 6.2 Renewal of Spherical Bearing with EN 8 steel bush 

47 6.6 Repairs of Bearing House of Arm by boring and bushing EN 8 Bush 

48 7.1.2 Renewal of Turning Point Shaft 

49 7.2 Renewal of Lubricating Nipple 1/8” 

50 7.3 Renewal of Expansion Plug 1/8” 

51 7.4 Renewal of Expansion Plug 

52 7.7 Renewal of MS Key of Shaft 30x15x90 

53 7.8 Renewal of MS Bolt M10x30 

54 7.9 Renewal of Spring Washer M10 

55 7.18 Renewal of Outside Bush out of MS 

56 7.19 Renewal of Bearing Bush out of Bronze 

57   Charges for to and fro transporting / handling of grab 

58   Charges for general cleaning and arranging for inspection of grab 

 
 
 
Schedule II 
Steel renewal Works 
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Sl. 
No. 

 
Part 
No. 

 
Details of Work 

1 1.1 Repairs of Main Plate out of MS  
2 1.3 Repairs of Upper Plate out of MS 
3 1.4 Repairs of Plate out of MS 
4 1.5 Repairs of Protection Plate out of MS 
5 1.6 Repairs of Protection Plate out of MS 
6 2.1 Repairs of Suspension Plate out of MS 
7 2.2 Repairs of Protection Plate out of MS 
8 2.7 Repairs of Locking Plate out of MS 
9 2.10 Repairs of Locking Plate out of MS 
10 2.11 Repairs of Strip out of MS 
11 4.11 Repairs of Outside Pulley Plate out of MS 
12 4.12 Repairs of Between Pulley Plate out of MS 
13 4.13 Repairs of Back Plate out of MS 
14 4.14 Repairs of Intermediate Plate out of MS 
15 4.15 Repairs of Plate out of MS 
16 4.16 Repairs of Large Cam Plate out of MS 
17 4.17 Repairs of Small Cam Plate out of MS 
18 4.18 Repairs of Ear Plate out of MS 
19 4.19 Repairs of Strip out of MS 
20 4.24 Repairs of Upper Plate out of MS 
21 4.27 Repairs of Wire Rope Guard out of 20 mm dia. MS Rod 

22 5.17 Repairs of Outside Pulley Plate 
23 5.18 Repairs of Between Pulley Plate 
24 5.19 Renewal of MS Strip 
25 5.20 Renewal of MS Strip 
26 5.22 Repairs of Under Block Ear Plate out of MS 
27 5.23 Repairs of Under Block Ear Plate out of MS 
28 5.24 Repairs of Shore Plate out of MS 
29 5.25 Repairs of Intermediate Plate out of MS 
30 5.26 Repairs of Upper Plate out of MS 
31 5.27 Repairs for Plate out of MS 
32 5.28 Repairs for Plate out of MS 
33 5.29 Repairs for Strengthening Plate out of MS 
34 5.30 Repairs for Strengthening Plate out of MS 
35 5.31 Repairs of Cut off Socket out of MS 
36 5.32 Repairs of MS Wedge 
37 5.33 Repairs of Wire Rope Guard out of 20 mm dia. MS Rod 

38 6.7 Repairs of Shore Plate out of MS 
39 6.8 Repairs of Side Knife out of MS 
40 6.9 Repairs of Strengthening Plate out of MS 
41 6.10 Repair of Under Knife out of MS 
42 6.11 Repairs of Strip out of MS 
43 6.12 Repairs of Strengthening Plate out of MS 
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44 6.13 Repairs of Scoop Plate out of MS 
45 6.14 Repairs of Tubular Bridge out of MS 
46 6.15 Repairs of Back Strip out of MS 
47 6.16 Repairs of Base Plate out of MS 
48 6.17 Repairs of Stop Plate out of MS 
49 6.18 Renewal of MS Round out of 20mm MS rod 
50 7.5 Repairs of Ear Plate out of MS 
51 7.6 Repairs of Ear Plate out of MS 
52 7.10 Repairs of MS Square 
53 7.11 Repairs of MS Base Plate 
54 7.12 Repairs of Strengthening Plate out of MS 
55 7.13 Repairs of MS Strip 
56 7.14 Repairs of Box Profile of Mobile Arm out of MS 
57 7.15 Repairs of Box Profile of Fixed Arm out of MS 
58 7.16 Repairs of Head Connecting Plate out of MS 
59 7.17 Repairs of Number Plate out of MS 
60 7.20 Repairs of Strengthening Plate out of MS 
61 7.21 Repairs of Name Plate out of MS 
62 7.22 Repairs of Strengthening Plate out of MS 
63 7.23 Repairs of Bobcat Plate out of MS 
 
 
 

 
Signature of the tenderer with date and seal 
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Drawings: 
 
The drawings and other details of components of Grabs are furnished below: 

 
 

Annexure I. Drawings and Part numbers 
DRG. NO. 1 : SUSPENSION  

 

 
 
Part. No. Description of Item  Quantity in Nos. 
1.1 Main Plate 1 
1.2 Outside Bush 1 
1.3 Upper Plate 1 
1.4 Plate 2 
1.5 Protection Plate 2 
1.6 Protection Plate 2 
1.7 D Shackle 4 
1.8 Clamping Bush 1 
1.9 Bearing Bush; D Shackle 2 
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DRG. NO. 2 : SUSPENSION SET

 
 
 

Part. No. Description of Item  Quantity in Nos. 
2.1 Plate; Suspension 2 
2.2 Protection Plate 1 
2.3 Ring 2 
2.4 Pin; Suspension 1 
2.5 Lubricating Nipple 1 
2.6 Expansion Plug 1 
2.7 Locking Plate 1 
2.8 Steel Washer 1 
2.9 Nut 1 
2.10 Locking Plate 1 
2.11 Strip 2 
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DRG. NO. 3 : ROPE GUIDING POT

 
 
 

Part. No. Description of Item  Quantity in Nos. 
3.1 Outside Bush 1 
3.2 Rope Guide Pot 1 
3.3 Adjusting Screw with Hexagon Socket 2 
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DRG. NO. 4 : HEAD 
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Part. No. Description of Item  Quantity in 

Nos. 
4.1 Wire Rope Pulley 4 
4.2 Cylinder Roller Bearing 4 
4.3 Locking Ring 8 
4.4 Shaft; Pulley 1 
4.5 Ring 1 
4.6 Ring 1 
4.7 Bolt 1 
4.8 Nut; Nyloc 2 
4.9 Lubricating Nipple 6 
4.10 Expansion Plug 1 
4.11 Pulley Plate; Outside 2 
4.12 Pulley Plate; Between 2 
4.13 Back Plate 1 
4.14 Intermediate Plate 1 
4.15 Plate 2 
4.16 Cam Plate; Large 2 
4.17 Cam Plate; Small 2 
4.18 Ear Plate 2 
4.19 Strip 1 
4.20 Shaft; Arm 1 
4.21 Ring 1 
4.22 Ring 1 
4.23 Bolt 1 
4.24 Upper Plate 1 
4.25 Ring 2 
4.26 Expansion Plug 6 
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DRG. NO. 5 : UNDER BLOCK 
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Part. No. Description of Item  Quantity in Nos. 
5.1 Wire Rope Pulley 4 
5.2 Cylinder Roller Bearing 4 
5.3 Locking Ring 8 
5.4 Shaft; Pulley 1 
5.5 Expansion Plug 5 
5.6 Bolt 1 
5.7 Nut; Nyloc 1 
5.8 Ring 1 
5.9 Ring 1 
5.10 Ring 1 
5.11 Key; Shaft 4 
5.12 Square 4 
5.13 Bolt 8 
5.14 Spring Washer 8 
5.15 Lubricating Nipple 8 
5.16 Expansion Plug 8 
5.17 Pulley Plate; Outside 2 
5.18 Pulley Plate; Between 1 
5.19 Strip 2 
5.20 Strip 12 
5.21 Shaft; Turning Point 4 
5.22 Ear Plate; Under Block 2 
5.23 Ear Plate; Under Block 2 
5.24 Shore Plate 2 
5.25 Intermediate Plate 2 
5.26 Upper Plate 1 
5.27 Plate 2 
5.28 Plate 2 
5.29 Strengthening Plate 1 
5.30 Strengthening Plate 2 
5.31 Socket; Cut Off 2 
5.32 Wedge 2 
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DRG. NO. 6 : SCOOP 
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Part. No. Description of Item  Quantity in Nos. 
6.1 Bearing House 8 
6.2 Spherical Bearing 8 
6.3 CD Sealing Ring 16 
6.4 Locking ring 16 
6.5 Ring 16 
6.6 Bearing House; Arm 4 
6.7 Shore Plate 4 
6.8 Side Knife 4 
6.9 Strengthening Plate 4 
6.10 Under Knife 2 
6.11 Strip 4 
6.12 Strengthening Plate 4 
6.13 Scoop Plate 2 
6.14 Tubular Bridge 2 
6.15 Strip; Back Strip 2 
6.16 Base Plate 8 
6.17 Stop Plate 4 
6.18 Round 80 
6.19 Transport Plate 2 
6.20 Bolt 4 
6.21 Nut 4 

 



DRG. NO. 7 : ARM 

 
104 



 
                                                                                      Cochin Port Authority  

TENDER No.MD/PMW/ GHDNS GRAB REPAIRS /2022-24 
 
 

 
 

Part. No. Description of Item  Quantity in Nos. 
7.1 Shaft; Turning Point 4 
7.2 Lubricating Nipple 4 
7.3 Expansion Plug 4 
7.4 Expansion Plug 4 
7.5 Ear Plate; Outside / Arm / Inside 12 
7.6 Ear Plate; Outside / Arm / Inside 12 
7.7 Key; Shaft 4 
7.8 Bolt 8 
7.9 Spring Washer 8 
7.10 Square 4 
7.11 Base Plate 2 
7.12 Strengthening Plate 4 
7.13 Strip 4 
7.14 Box Profile; Arm Mobile 1 
7.15 Box Profile; Arm Fixed 1 
7.16 Head Connecting Plate 1 
7.17 Number Plate 1 
7.18 Outside Bush 1 
7.19 Bearing Bush 2 
7.20 Strengthening Plate 1 
7.21 Name Plate 1 
7.22 Strengthening Plate 2 
7.23 Bobcat Plate 2 
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V- BILL OF QUANTITIES (Price Schedule I&II) 
 

(Attached separately) 
 
 
 

 
 

106 
 
 
 
 
 
 


