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SECTION I 

COCHIN PORT AUTHORITY 

   

Phone : 266640484- 2582400,2666414 Chief Engineer’s Office, 

Fax   : 91 0480484-2666414                                      Cochin – 682 009. 

Email :ce@cochinport.gov.in, coptce@gmail.com  

Website: www.cochinport.gov.in  
 
No.T10/T-2118/2026-C Dated: 1610/2026 

 

1. Notice Inviting Tender 
 

1. Electronic Tenders (e-tenders) on percentage basis are invited by Cochin Port 

Authority from reputed contractors in Single Stage Two Cover bidding 

procedure [Technical Bid and Financial Bid], meeting the Minimum Eligibility 

Criteria specified below for the work of ““Reconstruction of deck slab of Q5 

to Q9 Berths and Construction of a Mooring Platform at Ernakulam Wharf.” 

2. Minimum Eligibility Criteria (MEC) 

a) Experience  

The tenderers should have experience of having successfully completed or 

substantially completed the works mentioned below during the last 7 (seven) 

years ending 30th September, at least either:  

i) Three similar works each costing not less than 20,30,63,391/- 

(OR) 

ii) Two similar works each costing not less than 25,38,29,238/- 

(OR) 

iii) One similar work costing not less than 40,61,26,781/- 

Note:  

i) In case of substantial completion, the certificate shall be produced as 

substantially completed. 

ii) Ongoing works with minimum 90% financial progress also will be 

considered for Experience of MEC supported by satisfactory progress 

and performance certification by the Employer. 

 

 

mailto:ce@cochinport.gov.in
http://www.cochinport.gov.in/
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b) Financial Turnover 

 

Average Financial Turnover of the tenderer over the last three financial years 

ending 31st March 2025 of the previous financial year [2022-‘23, 2023-’24 & 

2024-‘25] shall not be less than Rs. 15,22,97,543/- 

Explanatory notes to a) & b) : 

Note 1:-Similar work(s) means “Construction/ Re-construction of berths/ jetties/ 

bridges/ with bored cast in situ pile foundation” 

Note 2:-Following enhancement factors will be used for the costs of works 

executed for bringing the financial figures to a common base value in 

respect of the works completed in past years. 

Table-  1 

Year before Multiplying factor 

One year [September 2025] 1.07 

Two years [September 2024] 1.14 

Three years [September 2023] 1.21 

Four years [September 2022] 1.28 

Five years [September 2021] 1.35 

Six years [September 2020] 1.42 

Note 3:-The experience certificate of works executed in private sectors 

/organisations shall be considered for qualification, only on submission 

of TDS certificate along with work order and completion certificate, and 

also the details furnished in Annexure 4(a) & Annexure 4(b), certified 

by Chartered Accountant with UDIN. 

Note 4:-Satisfactory Client /Owners’ Certificate or documentary proof shall be 

submitted in support of the assignments / works performed and claimed 

by the tenderer to fulfil the eligibility criteria for qualification.  

Note5:-A statement duly certified by the Chartered Accountant with UDIN No. 

showing the average annual Financial Turnover over the last 3 financial 

years and audited financial statements for the last three years shall be 

submitted. 

Note6:-The works reckoned for the above purpose are those executed by the 
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tenderers as prime contractor or proportionately as member of joint 

venture or as a sub-contractor, authorized and approved by the 

Employer of the work(s) against which the tenderer has claimed his 

experience; it will be considered for qualification only if documentary 

proof of such authorization / approval of the Employer are submitted. 

3. Other Eligibility Considerations 

3.1 Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have:  

i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/ or  

ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, continuous 

litigation history, or financial failures etc. 

iii) not submitted complete documents as per clause 22 of “Instructions to 

Bidders”.  

3.2 The bidders having EPF/ ESI registration certificates shall only be considered 

for qualification in the tenders, if applicable, as per EPF/ ESI Acts. In case, the 

tenderer does not have the required number of employees which makes such 

registration mandatory, an Undertaking as per Annexure- 15 to the effect shall 

be furnished. 

 

4. Pertinent information to the tender is given in the following Tables:  

i) Schedule of different activities till submission of the bid are detailed 

as under: 

Table – 2 

Sl. No. Particulars Date and Time 

1 Tender e- publication date  16/10/2026 

2 Download period of Bid 

Documents 

16/10/2026 to 13/11/2026 

3 Date of pre-bid meeting 23/10/2026 at 11:00 hrs 

4 Last date for seeking clarification  22/10/2026 at 15:30 hrs 

5 Last date and time of submission 

of bid 

13/11/2026 upto 15:00 hrs  
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6 Date and time of opening the bid 13/11/2026 after 15:30 hrs 

 

ii) Bid information : 

Table – 3 

i) Estimated Amount put to 

Tender 

Rs.50,76,58,500/- (50,76,58,475.93) 

ii) Earnest Money Deposit  Rs,1,01,54,000/- furnished either 

through Demand Draft/ Pay Order/ 

Banker‘s Cheque or through an 

irrevocable Bank Guarantee (BG) from 

any Nationalized Bank/ Scheduled 

Bank in India/ Insurance Security Bond 

drawn in favour of the FA & CAO, 

CoPA from the Insurance Company 

duly approved by the Insurance 

Regulatory and Development Authority 

of India valid for a period of 180 days 

from the date of opening of tender, 

enforceable and encashable   at 

Cochin Payment can also be made 

online mode (NEFT/RTGS) as per 

Bank details at Annexure-13 of Bid 

document. 

iii) Cost of Bid document Rs.2,360.00/- (Rs. 2,000+ 18% GST) 

(Non-refundable) furnished either 

through Demand Draft/ Pay Order/ 

Banker‘s Cheque in favour of the FA & 

CAO, Cochin Port Authority (CoPA), 

payable at Kochi, from any 

Nationalised Bank/ Scheduled Bank in 

India. Payment can also be made 

online mode (NEFT/RTGS) as per 

Bank details at Annexure-13 of Bid 

document. 

iv) Validity period of Tender 180 days from the Last Date of 

Submission of Bid. 

v) Time for Completion 24 (Twenty four) months 
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5. This work essentially comprises of the following: 

 

A. Civil works : 

 

a) Reconstruction of deck slab of Q5 to Q9 Berths at Ernakulam Wharf 

comprising the following: 

(i) Dismantling RCC deck slab with beams of  existing Q5-Q9 berth of 

about 917 m over monoliths manual/ by mechanical means and 

disposing of unserviceable, dismantled or waste materials at dumping 

ground at a distance of about 6 Km.  

(ii) Removal of existing Cast Iron Bollards and Fenders, for reuse. 

(iii) Dismantling/removal of existing crane rails in Q5-Q9 berth, with 

salvage/credit treatment. 

(iv) Reconstruction of deck slab of  Q5-Q9 berth of 917m X 10.97m with 

beams, fender block, slabs etc. precast and reinforced cement 

concrete of M40 grade  by providing, fabricating/ casting and installing 

various precast reinforced concrete components of M40 grade  and 

screed concrete and IPnet painting etc.  

(v) Re-fixing of extracted/removed bollards and fenders. 

. 

 

b) Construction of Mooring Platform at the eastern side of Ernakulam 

Wharf comprising the following: 

 

(i) Felling of trees including cutting of trunk and branches, removing the 

roots and stacking of serviceable material and disposal of 

unserviceable material. 

(ii) Construction of Mooing platform of approximately 20 m × 33 m 

adjacent to berth Q9 berth and 1000mm dia cast in situ pile RCC with 

pile caps, beams, deck slab, screed, reinforcement work, including IP 

Net painting, installation of 100 T capacity double horn cast iron bollard 

etc. 

(iii) Conducting High Strain Dynamic Pile Tests and low strain Integrity test 

for piles. 

 

6. Bid Documents can be downloaded from the e-Tendering portal 

www.tenderwizard.com/COPTon the dates specified in the above table 2 

given above by making online requisition. Bid Document will also be available 

in Cochin Port website (www.cochinport.gov.in) as well as Central Public 

Procurement (CPP) Portal which can be downloaded for submission. The cost 

of Bid Document shall be furnished in the form of Demand Draft/ Pay Order/ 

Banker’s Cheque drawn in favour of FA & CAO, CoPA along with the submission 

http://www.tenderwizard.com/COPT
http://www.cochinport.gov.in/
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of Bid. Payment can also be made online mode (NEFT/RTGS) as per Bank 

details at Annexure 13. 

7. The bidders need to obtain the one-time User ID & password for log-in to in e-

Tendering system from the service provider KEONICS by paying registration 

amount of Rs.1124/- by online Payment using Credit/Debit Card/Net banking or 

DD in favour of “KSEDCL, Bangalore”. 

8. The intending bidder must have valid Class-II or III digital signature certificate to 

submit the bid. For further details and to obtain the digital signature, please 

contact e-Tender Help Desk No. 080-49352000 / 9605557738.  

9. Tenders shall be submitted “online” strictly in accordance with the Instructions 

to Tenderers and Terms & Conditions given in the tender document.  

10. The bidder is responsible to download Addenda/ Amendments/ Errata/ Replies 

to the queries of the bidders etc., if any, issued by the Employer, from the 

website before submission of the bid. Any shortfall in submissions of the said 

Addenda/ Amendments/ Errata/ Replies to the queries of the bidders duly 

signed etc. along with the downloaded documents while submitting the bid will 

not be considered. Incomplete bid documents may be rejected.  

11. All bids are to be submitted online only on the website 

www.tenderwizard.com/COPT. No Bids shall be accepted off-line (Hard copy). 

12. Cochin Port Authority will not be held responsible for any technical snag or net 

work failure during online bidding. It is the bidder’s responsibility to comply with 

the system requirements i.e. hardware, software and internet connectivity at 

bidder’s premises, to access the e-Tender portal. Under any circumstances, 

Cochin Port Authority shall not be liable to the bidders for any direct/indirect loss 

or damages incurred by them arising out of incorrect use of the e-Tender system 

or internet connectivity failures.  

 

13. The bidder shall submit Originals of the following in a sealed cover to The Chief 

Engineer, Cochin Port Authority, W/Island, Cochin – 682009, KERALA, 

before opening date and time of the tender.  

(i) DD / Bankers Cheque etc. towards the cost of tender document,  

(ii) Demand Draft / Pay Order / Banker‘s Cheque / Insurance Security Bond 

/ BG etc. towards EMD,  

(iii) Power of Attorney in favour of signatory(s) to the tender and  

(iv) Integrity Pact along with letter of submission. 

Tenders without submitting the original documents towards cost of 

Tender document, EMD, Power of Attorney and Integrity Pact, as above, 

before opening date and time of the tender will be liable for rejection. 

14. Integrity Pact (IP) Integrity Pact (IP) shall cover this tender throughout its 

http://www.tenderwizard.com/COPT
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various phases, and IP would be deemed as a part of the contract through an 

appropriate provision. The bidders should sign and submit an Integrity Pact to 

be executed between the bidder and Cochin Port Authority along with the bid in 

a separate envelope superscribed “Integrity Pact in Technical Bid”. Bids not 

accompanied by a duly signed Integrity Pact shall be liable for rejection. IP 

would be implemented through the following Independent External Monitor 

(IEM) for this tender:  

1. Shri. Harishwar Dayal, IDSE (Retd), 

  H-2, Lawyer Colony, Bypass Road,                                                                         

  Agra-282 005 (UP) Mobile No.9412095786.                                 

   e-mail id: dayalagra@gmail.com 

2. Shri. Deepak Chaturvedi, ITS (Retd),                                                 

  Flat No.1, Sanchar Vihar, C-5814, Sector-62,                                

  Uttar Pradesh, Noida -201301 Mobile No.9930408711.                        

  e-mail id :chaturvedideep@rediffmail.com 

 For full details of the scheme of IP, you may visit the website of Central Vigilance 

Commission, New Delhi. 

6. The undersigned reserves the right to reject/cancel/postpone any one or all 

tenders at any stage of the tender, which shall be binding on all bidders. 

          

          

                            CHIEF ENGINEER 
        COCHIN PORT AUTHORITY 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:dayalagra@gmail.com
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SECTION I 

 

COCHIN PORT AUTHORITY 

 

2.  INSTRUCTIONS TO TENDERERS 

 

1. Introduction 

 

1.1 The work is for (i) Reconstruction of deck slab of Q5 to Q9 of Ernakulam Wharf, 

and (ii) Construction of a Mooring Platform at the existing Q9 berth 

 

1.2 The Ernakulam Wharf is a key waterfront infrastructure facility comprising 

multiple berths that support cargo and passenger (cruise) operations at the port. 

The berths Q5 to Q9 were constructed in different phases and have been in 

continuous service for several decades. With increasing vessel sizes and higher 

operational loads and wear and tear to the deck slab reconstruction 

refurbishment and strengthening of these berths have become necessary to 

ensure continued safe and efficient operations. 

 

1.3 Berths Q5 to Q8 are existing wharf structures constructed primarily in the mid-

1960s, with Q9 constructed in the early 1970s. The berths cater to both cargo 

handling and cruise ship operations. 

 

1.4 In the year 1994, the water depth in front of the berths Q8 and Q9 were 

deepened by the construction of 22m wide piled relieving platform on the rear 

side of the existing caisson-type wharf, and the earth pressure was reduced by 

excavating the soil to a depth of -3m. 

 

1.5 Now, the present work is for reconstruction of berths Q5 to Q9 of the Ernakulam 

Wharf, with specific focus on upgrading the structural capacity, operational 

water depth, and load-carrying capability in line with current and future 

operational demands. Also a new mooring platform of size 20x33 m proposal at 

the end of Q9 berth for the maximum usage of Q9 berth. 

 

2. General Instructions 

 

2.1 The work is to be executed as described in the Bid document and in particular 

in the Technical Specifications, Special Conditions, Schedule of Quantities and 

Drawings and in general includes, but is not limited to supplying all including 

consumables and equipment necessary to execute the work as described in the 

Bid Document. 
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2.2 Before submitting the bid, the bidder shall examine carefully all conditions of 

contract, specifications, drawings etc. supplied herewith. The bidders shall 

inspect the site of work with prior appointment with the concerned Section 

Engineer of the work to get himself acquainted with the site conditions and to 

assess and satisfy himself of the difficulties and constraints which may be 

involved in executing the work in the location. It will be deemed that prior to the 

submission of tender, the tenderer has visited the site and has satisfied himself 

as to the nature and location of the work, general and local conditions, 

particularly those pertaining to transportation, handling and availability and 

storage of materials, availability of labour, weather conditions, tidal variations at 

site, working conditions, ground level, nature of soil etc. and that the tenderer 

has estimated his cost accordingly and the Port Authority will be in no way 

responsible for the lack of such knowledge and also consequences thereof to 

the tenderer. Failure to visit the site will in no way relieve the successful bidder 

of any of the obligations in performing the work in accordance with this Bid 

Document including addenda/corrigenda, within the quoted price. 

 

2.3 A bidder shall be deemed to have full knowledge of all documents, site 

conditions etc. whether he has inspected them or not. The submission of a bid 

by the bidder implies that he has read the notice and conditions of contract and 

has made himself aware of the scope and specifications and other factors 

bearing on the bid and that they are binding on him.  

 

2.4 The bidders may please note that the EMPLOYER will not entertain any 

correspondence or query on the status of the offers received against this Bid. 

Bidders are also requested not to depute any of their personnel or agents to visit 

the Employer’s offices for making such enquiries till finalization of the bid. 

Should the EMPLOYER find it necessary to seek any clarification, technical or 

otherwise, the concerned bidder will be duly contacted by the EMPLOYER. 

 

2.5 Canvassing in any form by the bidder or by any other agency acting on behalf 

of the bidder after submission of the bid may disqualify the said bidder. The 

Employer’s decision in this regard shall be final and binding on the bidder. 

 

2.6 EMPLOYER will not be liable for any financial obligation in connection with the 

work until such time the EMPLOYER has communicated to the successful 

bidder in writing his decision to entrust the Work (covered by the bid document 

issued to him). 

 
2.7 E-mail offers will not be considered. Bidders should prepare their bid themselves 

and submit it “online”. Bids submitted by agents will not be recognized. 
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2.8 Bids received after the due date and time and any change in bid after the 

specified date & time will be rejected. EMPLOYER will not be responsible for 

the loss of the bid document or for the delay in postal transit. 

 

2.9 In case of an unscheduled holiday on the prescribed closing/opening day of the 

bid, the next working day will be treated as the scheduled prescribed day of 

closing/opening of the bid. 

 

2.10 While evaluating the document, regard would be paid to National defense and 

security considerations, at the discretion of the Cochin Port Authority.  Bid 

received from any bidder may be summarily rejected on National security 

consideration without any intimation thereof to the bidder. 

 

2.11 If there are varying or conflicting provisions made in any document forming part 

of the contract, the Chief Engineer, Cochin Port Authority, Cochin – 682009, 

shall be the deciding authority with regard to the intention of the document which 

shall be binding on the Bidder. 

 

2.12 In case the department desires to inspect the equipments/ machinery for 

confirmation of its availability and capacity etc., necessary arrangements shall 

be made by the contractor for such inspection at his own cost. 

 

2.13 Any error in description, and any omissions there from shall not vitiate the 

contract or release the contractors from the execution of whole or any part of 

the works comprised therein according to drawings and specifications or from 

any of his obligations under the contract. 

 

2.14 All the Bank Guarantees (BGs) to be furnished except for EMD by the 

contractors in connection with the tender shall be sent to the Chief Engineer, 

Cochin Port Authority directly by the issuing bank under registered post with AD. 

The contractor shall take the responsibility of sending BGs directly to the Port 

Authority by the issuing bank. 

 

2.15 The Contractor / approved Sub-Contractor if any, shall comply with all the 

provisions of The Code on Wages (2019), The Code on Social Security 

(2020), The Industrial Relations Code (2020) and The Occupational Safety, 

Health and Working Conditions (OSH) Code (2020) etc. amended from time 

to time and rules framed there under and other laws affecting the contract 

labour that may be brought into force from time to time. 

 

2.16 As per EPF/ESI Acts, the Tenderer shall be registered under EPF and ESI 

Act and the employees employed under them shall be covered in the EPF 

and ESI scheme. In such cases, who are registered under EPF 
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Organisation and ESI Corporation and furnish documentary evidence in 

support of valid registration shall only be considered for qualification for 

opening of Price Bids. In case, the Tenderer does not have the required 

number of employees which makes such registration mandatory, an 

undertaking as per Annexure – 15 to the effect shall be furnished. 

 
2.17 The Contractor shall regularly remit the Employer and Employee 

contribution to the authorities and produce documentary evidence for the 

same, before releasing the interim/ final bill. 

 

2.18 The contractor shall be registered under GST and shall furnish 

documentary evidence in support of valid GST registration. 

 

2.19 If a bidder has already been awarded or qualified for a similar nature work with 

a higher value or equivalent value within the last 6 months from the date of 

notice inviting tender, the tender of such bidder shall be evaluated / considered 

for qualification with the documents submitted by the bidders in those tenders. 

Bidder shall clearly state the details of above such works in the Letter of 

Submission. 

 

3. Invitation for Bids: 

  

The Invitation for Bids is open to all eligible bidders meeting the Minimum Eligibility 

Criteria.  

 

4. Downloading of Tender Documents: 

 

Tender documents can be downloaded from the e-Tendering portal 

www.tenderwizard.com/COPT on the dates specified in NIT by making online 

requisition. Tender document can also be downloaded from Cochin Port website 

www.cochinport.gov.in as well as Central Public procurement Portal (CPP portal). The 

cost of Bid shall be furnished in the form of Demand Draft / Pay order / Banker’s cheque 

drawn in favour of the Financial Adviser & Chief Accounts Officer (FA &CAO), CoPA 

from any Scheduled/ Nationalized Bank having its branch at Cochin. The bidders are 

also permitted to pay the cost of Bid Document by online mode (NEFT/RTGS). The 

Bank Account details of Cochin Port Authority is attached as Annexure 13. The bidders 

shall upload the proof of payment made towards the Cost of Bid Document along with 

the Bid Document while submitting the Bid electronically in the e-tendering Portal. 

 

In case of tender document being downloaded from the website, at the time of 

uploading, the tenderer shall give an undertaking that no changes have been made in 

the document. Port’s Tender document will be treated as authentic tender and if any 

discrepancy is noticed at any stage between the Port’s tender document and the one 

http://www.tenderwizard.com/COPT
http://www.cochinport.gov.in/
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submitted by the tenderer, the Port’s document shall prevail. For the discrepancies 

found at any time, the tenderer shall be liable for legal action. 

 

5. One Bid per Bidder: 

 

Each bidder shall submit only one bid. A bidder who submits or participates in more 

than one Bid will cause all the proposals with the Bidder’s participation to be 

disqualified.  

 

6. The Bidder 

 
The Bidder shall be a single entity. 

 
7.  Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will, in no case, be responsible and liable for those costs. 

 
8. Site visit:  

 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the work site and its surroundings and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for execution of the Works.  

The cost of visiting the site shall be at the Bidders’ own expense.  

 

9.  Clarification of the Bidding Documents: 

 

9.1  The Tenderers are advised to examine the Tender Document carefully and if 

there be or appear to be any ambiguity or discrepancy in the documents, or any 

clarifications needed on the Tender Documents; these shall be referred to the 

Chief Engineer in writing at the following address, so as to reach them at least 

one day before the date fixed for the Pre-Bid Meeting.  It is to be noted that no 

queries, clarifications will be answered after the Pre-Bid Meeting. 

 

 

THE CHIEF ENGINEER, 

CHIEF ENGINEER’S OFFICE, 

COCHIN PORT AUTHORITY, 

WILLINGDON ISLAND, 

KOCHI-9, 

KERALA, INDIA. 

Ph:- 91-0484-2666414/2582400/ 2582406. 

Fax:-91-0484-2666414, Email: ce@cochinport.gov.in / 

coptce@gmail.com 

mailto:ce@cochinport.gov.in
mailto:coptce@gmail.com
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9.2 Pre-Bid Meeting: 

 

A Pre-bid meeting will be held in the chamber of Chief Engineer of Cochin Port 

Authority, to answer clarifications, if any, on the bid document.  This meeting will be 

held on the date notified in the Notice Inviting Tender. Non-attendance at the Pre-Bid 

Meeting will not be a cause for disqualification of a bidder. Minutes of the meeting, 

including the text of the questions raised (without identifying the source of enquiry) and 

the responses given will be published in the e- tender portal as well as in Cochin Port 

Authority official website as Addenda/Corrigenda. Any modification to the bid 

documents as a result of the Pre-Bid Meeting shall be made exclusively through the 

issue of Addenda/Corrigenda. 

 

10. Amendment of Bidding Documents: 

 

The Chief Engineer, Cochin Port Authority shall have the right to omit or suspend 

certain items of work or revise or amend the Bid documents prior to the due date of 

submission of the Bid by issuance of addenda/corrigenda.   Any addendum / 

corrigendum thus issued shall be part of the tender documents.  The 

addenda/corrigendum, if any, shall only be hosted in the e-tender portal as well as in 

the website of the Cochin Port. It is the responsibility of the Bidders to download such 

addendum/ corrigenda hosted in the website and submit the same duly signed along 

with the Bid. In order to afford the Bidders with reasonable time to take addendum into 

account, or for any other reason, the Port Authority may, at its discretion, extend the 

due date for submission of Bid and bid extension notice shall be hosted in the web site. 

 

11. Preparation of bids: 

 

All documents relating to the bid shall be in the English language. 

 

12. Minimum Eligibility Criteria (MEC):  

 

a) Experience  

The tenderers should have experience of having successfully completed or 

substantially completed the works mentioned below during the last 7 (seven) 

years ending 30th September, at least either:  

i) Three similar works each costing not less than Rs. 20,30,63,391/- 

(OR) 

ii) Two similar works each costing not less than Rs. 25,38,29,238/- 

(OR) 
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iii) One similar work costing not less than Rs. 40,61,26,781/- 

Note:  

i) In case of substantial completion, the certificate shall be produced 

as substantially completed. 

ii) Ongoing works with minimum 90% financial progress also will be 

considered for Experience of MEC supported by satisfactory 

progress and performance certification by the Employer. 

b) Financial Turnover 

 

Average Financial Turnover of the tenderer over the last three financial years 

ending 31st March 2025 of the previous financial year [2022-‘23, 2023-’24 & 

2024-‘25] shall not be less than Rs. 15,22,97,543/- 

Explanatory notes to a) & b) : 

Note 1:-Similar work(s) means “Construction/ Re-construction of berths/ jetties/ 

bridges/ with bored cast in situ pile foundation” 

Note 2:-Following enhancement factors will be used for the costs of works 

executed for bringing the financial figures to a common base value in 

respect of the works completed in past years. 

Table-  1 

Year before Multiplying factor 

One year [September 2025] 1.07 

Two years [September 2024] 1.14 

Three years [September 2023] 1.21 

Four years [September 2022] 1.28 

Five years [September 2021] 1.35 

Six years [September 2020] 1.42 

Note 3:-The experience certificate of works executed in private sectors 

/organisations shall be considered for qualification, only on submission 

of TDS certificate along with work order and completion certificate, and 

also the details furnished in Annexure 4(a) & Annexure 4(b), certified 

by Chartered Accountant with UDIN. 

Note 4:-Satisfactory Client /Owners’ Certificate or documentary proof shall be 



 

Section-I                                                                                                                  19   
    

 

submitted in support of the assignments / works performed and claimed 

by the tenderer to fulfil the eligibility criteria for qualification.  

Note5:-A statement duly certified by the Chartered Accountant with UDIN No. 

showing the average annual Financial Turnover over the last 3 financial 

years and audited financial statements for the last three years shall be 

submitted. 

Note6:-The works reckoned for the above purpose are those executed by the 

tenderers as prime contractor or proportionately as member of joint 

venture or as a sub-contractor, authorized and approved by the 

Employer of the work(s) against which the tenderer has claimed his 

experience; it will be considered for qualification only if documentary 

proof of such authorization / approval of the Employer are submitted. 

13. Other Eligibility Considerations 

13.1 Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have:  

 

i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/ or  

ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation 

history, or financial failures etc. 

iii) not submitted complete documents as per clause 22 of “Instructions to 

Bidders”.  

 

13.2 The bidders having EPF/ ESI registration certificates shall be considered for 

qualification in the tenderers, if applicable, as per EPF/ ESI Acts. In case, the 

tenderer does not have the required number of employees which makes such 

registration mandatory, an Undertaking as per Annexure- 16 to the effect shall 

be furnished. 

14. Bid Prices: 

14.1  Percentage Basis Contract 

  The Bidder shall fill the percentage above / below in the Bidder’s Quoting Area 

under “Percentage Quoted” in the schedule-II (Schedule of Quantities to be 

done on Contract) both in figures and words. The Bidder shall also fill 

Above/Below column.  

 

14.2 On scrutiny, if there are differences between the percentage given in figures and 

in words, the following procedure shall be followed:- 

a) When there is a difference between the percentage quoted in figures and in 
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words, the percentage in words shall be taken as correct. 

b) When the (+)/ (-) and Above/ Below does not correspond to with each other, 

the “words” under “Above/ Below” shall be taken as correct. 

14.3 The rate/ percentage quoted by the Tenderer shall be inclusive of the cost of 

provision of plant and equipment, materials, labour, execution, supervision, 

maintenance, overheads and profits and every incidental and contingent cost 

and charges whatsoever excluding Goods and Service Tax (GST). GST as may 

be applicable from time to time shall be shown separately in the invoice. 

14.4 The contract shall be for the whole Work based on the Priced Bill of Quantities 

submitted by the Bidder. The Bidder should ensure that his tendered 

percentage as per Price Bid is not mentioned anywhere in any documents 

in Technical Bid Submission, directly or indirectly. If any such mention is 

made, the tender will become invalid and shall become liable for rejection. 

15. Currencies of Bid and Payment: 

15.1 The unit rates and the prices shown in Schedule II of this document are in Indian 

National Rupees (INR). 

16. Bid Validity:  

16.1 Bids shall remain valid for a period not less than one hundred and eighty days 

(180 days) after the deadline date for bid submission. A bid valid for a shorter 

period shall be rejected by the Employer as non-responsive. Should any 

tenderer withdraw his tender before these periods, or make any modification in 

the terms and conditions of the tender which are not acceptable to the 

department, the Earnest Money deposited by the tenderer shall be forfeited. 

16.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that Bidder may extend the period of validity for an 

additional period. The request and bidders response shall be made in writing. A 

bidder agreeing to the request will not be permitted to modify his bid (ie, the 

extension shall be unconditional) and shall submit an extension of EMD in case 

it is submitted in the form of Bank Guarantee. 

17. Bid Security / EMD: 

 

17.1 Each tender should be accompanied by an Earnest Money amounting to Rs. 

1,01,54,000 (Rupees One Crore One lakh Fifty Four Thousand Only)  EMD 

shall be deposited/furnished either through Demand Draft/ Banker’s Cheque/ 

Pay Order/ Insurance Security Bond (ISB) as per the proforma at Annexure -

16 drawn in favour of Financial Adviser & Chief Accounts Officer, Cochin Port 

Authority from any Nationalized Bank/ Scheduled Bank in India/Insurance 

Company duly approved by the Insurance Regulatory and Development 
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Authority of India or through an irrevocable Bank Guarantee (BG) as per the 

proforma at Annexure -11 valid for a period of 180 days from the date of 

opening of tender, enforceable and encashable at Cochin, drawn from any 

Nationalized Bank/ Scheduled Bank operating in India, as per the proforma at 

Annexure -12 & 17. In case, BG/ISB is furnished for EMD, BG/ISB shall be 

verified independently by the Port with the bank before finalization of technical 

offers; In the event of lack of confirmation of issue of the BG/ ISB by the bank/ 

Insurance Company, the bid shall stand disqualified. The Earnest Money 

deposit will not carry any interest.  Any bid not accompanied by an acceptable 

Bid Security shall be treated as Non-responsive and shall be rejected by the 

Employer. Payment can also be made online mode (NEFT/RTGS) as per Bank 

details at Annexure - 14. 

17.2 In case, Bank Guarantee (BG)/ Insurance Security Bond (ISB) is furnished 

directly for EMD, Bank Guarantee/ ISB shall be verified independently by the 

Port with the bank/Insurance Company before finalization of technical bids. In 

the event of lack of confirmation of issue of the BG/ ISB by the bank/ Insurance 

Company, the bid shall stand disqualified. 

17.3 Any Bid not accompanied by an acceptable Bid Security/ Bid Security 

Declaration shall be treated as Non-responsive and shall be rejected by the 

Employer  

18. Forfeiture of Bid security / EMD: 

18.1 Bid Security/EMD will be forfeited in the following cases: 

 

(a) If a Bidder withdraws his Bid during the period of bid validity. 

 

(b) The Bidder does not accept the correction of the Bid Price pursuant to any 

arithmetical errors. 

 

(c) In case of a successful bidder fails:  

(i) to commence the work, within the specified time limit  

(ii) to furnish the required Performance Security and to sign the 

Contract Agreement within the specified time limit 

19. No Alternative Proposals by Bidders:  

19.1 Bidders shall submit offers that comply with the requirements of the bidding 

documents. Alternatives will not be considered.  

20. Format and Signing of Bid: 

20.1 The Tenderer shall prepare one set of his Tender, duly completed and signed, 

along with the set of Drawings and other documents mentioned hereinafter. The 

Power of Attorney (in original) authorizing the signatory(s) of the Tender shall 
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be enclosed. All pages of the bid where entries or amendments have been made 

shall be signed by the person or persons signing the bid.  

20.2 If the tender is made by an individual, it shall be signed by his full name and his 

address shall be given. In the event of the tender being submitted by a 

registered partnership firm, it must be signed individually by each partner 

thereof. In the event of absence of any partner, it must be signed on his behalf 

by person holding a proper power-of- attorney authorizing him to do so and to 

bind the partner in all matters pertaining to the contract   including the arbitration 

clause, such power-of-attorney to be attached with the tender which must 

disclose that the firm is duly registered under Indian Partnership Act. If the 

tender is made by a Limited Company it shall be signed by a duly authorized 

person who shall produce with the tender satisfactory evidence of the 

authorization. In the case of a Limited Company the tender should be 

accompanied by the Memorandum and Articles of Association of the Company. 

20.3 The Bid without duly signed and sealed tender document will not be considered 

for acceptance 

21. Bid Submission: 

21.1  Bid shall be submitted in two parts, Part - I: Technical Bid and Part - II: Price 

Bid through e- tender mode.  

21.2  The Technical Bid document and the scanned copies of the documents as 

detailed in clause 22.1 below shall be submitted through e-Tendering mode 

onwww.tenderwizard.com/COPT.  

21.3  Price bid (Schedule-II) in the provided format shall be submitted only through   

e-tendering mode on www.tenderwizard.com/COPTat the time and date 

specified in the Table of NIT. In no case shall filled in Price Bid (Schedule II) 

be submitted in hard copy, as it shall result in rejection of the tender.  

21.4 Tenders shall be submitted “online” strictly in accordance with the Instructions 

to Tenderers and Terms & Conditions given in the tender document. The bidders 

should submit scanned copy of all the required documents such as DD / 

Banker’s Cheque towards the cost of tender and EMD; proof of experience, 

financial details etc. through the e-tendering portal. 

21.5 The Bidder shall submit Original of the following documents in a sealed cover, 

super scribing thereon the Tender Number, Name of Work, date notified for 

submission of tender and the name of the tenderer should reach the office of 

The Chief Engineer, Cochin Port Authority, W/Island, Cochin - 682009, 

KERALA, before the time and the day notified in the Table-2 of NIT.   

(i) DD/ Bankers Cheque/pay order towards the cost of tender document,  

(ii) DD/ Bankers Cheque/pay order/ Insurance Security Bond/ BG towards 

http://www.tenderwizard.com/COPT
http://www.tenderwizard.com/COPT
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EMD,  

(iii) Power of Attorney and  

(iv) Integrity Pact along with Letter of Submission 

 The above documents in original can be brought either in person, or sent by 

registered post/courier. 

21.6 Tenders without submitting the original documents towards cost of 

Tender document, EMD, Power of Attorney and Integrity Pact, as above, 

before opening date and time of the tender will be liable for rejection. 

21.7 The successful Bidder shall submit original duly filled in signed copy of complete 

Technical Bid and Commercial Bid already submitted in e-mode within 7 days 

of receipt of Letter of Acceptance issued for the work.  

22. Information Required in the Bid: 

22.1 Part I -Technical Bid shall contain the following:  

a) Earnest Money Deposit/ Bid Security as described in Clause 17.1 above  

b) Cost of tender document indicated in Table-3 of NIT. 

c) Check list as per Schedule - I attached along with Technical Bid in the  e-

Tendering Portal 

d) Letter of Submission (vide Annexure-1) 

e) Power of Attorney (in original) in favour of signatory(s) to the Tender, duly 

authenticated by Notary Public. (vide Annexure-2) 

f) Organization Details (vide Annexure-3) 

g) Details of experience as per Annexure-4(a)& 4(b) and Certificates in proof 

of experience in similar works as detailed under Clause-12 of Instruction 

to bidders. 

Explanatory notes:  

(1) Original or Notary certified copy of completion certificates of each 

work along with it’s work order / LoA issued by the owner/ the 

responsible officers of the owner under whom he has executed such 

contracts shall be attached. The certificate shall invariably contain 

the following among other things. 

(i) Details of work involved specifying the nature of work 

(ii) The completion cost of the work  

(iii) Date of commencement ; and  

(iv) Date of completion of the work.  
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(2) If the experience in similar works is as a member of joint venture, 

notary attested copy of joint venture agreement in this respect shall 

be attached. 

(3) If the experience in similar works is as a sub-contractor, notary 

attested copy(s) of approval issued by the Employer(s) authorizing 

as a sub-contractor; in proof of the claim of the tenderer as a sub-

contractor shall be attached. 

(4) The works indicated in Annexure-4(a) will only be considered for 

evaluation. Also other details of works shall be submitted in Annexure 

4(b) for the works indicated in the Annexure 4(a) Mere submission 

of work completion certificate will not be considered as Eligible 

Assignments. 

h) A statement duly certified by Chartered Accountant with UDIN No. showing 

Average Financial turnover of the tenderer over the last three financial 

years [2024-’25, 2023-’24 & 2022-‘23] (vide Annexure-5) supported by 

Audited Financial statements for the last three years. 

i) Form of Bid duly signed and sealed  

j) Bid document including all addenda/ corrigenda duly signed and sealed 

k) Registration certificate of the company/ Partnership deed as the case may 

be. 

l) Copies of PAN, GST, EPF and ESI registration 

m) A detailed method statement (Technical Note) for carrying out of the works, 

along with an implementation schedule showing sequence of operation 

and the time frame for various segments of temporary and permanent 

works. (vide Annexure-6). The information provided will form part of the 

work methodology and the same shall be in line with the Specifications and 

Bill of quantities. 

n) A list of Plant and equipment proposed to be engaged for work (vide 

Annexure-7). 

The equipment indicated in the Annexure-7 will form part of contract agreement and 

as such the bidders are requested to indicate the availability of the equipment at site 

at what stage of the construction period the equipment would made available. 

o) A declaration to the effect that (vide Annexure-8):- 

i) All details regarding construction plant and machinery, temporary work 

and personnel(s) for site organization considered necessary and 

sufficient for the work have been furnished in the Annexure-7 and that 

such plant, temporary works and personnel for site organization will be 

available at appropriate time of relevant works for which the equipment 

have been proposed at site till the completion of the respective work.  
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ii) No conditions are incorporated in the financial bid. In case any 

conditions are specified in the financial bid, the tender will be rejected 

summarily without making any further reference to the bidder.  

iii) We have not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid 

process and have not committed any offence under PC Act in 

connection with the bid. 

iv) We disclose with that we have made/ not made payments or propose 

to be made to any intermediaries (agents) etc. in connection with the 

bid. 

v) We do hereby confirm that no changes have been made in the tender 

document uploaded by us for the above bid.  Port Tender document 

will be treated as authentic tender and if any discrepancy is noticed at 

any stage between the Port’s tender document and the one submitted 

by the tenderer, the Port’s document shall prevail. 

p) Bank information for e- Payment system as per Annexure9 

q) Undertaking regarding EPF & ESI Registration as per Annexure-15. 

r) Details of litigation history, blacklisting etc. of the Bidder as per Annexure-

18 

s) Pre-contract Integrity Pact, duly signed (vide Annexure-10) 

t) Bid Security/ Earnest Money Deposit Declaration (vide Annexure-17) 

NOTE: If a bidder has already been awarded or qualified for a similar 

nature work with a higher value or equivalent value within the last 6 

months from the date of notice inviting tender, the tender of such 

bidder shall be evaluated / considered for qualification with the 

documents submitted by the bidders in those tenders. Bidder shall 

clearly state the details of above such works in the Letter of 

Submission.  

22.2 Part II :“Price Bid" shall contain only the “Schedule of Quantities”, which shall 

be submitted only in e-tendering mode only 

 

23. Submission of Bids through e-tender mode. 

 

The tenders are required to submit the tender, i.e., Part-I: Technical Bid & Part-II: 

Financial Bid (Price Bid) in ‘e-tender’ mode only. 

 

For online submission of Technical Bid, the scanned copies of all the documents 

detailed in the clause - 20 above shall be submitted through e-tendering mode on 

www.tenderwizard.com/COPT. e-tenders attaching all documents shall be submitted 

http://www.tenderwizard.com/COPT
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‘online’ in the e-tender portal strictly in accordance with the terms and conditions of the 

tender document before the time and the day notified in the Table of NIT. 

 

24. List of Documents to be Submitted: 

24.1 List of documents to be uploaded for online submission of Technical Bid 

 

i) Scanned copy of financial instruments towards cost of tender document and 

EMD / Bid Security Declaration. 

ii) Scanned copies of Annexures 1 to18, duly signed 

iii) Scanned copy of Form of Bid duly signed 

iv) Scanned copy of Registration Certificate of the company/ Partnership deed 

as the case may be. 

v) Scanned notarized copies of completion certificates and work orders / 

agreement of similar works to be considered for MEC. 

vi) Scanned copies of Audited Financial statements for the last three years. 

vii) Technical Bid document including all Addendum/ Corrigendum and General 

Conditions of Contract with Amendments in PDF format. 

24.2 List of documents to be submitted in original: 

(i) DD / Pay Order/ Banker‘s Cheque towards Cost of Bid Document, as 

applicable. 

(ii) DD / Pay Order/ Banker‘s Cheque / Insurance Surety Bond /B G towards 

EMD/ Bid Security Declaration, as applicable. 

(iii) Power of Attorney, duly authenticated by Notary Public (vide Annexure-2) 

(iv) Pre-contract Integrity Pact, duly signed (vide Annexure-102) 

(v) Letter of Submission (vide Annexure-1) 

25. Deadline for Submission of the Bids: 

25.1 E-tenders attaching all documents shall be submitted ‘online’ in the e tender 

portal strictly in accordance with the terms and conditions of tender document 

before the time and the day notified in Table 2 of NIT.  

25.2 The originals of (i)  DD/ Bankers Cheque/ Bank Guarantee/ Pay Order towards 

the cost of tender document, (ii) DD/ Bankers Cheque / Bank Guarantee / Pay 

Order / Insurance Security Bond/ Bid Security Declaration towards EMD, (iii) 

Power of Attorney and (iv) Integrity Pact along with letter of submission in a 

sealed cover in original super scribed with the Tender Number, Name of Work, 

date notified for submission of tender and the Name of the Tenderer, should 

reach the office of the Chief Engineer, Cochin Port Authority, Cochin-9, on or 
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before the time and the day notified in Table 2 of NIT. 

26. Late Bids: 

26.1 Any Bid received by the Employer after the Bid due date will be returned 

unopened to the bidder. 

27. Bid Opening: 

 

27.1 The Officer inviting the tender or his duly authorized assistant will open the 

tenders in the presence of intending tenderers who may be present at the time 

in person or through their authorized representative. In the case of the tenders 

invited under Two Cover System, the technical bids of the tenders received will 

be opened first.  

27.2 Technical Bid: Technical Bid shall be opened in the office of the Chief 

Engineer, Cochin Port Authority on the time and date specified in the table of 

NIT. Submission of EMD and Cost of document is verified initially. In case the 

Earnest Money and cost of bid document is not deposited or is not in order, the 

Bid will not be opened further and hard copy submitted will be returned. 

27.3 If all Bidders have submitted unconditional Bids together with requisite Bid 

security, then all Bidders will be so informed then and there. If any Bid contains 

any deviation from the Bids documents and /or if the same does not contain Bid 

security in the manner prescribed in the Bid documents, then that Bid will be 

rejected and the Bidder will be informed accordingly. The Price Bid submitted in 

e- mode will not be opened.  

 

27.4 In the event of a tender being rejected, the Earnest Money paid with such 

unaccepted tender shall be refunded to the tenderer. 

 

28. Bid Opening – Price Bid: 

 

28.1 Price Bid of those Tenderers found responsive in the evaluation of Technical 

bid, will be opened later. Short listed bidders will be communicated about the 

date and time of opening of the price bid through the tender portals. The Bidder’s 

name, the Bid prices, the total amount of each Bid, any discounts, Bid 

modifications and withdrawals, and such other details as the Employer may 

consider appropriate, will be announced by the Employer at the time of opening. 

 

29. Clarification of Bids: 

 

29.1 To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit 

rates. The request for clarification and the response shall be in writing, but no 

change in the price or substance of the Bid shall be sought, offered, or permitted. 
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29.2 No Bidder shall contact the Employer on any matter relating to his bid from the 

time of the bid opening to the time the contract is awarded. If the Bidder wishes 

to bring additional information to the notice of the Employer, he should do so in 

writing.  

29.3 Any effort by the Bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of his bid. 

30. Examination of Bids and Determination of Responsiveness: 

30.1  Prior to detailed evaluation of Bids, Cochin Port Authority will determine whether 

each Bid  

(a) meets the Minimum Eligibility Criteria defined in Clause 12 and other 

eligibility considerations in Clause 13. 

(b) has been properly signed by an authorized signatory (accredited 

representative) holding Power of Attorney in his favour.  The Power of 

Attorney shall interalia include a provision to bind the Bidder to settlement 

of disputes clause;  

(c) is accompanied by the required Bid Security/Bid Security Declaration, as 

applicable and;  

(d) is responsive to the requirements of the Bidding documents.  

(e) A responsive Bid is one which conforms to all the terms, conditions and 

specification of the Bidding documents, without material deviation or 

reservation. A material deviation or reservation is one which affects in any 

substantial way the scope, quality or performance of the Works; 

(i) which limits in any substantial way, the Employer’s rights or the 

Bidder’s obligations under the Contract; or  

(ii) whose rectification would affect unfairly the competitive position of 

other Bidders presenting responsive Bids. 

(iii) Undertakes in the Technical Bid that he has not incorporated any 

conditions in the Financial Bid.  

 

30.2  If a Bid is not substantially responsive, it shall be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the 

non-conforming deviation or reservation. 

31. Correction of Errors: 

 

31.1 Bids determined to be responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows:  

 

(a) Where there is a discrepancy between the percentage in figures and in 

words, the percentage in words will govern; 
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(b) The amount stated in the Bid will be adjusted by the Employer in 

accordance with the above procedure for the correction of errors and, with 

the concurrence of the Bidder, shall be considered as binding upon the 

bidder.  If the Bidder does not accept the corrected amount, the Bid shall 

be rejected and the Bid security shall be forfeited in accordance with 

Clause 18.1 

 

32. Evaluation and Comparison of Bids:  

 

32.1 The Employer will evaluate and compare only the Bids determined to be 

responsive in accordance with Clause 30. In evaluating the Bids, the Employer 

will determine for each Bid the evaluated Bid Price by adjusting the Bid Price as 

follows:  

 

(a) making any correction for errors pursuant to Clause 31;  

 

(b) making appropriate adjustments to reflect discounts or other price 

modifications offered. 

 

33. Alteration of tender documents: 

 

33.1 No alteration shall be made in any of the tender documents or in the Bill of 

Quantities and the tender shall comply strictly with the terms and conditions of 

the tender document.  The Employer may however ask any tenderer for 

clarifications of his tender if required.  Nevertheless, no tenderer will be 

permitted to alter his tender price after opening of the tender. 

 

34. Alternative conditions and Proposal: 

 

34.1 The Tenderer shall note that alternative or qualifying tender conditions, or 

alternative design proposal for whole or part of the work will not be acceptable. 

Tenders containing any qualifying conditions or even Tenderer's clarifications in 

any form will be treated as non-responsive and will run the risk of rejection.   

Price Bid of such Tenderer’s will not be opened. 

 

35. Award of Contract: 

35.1 The Employer will award the Contract to the bidder whose bid has been 

determined to be responsive to the bidding documents and who has offered the 

lowest evaluated bid price, provided that such bidder has been determined to 

be : 

(a) Eligible in accordance with the provisions of Clause 12 &13, and  

(b) Qualified in accordance with the provisions of Clause 12 & 13.  
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36. Release of Bid Security / EMD: 

 

36.1 The Bid Security/EMD of unsuccessful bidder other than L1 and L2 will be 

refunded immediately after ranking of the Bids.  The bid security of L2 bidder 

shall be refunded immediately after entering into agreement with L1 bidder and 

acceptance of the Performance Security. The Bid Security of the successful 

bidder will be discharged after he has signed the Agreement and furnished the 

required Performance Security. 

 

37. Performance Security: 

 

37.1 Within not later than 21 days for domestic bids and 28 days for international bids 

from the date of the Letter of Acceptance, the successful Bidder shall deliver to 

the Employer a Performance Security in any one of the following form for an 

amount equivalent to 5% of the Contract price rounded off to the nearest 

Rs.1,000/- .; 

 

(i) Banker’s Cheque/ Demand Draft/ Pay Order of a Scheduled Bank. 

 

(ii) An irrevocable Bank Guarantee (BG) enforceable and encashable at 

Cochin, drawn from any scheduled bank operating in India as per the 

proforma at Annexure-A of GCC. 

 

(iii) Insurance Security Bond drawn in favour of the FA & CAO, CoPA from 

the Insurance Company duly approved by the Insurance Regulatory and 

Development Authority of India as per the proforma at Annexure-B of 

GCC. 

 

37.2 If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued by a Nationalized/ Scheduled Indian bank 

having its branch at Cochin, acceptable by Cochin Port Authority. If the 

performance security is provided by the successful Bidder in the form of an 

Insurance Surety Bond, it shall be issued from any Insurance Company duly 

approved by the Insurance Regulatory and Development Authority of India. The 

BG/ISB shall be issued in favour of Cochin Port Authority in the Format 

enclosed in Annexure-A and Annexure –B of GCC respectively. 

 

37.3 In the event of the tenderer, after the issue of the communication of acceptance 

of offer by the Board, failing/ refusing to execute the agreement as hereinafter 

provided, the tenderer shall be deemed to have abandoned the contract and 

such an act shall amount to and be construed  as the contractor’s calculated 

and the wilful breach of the contract, the cost and consequence of which shall 

be to the sole account of the tenderer and upon such an event the Board shall 

have full right to claim damages therefore either together with or in addition to 
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the forfeiture of Earnest Money Deposit. 

 

38. Signing of Agreement: 

 

38.1 The successful tenderer will be required to execute an Agreement at his 

expense within 28 (twenty eight) days from the date of work order, on proper 

value Kerala State Stamp Paper in the prescribed form. The agreement as 

finally executed will include the Employer’s Bid Documents and the Bidder’s 

offer as finally accepted by the EMPLOYER together with 

addendum/corrigendum, bid clarification and all correspondences exchanged 

between EMPLOYER and the bidder, if any.  Till the formal agreement is 

executed, the Letter of Acceptance together with the offer as finally accepted 

along with correspondences shall form a binding contract between the two 

parties. The Contractor shall submit 13 (Thirteen) copies of signed agreement 

excluding original in bound volume at their own cost. 

 

39. Fraud and Corrupt Practices:  

 

39.1  The bidder and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Selection Process. 

Notwithstanding anything to the contrary contained in this document, the Port 

shall reject the tender without being liable in any manner whatsoever to the 

bidder, if it determines that the bidder has, directly or indirectly or through an 

agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice (collectively the “Prohibited 

Practices”) in the Selection Process. In such an event, the Port shall, without 

prejudice to its any other rights or remedies, forfeit and appropriate the Bid 

Security or Performance Security, as the case may be, as mutually agreed 

genuine pre-estimated compensation and damages payable to the Port for, inter 

alia, time, cost and effort of the Authority, in regard to the Tender, including 

consideration and evaluation of such Bidder’s Proposal.  Such Bidder shall not 

be eligible to participate in any tender or RFP issued by the Authority during a 

period of 2 (two) years from the date such Bidder is found by the Authority to 

have directly or through an agent, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive 

practice, as the case may be. 

 

39.2  For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

(a) “Corrupt practice” means  

(i) the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence the action of any person connected with 

the Selection Process (for avoidance of doubt, offering of employment  

to or employing or engaging in any manner whatsoever, directly or 
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indirectly, any official of the Authority who is or has been associated in 

any manner, directly or indirectly with the Selection Process or the LOA 

or has dealt with matters concerning the Agreement or arising there 

from, before or after the execution thereof, at any time prior to the expiry 

of one year from the date such official resigns or retires from or 

otherwise ceases to be in the service of the Authority, shall be deemed 

to constitute influencing the actions of a person connected with the 

Selection Process; 

 or  

(ii) engaging in any manner whatsoever, whether during the Selection 

Process or after the issue of the LOA or after the execution of the 

Agreement, as the case may be, any person in respect of any matter 

relating to the Project or the LOA or the Agreement, who at any time has 

been or is a legal, financial or technical consultant/ adviser of the 

Authority in relation to any matter concerning the Project;  

(b) “Fraudulent practice” means a misrepresentation or omission of facts or 

disclosure of incomplete facts, in order to influence the Selection Process;  

(c) “Coercive practice” means impairing or harming or threatening to impair or 

harm, directly or indirectly, any persons or property to influence any 

person’s participation or action in the Selection Process; 

(d)  “Undesirable practice” means  

(i) establishing contact with any person connected with or employed or 

engaged by  the Authority with the objective of canvassing, lobbying 

or in any manner influencing or attempting to influence the Selection 

Process; or  

(ii) having a Conflict of Interest; and  

(e) “Restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective of 

restricting or manipulating a full and fair competition in the Selection 

Process.  

 

40. Rejection of Tender: 

 

40.1 Any Tender not conforming to the foregoing instructions will not be considered.  

The Employer does not bind himself to accept the lowest or any tender and has 

the right to reject any tender without assigning any reason thereof. No 

representation whatsoever will be entertained on this account. 

41. Conflict of Interest: 

41.1 The Contractor shall not have a Conflict of Interest and any breach hereof shall 

constitute a breach of the Agreement. 
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41.2 Contractor and Affiliates not to be otherwise interested in the Project. 

 

41.3 The Contractor agrees that, during the term of this Agreement and after its 

termination, the Contractor or any Associate thereof and any entity affiliated with 

the Contractor, shall be disqualified from providing goods, works, services, 

loans or equity for any project resulting from or closely related to the Services 

and any breach of this obligation shall amount to a Conflict of Interest; provided 

that the restriction herein shall not apply after a period of five years from the 

completion of this Assignment or to consulting assignments granted by banks/ 

lenders at any time; provided further that this restriction shall not apply to 

consultancy/ advisory services provided to the Authority in continuation of this 

Consultancy or to any subsequent consultancy/ advisory services provided to 

the Authority in accordance with the rules of the Authority. For the avoidance of 

doubt, an entity affiliated with the Contractor shall include a partner in the 

Contractor‘s firm or a person who holds more than 5% (five percent) of the 

subscribed and paid up share capital of the Contractor, as the case may be, and 

any Associate thereof. 

 

41.4  Prohibition of conflicting activities 

Neither the Contractor nor any Associate thereof/any entity affiliated with the 

Contractor nor their Personnel shall engage, either directly or indirectly, in any 

of the following activities: 

(i) during the term of this Agreement, any business or professional 

activities which would conflict with the activities assigned to them under 

this Agreement; 

(ii) after the termination of this Agreement, such other activities as may be 

specified in the Agreement; or 

(iii) at any time, such other activities as have been specified in the Bid as 

Conflict of Interest. 

 

41.5  Guidance Note on Conflict of Interest is given below. 

1) This Note further explains and illustrates the provisions of the Bid 

Document, if any, and shall be read together therewith, in dealing with 

specific cases. 

2) Contractors should be deemed to be in a Conflict of Interest situation if 

it can be reasonably concluded that their position in a business or their 

personal interest could improperly influence their judgment in the 

exercise of their duties. The process for selection of Contractors should 

avoid both actual and perceived Conflict of Interest. 

3) Conflict of Interest may arise between the Authority and a Contractor or 

between Contractors and present or future Concessionaries/ 



 

Section-I                                                                                                                  34   
    

 

Contractors. Some of the situations that would involve Conflict of Interest 

are identified below: 

a) Authority and Contractors 

i) Potential Contractor should not be privy to information from 

the Authority which is not available to others; or 

ii) Potential Contractor should not have defined the Project when 

earlier working for the Authority; or 

iii) Potential Contractor should not have recently worked for the 

Authority overseeing the Project. 

b) Contractors and Concessionaires/Contractors: 

i) No Contractor should have an ownership interest or a 

continuing business interest or an on-going relationship with a 

potential Concessionaire/contractor save and except 

relationships restricted to project-specific and short-term 

assignments; or 

ii) No Contractor should be involved in owning or operating 

entities resulting from the Project;  

The participation of companies that may be involved as investors or 

consumers and officials of the Authority who have current or recent 

connections to the companies involved, therefore, needs to be avoided. 

4) The normal way to identify Conflicts of Interest is through self-declaration 

by Contractors. Where a conflict exists, which has not been declared, 

competing companies are likely to bring this to the notice of the 

Authority. All conflicts must be declared as and when the Contractors 

become aware of them. 

5) Another approach towards avoiding a Conflict of Interest is through the 

use of “Chinese walls” to avoid the flow of commercially sensitive 

information from one part of the Contractor‘s company to another. This 

could help overcome the problem of availability of limited numbers of 

experts for the project. However, in reality effective operation of 

“Chinese walls” may be a difficult proposition. As a general rule, larger 

companies will be more capable of adopting Chinese walls approach 

than smaller companies. Although, “Chinese walls” have been relatively 

common for many years, they are an increasingly discredited means of 

avoiding Conflicts of Interest and should be considered with caution. As 

a rule, “Chinese walls” should be considered as unacceptable and may 

be accepted only in exceptional cases upon full disclosure by a 

Contractor coupled with provision of safeguards to the satisfaction of the 

Authority. 

6) Another way to avoid Conflicts of Interest is through the appropriate 

grouping of tasks. For example, conflicts may arise if Contractors 
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drawing up the terms of reference or the proposed Documentation are 

also eligible for the consequent assignment or project. 

7) Another form of Conflict of Interest called “scope–creep” arises when 

Contractors advocate either an unnecessary broadening of the terms of 

reference or make recommendations which are not in the best interests 

of the Authority but wh1ich will generate further work for the Contractors. 

Some forms of contractual arrangements are more likely to lead to 

scope-creep. For example, lump-sum contracts provide fewer incentives 

for this, while time and material contracts provide built in incentives for 

Contractors to extend the length of their assignment. 

 

41.6 Every Project contains potential Conflicts of Interest. Contractors should not 

only avoid any Conflict of Interest, they should report any present/ potential 

Conflict of Interest to the Authority at the earliest. Officials of the Authority 

involved in development of a project shall be responsible for identifying and 

resolving any Conflicts of Interest. It should be ensured that safeguards are in 

place to preserve fair and open competition and measures should be taken to 

eliminate any Conflict of Interest arising at any stage in the process. 

 

   

SIGNATURE OF BIDDER
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COCHIN PORT AUTHORITY 

SECTION I 
 

3.   FORM OF BID  

 

To 

 

The Board of Major Port Authority for Cochin Port. 

 

Through  

 

The Chief Engineer  

Cochin Port Authority, Cochin -9. 

 

Tender for the work of “Reconstruction of Deck Slab of Q5 to Q9 Berths 

and Construction of a Mooring Platform at Ernakulam Wharf.” 

 

I/We have read and examined the Notice inviting tenders, Instructions to 

tenderers, Form of Agreement, Contract Data, General Conditions of Contract, 

General description of work, Special conditions of Contract, Technical 

Specifications, Drawings, Preamble, Bill of Quantities, & other documents and 

rules referred to in the General Conditions of Contract and all other contents in the 

tender document for the work.  

 

I/We hereby tender for the execution of the work specified in the 

underwritten memorandum within the time specified in such memorandum at the 

rates specified in the schedule attached hereto and in accordance in all respects 

with the specifications designs, drawings and instructions in writing referred to in 

clause 16 of the General Conditions of Contract and with such materials as are 

provided for, by and in all other respects in accordance with such conditions so far 

as applicable. 

 

M E M O R A N D U M 

 

a) General description of work      : Reconstruction of Deck Slab of 
Q5 to Q9 Berths and 
Construction of a Mooring 
Platform at Ernakulam Wharf. 

b) Estimated cost : Rs. 50,76,58,500.00 
(50,76,58,475.93) 

c) Earnest Money : Rs. 1,01,54,000/-  
d) Security Deposit : 10% of the value of the contract 

awarded or the value of the work 



 

Section-I   Form of Bid 37  

 

done whichever is   higher 
[Performance Guarantee @ 5% and 
Retention Money @5%] 

e) Percentage, if any, to be 
deducted from the bills 

: The Retention Money will be 
recovered from the first running bill 
onwards at the rate of 5% of the 
gross amount of each bill. 

f) Time allowed for 
commencement of work from the 
date of receipt of work order 

: 15 days 

g) Time allowed for the work from 
the date of commencement of 
work. 

: 24 (Twenty Four )  months 

h) Schedule, specifications, 
conditions, drawings etc.  as per 
contents sheet attached. 

: As per content sheet attached 

   

I/ We agree to keep the tender open for 180 days from the due date 

of submission and not to make any modifications in its terms and conditions. 

Should this tender be accepted, I/We hereby agree to abide by and 

fulfill all the terms and provisions of the said conditions of contract annexed 

here to so far as applicable or in default thereof forfeit and pay to the Board 

the sum of money mentioned in the said conditions and to execute an 

agreement with the Board in the prescribed form or in default thereof to 

forfeit the earnest money deposited by me/us. 

The sum of Rs.......................  is hereby forwarded in Port challan 

receipt / Bankers cheque or demand  Draft  of a scheduled bank / Bank 

Guarantee issued by a Scheduled bank drawn in favour of  Financial Adviser 

and Chief Accounts Officer of the Port Authority as Earnest Money (a) the 

full value of which is to be absolutely forfeited to the Board in office without 

prejudice to any other rights or remedies of the said Board in office should 

I/We fail to commence the work specified in the Contract data  or should 

I/We not deposit the full amount of Performance Security  specified in the 

above Memorandum in accordance with clause 52.2 of the said conditions 

of contract otherwise the said sum of Rs. ...........   shall be retained by the 

Board as on account of such security deposit as aforesaid or (b) the full 

value of which shall be retained by the Board on account of the security 

deposit to execute all the works referred to in the tender documents upon 

the terms and conditions contained or referred to therein and to carry out 

such deviations as may be ordered, upto maximum of the percentage 

mentioned in Clause 40.1 of General Conditions of Contract and those in 

excess of that limit at the rates to be determined in accordance with the 

provision contained in Clause 40.3 of the General Conditions of Contract. 

   

           Dated the .........…………............ day of …………………… 2026.  
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Signature of the Tenderer 
 

 

Address : 

 

 

Witness : 

 

 

Address : 

 

Occupation : 

 ACCEPTANCE 

   

The above tender ( as modified by you as provided in the letters mentioned 

hereunder) is  accepted by me for and on behalf of the Board  of Major Port 

Authority for Cochin Port   for a sum of Rs……… ……… (Rupees 

………………………………………………………………………) 

 

The letters referred to below shall form part of this contract Agreement 

 

a) .. 

b) .. 

c)  

 

 

 

Dated…………       Chief Engineer 

           Cochin Port Authority 
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COCHIN PORT AUTHORITY 

SECTION I 
 

4.   FORM OF AGREEMENT 

 
AGREEMENT No. … of   2026-27 

 

AGREEMENT FOR THE WORK OF “RECONSTRUCTION OF DECK SLAB OF 
Q5 TO Q9 BERTHS AND CONSTRUCTION OF A MOORING 

PLATFORM AT ERNAKULAM WHARF.” 
 
THIS AGREEMENT IS MADE on this day ....... of …… , 2026BETWEEN 

THE BOARD OF MAJOR PORT AUTHORITIES FOR COCHIN PORT 
AUTHORITY, a body corporate under the Major Port Authority Act, 2021 having 
office on Willingdon Island, Cochin – 682009 represented by its Chief Engineer  
.................................., S/o. ....................................., aged ............. years residing 
at ....................................................... (hereinafter referred to as the Employer 
which expression shall include his successors, assignees and administrators in the 
office) of the one part and M/s...................................................................... 
represented by Sri. ................................., aged ............. years, S/o Sri. 
...............................residing at ................................................................................ 
(hereinafter referred as “Contractor” which expression shall include his successors, 
assignees and administrators) of the other part. 

 WHEREAS the Employer invited Bids for “THE WORK OF 
RECONSTRUCTION OF DECK SLAB OF Q5 TO Q9 BERTHS AND 
CONSTRUCTION OF A MOORING PLATFORM AT ERNAKULAM WHARF.” 
(hereinafter called “The Work”) vide Tender Notice 
No..................................................... and the Contractor submitted a Bid for the 
same giving percentages subject to the terms and conditions etc. of the Bid 
Document. 

AND WHEREAS the said Bid submitted by the Contractor has been 
accepted by the Employer vide Letter of Acceptance No. 
..............................................................................., issued to the Contractor while 
accepting their Bid. 
 

NOW THESE PRESENTS WITNESSETH and the parties hereby agree as follows: 
 

1. The Bid submitted by the Contractor for execution for the Board, of the Work 
specified in the underwritten Memorandum within the time specified in such 
Memorandum at the percentages specified in the Schedule attached hereto 
and in accordance in all respects with  the specifications, designs, drawings 
and instructions in writing referred to in Clause 16 of the “General 
Conditions of Contract” and with such materials as are provided for, by and 
in all other respects in accordance with such conditions, is accepted. 

2. It is mutually understood and agreed that, notwithstanding that the Work has 
been sectioned, every part of it shall be deemed to be supplementary to and 
complementary of every other part and shall be read with it or into it. 
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3. The Contractor agreed to abide by and fulfil all the terms and provisions of the 
said Conditions of Contract or in default thereof, forfeit and pay to the Board, 
the sum of money mentioned in the said conditions. 

4. The sum of Rs………………./- [Rupees....................................…………..only) 
has been deposited by the Contractor with the Financial Adviser and Chief 
Accounts Officer of the Port Authority or furnished as Bank Guarantee as 
Performance Security: (a) the full value of which is to be absolutely forfeited to 
the Board in office without prejudice to any other rights or remedies of the said 
Board in office, should the Contractors fail to commence the Work specified in 
the underwritten Memorandum or should the Contractors not deposit the full 
amount of Performance Security specified in the underwritten Memorandum 
otherwise the said sum of Rs……………….…./- shall be retained by the Board 
as on account of such Security Deposit as aforesaid; or (b) the full value of 
which shall be retained by the Board on account of the Security Deposit to 
execute all the works referred to in the Bid Documents upon the terms and 
conditions contained or referred to therein and to carry out such deviations  as 
may be ordered, upto the maximum of the percentage mentioned in  Clause 
40.1 of the General Conditions of Contract and those in excess of that limit at 
the percentages to be determined in accordance with the provisions contained 
in Clause 40.3 of the General  Conditions of Contract. 

5. It is mutually agreed that the Bid submitted in its entirety shall form part of this 
Agreement. Apart from the Bid, the following shall also form part of the 
Agreement: 
(a) The Letter of Acceptance issued vide No. ………………………….……; 
(b) Price Bid submitted by the Contractor; 
(c) Bill of Quantities; 
(d) All documents submitted by the Contractor along with the Bid 

Document. 
(e) Replies to Pre-Bid Queries and Amendments issued; 
(f) Letters exchanged between the Employer and the Bidder upto the 

issue of Letter of Acceptance as annexed here to 
(i) ……………………………………………………………………. and 
(ii) ………………………………………………………………………… 

M E M O R A N D U M 
 

a) General description of work      : Reconstruction of deck slab of 
Q5 to Q9 Berths and Construction 
of a Mooring Platform at 
Ernakulam Wharf. 

b) Estimated cost : Rs. 50,76,58,500.00 
(50,76,58,475.93) 

c) Tendered cost : Rs. 
d) Earnest Money : Rs. 1,01,54,000/-  
e) Security Deposit : 10% of the value of the contract 

awarded or the value of the work done 
whichever is higher [Performance 
Guarantee @5% and Retention 
Money @5%] 
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f) Percentage, if any, to be 
deducted from the bills 

: The Retention Money will be 
recovered from the first running bill 
onwards at the rate of 5% of the 
gross amount of each bill. 

g) Time allowed for commencement 
of work from the date of receipt of 
work order 

: 15 days 

h) Time allowed for the work from 
the date of commencement of 
work. 

: 24 (Twenty Four) months 

i) Schedule, specifications, 
conditions, drawings etc.  as per 
contents sheet attached. 

:  

 

IN WITNESS WHEREOF THE CONTRACTOR hereunto set his hand and 
seal on behalf of 
M/s………………………………………………………………....…and on behalf of 
THE BOARD OF MAJOR PORT AUTHORITY FOR COCHIN PORT, the CHIEF 
ENGINEER has set his hand and seal and common seal of Cochin Port Authority 
has been hereunto affixed the day and year first written above.     
 

Signed, sealed and delivered by  
   

     Sri. ………………………., 

     M/s. ............................................................,  

     ....................................................................., 

    CONTRACTOR 

    (COMMON SEAL OF THE FIRM) 
 

Signed and affixed seal in the presence of  
 

1) Signature with address  : 
 

2) Signature with address  : 
 

Signed, sealed and delivered by  
 

THE CHIEF ENGINEER,  

Cochin Port Authority 

on behalf of The Board of Major  

Port Authority for Cochin Port      EMPLOYER 

Signed and affixed the common seal of 

The Board of Major Port Authority for Cochin Port 

In the presence of 

1)  

2) 



 

Section-I   Contract Data      42 

 

COCHIN PORT AUTHORITY 

SECTION I 

5.   CONTRACT DATA 
 

 [To be filled up before issuing tender document as applicable for 

each tender] 

 

Items marked “N/A” do not apply in this Contract. 

Sl. No. Description Reference 
Clause 
No. in 
GCC 

1 The following documents are also part of the Contract          

1. The Schedule of other Contractors   
(Will be informed in due course)  

(8.2) 

 The Schedule of Key personnel  

Designation/ 
Qualification of 

Staff 

No.             Min. 
Experience 

(Years) 

Rate of recovery 
in case of non 

compliance 
during the entire 
contract period 

i) Project 
Manager – 
Civil Graduate 
Engineer 

1 20 
(and having     
Experience    
in one similar 
work) 

Rs.60,000/- per 
month 

ii) Deputy 
Project 
Manager - 
Graduate 
Engineer 

1        
 (Civil) 

 

12 
(and having 
Experience 

in one similar 
work) 

Rs.40,000/- per 
month 

iii) Project/ 
Site Engineer  
- 
Graduate 
Engineer  
or 
Diploma 
Engineer 

 
 

2 
(Civil) 

 

 
 
 

5 
 

10 

 
 

Rs.25,000/- per 
month       

iv) Quality 
Engineer  - 
Civil Graduate 
Engineer   
or  
Civil Diploma 
Engineer 

 
1 
 
 

 
 

8 

 
12 

 
Rs.25,000/- per 
month 

(9) 
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Sl. No. Description Reference 
Clause 
No. in 
GCC 

v) Project / 
Planning –
Civil  
Graduate 
Engineer  
or 
Civil Diploma 
Engineer 

 
1 
 
 

 
6 

 
12 

Rs.20,000/- per 
month 

vi)Billing 
Engineer -  
Civil Graduate 
Engineer  
or 
Civil Diploma 
Engineer 

 
1 
 
 

 
 

4 

 
6 

Rs.20,000/- per 
month 

vii) Surveyor - 
Diploma 
Engineer 

 
1 

 
8 

Rs.15,000/- per 
month 

 

22. The Employer is  (1) 

 Board of Major Port Authority for Cochin Port, Cochin 
-9 

 

3. Name of Authorized Representative:   

 Name:        Dr. M. Angamuthu, IAS 
Chairperson,  
Cochin Port Authority, 
Cochin -9. 

 

4. The Engineer is   

 Name:       Col. Jassar S M, 
Chief  Engineer,  
Cochin Port Authority, 
Cochin-9. 

 

5. Name of  Nominee(s)  is : Will be notified in LoA/ LoI  

6. Name of Contract : Reconstruction of deck slab of Q5 
to Q9 Berths and Construction of a 
Mooring Platform at Ernakulam 
Wharf. 

Tender No  : T10/T-2118/2026-C 
 

(1) 

7. 13 copies of Contract Agreement shall be furnished by the 
Contractor 

 
(7.1) 

8. Tender document and other data are available at the 
following websites : 
1) www.cochinport.gov.in 
2) www.tenders.gov.in 

(7.2) 

http://www.cochinport.gov.in/
http://www.tenders.gov.in/
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Sl. No. Description Reference 
Clause 
No. in 
GCC 

3) tenderwizard.com/copt 

9. The Intended completion Date for the whole of the Work 
is 24(Twenty Four) Months with the following 
milestones: 

(17, 28) 

    

The activity wise schedule needs to be submitted by the 
contractor within 21 days of receipt of LoA from CoPA. 
This need to be strictly followed for the timely completion 
of the project. 

10. The following shall form part of the Contract Document:  
(1) Agreement  
(2) Letter of Acceptance  
(3)    Bill of Quantities 
(4)    Contractor’s Bid  
(5)    Correspondence exchanged after the opening of 

the Bid and before the issue of Letter of 
Acceptance by which the Condition of Contract 
are amended, varied or modified in any way by 
mutual consent (to be enumerated). 

(6) Contract Data  
(7) General Conditions of Contract  
(8)    General Description and  Special Conditions of 

Contract  
(9) Technical Specifications  
(10) Drawings and  
 (11) Any other documents listed in the Contract 

Data as forming part of the Contract.  

(2.3) 

11. The Contractor shall submit a Program for the Works 
within 21 days of date of the Letter of Acceptance/LoI.  

(27) 

12. The site possession date     
The site will be handed over within 7 days after issue of 
LoA/LoI and the site is free from encumbrances.  

(21) 

13.  The start date shall be 15   days from the date of receipt 
of the Letter of Acceptance (LoA)/LoI by the Contractor.  

(1) 

14. The site is located in the Ernakulam Wharf.  
Project Location Shown in drawing No.IITM-CPA-
EWJ-DWG-003 Dt 03.08.2026, Rev:C 

 

15. The Defects Liability Period is One year from the date of 
completion of the work. 

(36) 
 

16. 
 

The minimum insurance cover for physical property, 
injury and death is Rs.15 lakhs (Rupees Fifteen Lakhs) 
per occurrence with the number of occurrences unlimited. 
After each occurrence, Contractor will pay additional 
premium necessary to make insurance valid always.  

(13) 
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Sl. No. Description Reference 
Clause 
No. in 
GCC 

17. The following events shall also be Compensation Events:  
(Nil) 

(44) 

18.  The period between Programme updates shall be 45 days. (27) 

19.  The amount to be withheld for late submission of an 
updated Programme shall be Rs.25,000/-. 

(27) 

20. The language of the Contract documents is English. (3) 

21. The law, which applies to the Contract, is the law of 
Union of India. 

(3) 

22. The currency of the Contract is Indian Rupees. (46) 

23. The proportion of payments retained (retention money) 
shall be 5% from each bill subject to a maximum of 5% of 
the contract price or cost of work done whichever is 
higher.  

(48) 

24. The maximum amount of liquidated damages for the 
whole of the works is 10% of the contract price.  

[49] 

25.  Amounts of the advance payments-Advance payments  
as applicable to the contract  are: 

[51] 

 Nature of  
Advance 

Amount 
(Rs) 

Conditions to 
be fulfilled 

 

 1. Mobilization Upto 10 % of 
the Contract 
price in two 
equal 
instalments of 
5%.  

On submission 
of Unconditional 
Guarantee for 
110% of 
Advance 
amount. 

 

 2.Secured Advance for 
non-perishable 
Materials brought to site 

75% of 
Invoice value 
or Market 
value 
whichever is 
Lower. 

a. The non 
perishable 
materials, in 
accordance 
with Tender 
specification. 
Such as 
Steel. 

b. Such 
materials 
have been 
delivered to 
site and are 
properly 
stored and 
protected 
against 
damage or 
deterioration 
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Sl. No. Description Reference 
Clause 
No. in 
GCC 

to the 
satisfaction of 
the Engineer 
or his 
nominee. The 
contractor 
shall store the 
bulk material 
in 
measurable 
stacks. 

c. The 
Contractor’s 
records of the 
requirements, 
orders, 
receipt and 
use of 
materials are 
kept in a form 
approved by 
the Engineer 
or his 
nominee and 
such records 
shall be 
available for 
inspection by 
the Engineer 
or his 
nominee. 

26. 
 

(The advance payment will be paid to the Contractor not 
later than 15 days after fulfilment of the above conditions) 

 

27. Repayment of advance payment for mobilization : [51] 

 The advance loan shall be repaid with percentage 
deductions from the interim payments certified by the 
Engineer or his nominee under the Contract. Deductions 
shall commence in the next Interim Payment Certificate 
following that recovery of Mobilization advance will start 
when 15% of the work is executed and recovery of total 
advance should be completed by the time 80% of the 
original Contract work is executed. 

 

28. Repayment of advance payment for Construction and 
equipment:   

[51] 
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Sl. No. Description Reference 
Clause 
No. in 
GCC 

 The advance loan shall be repaid with percentage 
deductions from the interim payments certified by the 
Engineer or his nominee under the Contract. Deductions 
shall commence in the next Interim Payment Certificate 
following that recovery of Construction Equipment 
advance will start when 15% of the work is executed and 
recovery of total advance should be completed by the time 
80% of the original Contract work is executed. 

 

29. Repayment of secured advance:  

 The advance shall be repaid from each succeeding 
monthly payment to the extent materials for which advance 
was previously paid pursuant to Clause 51.6 of Conditions 
of Contract on being incorporated into the Works. 

 

30. The date by which “as-built” drawings are required is 
within 60 days of issue of certificate of completion of 
whole or section of the work, as the case may be. 

(58) 

31. The amount to be withheld for failing to supply “as built” 
drawings and/or operating and maintenance manuals by 
the date required is Rs.1,00,000/- 

(58) 

32. Schedule of Rates Applicable: CPWD DSR 2023 
multiplied with 0.8246 (for eliminating GST 
component) (+) 35% as Cost indices for Civil works 

 

33. Base Rate for materials to be considered for price variation  
: 

(47) 

 (i) Cement consumed 
for various items of 
work  

Rs. 6,960.60/T  

(ii) Reinforcement steel 
used under various 
items    

Rs. 74,925.00/T 

(iii) Structural Steel  
used under various 
items: 

Rs. 80,527.50/T 

(iv) Mild steel plates for 
fabrication of liners: 

Rs. 76,950.00/T 

32 
 
 
34. 

Permissible wastage  on theoretical quantities of 
(a) Cement                                      : (+) 2% 
(b) Steel Reinforcement and  structural 
        steel sections  for each diameter,  
        section and category              : (+) 5.99 %  

(47) 
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Annexure-1 

 

COCHIN PORT AUTHORITY 

RECONSTRUCTION OF DECK SLAB OF Q5 TO Q9 BERTHS AND 

CONSTRUCTION OF A MOORING PLATFORM AT ERNAKULAM 

WHARF. 

 

 

LETTER OF SUBMISSION- COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 

To 

The Chief Engineer,  

Cochin Port Authority. 

Sir, 

Sub: Tender for “Reconstruction of deck slab of Q5 to Q9 Berths and 

Construction of a Mooring Platform at Ernakulam Wharf.” 

 

Being duly authorized to represent and act on behalf of …………………… 

(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood 

all of the requirements of the bid document and information provided, the 

undersigned hereby apply for the project referred above. 

 

 We are submitting our Bid enclosing the following, with the details as per 

the requirements of the Bid Document, for your evaluation. 

(i) Power of Attorney  (Annexure-2) 

(ii) Bid Security/EMD In the form of DD bearing No ----------dated -------, for 

Rs…….. Issued by ………..bank / in the form of BG as per Annexure-

12/Bid Security. 

(iii) Pre Contract Integrity Pact (Annexure-10) 

 

We have also uploaded the following documents for online submission of 

Technical Bid. 

(i) Tender Document along with Addendum No ----, 

(ii) Organization Details (Annexure-3) 

(iii) Details to fulfil the “Minimum Eligibility Criteria” and certificates     

(Annexure-4b) & Details of Past Experience of Contractor for Similar 

works (Annexure-4a) 

(iv) Average Financial turnover over the last three financial years (Annexure-

5) 

(v) Detailed method statement (Technical Note) (Annexure-6) 
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(vi) List of plant and equipment (Annexure-7) 

(vii) Declaration (Annexure -8) 

(viii) Bankers Details (Annexure-9 & 10) 

(ix) Litigation History (Annexure-18) 

 

 

Signature with Seal 

(Authorized Signatory) 
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Annexure- 2 

PROFORMA OF POWER- OF-ATTORNEY/LETTER OF AUTHORITY 

(To be submitted on Non-judicial Stamp Paper of appropriate 

value) 

 

To 

The Chief Engineer, 

Cochin Port Authority, 

Cochin 682009. 

Kerala, India. 

 

Dear Sir, 

 

We__________________________________________________________

__________do hereby confirm that 

Mr./Ms./Messrs____________________________ [INSERT NAME AND 

ADDRESS], whose signature is given below, is /are authorized to represent us to 

bid, negotiate and conclude the agreement on our behalf with you against Tender 

for  “Reconstruction of deck slab of Q5 to Q9 Berths and Construction of a 

Mooring Platform at Ernakulam Wharf.”.(Tender NoT10/T-2118-C). 

 

We confirm that we shall be bound by all and whatsoever our said agents 

shall commit. 

 

Signature of the authorized person: 

Name & Designation : 

Yours faithfully, 

 

Signature, name and seal of the certifying authority 
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Annexure - 3 

 

COCHIN PORT AUTHORITY 

RECONSTRUCTION OF DECK SLAB OF Q5 TO Q9 BERTHS AND 

CONSTRUCTION OF A MOORING PLATFORM AT 

ERNAKULAM WHARF. 

ORGANIZATION DETAILS 

 

CONTRACT No.: 

 

NAME OF APPLICANT: 

 

 

1. Name of the Owner: 

 

2. Address: 

 

 

 

 Telephone No. : 

 

 Fax No. 

 

3. Description of Applicant 

 (For e.g. General, Civil Engineering 

  Contract or Joint Venture/Consortium etc.) 

 

4. Registration and Classification 

 of Contractors 

 

 

5. Name and address of bankers 

 

 

 

6. Number of years of experience 

 as a general contractor :- 

  

 In own Country: 

  

 Internationally: 
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7. Number of years of experience 

 as a sub contractor 

 

8. Name and Address of partners or 

 associated companies to be involved 

 in the project and whether Parent/ 

 Subsidiary/other 

 

6. Name and address of any associates  

knowledgeable in the procedures  

of customs, immigration and local  

experience in various aspect of the  

project etc. 

 

10. Name and address of the companies/ 

 Sub-contractors who will be involved 

 in the execution of works, namely: 

  

11. Name and address of companies who 

 will be involved in the supply of  

 bought out items 

 

a) Bollards,  

12. Attach organization chart showing the structure 

 of the company including names of Directors/ 

 Key Personnel at Head Office who would be 

 responsible for the project and a separate chart 

 showing proposed Site Construction Organization. 

 

. 

 

 

Signature with Seal 

(Authorized Signatory) 
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Annexure – 4(a) 

COCHIN PORT AUTHORITY 
RECONSTRUCTION OF DECK SLAB OF Q5 TO Q9 BERTHS AND CONSTRUCTION OF A MOORING PLATFORM AT 

ERNAKULAM WHARF. DETAILS OF PAST EXPERIENCE OF CONTRACTORS FOR SIMILAR WORKS 

 

Note: Bidder to enclose completion certificate issued by owner, certified by a Notary Public or equivalent certifying authority 

Signature 

Certified by the Chartered Accountant 

(With UDIN and QR Code, if available) 

Signature with Seal 

(Authorized Signatory) 

Sl. 
No. 

Name & 
Location 
of Project 

Owner’s 
Complete 
address 
including 

TeleFax No. 
with contact 

Person 

Value of 
Contract 

Duration of Contract 

Details of 
work including 
major items of 
work involved 

Reference No. & 
Date of letter of 

intent & 
completion 
certificate 
enclosed 

 
 

Details of 
Payment 
Received 

Commen-
cement 

date 

Scheduled 
completion 

date 

Actual 
completion 

date 

1 2 3 4 5 6 7 8 9 10 
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Annexure – 4(b) 

COCHIN PORT AUTHORITY 

RECONSTRUCTION OF DECK SLAB OF Q5 TO Q9 BERTHS AND 

CONSTRUCTION OF A MOORING PLATFORM AT ERNAKULAM 

WHARF. 

Tenderer shall furnish Details of “Eligibility Works Experience” as per Clause 

12 of Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in 

the following format (Client Certificates/work completion certificates or any other 

documentary evidences with respect to the eligibility work)  

 

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 

 

Assignment Number: 

 

Description Bidder to fill up the details 
here 

Name and Address of the Client  

Title of the Eligible Assignment  

Date of completion of the Eligible 

Assignment 

 

Project Completion Cost  

Reference No. of the enclosed Client 

Completion Certificate/ Documentary 

Evidence for having successfully completed 

the Eligible assignment 

 

Name, telephone no, telefax no and email 

address of the client’s representative 

 

Description and Scope of Work  

 

Instructions: 

i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply with the 

criteria specified Clause No. 12 (a) Minimum Eligibility of the Instructions to 

Tenderers”. 

ii) A separate sheet should be filled for each of the eligible assignments. 

iii) The details are to be supplemented by documentary proof from the respective 

client /owner for having carried out such assignment duly certified by clients/ 

owner. 

iv) The works indicated in this Annexure -4 (a) will be only being considered 

for evaluation. Mere submission of work completion certificate will not be 

considered as Eligible Assignments. 
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v) Original or notary certified copy of completion certificates of each work issued 

by the owner/ the responsible officers of the owner under whom he has 

executed such contracts shall be attached. The certificate shall invariably 

contain the following among other things. 

a) Details of work involved specifying the nature of work 

b) The completion cost of the work and 

c) Date of commencement; and  

d) Date of completion of the work.  

vi) If the experience in similar works is as a member of joint venture, notary 

attested copy of joint venture agreement in this respect shall be attached. 

vii) If the experience in similar work is in works executed in private 

sectors/organizations, the TDS certificate along with notary attested copy(s) 

work order and completion certificate. 

viii) The tenderer is also obliged to produce the original of the certified copy(s) on 

request by the department. 

 

 

Signature with Seal 

(Authorized Signatory) 
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Annexure- 5 

 

COCHIN PORT AUTHORITY 
RECONSTRUCTION OF DECK SLAB OF Q5 TO Q9 BERTHS AND 

CONSTRUCTION OF A MOORING PLATFORM AT ERNAKULAM WHARF. 

 

FINANCIAL CAPABLITY 

(A)  Average Annual Turnover of the Bidder 

 

Turnover (Rs.) 

Year 1 

(2024-25) 

Year 2 

(2023-24) 

Year 3 

(2022-23) 

Average 

    

 

Instructions:  

 

(i). Year 1 will be the Financial Year-2024-25.  Year 2 shall be the year 

immediately preceding Year 1 and Year 3 shall be the year immediately 

preceding Year 2. 

 

(ii). The Bidder shall provide audited Annual Reports / Audited financial 

statements such as balance sheets and profit & loss account statements as 

required under this Bid Document. 

 

(iii). Annual turnover of the bidder shall be submitted duly verified by Charted 

Accountant or Competent Authority. 

 

Certified by Chartered Accountant 

 

 

Signature with Seal 

(Authorized Signatory) 

UDIN No. of Chartered Accountant 
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Annexure - 6 

 

COCHIN PORT AUTHORITY 

RECONSTRUCTION OF DECK SLAB OF Q5 TO Q9 BERTHS AND 

CONSTRUCTION OF A MOORING PLATFORM AT 

ERNAKULAM WHARF. 

 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 

Bidder shall furnish a detailed method statement (Technical Note) for 

carrying out of the works, along with a construction programme [ Preferably in MS 

project / Primavera] showing sequence of operation and the time frame for various 

segments of temporary and permanent works showing critical path of activities. 

 

 

 

 

Signature with Seal 

(Authorized Signatory) 
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Annexure - 7 

COCHIN PORT AUTHORITY 

RECONSTRUCTION OF DECK SLAB OF Q5 TO Q9 BERTHS AND 

CONSTRUCTION OF A MOORING PLATFORM AT ERNAKULAM 

WHARF. 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

 

Please indicate the main plant and equipments considered to be 

necessary and proposed to be deployed for undertaking this work and whether 

this plant is ready in ownership or will be purchased or hired. 

 

Sl. 
No. 

Description 
of 

equipment 

Requirement 
No. / Capacity 

Owned / 
leased / 

to be 
procured 

Nos / 
Capacity 

Age / 
Condition 

Remarks 
(From 

whom to be 
purchased) 

At what 
Stage of 
contract 

period the 
Equipment 

will be  
available 

        

        

        

        

Note: 

(1) The equipment indicated in the above statement will form part of contract 

agreement and as such the bidders are requested to indicate the 

availability of the equipment at site and at what stage of the construction 

period in a separate column. 

 

Signature with Seal 

(Authorized Signatory) 
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Annexure - 8 

COCHIN PORT AUTHORITY 

RECONSTRUCTION OF DECK SLAB OF Q5 TO Q9 BERTHS AND 

CONSTRUCTION OF A MOORING PLATFORM AT 

ERNAKULAM WHARF. 

DECLARATION   

 

We M/s (Name & address of the bidder) hereby declare that:- 

 

1. All details regarding construction plant, temporary work and personnel for 

site organization considered necessary and sufficient for the work have 

been furnished in the Annexure-7 and that such plant, temporary works and 

personnel for site organization will be available at the site till the completion 

of the respective work.  

2. No conditions are incorporated in the financial bid. In case any conditions 

are specified in the financial bid, the tender will be rejected summarily 

without making any further reference to the bidder. 

3. We have not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid process 

and have not committed any offence under PC Act in connection with the 

bid. 

4. We disclose with that we have * made / not made payments or propose to 

be made to any intermediaries (agents) etc in connection with the bid. 

5. We do hereby confirm that no changes have been made in the tender 

document downloaded and submitted by us for the above bid.  Port Tender 

document will be treated as authentic tender and if any discrepancy is noticed 

at any stage between the Port’s tender document and the one submitted by 

the tenderer, the Port’s document shall prevail. 

 

 

Signature with Seal 

(Authorized Signatory) 

 

 

* Note: (i) Delete whichever is not applicable. 

(ii) The above Declaration shall be submitted in the Letter head 
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Annexure- 9 

 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the 
beneficiary 

 

2 Credit Account No. 
(Should be full 14 digit) 

 

3 Account Type 
(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 
(Full address with telephone No.) 

 

6 MICR code 
(Should be 9 digit) 

 

7 Telephone/Mobile/Fax No. of the 
beneficiary 

Telephone  : 

Mobile       : 

Fax            : 

8 Cancelled Cheque  

 

 

 

 

                                                                               Signature with seal 

(Authorized Signatory) 
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Annexure-10 

 

 

PROFORMA OF PRE CONTRACT INTEGRITY PACT 

 

Between Cochin Port Authority hereinafter referred to as “The Principal,” and 

__________________ hereinafter referred to as “The Bidder/ Contractor.”  

 

Preamble  

The Principal intends to award contract/s for__________________, under laid 

down organisational procedures, The Principal values full compliance with all 

relevant laws of the land, rules, regulations, economical use of resources, and 

fairness / transparency in its relations with its Bidder(s) and / or Contractor(s).  

To achieve these goals, the Principal shall appoint Independent External Monitors 

(IEMs) who shall monitor the tender process and the execution of the contract for 

compliance with the abovementioned principles.  

Section 1 – Commitments of the Principal:  

1) The Principal commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: -  

1) No employee of the Principal, personally or through family members, shall in 

connection with the tender for, or the execution of a contract, demand, take 

a promise for or accept, for self or third person, any material or immaterial 

benefit which the person is not legally entitled to.  

2) The Principal shall treat all Bidder(s) with equity and reason during the tender 

process. The Principal shall, in particular, before and during the tender 

process, provide to all Bidder(s) the same information and shall not provide 

to any Bidder(s) confidential / additional information through which the 

Bidder(s) could obtain an advantage in the tender process or the contract 

execution.  
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3) The Principal shall exclude from the process all known persons having 

conflict of interest.  

2) If the Principal obtains information on the conduct of any of its employees which 

is a criminal offence under the IPC/PC Act, or if there be a substantive suspicion 

in this regard, the Principal shall inform the Chief Vigilance Officer and in 

addition shall initiate disciplinary proceedings  

Section 2 – Commitments of the Bidder(s)/ Contractor(s): 

1) The Bidder(s)/ Contractor(s) commits themselves to take all measures 

necessary to prevent corruption. The Bidder(s)/ Contractor(s) commits 

themselves to observe the following principles during participation in the tender 

process and the contract execution.  

a. The Bidder(s)/ Contractor(s) shall not, directly or through any other person 

or firm, offer, promise, or give to any of the Principal’s employees involved in 

the tender process or the execution of the contract or to any third person any 

material or other benefit which they are not legally entitled to, in order to 

obtain in exchange any advantage of any kind whatsoever during the tender 

process or the execution of the contract.  

b. The Bidder(s)/ Contractor(s) shall not enter with other Bidders into any 

undisclosed agreement or understanding, whether formal or informal, in 

violation of the Annexure-11: Integrity Pact Format 245 Competition Act, 

2002 (as amended from time to time). This applies in particular to prices, 

specifications, certifications, subsidiary contracts, submission or non 

submission of bids or any other actions to restrict competitiveness or to 

introduce cartelisation in the tender process.  

c. The Bidder(s)/ Contractor(s) shall not commit any offence under the relevant 

IPC/PC Act; further, the Bidder(s)/ Contractor(s) shall not use improperly, for 

purposes of competition or personal gain, or pass on to others, any 

information or document provided by the Principal as part of the business 

relationship, regarding plans, technical proposals, and business details, 

including information contained or transmitted electronically.  
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d. The Bidder(s)/Contractors(s) of foreign origin shall disclose the name and 

address of the Agents/representatives in India, if any. Similarly, the 

Bidder(s)/Contractors(s) of Indian Nationality shall furnish the name and 

address of the foreign principals, if any. Further details, as mentioned in the 

“Guidelines on Indian Agents of Foreign Suppliers,” shall be disclosed by the 

Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the 

payments made to the Indian agent/representative must be in Indian Rupees 

only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is 

placed on Annex hereto.  

e. The Bidder(s)/ Contractor(s) shall, when presenting their bid, disclose any 

and all payments made, is committed to, or intends to make to agents, 

brokers, or any other intermediaries in connection with the award of the 

contract.  

f. Bidder(s) /Contractor(s) who have signed the Integrity Pact shall not 

approach the Courts while representing the matter to IEMs and shall wait for 

their decision.  

2) The Bidder(s)/ Contractor(s) shall not instigate third persons to commit offences 

outlined above or be an accessory to such offences.  

Section 3 - Disqualification from the tender process and exclusion from 

future contracts: 

If the Bidder(s)/Contractor(s), before award or during execution, has committed a 

transgression through a violation of Section 2, above or in any other form such as 

to put their reliability or credibility in question, the Principal is entitled to disqualify 

the Bidder(s)/Contractor(s) from the tender process or take action as per laid down 

procedure to debar the Bidder(s)/Contractor(s) from participating in the future 

procurement processes of the Government of India.  

Section 4 – Compensation for Damages: 

1) If the Principal has disqualified the Bidder(s) from the tender process before the 

award according to Section 3, the Principal is entitled to demand and recover 

the damages equivalent to Earnest Money Deposit/ Bid Security.  
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2) If the Principal has terminated the contract according to Section 3, or if the 

Principal is entitled to terminate the contract according to Section 3, the 

Principal shall be entitled to demand and recover from the Contractor liquidated 

damages of the Contract value or the amount equivalent to Performance Bank 

Guarantee.  

Section 5 – Previous transgression: 

1) The Bidder declares that no previous transgressions occurred in the last three 

years with any other Company in any country conforming to the anti-corruption 

approach or with any Public Sector Enterprise in India that could justify his 

exclusion from the tender process.  

2) If the Bidder makes an incorrect statement on this subject, the Principal shall 

act like para 2) of Section 4 above.  

Section 6 – Equal treatment of all Bidders / Contractors / Subcontractors: 

In the case of Sub-contracting, the Principal Contractor shall take responsibility for 

adopting the Integrity Pact by the Sub-contractor.  

a. The Principal shall enter into agreements with identical conditions as this 

one with all Bidders and Contractors.  

b. The Principal shall disqualify from the tender process all bidders who do not 

sign this Pact or violate its provisions.  

Section 7 – Criminal charges against violating Bidder(s) / Contractor(s) / 

Subcontractor(s): 

If the Principal obtains knowledge of the conduct of a Bidder, Contractor, or 

Subcontractor, or of an employee or a representative or an allied firm of a Bidder, 

Contractor or Subcontractor which constitutes corruption, or if the Principal has 

substantive suspicion in this regard, the Principal shall inform the same to the Chief 

Vigilance Officer.  

Section 8 – Independent External Monitor: 

1) The Principal shall appoint competent and credible Independent External 

Monitor(s) for this Pact after approval by the Central Vigilance Commission. 

The task of the Monitor is to review, independently and objectively, whether and 
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to what extent the parties comply with the obligations under this agreement.  

2) The Monitor is not subject to instructions by the parties' representatives and 

performs their functions neutrally and independently. The Monitor would have 

access to all Contract documents whenever required. It shall be obligatory for 

them to treat the information and documents of the Bidders/Contractors as 

confidential. They report to the Management of the Principal.  

3) The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access 

without restriction, all Project documentation of the Principal, including that 

provided by the Contractor. Upon their request and demonstration of a valid 

interest, the Contractor shall also grant the Monitor unrestricted and 

unconditional access to their project documentation. The same applies to 

Subcontractors.  

4) The Monitor is under contractual obligation to treat the information and 

documents of the Bidder(s)/ Contractor(s)/ Sub-contractor(s) with 

confidentiality. The Monitor has also signed declarations on ‘Non-Disclosure of 

Confidential Information’ and ‘Absence of Conflict of Interest.’ In case of any 

conflict of interest arising later, the IEM shall inform the Management of the 

Principal and recuse themselves from that case.  

5) The Principal shall provide the Monitor with sufficient information about all 

meetings among the parties related to the Project, provided such meetings 

could impact the contractual relations between the Principal and the Contractor. 

The parties offer the Monitor the option to participate in such meetings.  

6) As soon as the Monitor notices, or believes to notice, a violation of this 

agreement, they shall inform the Management of the Principal and request the 

Management to discontinue or take corrective action or other relevant action. 

The Monitor can, in this regard, submit non-binding recommendations. Beyond 

this, the Monitor has no right to demand from the parties that they act in a 

specific manner, refrain from action, or tolerate action.  

7) The Monitor shall submit a written report to the Management of the Principal, 

within 8 to 10 weeks from the date of reference or intimation to him by the 

Principal and, should the occasion arise, submit proposals for correcting 

problematic situations.  
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8) If the Monitor has reported to the Management of the Principal a substantiated 

suspicion of an offence under the relevant IPC/ PC Act, and the Management 

of the Principal has not, within the reasonable time, taken visible action to 

proceed against such offence or reported it to the Chief Vigilance Officer, the 

Monitor may also transmit this information directly to the Central Vigilance 

Commissioner.  

9) The word ‘Monitor’ would include both singular and plural.  

Section 9 – Pact Duration: 

This Pact begins when both parties have legally signed it. It expires for the 

Contractor 12 months after the last payment under the contract, and for all other 

Bidders, 6 months after the contract has been awarded. Any violation of the same 

would entail disqualifying the bidders and exclusion from future business dealings.  

If any claim is made / lodged during this time, the same shall be binding and 

continue to be valid despite the lapse of this Pact as specified above, unless it is 

discharged / determined by the Management of the Principal.  

Section 10 – Other provisions: 

1) This agreement is subject to Indian Law. The place of performance and 

jurisdiction is the place from where the Tender/ Contract is issued.  

2) Changes, supplements, and termination notices must be submitted in writing. 

Side agreements have not been made.  

3) If the Contractor is a partnership or a consortium, this agreement must be 

signed by all partners or consortium members.  

4) Should one or several provisions of this agreement turn out to be invalid, the 

remainder of this agreement remains valid. In this case, the parties shall strive 

to come to an agreement according to their original intentions.  

5) Issues like Warranty / Guarantee, etc., shall be outside the purview of IEMs.  

6) In the event of any contradiction between the Integrity Pact and its Annex, the 

Clause in the Integrity Pact shall prevail. 

________________________________ ________________________________  
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(For & On behalf of the Principal)(For and on behalf of Bidder/ Contractor)  

(Office Seal)      (Office Seal)  

Place--------------Date------------- 

Witness1:____________________________ 

Witness2:__________________________ 

(Name & Address)     (Name & Address) 
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Annexure- 11 

 
PROFORMA OF IRREVOCABLE BANK GUARANTEE FOR BID 

SECURITY/ EARNEST MONEY DEPOSIT 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

B.G. No. __________________________________              Dated __________. 

 

This Deed of Guarantee executed at ——————— by ______________ 

(Name of Bank) having its Head/Registered office at ____________________ 

(hereinafter referred to as “ the Guarantor”) which expression shall unless it be 

repugnant to the subject or context thereof include its executors, administrators, 

successors and assigns; 

 

In favour of 

 

The Board of Major Port Authority for Cochin Port (hereinafter called “the 

EMPLOYER”), having its office at Willingdon Island, Cochin – 682 009, which 

expression shall unless it be repugnant to the subject or context thereof include its 

executors, administrators, successors and assigns; 

 

Whereas M/s. ______________________ ., a Company registered under 

the provisions of ____________  having its registered office at ____________   

(hereinafter called “the Bidder”) which expression shall unless it be repugnant to 

the subject or context thereof include its executors administrators, successors and 

assigns, has bid for the work of RECONSTRUCTION OF DECK SLAB OF Q5 TO 

Q9 BERTHS AND CONSTRUCTION OF A MOORING PLATFORM AT 

ERNAKULAM WHARF. (Tender NoT10/T-2118/2026-C)  (hereinafter referred to 

as “the Work”).  

 

Whereas in terms of the Tender Notice dated ——— (hereinafter referred to 

as “Tender Document”) the Bidder is required to furnish to the Port Authority an 

unconditional and irrevocable Bank Guarantee for an amount of 
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Rs. ………………………(Rupees …………………………………………    only) as 

Earnest Money Deposit (EMD) and the Guarantor has at the request of the Bidder 

agreed to provide such Guarantee being these presents: 

 

Now this deed witnesseth that in consideration of the premises, We, ———

———————— Bank hereby declare, undertake and agree as follows: 

 

We as primary obligor shall, without demur, pay to the Port Authority an 

amount not exceeding Rs. ……………. (Rupees …………………………….. only), 

within 5 days of receipt of a written demand from the Port Authority stating that the 

EMD has been forfeited in terms of Clause 16.2  of the Instruction of Bidders of 

Tender Document. Any such demand made on us by the Port Authority shall be 

conclusive and absolute as regards the forfeiture of the EMD and the amount due 

and payable under this Guarantee.  

a) The above payment shall be made by us without any reference to the Bidder 

or any other person and irrespective of whether the claim of the Port Authority 

is disputed by the Bidder or not.  

b) This Guarantee shall remain in full force for a period of 225 days from 

(date)*________ or for such extended period as may be mutually agreed 

between the Port Authority and the Bidder and shall continue to be 

enforceable till all amounts which are demanded by the Port Authority under 

this Guarantee are paid.  

c) In order to give full effect to this Guarantee, the EMPLOYER shall be entitled 

to treat the Guarantor as the principal debtor and the obligations of the 

Guarantor shall not be affected by any variations in the terms and conditions 

of the Tender Document or other documents or by extension of time of 

performance of any obligations by the Bidder or any postponement for any 

time of the powers exercisable by the EMPLOYER against the Bidder or 

forebear or enforce any of the terms and conditions relating to non-compliance  

of the Tender Document by the Bidder and we shall not be relieved from our 

obligations by reason of any variation or extension being granted to the Bidder 

or forbearance or omission on the part of the EMPLOYER or any indulgence 

by the EMPLOYER to the Bidder to give such matter or thing whatsoever 
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which under the law relating to sureties would but for this provision have effect 

of so relieving us.  

d) This Guarantee shall be irrevocable and shall remain in full force and effect 

until all our obligations under this Guarantee are duly discharged. 

e) The Guarantor has power to issue this Guarantee and the undersigned is duly 

authorized to execute this Guarantee pursuant to the power granted under —

— 

 

In Witness whereof the Guarantor has set its hands hereunto on the day, 

month and year first hereinabove written. 

 

Signed and Delivered by ——————- 

 

 

Bank by the hand of Shri——————- 

 

 

its ——————— and authorized official 

*Fill in the scheduled date of submission of bid.  
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Annexure-12 

PROFORMA OF IRREVOCABLE BANK GUARANTEE FOR 

PERFORMANCE OF BOLLARD 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

Ref:             Bank Guarantee No____________ 

                                                                         

Date________________________ 

To 

 Cochin Port Authority 

 W/Island, 

 Cochin 682009. 

Dear Sirs, 

In consideration of Board of Major Port Authority for Cochin Port (hereinafter 

referred to as the ‘Port Authority’ which expression unless repugnant to the context 

or meaning thereof includes its successors, administrators and assigns) having 

awarded to M/s ______________________ with its Registered / Head Office at 

________________________(hereinafter referred to as the “CONTRACTOR” which 

expression shall unless repugnant to the context or meaning thereof, include its 

successor, administrators, executors and assigns), a “CONTRACT” by issue of Port 

Authority’s work order dated ______________________ the same having been 

unequivocally accepted by the Contractor resulting in a “CONTRACT” bearing No. 

____________________________________________dated ___________value at 

______________________for______________________ and the CONTRACTOR 

having agreed to provide a Contract Performance Guarantee for the faithful 

performance of the entire Contract equivalent to______________________, to Port 

Authority under the terms and conditions of an agreement between Board of Major  

Port Authority for Cochin Port  and  ………….  For the execution of the work 

(hereinafter called “the said agreement”). 

 

2. We____________________________________________Bank Ltd., having 

its Head office 

at______________________________________________(hereinafter 

referred to as the “Bank”, which expression shall unless repugnant to the 

context or meaning thereof, include its successors, administrators, executors 

and assigns) do hereby guarantee and undertake to pay the Port Authority on 

demand any and all money payable by the Contractor to the extent of 

______________________ as aforesaid at any time 

upto____________________________________________ without any 

demur, reservation, contest, recourse or protest and/or without any reference 

to the CONTRACTOR. Any such demand made by the Port Authority on the 

Bank shall be conclusive and binding notwithstanding any difference between 

Port Authority and CONTRACTOR. 
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3.        We, ____________________________________Bank Ltd., do hereby 

undertake to pay to the Port Authority any money without demur so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit 

or proceeding pending before any court or Tribunal relating thereto, our 

liability under this present being absolute and unequivocal. The payment so 

made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor(s) shall have no claim against us for 

making such payment.   

4.       We, _____________________________Bank Ltd., further agree that the 

guarantee herein contained shall remain in full force and effect during the 

period that would be taken for the performance of the said Agreement and 

that it shall continue to be enforceable till all the dues of the Port Authority 

under or by virtue of the said Agreement have been fully paid and its claim 

satisfied or discharged or till Engineer-in-charge on behalf of the Port 

Authority certifies that the terms and conditions of the said Agreement have 

been fully and properly carried out by the said contractor(s) and accordingly 

discharges this guarantee. 

5.      We, _____________________________Bank Ltd., further agrees with the 

Port Authority that the Port Authority shall have the fullest liberty without our 

consent and without affecting in any manner our obligations hereunder to vary 

any of the terms and conditions of the said Agreement or to extend time of 

performance by the said contractor(s) from time to time or to postpone for any 

time or from time to time any of the powers exercisable by the Port Authority 

against the said contractor(s) and to forebear or enforce any of the terms and 

conditions relating to the said Agreement and we shall not be relieved from 

ours liability by reason of any such variation, or extension being granted to 

the said contractor(s) or by any such matter or things whatsoever which under 

the law relating to sureties would but for this provision, have effect of so 

relieving us.    

6.       This guarantee will not be discharged due to the change in the constitution of 

the Bank or the contractor(s). 

7.     We, _________________________Bank Ltd., lastly undertake not to revoke 

this guarantee except with the previous consent of the Port Authority in writing  

and further agrees that  the  guarantee herein contained shall continue to be 

in endorseable till the Port Authority discharges its guarantee.  

8.  We, ________________________ Bank Ltd.  also agrees that Port Authority 

at its option shall be entitled to enforce this Guarantee against the Bank as 

principal debtor, in the first instance without proceeding against 

CONTRACTOR and notwithstanding any security or other guarantee that Port 

Authority may have in relation to the CONTRACTOR’s liabilities. 

9.  This guarantee shall be valid 

upto________________________________unless extended on demand by 

Port Authority. Notwithstanding anything mentioned above, our liability 
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against this guarantee is restricted to Rs_________________________ 

(Rupees____________________________only) and unless a claim in 

writing is lodged with us within six months of the date of expiry of or the 

extended date of expiry of this guarantee all our liabilities under this guarantee 

shall stand discharged.   

  Dated the __________________day of ________________________

 __20 

 

 

WITNESSES  

_____________________                                      ______________________ 

(Signature)      (Signature) 

________(Name)___________                   __________(Name)____________ 

Bank’s Rubber Stamp 

__________________________________________________________________ 

__________________________________________________________________ 

     (Name) (Name) 

__________________________________________________________________ 

(Official address)      (Designation with Bank Stamp)                 

Attorney as per Power of Attorney 

No. ______________________ 

Dated______________________ 
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Annexure  13 

 

 

 

 

 

 

  

National Electronic Fund Transfer (NEFT/RTGS) Mandate Form   
(Mandate for receiving payment s through NEFT/RTGS from COCHIN PORT 

AUTHORITY)   

1  Vendor Name/Beneficiary Name COCHIN PORT AUTHORITY   

2  Vendor code     

3  Permanent Account Number(PAN) AAALC - 1134F   

4 TAN NO  CHNC04095A   

5 GST NO: 32AAALC1134F1ZZ   

6  Particulars of Bank Account Savings Account   

  A.  Name of Bank STATE BANK OF INDIA   

  B.  Name of Branch Cochin Port Authority   

  C.  Branch Code 6367   

  D. Address 
Cochin Port Authority , Willingdon Island -

682009   

  E. City Name Cochin   

  F. Telephone No 2582614   

  G. NEFT/IFSC Code SBIN0006367   

  H. SWIFT Code:  SBININBB   

  
I. 9.digit MICR code on the Cheque 

Book. 682002021   

  J.  Type of Account Savings Account   

  K.  Account No. 41401802288   

5  Vendor Email-id cash@cochinport.gov.in   

 
(Please enclose a photocopy of the Cancelled cheque to  enable us to verify the details 

mentioned above)   
      
We hereby declare that the particulars given above are correct and complete. If the transaction 

is delayed  
or lost  because of  incomplete or  incorrect  information. We would not hold the company 

responsible.   
   SD/-   
   FINANCIAL ADVISER &   
   CHIEF ACCOUNTS OFFICER   
   COCHIN PORT AUTHORITY   
      
      

  Bank Certificate     
      

  

We certify that ____________________has current account No 
_____________________with us and we confirm that the details given above are correct 
as per our records. 

     
  Date :    
  Place: Authorised Official of Bank   
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Annexure  14 

 

Format for Insurance Surety Bond towards Performance Security 

[From the Insurance Company duly approved by Insurance Regulatory and 

Development Authority of India] 

 

(To be stamped in accordance with Stamp Act of India) 

 

Insurance Surety Bond No.:         Date:  

 

Amount of Insurance Security Bond: Rs………… 

 

Security Bond cover period from…….to….. upto claim period …….. 

 

THIS INSURANCE SURETY BOND executed on…………..at …….. by ….(Name 

and Address of the Insurer) (hereinafter called “the Insurer”, which expression shall 

unless it be repugnant to the subject or context  thereof, include its executors, 

successors administrators, and assigns; 

 

IN FAVOUR OF 

 

The Board of Trustees of the Cochin Port Authority constituted under the Major 

Port Authorities Act, 2021 (hereinafter called “the Employer” which expression shall 

unless excluded by or repugnant to the context or meaning thereof be deemed to 

include its successors, administrators, executors and assigns; 

 

WHEREAS ……. (Usual wordings used in case of Bank Guarantees) 

WHEREAS…….                                      – do– 

WHEREAS……                  – do– 

 

In consideration of the Authority having awarded to M/s.................... [Contractor's 

Name]............................ with its Registered/Head Office at ............................ 

(Hereinafter referred to as the ‘Contractor’, which expression shall unless 

repugnant to the context or meaning thereof, include its successors administrators, 

executors and assigns), a Contract by issue of Authority’s Work Order 

No................. dated……. and the same having been unequivocally accepted by 

the Contractor, resulting into a Contract bearing No.............. dated ..........., valued 

at ................... for and the Contractor having agreed to provide a Contract 

Performance Guarantee for the faithful performance of the entire Contract 

equivalent to ..........(amount )..........% (percent) of the said value of the Contract 

to the Authority.  

 

We ................[Name & Address of the Insurer] ........... having its Head Office at 

......................... (hereinafter referred to as the ‘Insurer’ do hereby guarantee and 
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undertake to pay the Authority, on demand any and all amount payable by the 

Contractor to the extent of ..................(*).................... as aforesaid at any time up 

to ............................................... [days/month/year] without any condition, demur, 

reservation, contest, recourse or protest and/or without any reference to the 

Contractor. Any such demand made by the Authority on the Insurer shall be 

conclusive and binding notwithstanding any difference between the Authority and 

the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any 

other authority. The Insurer undertakes not to revoke this Insurance Surety Bond 

during its currency and or any period extended under the contract, without prior 

consent of the Authority and further agrees that the guarantee herein contained 

shall be enforceable till the Employer discharges this guarantee.  

 

The Employer shall have the fullest liberty, without affecting in any way the liability 

of the Insurer under this Insurance Surety Bond, from time to time to extend the 

performance of the Contract by the Contractor for the purpose of which, the Insurer 

shall be liable to extend the validity of the present Insurance Surety Bond without 

any demur, condition, protest and the Insurer shall at no point in time have an 

option of revoking the same, The Employer shall have the fullest liberty, without 

affecting this Insurance Surety Bond, to postpone from time to time the exercise of 

any powers vested in them or of any right which they might have against the 

Contractor, and to exercise the same at any time in any manner, and either to 

enforce or to forbear to enforce any covenants, contained or implied, in the 

Contract between the Employer and the Contractor or any other course or remedy 

or security available to the Employer. The Insurer shall not be released of its 

obligations under these presents by any exercise by the Employer of its liberty with 

reference to the aforesaid or any of them or by reason of any other act or 

forbearance or other acts of omission or commission on the part of the Employer 

or any other indulgence shown by the Employer or by any other matter or thing 

whatsoever which under law would, but for this provision, have the effect of 

relieving the Insurer.  

 

The Insurer also agrees and undertakes that the Employer at its option shall be 

entitled to enforce this Insurance Surety Bond against the Insurer as a Surety, in 

the first instance without proceeding against the Contractor and notwithstanding 

any security or other guarantee that the Employer may have in relation to the 

Contractor’s liabilities.  

 

This Surety Bond will not be discharged due to the change in the constitution of 

the Insurer or the Contractor. It is also hereby agreed that only Courts at Kochi in 

Kerala shall have exclusive jurisdiction in respect of all matters, including any 

demands claims, under this Surety Bond. 

Notwithstanding anything contained hereinabove:  
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(a) Our liability under this Insurance Surety Bond shall not exceed   Rs…. 

(Rupees……. Only)   

(b) This Insurance Security Bond shall remain in force upto and including 

........................................... and encashable at …..(address of Insurer)…. 

(c) We are liable to pay the Surety Bond amount or any part thereof under this 

Surety Bond only and only if you serve upon us a written claim or demand 

on or before ……(3 months from validity date.) 

 

IN WITNESS WHEREOF the Insurer has set its hands hereunto on the day, month 

and year first hereinabove written.   

 

Dated this ............................. day of .................... 20.................. 

at...........................................  

 

WITNESS : 

 

1. ...................................................                            . 

......................................................... . 

 (Signature)      (Signature) .................................................... 

......................................................... .   

(Name)      (Name)  .................................................... 

......................................................... .   

(Official Address)      (Designation with Insurer Stamp)   

 Authorised Vide Power of Attorney 

No.......................................Date.................................................  

 

2. ....................................................  

(Signature) ....................................................  

(Name) ....................................................  

(Official Address)  

 

Notes : 

 

1. The Insurance Surety Bond shall be from an Insurer as per guidelines issued 

by Insurance Regulatory and Development Authority of India (IRDAI). The 

Insurance Surety Bond should be on Non-Judicial stamp paper/e-stamp paper 

of appropriate value as per Stamp Act prevailing in the state(s) where the 

Insurance Surety Bond is submitted or is to be acted upon or the rate prevailing 

in State where the Insurance Surety Bond is executed, whichever is higher. 
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Annexure - 15 

 

 

COCHIN PORT AUTHORITY 

UNDERTAKING REGARDING EPF AND ESI REGISTRATION 

 

 I/We, M/s. ………………………………………..(Name & address of the 

Tenderer)solemnly  affirm and  undertake that I/We do not have the required 

number of employees for taking registration under EPF Organisation and ESI 

Corporation. I/We also undertake that I/We take the full responsibility for all the 

consequences arising due the above and indemnify CoPA officials for any actions 

taken in this regard.    

 

 

Signature with Seal 

(Authorized Signatory) 

  



 

                                  80 

Annexure-16 

Format of Insurance Surety Bond towards EMD 

[From the Insurance Company duly approved by Insurance Regulatory and 

Development Authority of India] 

 

 

 

 

 

(To be stamped in accordance with Stamp Act of India) 

Insurance Surety Bond No.: Date:  

 

 

To  

 

The Chief Engineer,  

Chief Engineers Office,  

Cochin Port Authority,  

W/lsland, Cochin 682009  

Kerala, India  

 

Dear Sir,  

 

In accordance with Invitation for Bids under your Bid Document No.T10/T-

2093/2026-C, M/s (Supplier's Name) having its Registered/Head Office at 

(address) (hereinafter called the 'Supplier') wish to participate in the said bid for 

“Reconstruction of deck slab of Q5 to Q9 Berths and Construction of a 

Mooring Platform at Ernakulam Wharf..” 

 

As an irrevocable Insurance Surety Bond against EMD for an amount of ...........(*) 

…………………………… valid for .... days from ………………………...(**) required 

to be submitted by the Supplier as a condition precedent for participation in the 
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said bid which amount is liable to be forfeited on the happening of any 

contingencies as mentioned under the Bidding Documents.  

 

We, the (Name of the Insurer) having our Head Office at (address of the Insurer) 

guarantee and undertake to pay immediately on demand by Cochin Port Authority 

(hereinafter called the 'Authority') the amount of …………..(*)………… without any 

reservation, protest, demand and recourse. Any such demand made by the 

'Authority shall be conclusive and binding on us irrespective of any dispute or 

difference raised by the Supplier and/or any right/remedy available to the supplier 

in terms thereof.  

 

This Insurance Surety Bond shall be unconditional as well as irrevocable and shall 

remain valid upto...........................(@) If any further extension of this Insurance.  

 

Surety Bond is required, the same shall be extended to such required period (not 

exceeding one year on receiving instructions from M/s (Supplier's Name) on whose 

behalf this Insurance Surety Bond is issued.  

 

 

In witness where of the Insurer, through its authorised officer, has set its hand and 

stamp on this ………... day of ………….. 20………at……….  

 

………………….  

(Signature)  

 

 

………………….  

(Name)  

 

…… 

 

………….....  

 

(Designation with Insurer Stamp)  
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Authorised Vide Power of Attorney PoA No.....................  

 

 

Date…………………….  

 

NOTE:  

1. (*) The amount shall be as specified in the Price Bid.  

(**) This shall be the last date of bid submission deadline.  

(@)This date shall be thirty (30) days after the last date for which the bid is 

valid.  

 

2. The Insurance Surety Bond shall be from an Insurer as per guidelines issued 

by Insurance Regulatory and Development Authority of India (IRDAI) as 

amended from time to time.  

 

3. The Authority Shall be the Creditor, the Supplier shall be the Principal debtor 

and the Insurance company/Insurer shall be the Surety in respect of the 

Insurance Surety Bond to be issued by the Insurer.  

 
 

4. The Insurance Surety Bond should be on Non-Judicial stamp paper/e-stamp 

paper of appropriate value as per Stamp Act prevailing in the state(s) where 

the Insurance Surety Bond is submitted or is to be acted upon or the rate 

prevailing in State where the Insurance Surety Bond is executed, whichever is 

higher. The Stamp Paper/e-stamp paper shall be purchased in the name of 

Supplier/Insurer issuing the Insurance Surety Bond.  

--------------------- 
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Annexure-17 

FORMAT FOR BID SECURITY / EARNEST MONEY DEPOSIT DECLARATION 

(To be submitted on the Bidder’s Letter Head) 

 I / We................................................................(Insert Name and Address of 

Bidder) am/are submitting this declaration in lieu of Bid Security / Earnest Money 

Deposit for the Tender for .............................................(Insert Title of the Tender) 

(Tender No...............................), thereby fully accepting that I / We will be 

suspended and shall not be eligible to participate in the Tenders invited by Cochin 

Port Authority, for a period of Two years from the date of such Suspension Order, 

under the following circumstances:  

1) If after the opening of Tender, I / We withdraw or modify my / our Tender 

during the period of validity specified in the Bid Documents (including 

extended validity, if any), or do not accept the correction of the Tender Price 

pursuant to any arithmetical errors.  

2) If, after the award of work, I / We fail to furnish the required Performance 

Security or sign the Contract, within the time limits specified in the 

Departmental Tender Document.  

 

Signature with Seal 

(Authorized Signatory) 
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Annexure-18 

LITIGATION HISTORY AND DETAILS OF BLACK LISTING 

A. Details of Litigation History till 31st March, 2026 in accordance with clause 

22.1(r) of Instruction to Bidders are as follows: 

 

Sl. 

No 

Date, month 

& Year of 

Award, 

 

Amoun

t of 

Award,  

INR 

 

Contract Identification 

Total 

Contract 

Amount 

INR 

1 [insert date] [insert 

amount 

] 

Contract Identification: [indicate 

complete contract name, 

number, date and any other 

identification]  

Name of Employer: [insert full 

name]  

Address of Employer: [insert 

street/city/country]  

Matter in dispute: [indicate 

main issues in dispute]  

Party who initiated the dispute: 

[indicate “Employer” or 

“Contractor”]  

Status of dispute: [Indicate if it 

is being treated by the 

Adjudicator, under Arbitration 

or being dealt with by the 

Judiciary] 

[insert 

amount] 

2     

3     
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B. Details of Black listing/ debarring by the Govt. departments/ PSUs/ major 

Private organisations for last 5 years till 31st March, 2026: 

Sl. 
No. 

Date, month 
& year of 

Black listing 
/ de barring 

Name of Agency 
Black listed / de 

barred 

Period of 
Black 

listing / de 
barring 

Ending date 
of Black 

listing / de 
barring 

1 [insert date, 

month & 

year] 

[insert name and place 

of agency] 

[insert 

period in 

years& 

months] 

[insert date, 

month & 

year] 

     

C. Details of Pending Litigation upto 31st March, 2026: 

Sl. 

No 

Date, month 

& Year of 

Award, 

 

Amoun

t of 

Award,  

INR 

 

Contract Identification 

Total 

Contract 

Amount 

INR 

1 [insert date] [insert 

amount 

] 

Contract Identification: [indicate 

complete contract name, 

number, date and any other 

identification] 

Name of Employer: [insert full 

name] 

Address of Employer: [insert 

street/city/country] 

Matter in dispute: [indicate main 

issues in dispute] 

Party who initiated the dispute: 

[indicate “Employer” or 

“Contractor”] 

Status of dispute: [Indicate if it is 

being treated by the Adjudicator, 

under Arbitration or being dealt 

with by the Judiciary] 

[insert 

amount] 

2     

3     
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Certified that the above information is correct as per records and nothing has 

been omitted / concealed.  

……………………………………………………(Signature of the Statutory 

Auditor)  

…………………………………………………….(Full Name of the Statutory 

Auditor)  

…………………………………………………(Name of the Statutory Auditor’s 

Firm)  

……………………………………(Complete Address of the Statutory Auditor’s 

Firm)  

…………………………… (Telephone/fax numbers, including country and city 

codes)  

…………………………………………………… (E-mail of the Statutory Auditor)  

…………………………………………………… (Seal of the Statutory Auditor)  

Membership (UDIN) No. of the Statutory Auditor: ……………………… 

Notes: 

i. The Tenderer shall provide accurate information about any litigation or 

arbitration resulting from contracts completed or ongoing under its 

execution over the last three years.  

ii. This may be noted that under this category only cases of arbitration 

/litigation finally settled against the Tenderer should be listed. If the case 

is pending at any level of arbitration or judiciary, the same should be 

listed in Pending Litigation and NOT under Litigation History. A 

consistent history of awards against the Tenderer may result in failure of 

the Application/Tender.  

 

Date:           Signature with Seal 

(Authorized Signatory) 
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SECTION II
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COCHIN PORT AUTHORITY 

CIVIL ENGINEERING DEPARTMENT 

 

Tender No: T10/T-2118/2026-C 

 

Tender for  

RECONSTRUCTION OF DECK SLAB OF Q5 TO Q9 BERTHS AND 

CONSTRUCTION OF A MOORING PLATFORM AT ERNAKULAM 

WHARF.     
 

 

SECTION -II 

 

Sl. No. 
Clause 

/ Sections 
DESCRIPTION Page No. 

1 II (1) General Conditions of Contract - Part A - G 90-140 

2 II (2) Form of Securities (Annexure A & B) 141-146 
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SECTION -II 

COCHIN PORT AUTHORITY 

 

I (1).   GENERAL CONDITIONS OF CONTRACT - PART A - G 

 

Sl. No. Part DESCRIPTION Page No. 

1 A Part A - General 94-105 

2 B Part B - Time Control 105-107 

3 C Part C - Quality Control 107-109 

4 D Part D - Cost Control 109-119 

5 E Part E - Finishing the Contract 119-123 

6 F Part F - Labour Laws and Miscellaneous 
Clauses 
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GENERAL GUIDELINES 

 

1. This book of “General Conditions of Contract (GCC) “is applicable to both 

types of tenders i.e. “Percentage rate tenders and item rate tenders”. 

 

2. This GCC is applicable to Civil and Electrical works. 

 

3. All blanks are confined to Contract Data. The blanks provided therein shall 

be filled up carefully for each tender as applicable.  

 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all the 

blanks in Contract Data before issue of tender document.  

 

5. Additional clauses or modifications to the clauses in the GCC, as applicable 

specifically to the work shall be incorporated under Special Conditions of 

Contract. 

  

***** 
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GENERAL CONDITIONS OF CONTRACT 

 

A. General  

 

1 Definitions  

Terms which are defined in the Contract Data are not also defined in the Conditions 

of Contract but keep their defined meanings. Capital initials are used to identify 

defined terms.  

Bill of Quantities means the priced and completed Bill of Quantities forming part 

of the Bid.  

Compensation Events are those defined in Clause 44  

The Completion Date is the date of completion of the Works as certified by the 

Engineer or his nominee in accordance with Sub Clause 56.1  

The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 

below.  

The Contract Data defines the documents and other information which comprise 

the Contract  

The Contractor is a person or corporate body whose Bid to carry out the Works 

has been accepted by the Employer.  

The Contractor’s Bid is the completed Bidding documents submitted by the 

Contractor to the Employer.  

The Contract Price is the price stated in the letter of acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract.  

Days are calendar days, months are calendar months.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date.  

The Employer is the party who will employ the Contractor to carry out the Works.  

Equipment is the Contractor’s machinery and vehicles brought temporarily to the 

Site to construct the Works.  

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance.  

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the works. The Intended Completion Date is specified in 

the Contract Data. The Intended Completion Date may be revised only by the 

Engineer or his nominee by issuing an extension of time. 

Market Rate is the rate as decided by the Engineer on the basis of the cost of 

materials and labour at the site where the work is to be executed plus 10% to cover 

all overheads and profits.  

Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works.  

The Engineer or his nominee is the person named in the Contract Data (or any 
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other competent person appointed and notified to the Contractor to act in 

replacement of the Engineer or his nominee) who is responsible for supervising 

the Contractor, administering the Contract, certifying payments due to the 

Contractor, issuing and valuing Variations to the Contract, awarding extensions of 

time and valuing the Compensation Events.  

Plant is any integral part of the Works which is to have mechanical, electrical, 

electronic or chemical or biological function.  

 Ruling Percentage is the percentage by which the tendered amount of the works 

actually awarded is higher or lower than the corresponding estimated amount of 

the works actually awarded.  

The Site is the area defined as such in the Contract Data.  

Site Investigation Reports are those which were included in the Bidding 

documents and are factual interpretative reports about the surface and sub-surface 

conditions at the site.  

Specification means the Specification of the Works included in the Contract and 

any modification or addition made or approved by the Engineer or his nominee.  

The Start Date is given in the Contract Data. It is the date when the Contractor 

shall commence execution of the works. It does not necessarily coincide with any 

of the Site Possession Date. 

A Sub Contractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on 

the Site.  

Temporary Works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works 

A Variation is an instruction given by the Engineer or his nominee which varies 

the Original Works.  

The Works are what the Contract requires the Contractor to construct, install and 

turn over to the Employer as defined in the Contract Data.  

 

2 Interpretation  

2.1 In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter and the other way around. Headings 

have no significance. Words have their normal meaning under the language 

of the Contract unless specifically defined. The Engineer or his nominee will 

provide instructions clarifying queries about the Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references 

to the Completion Date and Intended Completion date for the whole of the 

Works).  

2.3 The documents forming the Contract shall be interpreted in the following 

order of priority:  

 

(1) Agreement  
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(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as forming part of 

the Contract.  

 

3 Language and Law  

3.1 The language of the Contract and the law governing the Contract are stated 

in the Contract Data.  

 

4 Engineer or his nominee’s Decisions  

4.1 Except where otherwise specifically stated, the Engineer or his nominee will 

decide contractual matters between the Employer and the Contractor in the 

role representing the Employer.  

 

5 Delegation  

5.1 The Engineer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may cancel 

any delegation after notifying the Contractor.  

 

6 Communications  

6.1 Communications between parties which are referred to in the conditions are 

effective only when in writing.  A notice shall be effective only when it is 

delivered (in terms of Indian Contract Act 1872).  

 

7 Contract Agreement 

7.1 A suitable form is annexed as “FORM OF AGREEMENT” to the Tender 

Document. Upon signing the Contract Agreement, the Contractor shall 

make copies of Contract Documents, as indicated in the Contract Data, in 

hardbound cover which shall cover documents used in Contract/Agreement 

and provide the same to the Employer at no extra cost.   

7.2 Data made available by the Employer in accordance with provisions of the 

Condition of Contract shall be deemed to include data listed elsewhere in 

the Contract and open for inspection at the office of the Engineer as 

indicated in the Contract data of the Cochin Port Authority (by prior 

appointment with the Engineer). 

 

8 Subcontracting  

8.1 The Contractor may subcontract with the approval of the Engineer or his 

nominee but may not assign the Contract without the approval of the 



 

                                  97 

Employer in writing. Subcontracting does not alter the Contractor’s 

obligations.  

 

Notwithstanding any subcontracting with such approval as required under 

above and notwithstanding that the Engineer shall have received copies of 

any sub-contract, the Contractor shall be solely responsible for the quality 

and proper execution of the works, performance of all conditions of contract 

in all respects as if such subletting had not taken place and as if such work 

has been done directly by the Contractor. 

 

If any Sub-Contractor engaged upon the works at the site executes any 

work, which in the opinion of the Engineer or his nominee is not in 

accordance with the Contract condition, written notice may be given to the 

Contractor requesting him to terminate such sub contract and the 

Contractor, upon receipt of such notice shall terminate such sub contract 

and the said Sub Contractor shall forthwith leave the works, failing which 

the Employer shall have right to remove such Sub Contractors from site. No 

action taken by the Employer under this clause shall relieve the Contractor 

of any of his liabilities under the contract or give rise to any compensation, 

extension of time or otherwise. 

 

8.2 Other Contractors  

 

The Contractor shall co-operate and share the site with other Contractors, public 

authorities, utilities and the Employer between the dates given in the Schedule of 

other Contractors. The Contractor shall as referred to in the Contract Data, also 

provide facilities and services for them as described in the Schedule. The Employer 

may modify the schedule of other Contractors and shall notify the Contractor of 

any such modification.  

 

9 Personnel  

9.1 The Contractor shall employ the key personnel named in the Schedule of 

Key Personnel as referred to in the Contract Data to carry out the functions 

stated in the Schedule or other personnel approved by the Engineer or his 

nominee. The Engineer or his nominee will approve any proposed 

replacement of key personnel only if their qualifications, abilities, and 

relevant experience are substantially equal to or better than those of the 

personnel listed in the schedule.  

9.2 If the Engineer or his nominee asks the Contractor to remove a person who 

is a member of the Contractor’s staff of from his work force stating the 

reasons, the Contractor shall ensure that the person leaves the site within 

seven days and has no further connections with the work in the contract.  
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10 Employer’s and Contractor’s Risks  

10.1 The Employer carries the risks which this Contract states are Employer’s 

risks and the Contractor carries the risks which this Contract states are 

Contractor’s risks.  

 

11 Employer’s Risks  

11.1 The Employers risks are  

(a) Loss or damage due to the use or occupation by the Employer of any 

Section or part of the Permanent Works, except as may be provided 

for in the Contract;  

(b) Loss or damage to the extent that it is due to the design of the Works, 

other than any part of the design provided by the Contractor or for 

which the Contractor is responsible; and  

(c) Any operation of the forces of nature (in sofar as it occurs on the Site) 

which an experienced Contractor:  

i) could not have reasonably foreseen, or  

ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures:  

a) prevent loss or damage to physical property from occurring by 

taking appropriate measures, or  

b) insure against.  

 

12 Contractor’s Risk  

12.1 All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the 

Contract other than the excepted risks are the responsibility of the 

Contractor.  

12.2 All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the 

Contract other than the excepted risks are the responsibility of the 

Contractor.  

12.3 Excepted risks are riot (in so far as it is uninsurable) war, invasion, act of 

foreign enemies, hostilities (whether war be declared or not), civil war, 

rebellion, revolution, insurrection or military usurped power or a cause solely 

due to use of occupation by the Employer of any portion of the work, any 

operation of the forces of nature that the Contractor could not have foreseen 

or reasonably provided against. (All of such are herein collectively referred 

to as the excepted risks). 

 

13 Insurance  

13.1 The Contractor shall provide in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 

Liability Period, in the amounts and deductibles stated in the Contract Data 
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for the following events which are due to the Contractors risks.  

a. loss of or damage to the Works, Plant and Materials  

b. loss of or damage to Equipment;  

c. loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

d. personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor 

to the Engineer or his nominee for approval before the start date. All such 

insurances shall provide for compensation to be payable in the types and 

proportions of currencies required to rectify the loss or damage incurred.  

13.3 If the Contractor does not provide any of the policies and certificates 

required, the Employer may effect the insurance which the Contractor 

should have provided and recover the premiums the Employer has paid 

from any payments due to the Contractor or, if no payment is due, the 

payment of the premiums shall be a debt due.  

13.4 Alterations to the terms of insurance shall not be made without the approval 

of the Engineer or his nominee.  

13.5 Both parties shall comply with all conditions of the insurance policies.  

 

14 Site Investigation Reports  

14.1 The Contractor, in preparing the Bid, shall rely on the Site Investigation 

Report referred to in the Contract Data, supplemented by any information 

available to the Bidder.  

 

15 Queries about the Contract Data  

15.1 The Engineer or his nominee will clarify queries on the Contract Data.  

 

16 Contractor to Construct the Works 

16.1 The Contractor shall construct and install the works in accordance with the 

Specification and Drawings.  

16.2 The Contractor shall execute the whole and every part of the work in the 

most substantial and workmanlike manner both as regards materials and 

otherwise in every respect in strict accordance with the Specifications.  The 

Contractor shall also conform exactly, fully and faithfully to the design, 

drawings and instructions in writing in respect of the work signed by the 

Engineer or his nominee and the Contractor shall be furnished free of 

charge one copy of the contract documents together with specifications, 

designs, drawings and instructions as are not included in the Specifications  

specified in  Contract Data or in any Bureau of Indian Standard or any other 

published standard or code or, Schedule of Rates or any other printed 

publication referred to elsewhere in the Contract. 

16.3 The Contractor shall comply with the provisions of the contract and with the 

care and diligence execute and maintain the works and provide all labour 

and materials, tools and plants including for measurements and supervision 
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of all works, structural plans and other things of temporary or permanent 

nature required for such execution and maintenance in so far as the 

necessity for providing these, is specified or is reasonably inferred from the 

contract. The Contractor shall take full responsibility for adequacy, suitability 

and safety of all the works and methods of construction. 

 

17 The Works to be Completed by the Intended Completion Date  

17.1 The Contractor may commence execution of the works on the Start Date 

and shall carry out the works in accordance with the program submitted by 

the Contractor as updated with the approval of the Engineer or his nominee, 

and complete them by the Intended Completion Date.  

 

18 Approval by the Engineer or his nominee  

18.1 The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works or Permanent Works, in the case of 

Contractor’s design to the Engineer or his nominee, who is to approve them 

if they comply with the specifications and Drawings.  

18.2 The Contractor shall be responsible for design of Temporary Works.  

18.3 The Engineer or his nominee’s Approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works.  

18.4 All Drawings prepared by the Contractor for the execution of the temporary 

works, are subject to prior approval by the Engineer or his nominee before 

their use.  

 

19 Safety  

19.1 The Contractor shall be responsible for the safety of all activities on the Site.  

 

20 Discoveries  

20.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer.  The Contractor is to 

notify the Engineer or his nominee of such discoveries and carry out the 

Engineer or his nominee’s instructions for dealing with them.  

 

21 Possession of the Site 

21.1 The Employer shall give possession of all parts of the Site to the Contractor, 

free from encumbrances. If possession of a part is not given by the date 

stated in the Contract Data the Employer is deemed to have delayed the 

start of the relevant activities and this will be a Compensation Event. 

 

22 Access to the Site 

22.1 The Contractor shall allow the Engineer or his nominee and any person 

authorized by the Engineer or his nominee access to the Site or to any place 

where work in connection with the Contract is being carried out or is 

intended to be carried out and to any place where materials or plant are 
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being manufactured, fabricated and /or assembled for the works. 

 

23 Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer or his nominee 

which comply with the applicable laws where the Site is located. 

 

24 Disputes 

24.1 If the Contractor believes that a decision taken by the Engineer or his 

nominee was either outside the authority given to the Engineer or his 

nominee by the Contract or that the decision was wrongly taken, the 

decision shall be referred to the Employer within 28 days of the notification 

of the Engineer or his nominee’s decision. 

 

25 Settlement of Disputes & Arbitration 

 

Except where otherwise provided in the contract all questions and disputes relating 

to the meaning of the specifications, design, drawings and instructions here-in 

before mentioned and as to the quality of workmanship or materials used on the 

work or as to any other question, claim, right, matter or thing whatsoever in any 

way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions, orders or these conditions or otherwise concerning the 

works or the execution or failure to execute the same whether arising during the 

progress of the work or after the cancellation, termination, completion or 

abandonment thereof shall be dealt with as mentioned hereinafter:- 

 

i) If the Contractor considers any work demanded of him to be outside the 

requirements of the contract, or disputes any drawings, record or decision 

given in writing by the Engineer-in-charge on any matter in connection with 

or arising out of the contract or carrying out of the work, to be unacceptable, 

he shall promptly within 15 days request the Engineer in writing for written 

instruction or decision. Thereupon, the Engineer shall give his written 

instructions or decision within a period of one month from the receipt of the 

Contractor's letter. 

 

If the Engineer fails to give his instructions or decision in writing within the 

aforesaid period or if the Contractor is dissatisfied with the instructions or 

decision of the Engineer, the Contractor may, within 15 days of the receipt of 

Engineer's decision, appeal to the Chairman who shall afford an opportunity to 

the Contractor to be heard, if the latter so desires, and to offer evidence in 

support of his appeal.  The Chairman shall give his decision within 30 days of 

receipt of Contractor's appeal.  If the Contractor is dissatisfied with this 

decision, the Contractor shall within a period of 30 days from receipt of the 

decision, give notice to the Chairman for appointment of arbitrator failing which 

the said decision shall be final, binding and conclusive and not referable to 
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adjudication by the arbitrator. 

ii) Except where the decision has become final, binding and conclusive in terms 

of Sub-Para (i) above disputes or difference shall be referred for adjudication 

through arbitration by a sole arbitrator appointed by the Employer or his 

authorized representative. If the arbitrator so appointed is unable or unwilling 

to act or resigns his appointment or vacates his office due to any reason 

whatsoever another sole arbitrator shall be appointed in the manner aforesaid. 

Such person shall be entitled to proceed with the reference from the stage at 

which it was left by his predecessor. 

 

It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each such dispute along with the 

notice for appointment of arbitrator and giving reference to the rejection by the 

Chairman of the appeal. 

 

It is also a term of this contract that no person other than a person appointed 

by the Employer or his authorized representative as aforesaid should act as 

arbitrator and if for any reason that is not possible, the matter shall not be 

referred to arbitration at all. 

It is also a term of this contract that  if the Contractor does not make any 

demand for appointment of arbitrator in respect of any claims in writing as 

aforesaid within 120 days of receiving the intimation from the Engineer that the 

final bill is ready for payment, the claim of the Contractor shall be deemed to 

have been waived and absolutely barred and the Employer or his authorized 

representative shall be discharged and released of all liabilities under the 

contract in respect of these claims. 

 

The arbitration shall be conducted in accordance with the provisions of the 

Arbitration and Conciliation Act, 1996 (26 of 1996) or any statutory 

modifications or reenactment thereof and the rules made there under and for 

the time being in force shall apply to the arbitration proceeding under this 

clause. 

 

It is also a term of this contract that the arbitrator shall adjudicate on only such 

disputes as are referred to him by the appointing authority and give separate 

award against each dispute and claim referred to him and, in all cases, where 

the total amount of the claims by any party exceeds Rs.1,00,000/- the arbitrator 

shall give reasons for the award. It is also a term of the contract that if any fees 

are payable to the arbitrator these shall be paid equally by both the parties. 

 

It is also a term of the contract that the arbitrator shall be deemed to have 

entered on the reference on the date he issues notice to both the parties calling 

them to submit their statement of claims and counter statement of claims. The 

venue of the arbitration shall be at Cochin. The fees, if any, of the arbitrator 
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shall, if required to be paid before the award is made and published, be paid 

half and half by each of the parties.  The cost of the reference and of the award 

(including the fees, if any, of the arbitrator) shall be in the discretion of the 

arbitrator who may direct to any party by whom and in what manner, such costs 

or any part thereof shall be paid and fix or settle the amount of costs to be so 

paid. 

 

26 Computerized Measurement Book  

 

Engineer or his nominee shall, except as otherwise provided, ascertain and 

determine by measurement, the value of work done in accordance with the 

contract. 

 

All measurement of all items having financial value shall be entered by the 

Contractor and compiled in the shape of the Computerized Measurement 

Book having pages of A-4size as per the format of the department so that a 

complete record is obtained of all the items of works performed under the 

Contract. 

 

All such measurements and levels recorded by the Contractor or his 

authorized representative from time to time, during the progress of the work, 

shall be got checked by the Contractor from the Engineer or his authorized 

representative as per interval or program fixed in consultation with Engineer 

or his authorized representative. After the necessary corrections made by the 

Engineer or his nominee, the measurement sheets shall be returned to the 

Contractor for incorporating the corrections and for resubmission to the 

Engineer for the dated signatures by the Engineer or his nominee and the 

Contractor or their representatives in token of their acceptance. 

 

Whenever bill is due for payment, the Contractor would initially submit draft 

computerized measurement sheets and these measurements would be got 

checked/test checked from the Engineer- and/or his authorized 

representative. The Contractor will, thereafter, incorporate such changes as 

may be done during these checks/test checks in his draft computerized 

measurements, and submit to the department a computerized measurement 

book, duly bound, and with its pages machine numbered. The Engineer 

and/or his authorized representative would thereafter check this MB, and 

record the necessary certificates for their checks/test checks. 

 

The final, fair, computerized measurement book given by the Contractor, duly 

bound, with its pages machine numbered, should be 100% correct, and no 

cutting or over-writing in the measurements would thereafter be allowed. If at 

all any error is noticed, the Contractor shall have to submit a fresh 

computerized MB with its pages duly machine numbered and bound, after 
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getting the earlier MB cancelled by the department. Thereafter, the MB shall 

be taken in the Divisional Office records, and allotted a number as per the 

Register of Computerized MBs. This should be done before the 

corresponding bill is submitted to the Division Office for payment. The 

Contractor shall submit two spare copies of such computerized MB’s for the 

purpose of reference and record by the various officers of the department. 

 

The Contractor shall also submit to the department separately his 

computerized Abstract of Cost and the bill based on these measurements, 

duly bound, and its pages machine numbered along with two spare copies of 

the bill. Thereafter, this bill will be processed by the Division Office and 

allotted a number as per the computerized record in the same way as done 

for the measurement book meant for measurements. 

 

The Contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and 

recording levels. 

 

Except where any general or detailed description of the work expressly shows 

to the contrary, measurements shall be taken in accordance with the 

procedure set forth in the Specifications notwithstanding any provision in the 

relevant Standard Method of measurement or any general or local custom.  

In the case of items which are not covered by specifications, measurements 

shall be taken in accordance with the relevant standard method of 

measurement issued by the Bureau of Indian Standards and if for any item 

no such standard is available then a mutually agreed method shall be 

followed. 

 

The Contractor shall give not less than seven days' notice to the Engineer or 

his authorized representative in charge of the work before covering up or 

otherwise placing beyond the reach of measurement any work in order that 

the same may be measured and correct dimensions thereof be taken before 

the same is covered up or placed beyond the reach of measurement and shall 

not cover up and place beyond reach of measurement any work without 

consent in writing of the Engineer or his authorized representative in charge 

of the work who shall within the aforesaid period of seven days inspect the 

work, and if any work shall be covered up or placed beyond the reach of 

measurements without such notice having been given or the Engineer’s 

consent being obtained in writing the same shall be uncovered at the 

Contractor's expense, or in default thereof no payment or allowance shall be 

made for such work or the materials with which the same was executed. 

 

Engineer or his authorized representative may cause either themselves or 

through another officer of the department to check the measurements 
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recorded jointly or otherwise as aforesaid and all provisions stipulated herein 

above shall be applicable to such checking of measurements or levels. 

 

It is also a term of this Contract that recording of measurements of any item 

of work in the measurement book and/or its payment in the interim, on 

account or final bill shall not be considered as conclusive evidence as to the 

sufficiency of any work or material to which it relates nor shall it relieve the 

Contractor from liabilities from any over measurement or defects noticed till 

completion of the Defects Liability Period. 

 

B. Time Control 

27 Program   

27.1 Within the time stated in the Contract Data the Contractor shall submit to 

the Engineer or his nominee for approval a Program showing the general 

methods, arrangements, order, and timing for all the activities in the works 

along with monthly cash flow forecast.  

27.2 An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the 

timing of the remaining work including any changes to the sequence of the 

activities.  

27.3 The Contractor shall submit to the Engineer on the first day of each week or 

such longer period as the Engineer may from time to time direct, a progress 

report in an approved form showing up-to-date total progress, progress 

achieved against planned progress, during the previous week and progress 

forecast for the following week for all important items in each section or 

portion of the Works, in relation with the approved Program. 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an 

updated Program at intervals no longer than the period stated in the 

Contract Data. If the Contractor does not submit an updated Program within 

this period, the Engineer or his nominee may withhold the amount stated in 

the Contract Data from the next payment certificate and continue to withhold 

this amount until the next payment after the date on which the overdue 

Program has been submitted.  

 

28 Revised Program 

28.1 The Engineer or his nominee’s approval of the Program shall not alter the 

Contractor’s obligations.  The Contractor may revise the Program and 

submit it to the Engineer or his nominee again at any time for approval. A 

revised Program is to show the effect of Variations and Compensation 

Events.  

 

29 Extension of the Intended Completion Date  

29.1 The Engineer or his nominee shall extend the Intended Completion Date if 

a Compensation Event occurs or a Variation is issued which makes it 
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impossible for Completion to be achieved by the Intended Completion Date 

without the Contractor taking steps to accelerate the remaining work and 

which would cause the Contractor to incur additional cost.  

29.2 The Engineer or his nominee shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the Contractor 

asking the Engineer or his nominee for a decision upon the effect of a 

Compensation Event or Variation or any other events causing delay,  

beyond the control of the Contractor and submitting full supporting 

information. If the Contractor has failed to give early warning of a delay or 

has failed to cooperate in dealing with a delay, the delay by this failure shall 

not be considered in assessing the new Intended Completion Date.  

29.3 Such Request for extension of time, to be eligible for consideration, shall be 

made by Contractor in writing within fourteen days of the happening of the 

event causing delay on the prescribed form.  The Contractor may also, if 

practicable, indicate in such a request the period for which extension is 

desired. 

 

30 Delays Ordered by the Engineer or his nominee  

30.1 The Engineer or his nominee may instruct the Contractor to delay the start 

or progress of any activity within the Works.  

 

31 Management Meetings 

31.1 Either the Engineer or his nominee or the Contractor may require the other 

to attend a management meeting. The business of a management meeting 

shall be to review the plans for remaining work and to deal with matters 

raised in accordance with the early warning procedure.  

31.2 The Engineer or his nominee shall record the business of management 

meetings and is to provide copies of his record to those attending the 

meeting and to the Employer.  The responsibility of the parties for actions to 

be taken is to be decided by the Engineer or his nominee either at the 

management meeting or after the management meeting and stated in 

writing to all who attended the meeting.  

 

32 Early Warning  

32.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price or delay 

the execution of works. The Engineer or his nominee may require the 

Contractor to provide an estimate of the expected effect of the event or 

circumstance on the Contract Price and Completion Date. The estimate is 

to be provided by the Contractor as soon as reasonably possible.  

32.2 The Contractor shall cooperate with the Engineer or his nominee in making 

and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work 
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and in carrying out any resulting instruction of the Engineer or his nominee.  

32.3 The Contractor shall immediately give notice in writing to the Engineer or 

his nominee upon happening of any event as detailed below if the work is 

delayed by:  

i) Force majeure, or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the work, or 

v) Delay on the part of other Contractors or tradesmen engaged by  

Engineer in executing work not forming part of the Contract, or 

vi) Any other cause which, in the absolute discretion of Engineer, is beyond 

the Contractor's control. 

 

33 Force Majeure  

 "Force Majeure" means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before 

entering into the Contract, 

c) Which, having arisen, such Party could not reasonably have avoided or 

overcome, and 

d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 

circumstances of the kind listed below, so long as conditions (a) to (d) above 

are satisfied: 

i) War and hostilities (whether war be declared or not), invasion, act of 

foreign enemies;  

ii) Rebellion, revolution, insurrection, or military or usurped power, or civil 

war;  

iii) Ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 

radioactive toxic explosive or other hazardous properties of any explosive 

nuclear assembly or nuclear component thereof;  

iv) Pressure waves caused by aircraft or other aerial devices travelling at 

sonic or supersonic speeds; and  

v) Riot, commotion or disorder, unless solely restricted to the employees of 

the Contractor or of his Sub Contractors and arising from the conduct of 

the Works;  

vi) Floods, tornadoes, earthquakes and landslides. 

 

C.  Quality Control

34 Identify Defects  

34.1 The Engineer or his nominee shall check the Contractor’s work and notify 
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the Contractor of any Defects that are found. Such checking shall not affect 

the Contractor’s responsibilities.  The Engineer or his nominee may instruct 

the Contractor to search for a Defect and to uncover and test any work that 

the Engineer or his nominee considers may have a Defect.  

35 Tests 

35.1 If the Engineer or his nominee instructs the Contractor to carry out a test not 

specified in the Specification to check whether any work has a Defect and if 

the test shows that it has defect, the Contractor shall pay for the test and 

any samples. If there is no Defect the test shall be a Compensation Event.  

36 Defect Liability 

36.1 The Engineer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 

Completion and is defined in the Contract Data. The Defects Liability Period 

shall be extended for as long as Defects remain to be corrected.    

36.2 Every time notice of a Defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Engineer or his 

nominee’s notice. To the intent that the works shall, at or as soon as 

practicable after the expiration of the Defects Liability Period, be delivered 

to the Employer in the condition required by the Contract, fair wear and tear 

excepted, to the satisfaction of the Engineer, the Contractor shall: 

(a) Complete the work, if any, outstanding on the date stated in the 

Taking-Over Certificate within the date to be intimated by the Engineer 

and  

(b) Execute all such work of amendment, reconstruction, and remedying 

defects, shrinkages or other faults as the Engineer may, during the 

Defects Liability Period or within 14 days after its expiration, as a result 

of an inspection made by or on behalf of the Engineer prior to its 

expiration, instruct the Contractor to execute. 

36.3 Cost of Remedying Defects 

All work referred to in Sub Clause 36.2 shall be executed by the Contractor 

at his own cost if the necessity thereof is, in the opinion of the Engineer, due 

to: 

 (a) The use of materials, Plant or workmanship not in accordance with the 

Contract, or 

 (b) Where the Contractor is responsible for the design of part of the 

Permanent Works, any fault in such design, or the neglect or failure on 

the part of the Contractor to comply with any obligation, expressed or 

implied, on the Contractor's part under the Contract. 

36.4 Defects Liability Certificate 

The Contract shall not be considered as completed until a Defects Liability 

Certificate shall have been signed by the Engineer and delivered to the 

Employer, with a copy to the Contractor, stating the date on which the 

Contractor shall have completed his obligations to execute and complete the 

Works and remedy any defects therein to the Engineer's satisfaction.  The 
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Defects Liability Certificate shall be given by the Engineer within 28 days after 

the expiration of the Defects Liability Period, or, if different defects liability 

periods shall become applicable to different Sections or parts of the 

Permanent Works, the expiration of the latest such period, or as soon 

thereafter as any works instructed, pursuant to Clauses 36, have been 

completed to the satisfaction of the Engineer.    

36.5 Unfulfilled Obligations 

 Notwithstanding the issue of the Defects Liability Certificate the Contractor 

and the Employer shall remain liable for the fulfilment of any obligation 

incurred under the provisions of the Contract prior to the issue of the Defects 

Liability Certificate which remains unperformed at the time such Defects 

Liability Certificate is issued and, for the purposes of determining the nature 

and extent of any such obligation, the Contract shall be deemed to remain in 

force between the parties to the Contract. 

36.6 Uncorrected Defects.  

 If the Contractor has not corrected a Defect within the time specified in the 

Engineer’s or his nominee’s notice the Engineer or his nominee will assess 

the cost of having the Defect corrected, and the Contractor will pay this 

amount.  

 

D.  Cost Control 

37 Bill of Quantities  

37.1 The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the Contractor.  

37.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities 

for each item.  

 

38 Changes in the Quantities  

38.1 If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than 25 % provided the change 

exceeds (+) 10% of initial Contract Price, the Engineer or his nominee shall 

adjust the rate(s), to allow for the change.  

38.2 The Engineer or his nominee shall not adjust rates for changes in quantities 

if thereby the Initial Contract Price is exceeded by more than 10% except 

with the prior approval of the Employer.  

38.3 If requested by the Engineer or his nominee where the quoted rate (s) of 

any item(s) is abnormally high, the Contractor shall provide the Engineer or 

his nominee with a detailed cost breakdown of such rate in the Bill of 

Quantities.  

 

39 Variations 

39.1 The Engineer shall make any Variation of the form, quality or quantity of the 

Works or any part thereof that may, in his opinion, be necessary and for that 
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purpose, or if for any other reason it shall, in his opinion, be appropriate, he 

shall have the authority to instruct the Contractor to do and the Contractor 

shall do any of the following: 

(a) increase or decrease the quantity of any work included in the 

Contract, 

(b) omit any such work,  

(c) change the character or quality or kind of any such work, 

(d) change the levels, lines, position and dimension of any part of the 

Works, 

(e) execute additional work of any kind necessary for the completion of 

the Works, 

(f) change any specified sequence or timing of construction of any part of 

the Works. 

No such Variation shall in any way vitiate or invalidate the Contract, by the 

effect, if any, of all such Variations shall be valued in accordance with 

Clause 40. Provided that where the issue of an instruction to vary the works 

is necessitated by some default of or breach of contract by the Contractor 

or for which he is responsible, any additional cost attributable to such default 

shall be borne by the Contractor. All Variations shall be included in updated 

Programs produced by the Contractor.  

39.2 Instructions for Variations 

 The Contractor shall not make any such Variation without an instruction of 

the Engineer.  Provided that no instruction shall be required for increase or 

decrease in the quantity of any work where such increase or decrease is not 

the result of an instruction given under this clause, but is the result of the 

quantities exceeding or being less than those stated in the Bill of Quantities.

40 Payment for Variations 

40.1 Variation permitted shall not exceed (+) 25% in quantity of each individual 

item, and (+) 10% of the total contract price. Within 14 days of the date of 

instruction for executing varied work, extra work or substitution, and before 

the commencement of such work, notice shall be given either (a) by the 

Contractor to the Employer of his intention to claim extra payment or a varied 

rate or price, or (b) by the Employer to the Contractor of his intention to vary 

rate or price.  

40.2 For items not existing in the Bill of Quantities or substitution to items in the 

Bill of Quantities, rate payable should be determined by methods given 

below and in the order given below:  

i) Rates and prices derived from the rate of similar items in Contract.  

ii) Rates and prices in the Schedule of Rates applicable to the Contract 

plus Ruling percentage.  

iii) Market rates of materials and labour, hire charges of plant and 

machinery used, plus 10% for overheads and profits of Contractor.  

40.3 For items in the Bill of Quantities but where quantities have increased 
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beyond the variation limits, the rate payable for quantity in excess of the 

quantity in the Bill of Quantity plus the permissible variation shall be as 

determined by methods given below:  

i) Rates and prices in the Schedule of Rates applicable to the Contract 

plus Ruling percentage.  

ii) Market rates of material and labour, hire charges of plant and machinery 

used plus 10% for overheads and profits of Contractor.  

whichever is lower, but not less than the rate in the Bill of 

Quantities. 

40.4 If there is delay in the Employer and the Contractor coming to an agreement 

on the rate of an extra item, rates as proposed by the Employer shall be 

payable provisionally till such time as the rates are finally determined or till 

date mutually agreed.  

40.5 If the Engineer or his nominee decides that the urgency of varying the work 

prevent a quotation being given and considers not delaying the work, no 

quotation shall be given and the Variation shall be treated as a 

Compensation Event.  

41 Cash flow forecasts 

41.1 When the Program is updated, the Contractor is to provide the Engineer or 

his nominee with an updated cash flow forecast. 

42 Payment Certificates 

42.1 The Contractor shall submit to the Engineer or his nominee monthly 

statements of the estimated value of the work completed less the cumulative 

amount certified previously.  

42.2 The Engineer or his nominee shall check the Contractors’ monthly 

statement within 14 days and certify the amount to be paid to the Contractor 

after taking into account any credit or debit for the month in question in 

respect of materials for the works in the relevant amounts and under 

conditions set forth in sub-clause 51.6 of the Contract Data (Secured 

Advance).  

42.3 The value of work executed shall be determined by the Engineer or his 

nominee.  

42.4 The value of work executed shall comprise the value of the quantities of the 

items in the Bill of quantities completed.  

42.5 The value of work executed shall include the valuation of variations and 

Compensation Events.  

42.6 The Engineer or his nominee may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 

certificate in the light of later information.  

43 Payments  

43.1 Bills shall be prepared and submitted by the Contractor. Joint 

measurements shall be taken continuously and need not be connected with 

billing stage. System of 4 copies of measurements, one each for Contractor, 

Employer and Engineer or his nominee, and signed by both Contractor and 
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Engineer or his nominee shall be followed.  

43.2 Payment of Bills for civil works shall be regulated as detailed hereunder:  

43.2.1 Interim Bills shall be paid within 21 days of date of submission of bills in full 

shape by the Contractor. 75% of the bill amount shall be paid within 7 days 

of submission of the bill, if on request by the Contractor. Balance amount of 

the verified bill shall be paid within 21 days of the submission of the bill.  

43.2.2 Final Bill shall be paid within 3 months as detailed below on issue of Taking 

over Certificate by the Engineer or his nominee. The Contractor shall submit 

final Bill within 30 days of issue of Taking over Certificate. Engineer or his 

nominee shall check the bill within 30 days after its receipt and return the 

bill to Contractor for corrections, if any. The Contractor should re-submit the 

bill with corrections within 15 days of its return by the Engineer or his 

nominee. The re-submitted bill shall be checked and paid within 30 days of 

its receipt.                 

43.3 All the interim payments shall be regarded as payment by way of advances 

against final payment only and shall not preclude the requiring of bad, 

unsound and imperfect or unskilled work to be rejected, removed, taken 

away and reconstructed or re-erected.  Any certificate given by the Engineer 

or his nominee relating to the work done or materials delivered forming part 

of such payment, may be modified or corrected by any subsequent such 

certificate(s) or by the final certificate and shall not by itself be conclusive 

evidence that any work or materials to which it relates is/are in accordance 

with the contract and specifications. Any such interim payment, or any part 

thereof shall not in any respect conclude, determine or affect in any way 

powers of the Engineer- or his nominee-charge under the contract or any of 

such payments be treated as final settlement and adjustment of accounts or 

in any way vary or affect the contract. 

43.4 Pending consideration of extension of date of completion interim payments 

shall continue to be made as herein provided, without prejudice to the right 

of the department to take action under the terms of this contract for delay in 

the completion of work, if the extension of date of completion is not granted 

by the competent authority. 

43.5 No further claims shall be made by the Contractor after submission of the 

final bill and these shall be deemed to have been waived and extinguished. 

43.6 If an amount certified is increased in a later certificate as a result of an award 

by the Arbitrator, the Contractor shall be paid interest upon the delayed 

payment as set out in the award. Interest shall be calculated from the date 

upon which the increased amount would have been certified in the absence 

of dispute. 

43.7 Items of the Works for which no rate or price has been entered in will not be 

paid for by the Employer and shall be deemed covered by other rates and 

prices in the Contract.  

43.8 All payments to the Contractor under the contract shall unless otherwise 

stated elsewhere be made to the Contractor in Indian currency through e- 
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payments through designated Bank.  

 

44 Compensation Events  

44.1 The following mutually agreed Compensation Events unless they are 

caused by the Contractor would be applicable:  

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other Contractors in a way which 

affects the work of the Contractor under the contract.  

(c) The Engineer or his nominee orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover or to 

carry out additional tests upon work which is then found to have no 

Defects.  

(e) Ground conditions are substantially more adverse than could reasonably 

have been assumed before issuance of Letter of Acceptance from the 

information issued to Bidders (including the Site Investigation Reports), 

from information available publicly and from a visual inspection of the 

site.  

(f) The Engineer or his nominee gives an instruction for dealing with an 

unforeseen condition, caused by the Employer, or additional work 

required for safety.  

(g) Other Contractors, public authorities, utilities or the Employer does not 

work within the dates and other constraints stated in the Contract that 

cause delay or extra cost to the Contractor.  

(h) The effect on the Contractor of any of the Employer’s Risks.   

(i) Any other Compensation Events listed in the Contract Data or mentioned 

in the contract.  

Whenever any compensation event occurs, the Contractor will notify the 

Employer, within 14 days and provide a forecast cost of the compensation 

event.  

 

44.2 If a Compensation Event would cause additional cost or would prevent the 

work being completed in the Intended Completion Date, the Contract Price 

shall be increased and/or the Intended Completion Date shall be extended. 

The Engineer or his nominee shall decide whether and by how much the 

Contract Price shall be increased and whether and by how much the 

Intended Completion Date shall be extended.  

44.3 As soon as information demonstrating the effect of each Compensation 

Event upon the Contractor’s forecast has been provided by the Contractor, 

it is to be assessed by the Engineer or his nominee and the Contract Price 

shall be adjusted accordingly. If the Contractor’s forecast is deemed 

unreasonable the Engineer or his nominee shall adjust the Contract Price 

based on Engineer or his nominee’s own forecast. The Engineer or his 
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nominee will assume that the Contractor will react competently and promptly 

to the event.  

 

45 Rates for items to be inclusive of Taxes  

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 

sales tax and other taxes, but excluding service tax that the Contractor will 

have to pay for the performance of this Contract. The Employer will perform 

such duties in regard to the deduction of such taxes at sources as per 

applicable law. Any new Taxes, levies, duties imposed after signing the 

Contract shall be reimbursed by the Employer on production of documentary 

evidence.  

 Service Tax shall be claimed by the Contractor in the invoice except for 

those services which are covered under Negative list of Services under 

section 66D of the Finance Act and Mega Exemption Notification No 

25/2012-ST dated 20/06/2012. The rate of Service Tax shall be as per the 

provisions of Point of Taxation Rules, 2011 and value on which service tax 

to be applied shall be as per the provisions of Service Tax (Determination 

of Valuation Rules), 2006. Where the contractor is an individual, HUF, 

Partnership firm or Association of Person, Service Tax shall be claimed 

under Reverse Charge Mechanism. 

 

46 Currencies  

46.1 All payments shall be made in Indian Rupees unless specifically mentioned.  

 

47 Price Adjustment.  

47.1 No price adjustment shall be made for works except for the provisions under 

clause 47.1.A herein under and clause 47.2 for any subsequent change in 

legislation.  

47.1.A  For Civil contract works,  with intended completion period of the contract 

more than 12 months,  Price  adjustment shall be  made  for the variation in 

price of materials such as cement, reinforcement steel and structural steel, 

bitumen and bitumen emulsion. Compensation for variation in cost of the 

materials shall be regulated as described below subject to the condition that 

such compensation for variation in prices shall be only for the work done 

during the stipulated period of the contract including such period for which 

the validity of the contract is extended.  

The rates quoted for the items in the Schedule of Quantities shall be based 

on the Base rates of the materials provided in the Contract Data and these 

base rates are applicable at the Supplier’s local delivery point and shall not 

include cost of loading to Contractor’s vehicle, transporting to work site and 

unloading and stacking at work site. 

During execution and actual procurement by the Contractor, increase or 

decrease in the cost of materials over the Base rate (which results in an 

increase or decrease of cost to the Contractor in carrying out the works) 
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shall form an addition or reduction as the case may be to or from the contract 

price and shall be paid to or allowed by the Contractor accordingly, provided 

that such increase or decrease shall relate only to the quantities of material 

which the Engineer is satisfied as reasonably required for the works. While 

considering the reasonable requirement of the materials for the work, 

allowance towards wastage/unusable cutting bits shall be permitted as 

provided in the Contract Data. The prices of materials considered for 

regulating the payment as aforesaid shall be the price charged by the 

suppliers approved by the Engineer at the supplier’s local delivery point and 

this shall not include the cost of loading to the Contractor’s vehicle, 

transporting to the work site and unloading and stacking at work site. 

47.2 Subsequent Legislation  

If, after 28 (Twenty eight) days prior to the last date for submission of tenders 

for the contract,  there occur changes to any National or State Statute, 

Ordinance or Decree or other Law or any regulation or bye law of any local 

or other duly constituted authority or introduction of any such state statute, 

Ordinance, Decree, Law, regulation or  bye law which causes additional or 

reduced cost to the Contractor in execution of the contract, such additional 

or reduced cost shall, after due consultation with the Employer and the 

Contractor be determined by the Engineer or his nominee and shall be 

added to or deducted from the contract price and the Engineer or his 

nominee shall notify the Contractor accordingly with a copy to the Employer.  

48  Retention  

48.1 The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 

Works.  

48.2 For civil works, Retention Money shall be deducted at 5% of the gross 

amount of the bill from the first Running Account bill onwards till the 

recovered sum amounts to 5% of the contract value or the value of the work 

done whichever is higher. Retention money shall be refunded to the 

Contractor within 14days from the date of payment of final bill.   

48.3 No retention money shall be deducted for Electrical works. 

 

49 Liquidated Damages  

49A In case of delay in completion of the contract, liquidated damages (L.D) may 

be levied at the rate of half per cent (½%) of the contract price per week of 

delay, subject to a maximum of 10 per cent of the contract price. The amount 

of Liquidated damages can be adjusted or set-off against any sum payable 

to the Contractor. 

49A(i) The Employer, if satisfied, that the works can be completed by the 

Contractor within a reasonable time after the specified time for completion, 

may allow further extension of time at its discretion with or without the levy 

of L.D. In the event of extension granted being with L.D, the Employer will 

be entitled without prejudice to any other right or remedy available in that 
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behalf, to recover from the Contractor as agreed damages equivalent to half 

per cent (½%) of the contract value of the works for each week or part of the 

week subject to the ceiling defined in sub-Clause 49 A.  

49A(ii)The Employer, if not satisfied that the works can be completed by the 

Contractor, and in the event of failure on the part of the Contractor to 

complete work within further extension of time allowed as aforesaid, shall 

be entitled, without prejudice to any other right, or remedy available in that 

behalf, to rescind the contract.  

49A(iii)The Employer, if not satisfied with the progress of the contract and in the 

event of failure of the Contractor to recoup the delays in the mutually agreed 

time frame, shall be entitled to terminate the contract.  

49A (iv) In the event of such termination of the contract as described in clauses 

49A (ii) or 49A (iii) or both the Employer shall be entitled to recover L.D. upto 

ten per cent (10%) of the contract value and forfeit the security deposit made 

by the Contractor besides getting the work completed by other means at the 

risk and cost of the Contractor.  

49B Reduction of Liquidated Damages 

If, before the Time for Completion of the whole of the Works or, if applicable, any 

Section, Taking Over Certificate has been issued for any part of the Works or 

of a Section, the liquidated damages for delay in completion of the remainder 

of the Works or of that section shall, for any period of delay after the date 

stated in such Taking Over Certificate, and in the absence of alternative 

provisions in the Contract, be reduced in the proportion which the value of the 

part so certified bears to the value of the whole of the Works or Section, as 

applicable. The provisions of this Sub-Clause shall only apply to the rate of 

liquidated damages and shall not affect the limit thereof. 

 

50 Nominated Sub Contractors 

50.1 All specialists, merchants, tradesmen and others executing any work or 

supplying any good, materials, Plant or services for which provisional Sums 

are included in the Contract, who may have been or be nominated or 

selected or approved by the Employer or the Engineer, and all persons to 

whom by virtue of the provisions of the Contract, the Contractor is required 

to subcontract shall, in the execution of such work or the supply of such 

goods, materials, Plant or services, be deemed to be Sub Contractors to the 

Contractor and are referred to in this Contract as “Nominated Sub 

Contractors”.  

 

51 Advance payment  

The Employer shall make the following advance payments (as admissible in the 

contract data) if requested by the Contractor in writing:  

51.1 Mobilization Advance shall be paid upto 5% of Contract price, payable in 

two equal instalments. The first instalment shall be paid after mobilization 

has started and next instalment shall be paid after satisfactory utilization of 
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earlier advance for which, the Contractor shall furnish proof of the 

satisfactory utilization of the amount.  

51.2 Construction/ installation equipment Advance shall be paid upto 5% of 

Contract price, limited to 90% of assessed cost of machinery. Equipment 

advance will be paid in two or more instalments. First instalment shall be 

paid after Construction Equipment has arrived at the site and next 

instalment shall be paid after satisfactory utilization of earlier advance (s). 

  

51.3 Mobilization Advance and Construction Equipment Advance shall be paid 

at 14% interest rate and against Bank Guarantee for Mobilization Advance 

and against hypothecation of Construction Equipment to the Employer.  

51.4 Recovery of Mobilization and Construction Equipment advance will start 

when 15% of the work is executed and recovery of total advance should be 

completed by the time 80% of the original Contract work is executed.  

51.5 The above advance payments shall be admissible only for the works where   

estimated cost put to tender is more than Rs. 5.0 crores.  

 

51.6 Secured Advance  

The Engineer or his nominee shall make advance payment in respect of 

materials and plant brought to site but not yet incorporated and installed in 

the Works in accordance with conditions stipulated in the Contract Data.  

 

75% of cost of materials and plant brought to site for incorporation into the 

works only shall be paid as Secured Advance. Materials which are of 

perishable nature should be adequately insured. 

 

The Contractor, on signing an indenture in the form to be specified by the 

Engineer, shall be entitled to be paid during the progress of the execution 

of the work upto 75% of the assessed value of any materials which are in 

the opinion of the Engineer non-perishable, non-fragile and non-

combustible and are in accordance with the contract and which have been 

brought on the site in connection therewith and are adequately stored and/or 

protected against damage by weather or other causes but which have not 

at the time of advance been incorporated in the works. When materials on 

account of which an advance has been made under this sub-clause are 

incorporated in the work the amount of such advance shall be 

recovered/deducted from the next payment made under any of the clause 

or clauses of this contract. 

 

Such secured advance shall also be payable on other items of perishable 

nature, fragile and combustible with the approval of the Engineer provided 

the Contractor provides a comprehensive insurance cover for the full cost 

of such materials. The decision of the Engineer shall be final and binding on 
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the Contractor in this matter. No secured advance, shall however, be paid 

on high-risk materials such as ordinary glass, sand, petrol, diesel etc. 

 

52 Securities  

52.1 Security Deposit (SD) shall be at 10% of the contract value or value of the 

work done whichever is higher and it shall consist of two parts:  

a)  Performance Security to be submitted at award of the work  

b)  Retention Money to be recovered from Running Bills as detailed in 

Clause 48 above.  

The total amount thus deposited towards SD will be retained as security for 

the due and proper fulfilment of the contract and will not carry any interest. 

Such deposit shall be forfeited on failure to perform or non-fulfilment by the 

Contractor of the terms and conditions of the contract. 

52.2 Performance Security shall be as below:  

a) For civil works  : 5% of the Contract value 

b) For all Electrical and Mechanical works: 10% of the Contract value 

52.3 The Performance Security shall be provided by the Contractor to the 

Employer not later than 21 days for domestic bids and 28 days for 

international bids from the date of letter of acceptance and shall be furnished 

in one of the following forms: 

i) Banker’s Cheque/Demand Draft/Pay Order of a Scheduled Bank. 

ii) An irrevocable Bank Guarantee (BG) enforceable and encashable at 

Cochin, drawn from any scheduled bank operating in India as per the 

proforma.   

52.4 The BG furnished towards the Performance Security shall be valid for a 

period until a date 30days from the day of expiry of the defect liability period 

stipulated as per the terms of the contract. 

52.5 Unless performance Security is furnished within the period as specified in 

clause 52.3 above or such extension of that period as may be permitted by 

the Engineer in writing, the Earnest Money will be liable to forfeiture and the 

contract to cancellation. 

52.6 Performance Security will be released / refunded to the Contractor not later 

than 30 days from the date of completion of Defect Liability / warranty period 

of the work.  

 

53 Removal of Craft or Plant which has sunk 

 

The Contractor shall forthwith and with dispatch at his own cost raise and 

remove any craft or plant (floating or otherwise) belonging to him or to any 

sub-Contractor employed by him (including also any plant which is held by 

the Contractor or any sub-Contractor under agreement for hire or hire-

purchase) which may be sunk in the course of the construction completion or 
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maintenance of the Works or otherwise deal with the same as the Engineer 

may direct or until the same shall be raised and removed, the Contractor shall 

set all such buoys and display at night such lights and do all such things for 

the safety of navigation as may be required by the Engineer or by Employer.  

In the event of the Contractor not carrying out his obligation imposed upon 

him by this clause the Employer may provide buoy and light such sunken craft 

or plant and raise and remove the same (without prejudice to the right of the 

Employer to hold the Contractor liable under General Conditions) and the 

Contractor shall refund to the Employer all costs incurred in connection 

therewith. 

 

54  Contractor’s Temporary Moorings 

 

Should the Contractor need, in connection with implementing the Works, to 

provide temporary moorings for his craft he may be allowed to do so in 

location and manner approved by the Engineer subject to all necessary 

permissions being first obtained by the Contractor from the authorities 

concerned.  The Contractor shall not lay his temporary moorings such as to 

interfere with the port traffic and such moorings shall be removed if and when 

required by the Employer. 

 

55 Cost of Repairs   

55.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Liability period shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damage 

arises from the Contractor’s acts or omissions.  

 

E.  Finishing the Contract 

56 Completion  

56.1 After completion of the work, the Contractor will serve a written notice to the 

Engineer or his nominee/Employer to this effect. The Engineer or his 

nominee/Employer upon receipt of this notice shall conduct a complete joint 

survey of the work within 7 days and prepare a defects list jointly. The 

defects pointed out by the Engineer or his nominee/ Employer would be 

rectified by the Contractor within 14 days and thereafter acceptance report 

be signed jointly by the Contractor and the Employer. This joint acceptance 

report shall be treated as ‘Completion Certificate’.  

56.2 Substantial Completion of Parts 

 If any part of the Permanent Works has been substantially completed and 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Engineer may issue a Taking-Over Certificate in respect of that part of the 

Permanent works before completion of the whole of the Works and, upon the  

issue of such Certificate, the Contractor shall be deemed to have undertaken 

to complete with due expedition any outstanding work in that part of the 
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Permanent Works during the Defects Liability Period. 

56.3 Surfaces Requiring Reinstatement 

 Provided that a Taking Over Certificate given in respect of any Section or part 

of the Permanent Works before completion of the whole of the Works shall 

not be deemed to certify completion of any ground or surfaces requiring 

reinstatement, unless such Taking Over Certificate shall expressly so state. 

 

57 Taking Over  

57.1 The Engineer or his nominee shall take over the Site and the Works within 

seven days of the Engineer or his nominee issuing a certificate of 

Completion.  

57.2 Taking Over Certificate 

 When the whole of the Works have been substantially completed and have 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Contractor may give a notice to that effect to the Engineer, with a copy to the  

Employer, accompanied by a written undertaking to finish with due expedition 

any outstanding work during the Defects Liability Period. Such notice and 

undertaking shall be deemed to be a request by the Contractor for the 

Engineer or his nominee to issue a Taking- over Certificate in respect of the 

Works. The Engineer or his nominee shall, within 21 days of the date of 

delivery of such notice, either issue to the Contractor, with a copy to the 

Employer, a Taking- Over Certificate, stating the date on which, in his opinion, 

the Works were substantially completed in accordance with the Contract, or 

give instruction in writing to the Contractor specifying all the work which in the 

Engineer's opinion, is required to be done by the Contractor before the issue 

of such Certificate. The Engineer or his nominee shall also notify the 

Contractor of any defects in the Works affecting substantial completion that 

may appear after such instructions and before completion of the Works 

specified therein. The Contractor shall be entitled to receive such Taking over 

Certificate within 21 days of completion, to the satisfaction of the Engineer or 

his nominee, of the Works so specified and remedying any defects so notified. 

57.3 Taking Over of Sections or Parts  

 Similarly, in accordance with the procedure set out in above Clause 55, the 

Contractor may request and the Engineer or his nominee shall issue a Taking 

over Certificate in respect of: 

(a) Any Section in respect of which a separate Time for Completion is 

provided in the Contract Data, or 

(b) Any substantial part of the Permanent Works which has been both 

completed to the satisfaction of the Engineer and, otherwise than as 

provided for in the Contract, occupied or used by the Employer, or 

(c) Any part of the Permanent Works which the Employer has elected to 

occupy or use prior to completion (where such prior occupation or use is 

not provided for in the Contract or has not been agreed by the Contractor 

as a temporary measure). 
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58 Final Account  

58.1 The Contractor shall supply to the Engineer or his nominee a detailed 

account of the total amount that the Contractor considers payable under the 

Contract within 30 days of issue of Taking Over Certificate and the Engineer 

or his nominee shall certify any final payment that is due to the Contractor 

within 60 days of receiving the Contractor’s account if it is correct and 

complete. If it is not, the Engineer or his nominee shall issue within 30 days 

a schedule that states the scope of the corrections or additions that are 

necessary for the correction. If the Final Account is still unsatisfactory after 

it has been resubmitted the Engineer or his nominee shall decide on the 

amount payable to the Contractor and issue a payment certificate, within 60 

days of receiving the Contractor’s revised account.  

 

59 Submission of ‘As built Drawings’  

59.1  “As built” Drawings are required to be submitted by the Contractor by the 

dates stated in the Contract Data. If the Contractor does not supply the 

Drawings and/or manuals by the dates stated in the Contract Data, or they 

do not receive the Engineer or his nominee’s approval, the Engineer or his 

nominee shall withhold the amount stated in the Contract Data from 

payments due to the Contractor.  

 

60 Termination  

60.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  

60.2 Fundamental breaches of Contract include, but shall not be limited to the 

following:  

(a) The Contractor stops work for 28 days when no stoppage of work is 

shown on the current Program and the stoppage has not been 

authorized by the Engineer or his nominee:  

(b) The Engineer or his nominee instructs the Contractor to delay the 

progress of the Works and the instruction is not withdrawn within 28 

days.  

(c) The Employer or the Contractor becomes bankrupt or goes into 

liquidation other than for a reconstruction restructure or amalgamation.  

(d) A payment certified by the Engineer or his nominee is not paid by the 

Employer to the Contractor within 50 days of the date of the Engineer or 

his nominee’s certificate:  

(e) The Engineer or his nominee gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the Contractor 

fails to correct it within a reasonable period of time determined by the 

Engineer or his nominee.  

(f) The Contractor does not maintain a security which is required.  

(g) The Contractor has delayed the completion of works by the number of 

days for which the maximum amount of liquidated damages can be paid 
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as defined in the Contract data and  

(h) If the Contractor, in the judgment of the Employer has engaged in corrupt 

or fraudulent practices in competing for or in the executing the Contract.  

(i) The Contractor threatens or misbehaves with or physical attack on any 

of the employee / officer of the Port 

 

For the purpose of this paragraph: “corrupt practice” means the offering, 

giving, receiving or soliciting of anything of value to influence the action of a 

public official in the procurement process or in contract execution.  

“Fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Employer, and includes collusive practice. Bidders (prior to 

or after bid submission) designed to establish bid prices at artificial non-

competitive levels and to deprive the Employer of the benefits of free and 

open competition.”  

60.3 When either party to the Contract gives notice of a breach of contract to the 

Employer for a cause other than those listed under Sub Clause 59.2 above, 

the Employer shall decide whether the breach is fundamental or not.  

60.4 Notwithstanding the above, the Employer may terminate the Contract for 

convenience subject to payment of compensation to the Contractor 

including loss of profit on uncompleted works. Loss of profit shall be 

calculated on the same basis as adopted for calculation of extra/additional 

items.  

60.5 If the Contract is terminated the Contractor shall stop work immediately, 

make the Site safe and secure and leave the Site as soon as reasonably 

possible.  

61 Payment upon Termination 

61.1 If the Contract is terminated because of a fundamental breach of Contract 

by the Contractor, the Engineer or his nominee shall issue a certificate for 

the value of the work done less advance payments received upto the date 

of the issue of the certificate, less other recoveries due in terms of the 

contract, less taxes due to be deducted at source as per applicable law and 

less any extra cost of completing the Works through other means which may 

be incurred by the Employer. If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be a debt 

payable to the Employer.  

61.2 If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer or his 

nominee shall issue a certificate for the value of the work done, the 

reasonable cost of removal of Equipment repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s costs of 

protecting and securing the Works and loss of profit on uncompleted works  

less advance payments received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to be deducted 
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at source as per applicable law.  

 

62 Property  

62.1 All materials on the Site, Plant, Equipment, Temporary Works and Works 

for which payment has been made to the Contractor by the Employer, are 

deemed to be the property of the Employer, if the Contract is terminated 

because of a Contractor’s default.  

 

63 Release from Performance 

63.1 If the Contract is frustrated by the outbreak of war or by other event entirely 

outside the control of either the Employer or the Contractor, the Engineer or 

his nominee shall certify that the Contract has been frustrated. The 

Contractor shall leave the Site and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which commitment 

was made.  

 

F. Labour Laws And Miscellaneous Clauses 

64 Labour  

64.1 The Contractor shall, unless otherwise provided in the Contract, make his 

own arrangements for the engagement of all staff and labour, local or other, 

and for their payment, housing, feeding and transport.  

64.2 The Contractor shall, if required by the Engineer or his nominee, deliver to 

the Engineer or his nominee a return in detail, in such form and at such 

intervals as the Engineer or his nominee may prescribe, showing the staff 

and the numbers of the several classes of labour from time to time employed 

by the Contractor on the Site and such other information as the Engineer or 

his nominee may require. 

65 Compliance with labour regulations. 

65.1 During continuance of the contract, the Contractor and his sub Contractors 

shall abide at all times by all existing labour enactment and rules made there 

under, regulations, notifications and bye laws of the State or Central 

Government or local authority and any other labour law (including rules) 

regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or Central Government or 

the local authority.  Salient features of some of the major labour laws that 

are applicable to construction industry are given below.  The Contractor 

shall keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority on account of contravention of any of 

the provisions of any Act or rules made there under, regulations or 

notifications including amendments. If the Employer is caused to pay or 

reimburse such amounts as may be necessary to cause or observe, or for 

non-observance of the provisions stipulated in the notifications/ bye laws/ 

Acts/ Rules/ regulations including amendments, if any, on the part of the 



 

                                  124 

Contractor the Engineer or his nominee/Employer shall have the right to 

deduct any money due to the Contractor including his amount of 

performance security. The Employer/Engineer or his nominee shall also 

have right to recover from the Contractor any sum required or estimated to 

be required for making good the loss or damage suffered by the Employer.  

65.2 The employees of the Contractor and the Sub-Contractor in no case shall 

be treated as the employees of the Employer at any point of time.  

 

66 Safety, Security and Protection of the Environment. 

66.1 Subject and without prejudice to any other provision of the Contract, the 

Contractor shall take all reasonable precautions: 

a)  In connection with the sea or any harbours, docks, rivers, streams 

waterways drains, watercourses, lakes, reservoirs and the like to 

prevent: 

(i) Silting 

(ii) Erosion of their beds or balks 

(iii) Pollution of the water so as to affect adversely the quality or 

appearance thereof or cause injury or death to animal and plant 

life. 

b)   In connection with underground water resources (including 

percolating water) to prevent 

(i)  Any interference with the supply to or abstraction from such 

sources 

(ii)  Pollution of the water so as to affect adversely the quality thereof. 

(c) All works shall be carried out without unreasonable noise and 

disturbance. The Contractor shall indemnify the Employer from and 

against any liability for damages on account of noise or other disturbance 

created while or in carrying out the work and from and against all claims, 

demands, proceedings, damages, costs, charges and expenses 

whatsoever in regard or in relation to such liability. 

(d) The Contractor at his own cost shall make such provisions for lighting of 

Works, Temporary Works, Materials and Plant and shall provide all such 

marks and lights as may be required by the Employer or the Engineer or 

any other authority having jurisdiction over the Site together with all 

labour stores and services required for their efficient working and use at 

any time, day or night. 

(e) The Contractor shall also provide at his own cost every description of 

watching and maintenance required in connection with the foregoing, 

and all other services for protecting and securing all places dangerous 

whether to Contractor's workmen or to other persons until the Works are 

handed over to the Employer, or till such time when the Engineer decides 

that such services are no longer required. 
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(f) All lights provided by the Contractor shall be placed or screened such as 

not to interfere with any navigation lights or with any traffic or signal lights 

of any local or other authority. 

 

67 Insurance of Works and Contractor’s Equipment 

67.1 The Insurance shall be issued by any Insurance Company from its Branch 

at Cochin which has been determined by the Contractor to be acceptable to 

the Employer. 

 

68 War Risks Insurance 

68.1 If the Contractor receives instructions from the Employer to insure against 

war risks, such insurance if normally available shall be effected, at the cost 

of the Employer, with the Insurance Company acceptable to the Employer 

and shall be in the joint names of the Employer and the Contractor. 

 

69 Royalties 

 Except where otherwise stated, the Contractor shall pay all tonnage and 

other royalties, rent and other payments or compensation. If any, for getting 

stone, sand, gravel, clay or other materials by him and his subordinates and 

his subcontractors and required for the works, at the rates and such 

conditions as notified by the State Government and shall be realized from 

the Contractor by way of deductions from the interim certificates and/or final 

certificate for payments to the Contractor for the gross quantity of material 

used for or in connection with the work.  The royalty will not be deducted if 

the Contractor submits the Mineral Dispatch Permit (MDP) for the quantity 

executed by the Contractor for the requisite quantity of material incorporated 

in works for which MDPB issued.  

 

70 Transport of Contractor’s Equipment or Temporary Works 

70.1 If it is found necessary for the Contractor to move one or more loads of 

heavy constructional plant or equipment materials or pre-constructed units 

or parts of units of work over roads, highways or bridges on which such 

oversized and overweight items are not normally allowed to be moved, the 

Contractor shall obtain prior permission from the concerned authorities. 

Payments for complying with the requirements, if any, for protection of or 

strengthening of the roads, highways or bridges shall be deemed to be 

included in his contract price. 

 

71 Transport of Materials or Plant 

71.1 The Contractor shall save harmless and indemnify the Employer in respect 

of all claims, proceedings, damages, costs, charges and expenses 

whatsoever arising out of or in relation to any claim made by the concerned 

authorities in respect of damage or injury to roads, highways or bridges. In 

case of failure of the Contractor to settle such claims and in case the 
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Employer is held responsible for payment to the authorities, then the 

Employer shall settle the claim and the Employer’s expenses in this regard, 

as certified by the Engineer, may be deducted by the Employer from any 

money due or to become due to the Contractor and the Engineer shall notify 

the Contractor accordingly with a copy to the Employer. 

 

72 Labour Laws & Regulations 

The Contractor shall at all times during the continuance of the Contract 

comply fully with all existing Acts, regulations and bye-laws including all 

statutory amendments and re-enactment of State or Central Govt. and other 

local authorities and any other enactments and act that may be passed in 

future either by the State or the Central Govt. or local authority, including 

Indian Workmen’s Compensation Act, Contract Labour (Regulation And 

Abolition) Act 1970 and Equal Remuneration Act 1976, Employees’ State 

Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident Fund 

Regulations. Employees’ Provident Fund Act and schemes made under the 

same Act, Health and Sanitary Arrangements for Workmen, Insurance and 

other benefits and shall keep the Employer indemnified in case any action 

is commenced for contravention by the Contractor. If the Employer is 

caused to pay or reimburse any amounts as may be necessary to cause or 

observe, or for non-observance of the provisions stipulated here-forth on the 

part of the Contractor, the Engineer shall have the right to recover from the 

Contractor any sum required estimated to be required for making good the 

loss or damage suffered by the Employer. The Contract shall maintain the 

records prescribed under ESI Regulations & EPF scheme and make the 

contribution towards ESI and EPF in respect of persons employed by 

Contractor. The Contractor shall also make available such records for 

inspection by ESI Inspector and EPF organization during the inspection and 

furnish copies of all such records to the Employer regularly.  

72.1 Accident Prevention Officer 

The Contractor shall have on his staff on site an officer dealing with all 

matters regarding safety and protection against, accidents of all staff and 

labour. This officer shall be qualified for this work and shall have the 

authority to issue instructions and shall take protective measures to prevent 

accidents. 

72.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent 

any unlawful, riotous or disorderly conduct by or amongst his staff and 

labour and for the preservation of peace and protection of Persons and 

property in the neighbourhood of the Works from the same. 

72.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to 

ensure the safety of his staff and labour and, in collaboration with and to the 

requirements of the local health authorities, to ensure that medical staff, first 
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aid equipment and stores, sick bay and suitable ambulance services are 

available at the camps, housing and on the site at all times throughout the 

period of the Contract and that suitable arrangements are made for the 

prevention of epidemics and for all necessary welfare and hygiene 

requirements. 

72.4 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard to 

local conditions provide on the Site, to the satisfaction of the Engineer’s 

Representative, an adequate supply of drinking and other water for the use 

of the Contractor’s staff and work people. 

72.5 Alcoholic Liquor or Drugs 

The Contractor shall not import, sell, give, barter or otherwise dispose of 

any alcoholic liquor or drugs or permit or suffer any such importation, sale, 

gift, barter disposal by his sub-contract agents or employees.  

72.6 Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any persons 

or person, any arms or ammunition of any kind or permit or suffer the same 

as aforesaid. 

72.7 Festivals and Religious Customs 

The Contractor shall in all dealings with labour in his employment have due 

regard to all recognized festivals, days of rest and religious or other 

customs. 

72.8 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the Contractor 

shall comply with and carry out such regulations, orders and requirements 

as may be made by the Government, or the local medical or sanitary 

authorities for the purpose of dealing with and overcoming the same. 

72.9 Employment of Person in the Service of Others 

The Contractor shall not recruit or attempt to recruit his staff and labour from 

amongst persons in the service of the Employer or other agencies engaged 

for any works of the Employer. 

72.10 Housing for Labour 

Save in so far as the Contract otherwise provides, the Contractor shall 

provide and maintain such accommodation and amenities as he may 

consider necessary for all his staff and labour employed for the purposes of 

or in connection with the Contract, including all fencing water supply (both 

for drinking and other purposes), electricity supply, sanitation, cook houses 

fire prevention and fire-fighting equipment, furniture other requirements in 

connection with such accommodation or amenities. On completion of the 

Contract, unless otherwise agreed with the Employer, the temporary 

camps/housing provided by the Contractor, shall be removed and the site 

reinstated to its original condition, all to the approval of the Engineer. The 

land for construction of labour camps shall be allotted only outside the 

security area to the extent available and such areas allotted as per the 
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prevailing lease rent. 

72.11 Fair Wages, Records, Inspection 

The Contractor shall pay the labourers engaged by him on the work not less 

than a fair wage which expression shall mean whether for time or piecework 

the respective rates of wages as notified under the provisions of the 

Minimum Wages Act from time to time.  

The Contractor shall maintain records of Wages and other remuneration 

paid to his employee in such form as may be convenient and to the 

requirements of the Employer/Engineer and the Labour Enforcement Officer 

(Central), Ministry of Labour, Govt. of India, or such other authorized person 

appointed by the Central Govt. The Contractor shall allow inspection of the 

aforesaid Wage Records and Wage Slips to the Engineer and to any of his 

workers or to his agent at a convenient time and place after due notice is 

received, or to any other person authorized by him on his behalf. 

72.12 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon 

as possible after its occurrence. In the case of any fatality or serious 

accident, the Contractor shall, in addition, notify the local police authorities 

immediately by the available means. 

72.13 Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his sub-Contractors 

of the foregoing provisions. 

72.14 Port Entry Permission 

The Contractor shall submit prior application for Port entry passes to the 

concerned Port authority for his labours and the staffs engaged in the works.  

The Contractor shall retain the original passes obtained by them in respect 

of their labour and staff engaged in the Works and produce the same to the 

Engineer as and when called for. It should not be either destroyed or allowed 

to be taken by the labour/staff after its use. 

72.15 Site - Protected Area 

The Site of Work is a protected area. Entry to the Port premises is regulated 

by entry passes. These passes will be issued by the Central Industrial 

Security Force or any other authority authorized by the Employer. The 

Contractor should furnish a list of person for whom the passes are to be 

issued to the Engineer and arrange to obtain the passes from the 

appropriate authority, based on the recommendation of the Engineer and 

abide by the Rules of the Cochin Port Authority with regard to entry etc. For 

the entry of trucks and other vehicles also, the Contractor should obtain 

necessary permits at his own cost.  

The Contractor shall retain the original passes obtained by them in respect 

of their labour and staffs engaged in the Works and produce the same to 

the Engineer as and when called for. It should not be either destroyed or 

allowed to be taken by the labour/staff after its use. 
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73 Life Saving Appliances and First Aid 

73.1 The Contractor shall provide and maintain upon the Works sufficient proper 

and efficient life saving appliances and first aid equipment to the approval 

of the Engineer.  The appliances and equipment shall be available for use 

at all times. 

 

74 Action in case Work not done as per Specifications 

All works under or in course of execution or executed in pursuance of the 

contract shall at all times be open and accessible to the inspection and 

supervision of the Engineer or his authorized subordinates in charge of the 

work and all the superior officers, officer of the Quality Control Organization 

of the Department, Vigilance Commissions, and the Contractor shall, at all 

times, during the usual working hours and at all other times at which 

reasonable notice of the visit of such officers has been given to the 

Contractor, either himself be present to receive orders and instructions or 

have a responsible agent duly accredited in writing, present for that 

purpose. Orders given to the Contractor's agent shall be considered to have 

the same force as if they had been given to the Contractor himself. 

If it shall appear to the Engineer or his nominee or his authorized 

subordinates in charge of the work  or to the Chief Vigilance Commissioner 

or his subordinate officers, that any work has been executed with unsound, 

imperfect, or unskilful workmanship, or with materials or articles provided 

by him for the execution of the work which are unsound or of a quality 

inferior to that contracted or otherwise not in accordance with the contract 

the Contractor shall, on demand in writing which shall be made within 

twelve months of the completion of the work from the Engineer or his 

nominee specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid 

for forthwith rectify, or remove and reconstruct the work so specified in 

whole or in part, as the case may require or as the case may be, remove 

the materials or articles so specified and provide other proper and suitable 

materials or articles at his own charge and cost. In the event of the failing 

to do so within a period specified by the Engineer or his nominee in his 

demand aforesaid, then the Contractor shall be liable to pay compensation 

at the same rate as under Clause 49 of the contract (for non-completion of 

the work in time) for this default. 

In such case the Engineer or his nominee may not accept the item of work 

at the rates applicable under the contract but may accept such items at 

reduced rates as the competent authority may consider reasonable during 

the preparation of on account bills or final bill if the item is so acceptable 

without detriment to the safety and utility of the item and the structure or he 

may reject the work outright without any payment and/or get it and other 

connected and incidental items rectified, or removed and re-executed at the 

risk and cost of the Contractor.  Decision of the Engineer or his nominee to 
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be conveyed in writing in respect of the same will be final and binding on 

the Contractor. 

 

75 Action where no Specifications are specified 

In the case of any class of work for which there are no such specifications 

as referred to in Clause 16, such work shall be carried out in accordance 

with the Bureau of Indian Standards Specifications. In case there are no 

such specifications in Bureau of Indian Standards, the work shall be carried 

out as per manufacturers specifications. In case there are no such 

specifications as required above, the work shall be carried out in all respects 

in accordance with the instructions and requirements of the Engineer or his 

nominee. 

 

76 Bribes 

76.1 If the Contractor, or any of his Sub Contractors, agents or servants gives or 

offers to give to any person any bribe, gift, gratification or commission as an 

inducement or reward for doing or forbearing to do any action in relation to 

the Contract or any other contract with the Employer, or for showing or 

forbearing to show favour or disfavor to any person in relation to the 

Contract or to any other contract with the Employer, then the Employer may 

enter upon the Site and the works and terminate the employment of the 

Contractor and the provisions of Clause 59 hereof shall apply as if such 

entry and termination had been made pursuant to that Clause. 

(i) The bidders shall give an undertaking that they have not made any 

payment or illegal gratification to any person/authority connected with 

the bid process so as to influence the bid process and have not 

committed any offence under the Prevention of Corruption Act in 

connection with the bid. 

(ii) The bidders shall disclose any payments made or proposed to be made 

to any intermediaries (agents etc) in connection with the bid. 

 

77 Details to be Confidential 

77.1 The Contractor shall treat the details of the contract as private and 

confidential, save insofar as may be necessary for the purposes thereof, 

and shall not publish or disclose the same or any particulars thereof in any 

trade or technical paper of elsewhere without the previous consent in writing 

of the Employer. If any dispute arises as to the necessity of any publication 

or disclosure for the purpose of the Contract the same shall be referred to 

the decision of the Employer whose award shall be final. 

 

78 Contractor’s Temporary works, office etc 

78.1 The Contractor shall submit to the Engineer for his approval not less than 

15 days before commencement of erection of any part of Temporary Works, 

drawings and detailed proposals for the method of construction of 
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Temporary works such as office, store, false work and temporary platforms, 

pre-casting yard, workshop, etc. which he intends to construct for the 

execution of the contract and no such work shall be constructed before 

obtaining the written approval of Engineer or his nominee. These temporary 

works, office, store etc. shall be erected at or near the work area subject to 

approval of the Employer and the land space for the same will be allotted 

free of ground rent to the extent available. The Contractor shall obtain 

permission for any Temporary Works and would ensure that during 

execution of works the statutory requirements of the concerned authorities 

such as Cochin Port Authority, Police, Customs, etc. would be complied 

with.  

 

79 Submission of Reports, Returns etc 

All reports, statements, returns, drawings, diagrams etc. which the 

Contractor is required to submit to the Engineer during the progress of the 

Works, shall be furnished in triplicate without any additional cost. 

 

80 Water Supply  

80.1 Cochin Port Authority will not provide/ supply water for the work. 

Water has to be arranged by the contractor himself for the 

construction works including curing work at his own risk and cost. 

81 Power Supply  

81.1 The Electricity connection for lighting, welding and other mechanical works 

to the extent available will be made available by the Employer within the 

Port area. Drawing of power lines/cables etc. from the available source of 

supply of power to the actual work site, providing switches and making 

connections etc.  shall be arranged by the Contractor at his cost. The 

temporary lines and connections by the Contractor shall be approved by the 

Engineer's representative before availing power. The Contractor shall 

provide Energy Meter to read consumption in units. 

81.2 The Contractor shall indicate his requirement of power to the Engineer 

within 15 days from the date of the letter of acceptance of the tender. The 

Contractor shall pay to the Employer, the power charges as per the 

prevailing Tariff schedule of Cochin Port Authority in force during the work 

of the Contractor. The Contractor shall also pay the connection and 

disconnection charges as applicable. 

81.3 The Contractor shall submit a complete drawing of the power points, wiring, 

diagram indicating all electrical loads, earthing etc. in complete shape along 

with the completion report. The Energy Meter provided is calibrated by 

Kerala State Electrical Inspectorate /TMR division, KSEB and such a 

Certificate to be produced. For non supply of power at any stage port will 

not be responsible and the Contractor shall not have any claim whatever for 

loss or damage. 

81.4 If there is any disruption in the power supply due to supply failure/restrictions 
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imposed by the Kerala State Electricity Board, the department shall not be 

held responsible and the Contractor has to make suitable alternative 

arrangements like generator, welding set etc. at their cost. 

 

82 Taxes and Duties 

82.1 The Contractor shall pay Sales Tax, Excise Duty and other levies as 

applicable from time to time in respect of all materials, equipment and other 

items purchased for the work. 

82.2 Sales / Turnover Tax on Works Contract 

Deduction of Sales/Turnover tax on works Contract shall be made by the 

Employer from each certificate of payment to the Contractor at the rate 

applicable for such Contractors, as TDS or such other rates as may be 

specified by the State Government from time to time.  TDS certificates will 

be issued to the Contractor which he may produce before the Tax Authority 

for adjustment against his tax liability as per assessment. 

82.3 Income Tax 

The Contractor and his staff shall be responsible for payment of all personal 

income taxes to the concerned authorities as per the law in force from time 

to time.  Deduction of Income Tax shall be made by the Employer from each 

certificate of payment to the Contractor at the rate of 2% plus surcharge or 

such other rates as may be specified by the Central Government from time 

to time, on the gross amount of the Contractor’s bill for payment. 

 

83 Noise and Disturbance 

83.1 All works shall be carried out without unreasonable noise and disturbance.  

The Contractor shall indemnify the Employer from and against any liability 

for damages on account of noise or other disturbance created while or in 

carrying out the work and from and against all claims demands proceedings 

damages costs charges and expenses whatsoever in regard or in relation 

to such liability. 

 

84 Safety Code 

84.1 Necessary Indian Dock Safety regulations for the safety purpose shall be 

adhered to by the Contractor and he will be held responsible for any 

violations of the same. The set of such conditions (regulation) is available 

with Cochin Port Authority and the Contractor is required to go through it 

before tendering. 

84.2 Besides the above, the Contractor shall also scrupulously adhere to and 

observe the following safety codes:  

(i) The Contractor has to provide sufficient barricades to site of work so 

that traffic plying nearby should not damage the recently concreted 

work. In case of any damage on account of above, the entire 

responsibility will remain with Contractor and nothing extra will be paid 

on this account. 
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(ii) Suitable and strong scaffolds should be provided for the workmen for 

all work that cannot be safely done from ground.   

(iii) No portable single ladder shall be over 8 meters in length.  The width 

between the side rails shall not be less than 30 cm (clear) and the 

distance between the two adjacent rungs shall not be more than 30 cm. 

(iv) Hoisting machines and tackles used in the works including their 

attachments, anchorage and supports shall be in perfect condition as 

per stipulations of the relevant Rules. The ropes used and hoisting or 

lowering materials or as means or suspension shall be of durable quality 

and adequate strength and free from defects. 

(v) The excavated material shall not be placed within 1.5 meters of the 

edge of the trench or half of the depth of the trench, whichever is more.  

All trenches and excavation shall be provided with necessary fencing to 

lighting.  Every opening in the floor of a building or in a working platform 

be provided with suitable fence to prevent the fall of persons or 

materials.  No floor, roof or other parts of the structure shall be so 

overloaded with debris or materials as to render it unsafe. 

(vi) Workers employed on mixing and handling materials such cement, 

cement mortars concrete, lime mortar and asphalt shall be provided 

with protective footwear and rubber hand gloves and thin cloth for 

covering face and head.  

(vii) Those engaged in welding work shall be provided with welder protective 

eye shield and glove. 

(viii)All safety rules shall be strictly followed while working on live electrical 

systems or installations as stipulated in the relevant Rules.

 

85 Port Authority Rules  

85.1 The Contractor shall observe the Conservancy Rules relating to the harbour 

and shall always take such necessary additional steps to keep the harbour 

waters free of noxious or unhygienic matters coming from his works as are 

required by the Employer.  Under no circumstances shall inflammable 

materials be allowed to spill into the harbour waters. 

85.2 The Contractor shall always observe and comply with the working rules and 

regulations of the Port Authority in force or as issued from time to time. 

85.3 The Contractor's plants, equipments, floating crafts, dredgers, materials etc. 

which are brought to site for facilitating the proper execution of the contract 

work within the port area are not liable to port dues and charges like 

wharfage, berth hire and other charges during the period of contract and 

until expiry of defect liability period. 

86 Execution of work 

86.1 The Contractor shall be required to execute the work in such a way so as 

not to cause any damage, hindrance or interference with port activities going 

on in the area or nearby. He should not also deposit the materials at such 

places which may cause inconvenience to the public and the work going on 
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in the nearby area. The Contractor shall have to make good all damages 

done by him to the structures nearby while executing the work and no extra 

payment shall be made to him on that account. 

86.2 All the materials required to be used in the work shall have to be got 

approved from the Engineer-in-Charge before stacking at the site of work. 

86.3 Barricading, including proper lighting arrangement in the night at the 

required places shall have to be provided by the Contractor at his own cost, 

including necessary arrangements for proper movement of traffic by 

carefully maintained approaches and road diversions with suitable sign 

boards for indications of road signs etc. as directed by the Engineer-in-

Charge. 

 

87 Drawings & Designs 

(a) General details of the works are shown on the drawings accompanying 

the tender document. The Engineer will supply to the Contractor from 

time to time during the progress of the works such further working 

drawings as will be necessary in his opinion for the proper and adequate 

execution and maintenance of the Works in accordance with the 

Engineer’s designs and/or any modification thereof as decided by the 

Engineer and the Contractor shall carry out the work in accordance with 

the said working drawings. Two sets of such working drawings will be 

issued. If the Contractor requires more sets he will have to make his own 

arrangement at his cost.  

Residual Design, Detailing & Engineering: - Generally, detailed design 

and engineering of the work shall be provided by the Engineer. During 

execution of the work the residual design, detailing and engineering, if 

needed, is to be carried out by the Contractor at no extra cost to the 

Employer. Such design, detailing & engineering shall be got approved 

by the Contractor from the Engineer. For equipments/ Installations 

detailed drawings need to be produced by the Contractor at no extra cost 

to the Employer. Such detailing & engineering shall be got approved by 

the Contractor from the Engineer.  

(b) In the event of the Contractor proposing any alteration/ modification to 

the Engineer’s design, detail, method of construction, he shall at his own 

expenses prepare and submit for approval of the Engineer copies in 

duplicate (in the first instance) of detailed working drawings which may 

be required for such alteration/ modification and at the same time call the 

attention of the Engineer to any alternative detail or modification of the 

contract drawings which the Contractor may wish to make at least 30 

days prior to the commencement of the work or part of the work to which 

such drawings relate. The Contractor shall at the same time, if so 

required by the Engineer, furnish calculation sheets in duplicate relating 

to the strength and anticipated deflections in respect of such altered/ 

modified works. The Engineer will, after any such alteration which he 
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may approve, record on the copies as amended his approval and will 

return one copy of the drawings and calculation sheets to the Contractor, 

who shall carryout the work in accordance therewith. The Contractor 

shall forward to the Engineer three additional copies of the working 

drawings and calculation sheets as approved in additions to these 

working drawings and calculation sheets as approved. In addition to 

these, working drawings are also to be submitted (the same procedure 

as in the case of the Contractor) in respect of any work proposed to be 

executed by sub-Contractors. The approval of the Engineer of all or any 

of the calculation sheets, drawings shall not relieve the Contractor of 

responsibility in connection with the execution of the altered/ modified or 

Sub Contractor’s work. 

(c) Three complete sets of tracing film of all drawings showing every and all 

works 'As Made' under the Contract shall be made by the Contractor at 

his own expense and delivered to the Engineer within one month of the 

completion of the various sections of the work or at such times as 

directed by the Engineer. All departure /alteration /modifications from the 

Contract Drawings and supplementary working drawings issued by the 

Engineer also shall be incorporated in the "As Built" drawings. The 

drawings shall be fully dimensioned, of an approved size and as 

approved by the Engineer. 

 

88 Monsoon Period 

88.1 Normally Monsoon period will be reckoned from 1st June to 30th 

September. 

 

89 Reports 

The following reports shall be submitted for review as an input to the 

Management meeting to be held as per Clause No 31 of Conditions of 

Contract   

89.1 Daily reports  

The Contractor shall submit daily report indicating daily activities, weather 

condition, actual manpower, equipment and the materials arriving on site.   

89.2 Monthly Reports  

Monthly progress reports shall be prepared by the Contractor and submitted 

to the Engineer in triplicate. The first report shall cover the period up to the 

end of the first calendar month following the Commencement Date. Reports 

shall be submitted monthly thereafter, each within 7days after the last day 

of the period to which it relates. Reporting shall continue until the Contractor 

has completed all work, which is known to be outstanding at the completion 

date, stated in the Taking-Over Certificate for the Works.  

Each report shall include:  

a) Charts and detailed descriptions of progress, including each stage of 

design (if any), Contractor’s Documents, procurement, manufacture, 
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delivery to Site, construction, erection and testing; and including these 

stages for work by each Sub-Contractor,  

b) Photographs in hardcopy & digital copy and videography in two sets 

showing the various stages of progress on the Site monthly;  

c) For the supply of manufactured items, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected 

dates of:  

(i) Commencement of manufacture, 

(ii) Contractor’s/ Engineer’s inspections,  

(iii) Tests,  

(iv) Shipment and arrival at the Site;  

d) Copies of quality assurance documents, test results and certificates of 

Materials;  

e) Safety statistics, including details of any hazardous incidents and 

activities relating to environmental aspects and public relations; and  

f) Comparisons of actual and planned progress, with details of any events 

or circumstances which may jeopardise the completion In accordance 

with the Contract, and the measures being (or to be) adopted to 

overcome delays. 

 

90 Completion Documents  

90.1 To treat that the work has been completed and issue a final payment 

certificate, the following documents will be deemed to form the completion 

documents:  

i) The Technical documents according to which the work was carried out.  

ii) The set of construction drawings showing therein the modifications and 

corrections made during the course of execution signed by the Engineer.  

iii) Certificates of final levels and dimensions as set out for various works.  

iv) Certificates of tests performed for various works. 

v) “As Built” Drawings. 

 

91 Changes in firm's Constitution to be intimated 

 

The Contractor shall intimate the Engineer in writing of any change made in the 

constitution of the firm 

 

92 Indemnities 

 

The Contractor shall indemnify and hold harmless the Employer, the Employer's 

Personnel, and their respective agents, against and from all claims, damages, 

losses and expenses (including legal fees and expenses) in respect of: 

(a) Bodily injury, sickness, disease or death, of any person whatsoever 

arising out of or in the course of or by reason of the Contractor's design 

(if any), the execution and completion of the Works and the remedying 
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of any defects, unless attributable to any negligence, willful act or breach 

of the Contract by the Employer, the Employer's Personnel, or any of 

their respective agents, and 

(b) Damage to or loss of any property, real or personal (other than the 

Works), to the extent that such damage or loss: 

(i) Arises out of or in the course of or by reason of the Contractor's 

design (if any), the execution and completion of the Works and the 

remedying of any defects, and 

(ii) Is attributable to any negligence, willful act or breach of the Contract 

by the Contractor, the Contractor's Personnel, their respective 

agents, or anyone directly or indirectly employed by any of them. 

G. Salient Features of Some Major Laws Applicable To Establishments 

Engaged In Construction Work.  

(a) Workmen Compensation Act 1923:- The Act provides for compensation 

in case of injury by accident arising out of and during the course of 

employment.  

(b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under 

the Act on satisfaction of certain conditions on separation if an employee 

has completed 5 years service or more on death at the rate of 15 days 

wages for every completed year of service. The Act is applicable to all 

establishments employing 10 or more employees.  

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides 

for monthly contributions by the Employer plus workers @ 12% / 8.33%. 

The benefits payable under the Act are:  

(i) Pension or family pension on retirement or death, as the case may 

be.  

(ii) Deposit linked insurance on the death in harness of the worker.  

(iii) Payment of P.F accumulation on retirement/death etc.  

The employees employed by the Contractor for the work of Port Authority 

have to be enrolled under the relevant scheme of the EPF & MP Act 1952. 

The Contractor shall produce documents pertaining to the same for 

verification to the Engineer/ his nominee. Further the Contractor has to pay 

the necessary monthly contributions to the said scheme in respect of the 

employees employed by him for the work of CoPT and shall produce 

necessary document to show that the monthly contribution in respect of 

these employees due to the said scheme are paid. 

In case the contractor has not paid the EPF contribution same will be 

recovered in the running bill and paid to the EPF Organization. Any delay in 

payment of contribution payable under the Act may be recovered as an 

arrear of Land Revenue 

(d) Maternity Benefit Act 1951:-The Act provides for leave and some other 

benefits to workmen/ employees in case of confinement or miscarriage 

etc.  

(e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for 
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certain welfare measures to be provided by the Contractor to contract 

labour and in case the Contractor fails to provide, the same are required 

to be provided, by the Principal Employer by Law.  The Principal 

Employer is required to- take Certificate of Registration and the 

Contractor is required to take license from the designated Officer.  The 

Act is applicable to the establishments or Contractor of Principal 

Employer if they employ 20 or more contract labour.  

(f) Minimum Wages Act 1948: The Employer is supposed to pay not less 

than the Minimum Wages fixed by appropriate Government as per 

provisions of the Act if the employment is a scheduled employment 

Construction of Buildings, Roads, Runways are scheduled employment.  

(g) Payment of Wages Act 1936:- It lays down as to by what date the wages 

are to be paid when it will be paid and what deductions can be made 

from the wages of the workers.  

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal 

wages for work of equal nature to Male and Female workers and for not 

making discrimination against Female employees in the matters of 

transfers, training and promotions etc.  

(i) Payment of Bonus Act 1965: The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of 

annual bonus subject to a minimum of as per the provision of the Act 

and amendment issued from time   to time. The Act does not apply to 

certain establishments. The newly set-up establishments are exempted 

for five years in certain circumstances. Some of the State Governments 

have reduced the employment size from 20 to 10 for the purpose of 

applicability of this Act.   

(j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions 

of Service) Act 1979: The Act is applicable to an establishment which 

employs 5 or more inter-state migrant workmen through an intermediary 

(who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant 

workmen, in establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as housing, medical aid, 

travelling expenses from home upon the establishment and back,  

(k) The Building and Other Construction workers (Regulation of 

Employment and Conditions of Service) Act 1996 and the Cess Act of 

1996:-All the establishments who carry on any building or other 

construction work and employs 10 or more workers are covered under 

this Act. All such establishments are required to pay cess at the rate not 

exceeding 2% of the cost of construction as may be modified by the 

Government. The Employer of the establishment is required to provide 

safety measures at the Building or Construction work and other welfare 

measures, such as Canteens, First-Aid facilities. Ambulance, Housing 

accommodations for workers near the work place etc. The Employer to 
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whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government.  

(l)  ESI Act, 1948:- 

(i).  As per the Govt. Notification dt. 20.7.09, Cochin Port Authority has 

registered under the ESI Act with ESI Corporation and provision of 

ESI Act, 1948 are applicable to contract/casual employees drawing 

wages/Salary upto Rs.15,000/- per month and working in Cochin Port 

Authority.  Workers covered under ESI Act, are entitled for full medical 

care for self and family.  Besides, cash benefit in the event of 

sickness, maternity and employment injury.  Accordingly, the 

contractual/casual employees drawing wages upto Rs. 15,000/-per 

month employed either directly by Port Authority or through contractor 

are covered under ESI Act, 1948.  It is obligatory on the part of the 

employer to calculate and remit ESI contribution comprising of 

employers’ share of 4.75% plus employees’ share of 1.75%  which is 

payable on or before 21st of the following month, to which the salary 

relates. 

(ii). In case the Contractor employs more than 20 employees, they should 

register their name with ESI scheme as per ESI Act, 1948 and obtain 

ESI Code.  Both Employers share of 4.75% and Employees 

contribution of 1.75 % (recovered from employees), totally 6.5% to be 

paid as contribution to ESI in their Code on or before 21st of following 

month to which the salary relates and acknowledgment for the same 

shall be submitted to the Port while claiming the bill.  The bill without 

the acknowledgement of ESI contribution will not be entertained.  In 

case the contractor has not paid the ESI contribution same will be 

recovered in the running bill and paid to the ESI Corporation in 

contractor’s code. Any delay in payment of contribution payable under 

the Act may be recovered as an arrear of Land Revenue.  

(iii). In case the contractor employs less than 20 employees, the list of 

employees’ name, their father’s name, identification proof, one 

passport photo shall be submitted to the Port Authority.  The 

contribution of ESI amount, both Employers share of 4.75% and 

Employees of 1.75% (recovered from Employees salary), totally 6.5% 

shall be paid by the contractor in the Cochin Port Authority Code on 

or before 21st of the following month to which the salary relates or 

otherwise payment to the contractor will be withheld.  If the contractor 

fails to comply with the above instruction, then the Principal Employer 

(Cochin Port Authority) will make payment to the ESI Corporation.  

Such amount will be deducted from any amount due to the contractor.  

Any delay in payment of contribution payable under the Act may be 

recovered as an arrear of Land Revenue.  

(iv). As per the above Government Notification  
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i) All intending tenderer at the time of tender shall disclose all 

necessary documents as to whether they are covered under 

ESI Act or not.  

ii) in case they are covered under ESI Act, they have to furnish the 

details of registration.  
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SECTION -II 

COCHIN PORT AUTHORITY 

 

2.   FORM OF SECURITIES (ANNEXURE A & B) 

 

Sl. No. Annexure Description Page No. 

1 A Proforma of Bank Guarantee for 
Performance Guarantee/ Security 
Deposit 

142-144 

2 B Proforma of Bank Guarantee for Advance 145-146 
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Annexure –A 

 

PROFORMA OF BANK GUARANTEE FOR PERFORMANCE 

GUARANTEE/ SECURITY DEPOSIT 

(To be executed on non-judicial Stamp Paper of appropriate value) 

[The bank, as requested by the successful Tenderer, shall fill in this form in 

accordance with the instructions indicated]   

 

In consideration of the THE BOARD OF MAJOR PORT AUTHORITIES FOR COCHIN 

PORT AUTHORITY, a body corporate under the Major Port Authority Act, 2021 

having office on Willingdon Island, Cochin – 682009 (hereinafter called “The 

Board” which expression shall unless excluded by or repugnant to the 

context or meaning thereof be deemed to include the Board of Major Port 

Authorities for Cochin Port, its successors and assigns) having agreed to 

exempt _________________________________ (hereinafter called the 

“Contractor”)’(Name of the Contractor/s)from the demand under the terms 

and conditions of the Contract, vide _______________________________ 

‘s letter No.____________________  (Name of the Department)date 

_______________ made between the Contractors and the Board for 

execution of 

____________________________________________________ covered 

under Tender No._________________________ dated __________ 

(hereinafter called “the said contract”) for the payment of Security Deposit 

in cash or Lodgement of Government Promissory Loan Notes for the due 

fulfilment by the said Contractors of the terms and conditions of the said 

Contract, on production of a Bank Guarantee for 

Rs.___________________ 

(Rupees__________________________________________) only we, the 

(Name of the Bank and Address) ________________________________ 

___________________________________________________________

___ (hereinafter referred to as “the Bank”) at the request of the Contractors 

do hereby undertake to pay to the Board an amount not exceeding 

Rs._____________ (Rupees 

______________________________________) only against any loss or 

damage caused to or suffered or which would be caused to or suffered by 

the Board by reason of any breach by the Contractors of any of the terms 

and conditions of the said contract.  

2. We, ______________________, _____________________, do 

hereby(Name of Bank)                         (Name of Branch)undertake to pay 

the amounts due and payable under this guarantee without any demur 

merely on a demand from the Board stating that the amount claimed is due 

by way of loss or damage caused to or which would be caused to or suffered 

by the Board by reason of any breach by the Contractors of any of the terms 
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and conditions of the said contract or by reason of the Contractors failure to 

perform the said contract. Any such demand made on the Bank shall be 

conclusive as regards the amount due and payable by the Bank under this 

Guarantee. However, our liability under this guarantee shall be restricted to 

any amount not exceeding Rs.___________ (Rupees 

____________________________________) only. 

3. We, _____________(Name of Bank and Branch)____________________, 

undertake to pay to the Board any money so demanded notwithstanding 

any dispute or disputes raised by the Contractor(s) in any suit or proceeding 

pending before any Court or Tribunal relating thereto our liability under this 

present being absolute and unequivocal. The payment so made by us under 

this bond shall be a valid discharge of our liability for payment there under 

and the Contractor(s) shall have no claim against us for making such 

payment. 

4. We, ____________(Name of Bank and Branch) further agree with the Board 

that the guarantee herein contained shall remain in full force and effect 

during the period that would be taken for performance of the said contract 

and that it shall continue to be enforceable till all the dues of the Board under 

or by virtue of the said contract have been fully paid and its claims satisfied 

or discharged or till the 

______________________________________________________  

 (Name of the user department) of the said certifies that the terms and 

conditions of the said contract have been fully and properly carried out by 

the said Contractors and accordingly discharge this guarantee. PROVIDED 

HOWEVER that the Bank shall be the request of the Board but at the cost 

of the Contractors, renew or extend this guarantee for such further period or 

periods as the Board may require from time to time. 

5. We, ______________________________ further agree with the Board 

(Name of Bank and Branch)that the Board shall have the fullest liberty 

without our consent and without affecting in any manner our obligations 

hereunder to vary any of the terms and conditions of the said contract or to 

extend the time of performance by the said contract or to extend the time of 

performance by the said Contractors from time to time or to postpone for 

any time or from time to time any of the powers exercisable by the Board 

against the said Contractors and to forebear or enforce any of the terms and 

conditions relating to the said contract and we shall not be relieved from our 

liability by reason of any such variation or extensions being granted to be 

Contractors or for any forbearance, act or omission on the part of the Board 

or any indulgence shown by the Board to the Contractors or by any such 

matter or thing whatsoever which under the law relating to sureties would, 

but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution 

of the Bank or the Contractor(s). 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive 
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jurisdiction in respect of claims, if any, under this Guarantee. 

8. We, _________________________ Bank lastly undertake not to revoke 

this guarantee during its currency except with the previous consent of the 

Board in writing. 

9. Notwithstanding anything contained herein: 

a) Our liability under this Bank Guarantee shall not exceed Rs._________ 

 (Rupees ___________________________________ only); 

b) this Bank Guarantee shall be valid upto ___*__________; and 

c) we are liable to pay the guarantee amount or any part thereof under this 

Bank Guarantee only and only if you serve upon us a written claim or 

demand on or before ______________________ (date of expiry of 

Guarantee).” 

 

Date ____________________ day of _____________ 20 

 

       

       For (Name of Bank) 

 

                                                                         (Name) 

 

              Signature 

 

 

*  The date will be thirty (30) days after the end of the period of Defect Liability as 

specified in   the Contract. 
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Annexure - B  

 

PROFORMA OF BANK GUARANTEE FOR ADVANCE 

(To be submitted on Non-Judicial Stamp Paper of appropriate value) 

 

Bank Guarantee No____________ 

 dated________________________ 

 

Amount of Guarantee Rs. ____________ 

Guarantee cover from ____________ to ____________Last date of lodgement of 

claim 

 

In consideration of Board of Major Port Authority for Cochin Port (hereinafter called 

“Port Authority”) which expression shall include all their successors and assignees 

having  agreed to pay  advance of Rs. ____________ (Rupees ____________ only) 

repayable with interest @______ % per annum to ____________ (Name & Address 

of contractor ) (hereinafter called the “CONTRACTOR”) which expression shall 

include their successors and assignees for the contract for the work of 

____________(Name of work) evidenced by the offer of the  Contractor 

dated……….. and accepted by the Port Authority forming the contract and the work 

order No……………..dated,…………. for the work of (name of work) issued by the 

Port Authority and the formal stamped agreement to be entered into between parties 

in the above, the said amount and interest being recoverable from the running bills 

of the contractor on pro-rata basis as per terms of agreement, we (Name of Bank) 

having our Head office at ……………….. (hereinafter referred to as “the Bank”) do 

hereby undertake to pay The Cochin Port Authority an amount of 

Rs……………(Rupees……………..only) with interest against any loss or damage 

caused to or would be caused to or suffered by the Port Authority by reason of any 

breach by the said contractor of any of the terms or conditions contained in the said 

agreement, making it impossible or difficult to recover the said mobilization advance 

of Rs……………(Rupees…………..only) or part thereof or interest thereon we 

(Name of the Bank)do hereby undertake to pay the amounts due and payable under 

the guarantee without any demur, merely on demand of The Cochin Port Authority 

by reason of any breach by the said contractor of any of the terms and conditions 

contained in the said agreement or by the reason of contractor’s failure to perform 

the said agreement. Any such demand made on the Bank shall be conclusive not 

only as regards to contractor’s failure but also as regards the amount due and 

payable by the Bank under this guarantee. However, our liability under this 

guarantee will be restricted to an amount of Rs…………….(Rupees…………….. 

only) with interest as per the agreement. 

We, (Name of the Bank) further agree the guarantee herein contained will remain in 

full force and affect during the period that would be taken for the recovery of the loan 

and that it shall continue to be live and enforceable till all the amounts due with 
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interest thereon have been fully recovered and its claims satisfied or discharged or 

till The Cochin Port Authority certifies that the amount outstanding under the advance 

has been fully recovered from the contractor and accordingly discharged the 

guarantees. Unless a demand or claim under this guarantee is made on us in writing 

on or before (date of the expiry) we shall be discharged from all liability under this 

guarantee thereafter.                                                                    

We, (Name of the Bank) further agree with the Port Authority that the Port Authority 

shall have the fullest liberty without or consent and without affecting in any manner 

or obligation hereunder to vary any of the terms and conditions regarding the 

recovery or repayment and we shall not relieved from our liability by reason of any 

such variation or extension being granted to the said contractor or any forbearance, 

act or omission on the part of Cochin Port Authority or any indulgence by the Port 

Authority to the contractor or in such matter or things whatsoever which under the 

law relating to sureties would but for this provision have the effect of so relieving us. 

 

Notwithstanding anything contained herein: 

(i) Our liability under this bank guarantee shall not exceed 

Rs………….(Rupees…………) 

(ii) This bank guarantee shall be valid upto……………… 

(iii) Our liability to make payment shall arise and we are liable to pay the 

guaranteed amount or any part thereof under this guarantee, only if you 

serve upon us a written claim or demand in terms of this guarantee on or 

before…………. 

 

We, (Name of the Bank) lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Port Authority in writing. 

 

 

Dated this the……………day of……………..(year) 

 

 

For   (Name of Bank)          (Signature) 
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SECTION III 
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COCHIN PORT AUTHORITY 

CIVIL ENGINEERING DEPARTMENT 

 

Tender No:T10/T-2118/2026-C 

 

Tender for 

RECONSTRUCTION OF DECK SLAB OF Q5 TO Q9 BERTHS AND 

CONSTRUCTION OF A MOORING PLATFORM AT 

ERNAKULAM WHARF 

.INDEX 

SECTION -III 

Sl. 
No. 

Clause/ 
Sections 

Description Page No. 

1 1. General Description of work 149-164 

2 2. Special Conditions of Contract 171-178 
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SECTION -III 

COCHIN PORT AUTHORITY 

 

1.   GENERAL DESCRIPTION OF WORK 
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2 Scope of work  150-151 

3 Site Conditions 151-153 

4 Drawings 154 

5 
Time Schedule and monitoring of 

progress 
154 

6 Facilities to be provided by the Port 154 

6.1 Contractor’s work area 154 

6.2 Power  154 

7 Contractor’s responsibility 155-162 

8 Workmanship 162 

9 Temporary works 162 

10 Time For Completion 163 

11 Working time 163 

12 Method of Execution  163-164 

13 Alterations and Additions  164 
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SECTION -III 

COCHIN PORT AUTHORITY 

 

1.   GENERAL DESCRIPTION OF WORK 

 

1. General 

 

Where it is mentioned in the Specifications that the Contractor shall perform certain 

Work or provide certain facilities, it is understood that the Contractor shall do so at 

his own Cost. 

 

The materials, design and workmanship shall satisfy the relevant Indian Standard, 

Specification and conditions herein referred to.  Where the Specifications stipulate 

requirement in addition to those contained in the Standard codes and 

Specifications, these additional requirements shall also be satisfied.  

 

2. Scope of work  

 

2.1 The Q5 to Q9 berth is to be strengthened by chipping the existing caisson, 

removing the top deck beams and slabs, and replacing them with newly 

proposed beams and slabs to accommodate the increased live loads, 

berthing load and mooring load on the berth. The proposed strengthened 

deck is to be provided at the same level as the existing deck. The proposed 

strengthened deck has a total length of 504.8 m from Berths Q5 to Q7 and 

a total length of 410.2 m from Berths Q8 to Q9. The proposed deck over the 

caisson consists of RC beams with a 500 mm thick slab (250mm thick 

precast + 250mm in-situ). The deck will be finished with a 75mm thick 

screed to provide protection and facilitate drainage. The existing cast iron 

bollards and fenders are to be removed safely and refixed. 

 

2.2 A mooring platform of 20m length and 33m width is proposed near the 

berthing structure (Q9). The deck of the end platform is maintained as 

+3.05m (maintained as same existing berth (Q8 & Q9) deck level. In this 

platform piles are spaced at 5.0 m and 6.595m (max) in both longitudinal 

and transverse direction respectively. The diameter of pile of proposed berth 

is 1000mm. The total number of piles is 24 for end platform. The end 

platform will be finished with a 100 mm thick screed to provide protection 

and facilitate drainage. 

 

2.3 The Civil work broadly consists of the following:  

2.3.1 Reconstruction of deck slab of Q5 to Q7 Q9 Berths at Ernakulam 
Wharf 
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i) . Dismantling RCC deck slab with beams of existing Q5-Q9 berth of 

about 917 m over monoliths manual/ by mechanical means and 

disposing of unserviceable, dismantled or waste materials at 

dumping ground at a distance of about 6 Km.  

 

ii) Removal of existing Cast Iron Bollards and Fenders, for reuse.  

 

iii) Dismantling/ removal of existing crane rails in Q5-Q7 about 4037.84 

m with salvage/ credit treatment. 

 
 

iv) Reconstruction of deck slab of Q5-Q9 berth of 917m X10.97m with 

beams, fender block, slabs etc. precast and reinforced cement 

concrete of M40 grade by providing, fabricating/casting and installing 

various precast reinforced concrete components of M40 grade and 

screed concrete and Ipnet painting etc. including providing stainless 

steel ladder & mooring rings. 

 

v) Re-fixing of extracted/removed bollards and fenders of Q5-Q9 in 

accordance with the drawings. 

 

1.3.2 Construction of Mooring Platform at the Eastern side of 
Ernakulam Wharf 

 
 

i) Felling of tree including cutting of trunk and branches, removing the 

roots and stacking of serviceable material and disposal of 

unserviceable material. 

 
ii) Construction of Mooring platform of approximately 20 m × 33 m 

adjacent to berth Q9, including piling, pile caps, beams, deck slab, 

screed, reinforcement, structural steel, stainless steel ladder and 

stainless steel mooring rings etc. 

iii) Conducting High Strain Dynamic Pile Tests and low strain Integrity 
test for piles.  

 

3. Site conditions 

 

3.1 Location 

 

The site for the proposed work is at Ernakulam wharf of Cochin Port. General 

layout drawing is enclosed as drawing No. IITM-CPA-EWJ-DWG-004 dt. 

03.08.2026. The entire work including the loading/ erection works of construction 
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equipments should be limited within the length of Q5-Q9 berth made available for 

reconstruction, unless otherwise approved by Engineer in charge. 

 

3.2 Reference Level 

 

All the levels indicated in the drawings and/or specifications are with reference to 

Port Chart Datum, which is at 0.582 m below Mean Sea Level. The contractor shall 

establish reference benchmarks at suitable spots. The maintenance of these 

reference benchmarks will be the responsibility of the contractor for which no 

payment will be made. 

 

The tenderers shall make their own arrangements for inspecting the area and 

satisfying themselves regarding the water depth available in this area. However, 

the sounding chart in the location of the berth is enclosed for reference. 

 

3.3 Tide and Flood Levels 

 

The tides at Cochin are semi-diurnal with a marked daily inequality. The contractor 

shall carefully investigate the records of all past states of tides and flood and shall 

be held to have satisfied himself on all the tide and flood levels likely to prevail 

during the period of contract so far as it may affect the work.   

 

The various tidal levels in the area are as indicated below for the general guidance 

to the tenderer. 

 

Tide  Levels with reference to Port 

Chart datum (in metres) 

Highest High Water Level   : +1.20m 

Mean High Water Spring 

(MHWS) 

: +0.92m 

Mean Low Water Spring 

(MLWS) 

: +0.80m 

Mean Sea Level (MSL) : +0.582m 

Mean High Water Neap 

(MHWN) 

: +0.60m 

Mean Low Water Neap (MLWN) : +0.30m 

Lowest Low Water Level  : +0.20m 

 

3.4 Current 

 

The maximum current expected in the inner harbour is about 2 knots. 

 

3.5 Waves 
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The work site is in the inner harbour area where generally calm conditions prevail 

throughout the year. 

 

3.6 Wind 

 

Wind conditions at Cochin are significantly influenced by land and sea breeze 

patterns. From October to May, the wind direction typically shifts from north-east 

in the morning to west in the evening. During the peak South-West monsoon period 

(June to September), the prevailing wind direction remains predominantly south-

west throughout both morning and evening hours. Owing to the intensity of 

monsoon winds, the influence of land breeze becomes negligible during the South-

West monsoon. In contrast, during non-monsoon periods, the wind generally blows 

from the north-east in the morning and from the west in the evening, indicating the 

effect of land and sea breeze circulation. 

 

3.7 Rainfall 

 

The climate is characterized by dry and wet seasons. The wet seasons starts in 

late May and ends in November. During this period, two monsoons pass by one 

after another. The major monsoon is South-West monsoon which lasts from June 

to September. This is followed by north-east monsoon during October and 

November. The average annual rainfall is about 3000mm; and the major portion is 

during South-West monsoon. 

 

3.8 Temperature 

 

Cochin experiences moderate temperatures throughout the year. The temperature 

varies from 22C to 34C. The low temperature occurs during the Southwest 

monsoon, December and January. Daytime temperature goes upto 30C even 

during this period. The hot months are from March to May. 

 

3.9 Sub soil data 

 

Geotechnical investigation was carried out with 3 number of boreholes conducted 

at Q5 to Q7 and two numbers of boreholes conducted at Q8 to Q9 for the present 

project and is included in the geotechnical investigation report, Document No. 

MPAC/T&P/2026/0455 Dated 10/04/2026 as part of the tender at Section IV- Part 

(III). The tenderers shall use this information as reference while preparing bid. 

 

4. Drawings 

 

The Drawing Nos 1 to 18 enclosed with the tender document are to provide some 

idea of the job only and are preliminary and for tender purpose and are by no 

means complete and final and do not show the full range of the work under the 
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scope of the contract. Work shall be carried out only on the basis of drawings 

marked “Issued for Construction” with addition, alteration, modifications, if any 

made to aforesaid drawings as required from time to time and also according to 

other drawings that would be supplied to the contractor from time to time. 

 

5. Time Schedule and monitoring of progress 

 

5.1 Tenderer shall prepare and attach with the tender a detailed work schedule 

indicating key activities and critical items showing critical path of activities 

for completing the work within the stipulated contract period. This time 

schedule forms the basis for monitoring the progress of work. Issue of 

working drawings by the department will be regulated as per the time 

schedule approved by the department. 

 

5.2 The contractor shall furnish to the Engineer-in-Charge weekly progress 

reports of the work during execution in the approved proforma indicating 

delay, if any, its reason and proposal to cover up the delay. 

 
6. Facilities to be provided by the Port 

 

6.1 Contractor’s work area:  

 

6.1.1 The land of about 3060 m2 near to the construction location, will be made 

available to the contractor, free of rent for setting up site office, store, casting 

yard, batching plant etc., The work area shall be fenced with GI/ Aluminium/ 

Galvalume sheet for a height of 3m as per the directions of Engineer-in-

Charge without any additional payment.  

 

6.1.2 Extra land if any required by the contractor may be allocate on availability 

of land as per license / lease norms of Cochin Port. 

 
6.2 Power  

 

 Electric power required for the work will be supplied by the department from 

the nearest existing line of the Port at prevailing rates. The cost of drawing 

temporary lines/ cables/ providing switches and making connection and 

metering arrangements etc, shall be borne by the Contractor. If there is any 

disruption in the power supply due to supply failure/ restrictions imposed by 

the Kerala State Electricity Board, the department shall not be held 

responsible and the Contractor has to make suitable alternative 

arrangements at their cost. 
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7. Contractor’s responsibility 

 

7.1 All materials for use on the works shall be supplied and provided by the 

contractor at his own cost and shall conform to relevant BIS Specification 

unless otherwise specified. 

 

7.2 Samples of all materials including fixtures, if any, to be incorporated in the 

work shall be got approved by the Engineer-in-Charge before procurement.  

7.3 The contractor shall thoroughly study the specifications and drawings and 

errors/omissions/modifications, if any, shall be brought to the notice of the 

Engineer-in-Charge well in advance so that a final decision in the matter 

could be given in time. 

 

7.4 All labour, skilled or unskilled shall be provided by the contractor. Settling 

any dispute with the labour will be contractor's responsibility. 

 

7.5 The contractor shall be solely responsible for any damage or injury to the 

persons or things caused or suffered during the execution of the work and 

these shall be made good or compensated at his risk & cost. 

 

7.6 The contractor shall take all care and precautionary measures for avoiding 

any kind of damage/accident in the work site on any account. The 

department shall not entertain any claim from the contractor whatsoever 

towards compensation for any damage/accidents at the site due to 

negligence from his part, during the execution of work.  

 

7.7 The contractor shall prior to commencement of the work insure in the joint 

names of the Employer and the contractor against all loss or damage from 

whatever cause arising for which he is responsible under the terms of 

contract. 

 

7.8 The work shall be arranged by the contractor without causing any damage 

to Port’s/ any other structures. Any damage caused by the contractor’s 

operation shall be compensated/ made good at contractor’s risk and cost to 

the satisfaction of the Engineer-in-Charge of the works, failing which 

department will do the rectification work and the cost incurred will be 

recovered from any sum due to him from the Port. 

 

7.9 All plants and equipments and consumables required for the whole work 

shall be provided by the contractor at his own cost.  

 

7.10 The contractor shall not construct any structure, even of temporary nature, 

for any purpose at site, except with the written permission of the Engineer-

in-Charge of the work and any construction so put up shall be removed by 
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the contractor whenever the Engineer-in-Charge calls upon the contractor 

to do so. 

 

7.11 The Contractor shall be responsible for the true and proper setting out of the 

works in relation to original points, lines and levels of reference given by the 

Engineer-in-charge and for the correctness of the position, levels, 

dimensions and alignment of all parts of the works and for the provision of 

all necessary instruments, appliances and labour in connection therewith. If 

at any time during the progress of work any error shall appear or arrive in 

the position, levels, dimensions or alignment of any part of the works, the 

contractor on being required to do so by the Engineer-in-Charge shall, at his 

own cost, rectify such error to the satisfaction of the Engineer-in-Charge, 

unless such error is based on incorrect data supplied by the Engineer-in-

Charge, in which case the expense of rectifying the same shall be borne by 

the department. The checking of any setting out or of any line or level by the 

Engineer-in-charge shall not in any way relieve the contractor of his 

responsibility for the correctness thereof and the contractor shall carefully 

protect and preserve all benchmarks, pegs, other things used in setting out 

the work and measurement purpose.   

 

7.12 Qualified Engineers with sufficient experience in works of similar nature as 

indicated in “Contract Data” shall be available at site throughout the contract 

period during working hours in order to receive instructions from department 

and to implement them properly and in time. 

 

7.13 The contractor shall take all care and precautionary measures for avoiding 

damage or accidents to the work from ship or other water crafts movements 

or other operations in the area. The department will not entertain any claim 

from the contractor whatsoever, towards compensation for any such 

damage or accident occurring during the execution of the contract.  

 

7.14 The contractor shall observe all safety regulations during the execution of 

the work. Safety measures, precautions, warning signals etc. shall be done 

at the contractor’s cost as directed by the Engineer-in-charge of the work. 

The contractor shall provide all necessary personnel protection equipments 

such as helmet, lifeguard, goggles, boots etc. to the workmen at his own 

risk and cost. 

 

7.15 The work shall be arranged by the contractor without causing any hindrance 

to the ship and other water craft operating in the area. No damage shall be 

caused to the structures in the area, water crafts operating in the area or 

otherwise by the contractor’s operations. Any damage or accident caused 

by the contractor’s operations shall be compensated / made good at the 

contractor’s risk and cost. 
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7.16 The ongoing operations of berths Q5 to Q9 cannot be stopped and 

hence the construction sequence of the work is as follows: 

a. Construction of end platform adjacent to Berth Q9. 

b. The deck structure of berths Q9 to Q8 shall be strengthened in 100 m 

segments while ensuring uninterrupted port operations. 

c. The deck structure of berths Q8 to Q5 shall be strengthened in 100 m 

segments while ensuring uninterrupted port operations. 

 

7.17 The Contractor shall arrange to take colour photographs throughout the 

works for the purposes of recording the overall progress of the works and 

recording details of each aspect of the Works or as otherwise directed by 

the Employer. The photographs shall be of acceptable quality and shall be 

taken by a professionally competent person with a digital camera having 

resolution in excess of 10 Megapixels and able to record the date of 

photographs taken in the prints. Salient activities and corresponding 

photography pertaining to work progress are to be attached to the 

corresponding monthly progress reports. Further, the Contractor shall 

arrange for videography (HD quality) of important events of the Works or as 

otherwise directed by the Employer. 

 

7.18 The Contractor shall submit at his own cost monthly or at intervals as 

directed by the Engineer-in-Charge well executed photographs / videos at 

standard size (Appro. 24 x 18 cm) showing the progress of the work and 

also such other particular item of work. The contractor shall provide two hard 

copy prints of selected photographs in albums of acceptable quality. 

Electronic files suitable for attachment to e mails shall also be submitted. 

Each photograph in the album shall be suitably captioned and the electronic 

files appropriately named. 

 

7.19 No information or photograph concerning the works shall be published 

without the prior permission of the Chief Engineer and drafts of all such 

proposal/ publication shall be submitted for approval. 

 

7.20 The information and data shown in the drawing and detailed elsewhere in 

the tender document are furnished for general information and guidance 

only and the Port Authority in no case will be held responsible for the strict 

accuracy thereof or any deduction, interpretation or conclusion drawn by the 

tenderer. 

 

7.21 The contractor shall observe the conservancy rules relating to the Port and 

shall always take necessary steps to keep the Port water free of noxious or 

unhygienic matter due to the work, as are required by the Engineer-in-
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Charge. Under no circumstances, inflammable materials are allowed to spill 

into Port waters. 

 

7.22 The Cochin Port is an International Ship & Port Facility Security (ISPS) code 

compliant Port and the contractor is obliged to comply with the provisions of 

the code in force and as amended from time to time. The site for the 

proposed work is a protected area and hence security rules and regulations 

including obtaining entry / exit passes including photo passes if any for 

vehicles, men and materials etc. for entering the wharf shall be observed by 

the contractor at his cost. 

 

7.23 The contractor will have to provide an air conditioned site office 

accommodation measuring a minimum of 60 m2 with toilet facilities, near 

the contractor‘s work area or other location as approved by the Engineer-in-

charge, for the use of departmental staff within 30 days of the work order 

which shall be maintained till completion of work.  Arrangements for fresh 

water supply and power supply to the office building shall be made by the 

contractor. Necessary fans and lights shall be provided.  

 

The following minimum facilities shall be provided in the site office 

accommodation. 

(i)  Executive Table 1 Nos. 

(ii)  Executive Chair 2 Nos. 

(iii)  Office Tables 4 Nos. 

(iv)  Office chair 4 Nos. 

(v)  Visitors chair 8 Nos. 

(vi)  Steel Almirah 

[1980mm x 915mm x 485mm or  

nearest available size] 

2 Nos. 

(vii)  Steel Almirah 

[1270mm x 765mm x 440mm or 

 nearest available size] 

2 Nos. 

(viii)  Racks – 5 Tier [1800mm x 900mm x 375mm or 

 nearest available size] 

2 Nos. 

(ix)  Ceiling Fans 1400mm size      As required 

(x)  Personal Computer with Printer 2Nos.  

(xi)  Personal Laptops 1 No. 

  

No separate payment shall be made for providing the office as said above 

and it shall be included in the rate quoted for the work. In case the contractor 

fails to hand over the furnished office within the above period and / or fails 

to maintain the office for the stipulated period, an amount of Rs.50,000/- per 

month or part thereof shall be deducted from the contractor’s running bills, 
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for the period of delay/ lapse. In case the contractor is proposed to provide 

Porta cabins for site office accommodation it shall be air-conditioned. On 

completion of the work, the office accommodation provided by the contractor 

shall be disposed off by the contractor.  

 

7.24 The contractor shall provide at his own cost 1 (One) AC Car with minimum 

5 persons capacity, in excellent running condition, well maintained, not more 

than 2 years old, at his own cost, with driver, exclusively for the 

departmental staff for supervision works, throughout the contract period 

including extended period of contract, limiting to a maximum distance of 

1500 km per month. The supply shall commence not later than 15 days from 

the date of commencement of work. The vehicle shall be available round 

the clock on all days including Sundays and holidays. In Sundays and 

holidays the vehicle shall be made available, only if work is arranged at site.  

The vehicle shall have valid registration and insurance. All consumables and 

stores for the safe working of the vehicle and its drivers as necessary should 

be provided by the contractor and nothing will be given by the Port for the 

running of the vehicle under this contract. The contractor shall be solely 

responsible for the consequences arising out of any loss or 

damage/accident etc. caused to the vehicle on duty. If the contractor fails to 

provide vehicle as above, the department will hire the same, the actual cost 

of which will be deducted from the contractor’s bills or an amount of 

Rs.5,000/- per day or part thereof shall be deducted from the contractor’s 

running bills. 

 

7.25 The contractor shall provide boat /dinghy/ machuva(s) etc., at his own cost, 

as and when required by the departmental personnel for survey and 

supervision works, throughout the contract period. 

 
7.26 The Contractor shall provide 5 Nos. smart mobile phone sets (Compatible 

to 5G SIM) for the official use. The Contractor shall provide the smart mobile 

phones within 15 days from the date of commencement of work. He shall 

submit a guarantee for replacement of any defective set during the currency 

of the contract. The cost of supply of mobile phones and all its charges 

(voice & data charges) is included in the quoted price. If the Contractor fails 

to hand over the smart mobile phone in the stipulated time, an amount of 

Rs.2,000/- per set per month or part thereof shall be debited to the 

Contractor’s account. If the Contractor fails to maintain the facility of smart 

mobile phones directed by the Engineer-in- charge at any stage of work, an 

amount of Rs.1,500/- per set per month or part thereof shall be debited to 

the Contractor. If the Contract Works are not completed within the stipulated 

period or within the granted extended time of completion, the smart mobile 

phone facility shall be maintained by the Contractor at his own cost till the 

completion of the work. In case of any failure by the Contractor to do so, an 
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amount of Rs.2,000/- per month or part thereof per set shall be debited to 

the Contractor’s account. 

 

7.27 The contractor shall provide necessary arrangements as desired by the 

Engineer-in-Charge for inspection of work without any extra cost from 

commencement till completion of work. 

 

7.28 The Contractor shall ensure that no labourers with criminal background are 

engaged for the work.   

 

7.29 All fossils, coins, articles of value or antiques and structures and other 

remains or things of geological or archaeological interest discovered in the 

site of work shall be deemed to be the absolute property of the Cochin Port 

Authority and the contractor shall take responsible precautions to prevent 

his workmen or any other persons from removing or damaging any such 

article or thing and shall immediately upon discovery thereof and before 

removal, acquaint the departmental officers of such recovery and carry out 

at the expense of the department, the Engineer-in-Charge's orders as to the 

disposal of the same. 

 

7.30 The contractor shall remove any plant (floating or otherwise) belonging to 

him or to any person employed by him which might have sunk in the course 

of work or otherwise deal with the same as directed by the Engineer-in-

Charge and until the same is raised and removed, the contractor shall set 

on such buoys and display at night such lights for avoiding any mishaps.  

 

7.31 Water required for the construction works including curing work shall 

be arranged by the contractor at his own cost.  

 

7.32 The contractor shall take all precautions for not to damage any cables/ pipes 

etc. passing through the area of work. Damages, if any, caused to electrical 

cables/ water lines/ telephone lines shall be rectified by the Contractor at his 

cost and risk. 

 

7.33 While carrying out hot works such as welding, cutting, chipping the concrete 

etc. at W/Island, the following conditions shall be strictly observed by the 

contractor: 

(i) Hot work shall be carried out with the approval of the Dy. Conservator, 

Marine Department and the work shall be done as per the instruction of 

the fire service personnel.  

(ii) Welding /gas cutting work shall be carried out only with the prior 

permission of the Marine Dept. and based on the berthing of ships. 

(iii) Suitable spark arresters shall be provided on the exhaust of the engine 

connected to the pile driving mechanism. 
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(iv) Chipping and drilling the RCC etc. when vessel carrying inflammable 

material is at berth shall be done with soft metal tools only and under 

the directions of the Fire Personnel. 

 

7.34 The contractor shall remove all materials brought to work site/ stacked at 

the work site or anywhere else within the Port area and clear the site at his 

cost to the full satisfaction of the Engineer-in-Charge before the site is 

returned to the Port Authority. All such materials including debris, tools & 

plants etc. shall be disposed off to any place as pointed out by the Engineer-

in-Charge or be taken away from the location and shall be cleared in every 

respect and to reinstate to its original condition at no extra cost to the Port 

Authority immediately after completion of the work.  In case, any such 

material is found left in the work site or anywhere in the Port area, rent for 

the storage space occupied by the contractor, either for stacking the 

materials /debris or for areas used for such purpose but not cleared 

thereafter, will be recovered as per the prevailing Scale of Rate of Cochin 

Port Authority, for the rent applicable for open storage space for commercial 

purpose, for the period for which the area had been occupied by the 

contractor. In addition to the above, in case the Port requires the area 

immediately for its use, Port will repossess the land after restoring it to its 

original condition, material will be confiscated and disposed off at the risk 

and cost of the contractor, after issuing two notices giving 15 days’ time 

each for removing the material.  All expenses incurred on this shall be 

recovered by disposing off the material if any confiscated.  If any balance 

amount still remains to be realized that will be recovered from the contractor 

by appropriate means. 

 

7.35 The contractor shall extend all the facilitations and cooperation for 

other contractors for simultaneous execution of other works in the 

area entrusted by Cochin Port Authority. 

 

7.36 The contractor shall comply with all the provisions of the Indian Workmen's 

Compensations Act, Provident Fund Regulations, Employees Provident 

Fund and ESI Act etc. amended from time to time and rules framed there 

under and other laws affecting the contract labour that may be brought in to 

force from time to time. 

 

7.37 The contractor shall be registered under EPF and ESI Act and the 

employees employed under them shall be covered in the EPF and ESI 

scheme. Work Order shall be issued only to the contractors who are 

registered under EPF organization and ESI Corporation. The contractors 

shall regularly remit the employer and employee contribution to the 

authorities. If not, the Department would remit the same and the amount so 

remitted shall be deducted from the part/final bill of contractors. 
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7.38 The contractor shall provide, at every work place, at which 20 or more 

women workers are ordinarily employed, crèches of reasonable size and 

with adequate facility for the use of their children under at the age of six 

years at his risk and cost. 

 

8. Workmanship 

 

8.1      All the works shall be done strictly according to relevant B.I.S. specifications 

unless otherwise specified. 

 

8.2 The whole work shall be completed in a diligent manner within the contract 

period and defect or imperfection if any, observed during the defect liability 

period/ guarantee period, shall be rectified at contractor’s cost to the full 

satisfaction of the Engineer-in-Charge within the time allowed. 

 

8.3      The work shall be arranged in the order of preference as directed by 

the Engineer-in-Charge of work. In addition to above, contractor shall 

submit a Quality Assurance Plan (QAP) for the entire works under this 

contract and it shall be approved by the Engineer-in-Charge before 

commencing the work and shall be ensured strict compliance of the 

same.  The QAP shall contain the details of tests to be conducted for 

each material to be used in the work and work. 

 

9. Temporary works 

 

9.1 All scaffolding, staging, bracing and other temporary works required for 

proper execution of the works, shall be provided by the contractor at his own 

cost, unless stated otherwise and that should be inclusive of all materials, 

labour, supervision and other facilities. The layout and details of such 

temporary works shall have prior approval of the Engineer-in-Charge, but 

the contractor shall be responsible for proper strength and safety of the 

same. All temporary works shall be so constructed as not to interfere with 

any permanent work or with the work of other agencies. If it is necessary to 

remove any of the temporary works at any time to facilitate execution of 

works or work by other agencies, such removal and re erection, if required, 

shall be carried out by the Contractor at the direction of Engineer-in-Charge 

without any delay and any extra cost on this account shall be borne by the 

contractor.  

 

9.2 On completion of the works, temporary works if any provided by the 

contractor shall be removed from the site and the area shall be reinstated 

to the original condition at his own risk and cost. 
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10. Time For Completion 

 

10.1 The time allowed for carrying out the work as mentioned in the 

Memorandum shall be strictly observed by the contractor. The work shall 

throughout the time period be proceeded with diligence, time being deemed 

to be the essence of the contract. 

 

10.2 The completion of work may entail working in monsoon period/rainy season 

without any extra cost.  The contractor shall take such an eventuality 

into consideration while quoting for the work. Normally, no extension of time 

will be admissible for work in monsoon.  

 

10.3 The whole work shall be completed in the stipulated time, accordance with 

the provisions under Memorandum included under “Form of Tender” or such 

extended time as may be allowed under clause 29 of Conditions of Contract 

included in the GCC. 

 

11. Working time 

 

The normal working time of the Port is from 8 a.m. to 4.00 p.m. on all working 

days. If the Contractor wishes to carry out the work beyond normal working 

hours and or on holidays, he should get specific approval from the Engineer-

in-Charge for the same. Necessary supervision will be arranged by the 

department and the expenditure to be incurred in this connection will be borne 

by the department. 

 

12. Method of Execution 

 

12.1 The contractor shall clearly indicate in their tender as per Annexure-6, the 

method proposed by them for executing the various items of works. During 

the actual execution of the works if modifications or changes in the method 

of execution of work are found necessary the contractor shall obtain 

approval from the Engineer-in-charge of work for such modifications or 

changes in the method. No claim from the contractor for additional payment 

shall be entertained by the department on the above account. 

 

12.2 The detailed list of equipment/ machineries/ tools & plants proposed to be 

mobilized for the deployment in the work as furnished as per Annexure-7 

of Section- I and method of execution furnished under clause above, are 

considered only for the technical appreciation of the proposal of the 

contractors and it shall not relieve the contractor of his responsibility of 

executing the work with the quality specified in the tender and any 

discrepancy occurs, the construction procedures detailed/specified in the 

tender will prevail.  In case, any additional equipment are required to be 
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mobilized than those listed in the tender for deployment in the work, it shall 

be arranged and the work executed as per the tender specifications without 

any extra cost to the Department. 

 

13. Alterations and Additions  

 

The  Employer shall have power and authority from time  to  time  and at all times 

to make amendments or additions  or  alternations  or  changes in the scope of  the  

work,  and specifications,  drawings and bill of quantities and  give such further 

instructions and directions as may appear  to  the Employer necessary and proper 

for the guidance of  the  Contractor  and  the good and efficient execution  of  the  

works and the contractor shall receive, obey and be  bound by  the  same  

according to the true  intent  and  meaning thereof  as if the same had been 

mentioned or referred  to  in  the  scope  of  the  work,  specifications,  Bill of 

Quantities and Schedules and drawings.  The Employer  may also  vary or alter 

the lines, levels or positions of any of  the works  contemplated  or  may order any 

of the works contemplated thereby to be omitted, with  or  without the substitution 

of any other  works  in lieu  thereof,  or may order any work or  any  portion  of 

works  executed  or  partially  executed  to  be  removed, changed or altered, if 

required, and may order that  other work  shall  be  substituted  in  lieu  thereof  and   

any difference in the cost occasioned by any such  diminution or alteration so 

ordered and directed shall be added to or deducted from the Contract Price based 

on rates available in the contract or where the rates are not specified a  suitable  

rate backed  up  by  rate analysis shall be  submitted  by  the contractor and agreed 

upon between the contractor and  the Employer. In the event of disagreement, the 

Employer shall fix such rates or prices as shall in their opinion, be reasonable and 

proper having regard to the circumstances.  The contractor shall give to the 

Employer before the tenth day of every month, a statement in writing of any extra 

work which he may have performed during the preceding month, failing which any 

claim for which he may afterwards make for payment on account of any such extra 

work will not be allowed. 
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SECTION -III 

COCHIN PORT AUTHORITY 
 

2.   SPECIAL CONDITIONS OF CONTRACT 

1. GENERAL 

 

Special Conditions shall be read in conjunction with the General Conditions 

of Contract, Specifications, Drawings and any other document forming part 

of this Contract wherever the context so requires. 

 

Notwithstanding the Sub-division of the documents into these separate 

section and volume every part of each shall be deemed to be supplementary 

to and complementary of every other part and shall be read with and into 

the Contract so far as it may be practicable to do so. 

 

Where any portion of the General Conditions of Contract is repugnant to or 

at variance with any provision of the Special Conditions, the provisions of 

the Special Conditions shall be deemed to over-ride the provisions of the 

General Conditions of Contract and shall to the extent of such repugnancy 

of variations, prevail.  

2. RATES FOR VARIOUS ITEMS 

2.1      The percentage as applicable shall except in so far as the contract otherwise 

provides, cover all obligations of the contractor under this contract and all 

matters and things necessary for the proper completion and maintenance 

of the works. The percentage quoted for the work shall be all inclusive value 

of the finished work as per drawings and specifications and shall cover the 

cost of all constructional plants, temporary works, appliances, materials, 

both for the works and temporary works, labour and all other matter in 

connection with each item quoted for and shall be in multiples of ten paise.  

2.2      The contractor shall be deemed to have satisfied himself before tendering 

as to the correctness and sufficiency of his tender for the works and of the 

rates and prices stated in the Schedule of Quantities. 

2.3      The contractor’s rates and prices shall include all taxes, duties and fees 

including Port charges like wharfage, Port dues, berth hire, pilotage etc. if 

any applicable, all charges and taxes whatsoever excluding Goods and 

Service Tax (GST) in respect of materials, labour and plant and all other 

things obtained or used by the contractor for the execution and maintenance 

of the works or any temporary works. 

 

3. WORKS EXECUTED THROUGH SUBLETTING 

3.1 The contractor may sublet any portion of the contract, as per clause 8 of 

Conditions of Contract of GCC. 
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3.2 Notwithstanding any subletting with such approval as required under above 

and notwithstanding that the Engineer-in-Charge shall have received copies 

of any sub-contract, the contractor shall be solely responsible for the quality 

and proper execution of the works, performance of all conditions of contract 

in all respects as if such subletting had not taken place and as if such work 

has been done directly by the contractor. 

3.3 If any sub-contractor engaged upon the works at the site executes, any work 

which, in the opinion of the Engineer-in-Charge, is not in accordance with 

the contract condition, written notice may be given to the contractor 

requesting him to terminate such sub contract and the contractor upon 

receipt of such notice shall terminate such sub contract and the said sub 

contractor shall forthwith leave the works, failing which the department shall 

have right to remove such sub contractors from site. No action taken by the 

department under this clause shall relieve the contractor of any of his 

liabilities under the contract or give rise to any compensation, extension of 

time or otherwise. 

 

4. MEASUREMENTS OF WORK DONE 

4.1 In addition to the Clause-26 of GCC- ‘Computerized Measurement Book’, 

measurement of the work can also be done as detailed below 

4.2 Executive Engineer (hereinafter called the Engineer’s Nominee) shall, 

except as otherwise provided, ascertain and determine by measurement the 

value in accordance with the Contract of work done. 

4.3 All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is 

obtained of all works performed under the Contract. 

4.4 All measurements and levels shall be taken jointly by the Engineer’s 

Nominee or his authorized representative and by the Contractor or his 

authorized representative from time to time during the progress of the work 

and such measurements shall be signed and dated by the Engineer’s 

Nominee and the Contractor or their representatives in token of their 

acceptance.  If the Contractor objects to any of the measurements recorded, 

a note shall be made to that effect with reason and signed by both the 

parties. 

4.5 Department shall not entertain any claim from Contractor for any loss or 

damages on this account.  If the Contractor or his authorized representative 

does not remain present at the time of such measurements after the 

Contractor or his authorized representative has been given a notice in 

writing three (3) days in advance or fails to countersign or to record objection 

within a week from the date of the measurement, then such measurements 

recorded in his absence by the Engineer’s Nominee or his representative 

shall be deemed to be accepted by the Contractor. 
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4.6 The Contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and 

recording levels. 

4.7 Except where any general or detailed description of the work expressly 

shows to the contrary, measurements shall be taken in accordance with the 

procedure set forth in the specifications notwithstanding any provision in the 

relevant Standard Method of measurement or any general or local custom.  

In the case of items which are not covered by specifications, measurements 

shall be taken in accordance with the relevant standard method of 

measurement issued by the Bureau of Indian Standards and if for any item 

no such standard is available then a mutually agreed method shall be 

followed. 

4.8 The Contractor shall give not less than seven days' notice to the Engineer’s 

Nominee or his authorized representative in charge of the work before 

covering up or otherwise placing beyond the reach of measurement any 

work in order that the same may be measured and correct dimensions 

thereof be taken before the same is covered up or placed beyond the reach 

of measurement and shall not cover up and place beyond reach of 

measurement any work without consent in writing of the Engineer’s 

Nominee or his authorized representative in charge of the work who shall 

within the aforesaid period of seven days inspect the work, and if any work 

shall be covered up or placed beyond the reach of measurements without 

such notice having been given or the Engineer’s Nominee's consent being 

obtained in writing the same shall be uncovered at the Contractor's expense, 

or in default thereof no payment or allowance shall be made for such work 

or the materials with which the same was executed. 

4.9 Engineer’s Nominee or his authorized representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all provisions 

stipulated herein above shall be applicable to such checking of 

measurements or levels. 

4.10 It is also a term of this Contract that recording of measurements of any item 

of work in the measurement book and/or its payment in the interim, on 

account or final bill shall not be considered as conclusive evidence as to the 

sufficiency of any work or material to which it relates nor shall it relieve the 

Contractor from liabilities from any over measurement or defects noticed till 

completion of the defects liability period. 

 

5. LIQUDATED DAMAGES 

 

For levying compensation as per Clause-49 of General Conditions of 

Contract, the employer is not required to have documentary evidence to 

quantify or prove the losses suffered by the Employer due to delay in 

completion of work by the contractor, as per agreement conditions. 
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6. ADVANCE 

 

The Mobilization Advance and Construction/Installation equipment Advance 

shall be as per clause 51 of General Conditions of Contract. Secured 

Advance shall be given for non - perishable materials as provided in clause 

51.6 of General Conditions of Contract. Cement is not considered as a non 

- perishable item. However, sand will be considered for payment of secured 

advance. 

 

7. CARE OF WORKS 

 

From the commencement to the completion of the work the contractor shall 

take full responsibility for the care of the work and his employees in 

connection with the work thereof and in case any damage, loss or injury 

shall happen to the works or any part thereof or to any temporary work from 

any cause whatsoever (save and except the excepted risks as defined in 

clause 8 given below shall at his own cost repair and make good the same 

so that the work shall be completed in good order and in conformity in every 

respect with requirement of the contract. In the event of any such damage, 

loss or injury happening from any of the excepted risks, the Contractor shall 

if and to the extent required by the Engineer-in-Charge, make good the 

same as aforesaid and it will be to the account of the Board.  

 

8. EXCEPTED RISKS 

 

The excepted risks are riot (in so far as it is uninsurable) war, invasion, act 

of foreign enemies, hostilities (whether war be declared or not), civil war, 

rebellion, revolution, insurrection or military usurped power or a cause solely 

due to use of occupation by the Board of any portion of the work, any 

operation of the forces of nature that the contractor could not have foreseen 

or reasonably provided against. (All of such are herein collectively referred 

to as the excepted risks). 

 

9. PAYMENTS OF SALARY / WAGES AND OTHER BENEFITS etc. TO 

CONTRACT / CASUAL WORKERS 

9.1  The Contractors shall make all payments of salary/wages and other 

benefits etc. to the contract / casual workers deployed for the work 

through Bank / Cheque only.  

9.2  All the payments to the contractors would be released only on 

submission of undertaking to comply with the clause 9.1 above. 

9.A BASIC RATES AND ADJUSTMENT FOR SUBSEQUENT PRICE 
VARIATION 
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9.A.1  No price adjustment shall be made other than for the variation in price 
of cement, reinforcement steel, Mild Steel plate, Structural steel and 
Steel sheet pile. The price adjustment for variation in price of cement, 
reinforcement steel, Mild Steel plate, Structural steel and Steel sheet 
pile shall be made as detailed below 

9.A.2 These are base rates applicable at the supplier’s local delivery point 
and shall not include cost of loading to contractor’s vehicle, 
transporting to work site and unloading and stacking at work site 

9.A.3 Compensation for variation in cost of cement, reinforcement steel, 
mild steel plates and Structural steel shall be regulated as described 
in the clause 3.4 below subject to the condition that such 
compensation for variation in prices shall be only for the work done 
during the stipulated period of the contract including such period for 
which the validity of the contract is extended under the provisions of 
the contract, without any action by which contractor is made to pay 
compensation as per clause 49 of General Conditions of Contract 
(GCC).  

9.A.4 During execution and actual procurement by the contractor, increase 
or decrease in the cost of cement, reinforcement steel, mild steel plate 
over the basic cost (which results in an increase or decrease of cost 
to the contractor in carrying out the works) shall form an addition or 
reduction as the case may be to or from the contract price and shall 
be paid to or allowed by the contractor accordingly, provided that such 
increase or decrease shall relate only to the quantities of material 
which the Engineer-in-charge is satisfied was reasonably required for 
the works. While considering the reasonable requirement of cement, 
and steel for the work, allowance towards wastage/unusable cutting 
bits shall be permitted limited to (+)2% in the cases of cement, (+) 
5.99% in the case of both steel reinforcement and mild steel plate/ 
sections. The prices of materials considered for regulating the 
payment as aforesaid shall be the price charged by the suppliers 
approved by the Engineer-in-charge at the supplier’s local delivery 
point and this shall not include the cost of loading to the contractor’s 
vehicle, transporting to the work site and unloading and stacking at 
work site. The contractor is free to procure materials from approved 
dealers. However, price of materials considered will be price charged 
by the approved suppliers. 

9.A.5 Sample Calculation 

 Sample calculation for the item: Providing and placing in position 
reinforcement in cages inside the marine pile bore using CRS High 
strength deformed TMT steel bars of Fe500D/Fe550D grade as per 
IS1786 including cost of all materials, labour, transporting to site, 
cutting, bending, welding, lapping, tying, binding, fabricating into 
cages, installing in position, providing cover blocks, hire charges of all 
equipment, machinery etc. complete as per drawings, detailed 
specifications and directions of Engineer-in- charge. (The 
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reinforcement bars, authorised laps, lifting hooks, development 
lengths, stiffening rings/bars etc. as per approved bar bending 
schedule, will be measured & paid for). 

  

Departmental Rate for 1 Tonne :      Rs.1,20,059.70 

Assume percentage quoted by the Contractor be (-)8% 

Base price of reinforcement steel 
as per Contract data 

:Rs.7,492.50 / Qtl 

Let 100T of work is done for this 

item 

 

The cost of work done = 100 x 1,20,059.70 x (100-

8)/100 

 = Rs.1,10,45,492.40 

Price Adjustment as per Clause 9 

A, Let invoice price of steel be 

Rs.43,000.00    

 

The price adjustment =100 x (43000-7,492.50 x 10) 

 =Rs.(-)31,92,500.00  

Therefore, the amount payable to 

the Contractor on account of work 

done for item No. 10 

=1,10,45,492.40+ (-

)31,92,500.00 

 

=Rs. 78,52,992.40 

 

 

 

10. MODIFICATIONS TO GCC  

 

The following clauses of General Conditions of Contract (GCC) shall 

be replaced and modified as below. 

 

1.     DEFINITIONS 

 

(Following Definitions shall be replaced as) 

 

The Completion Date is the date of completion of the Works as certified by 

the Engineer or his nominee in accordance with Sub Clause 56.1of GCC. 

 

Market Rate is the rate as decided by the Engineer on the basis of the cost 

of materials and labour at the site where the work is to be executed plus 

15% to cover all overheads and profits.  

 
Clause 1.3 shall be replaced as  
 
The documents forming the Contract shall be interpreted in the following 
order of priority:  
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(1) Agreement  
(2) Letter of Acceptance and notice to proceed with works  
(3) Bill of quantities  
(4) Contractor’s Bid  
(5) Contract Data  
(6) Special Conditions of Contract  
(7) General Conditions of Contract  
(8) Specifications  
(9) Drawings and  
(10) Any other documents listed in the Contract Data as forming part of the 
Contract. 

 

25.    SETTLEMENT OF DISPUTES AND ARBITRATION 

 

(Clauses 25 shall be replaced as) 

 

DISPUTE RESOLUTION 

 

25.1. The Parties agree to use their best efforts for amicably resolving all 

Disputes arising under or in respect of this Agreement by mutual 

discussions. 

25.2. Except where otherwise provided in the contract all questions and 

disputes relating to the meaning of the specifications, design, drawings 

and instructions here-in before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, 

claim, right, matter or thing whatsoever in any way arising out of or 

relating to the contract, designs, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the 

works or the execution or failure to execute the same whether arising 

during the progress of the work or after the cancellation, termination, 

completion or abandonment thereof shall be dealt with as mentioned 

hereinafter:- 

(i) If the Contractor considers any work demanded of him to be 

outside the requirements of the contract, or disputes any 

drawings, record or decision given in writing by the Engineer-in-

charge on any matter in connection with or arising out of the 

contract or carrying out of the work, to be unacceptable, he shall 

promptly within 15 days request the Engineer in writing for written 

instruction or decision. Thereupon, the Engineer shall give his 

written instructions or decision within 30 days of receipt of the 

Contractor's letter. 

(ii) If the Engineer fails to give his instructions or decision in writing 

within the aforesaid period or if the Contractor is dissatisfied with 

the instructions or decision of the Engineer, the Contractor may, 
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within 15 days of the receipt of Engineer's decision, appeal to the 

Chairperson who shall afford an opportunity to the Contractor to 

be heard, if the latter so desires, and to offer evidence in support 

of his appeal.  The Chairperson shall give his decision within 30 

days of receipt of Contractor's appeal. 

(iii) If the Contractor is dissatisfied with this decision, the Contractor 

shall within a period of 30 days from receipt of the said decision, 

shall take further action in accordance with the conciliation 

procedure set forth in Clause 25.3. 

 

25.3. Conciliation 

In the event of any dispute or differences between the parties which 

could not be resolved amicably, the Chairperson of Cochin Port 

Authority may refer such unresolved disputes or differences to a 

Conciliation Committee comprising of independent subject experts, set 

up by the Port Authority to enable speedy disposal of pending/ new 

cases. The conciliation proceedings shall be subject to guidelines in this 

regard, issued by the Port Authority from time to time. Recourse to such 

Conciliation shall also be open before, during or after the arbitration or 

litigation proceedings. The award of the Conciliation Committee, if 

agreed by both the Parties, shall then be placed for consideration of the 

Board of the Port Authority subject to the Delegation of Powers. 

 

25.4. Arbitration 

(i) Any disputes of a total value less than Rs. 10 crores shall be resolved 

through arbitration by a Sole Arbitrator appointed by mutual consent 

of the parties. 

 

(ii) Either party shall within a period of 30 days from the date of 

termination of conciliation proceedings, give notice to other party for 

appointment of arbitrator. 

 

(iii) If the arbitrator so appointed is unable or unwilling to act or resigns 

his appointment or vacates his office due to any reason whatsoever 

another sole arbitrator shall be appointed jointly by both parties. Such 

person shall be entitled to proceed with the reference from the stage 

at which it was left by his predecessor. 

 

(iv) It is a term of this contract that the party invoking arbitration shall give 

a list of disputes with amounts claimed in respect of each such 

dispute along with the notice for appointment of arbitrator and giving 

reference to the rejection by the Chairperson of the appeal.  

(v) It is also a term of this contract that if the Contractor does not make 

any demand for appointment of arbitrator in respect of any claims in 
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writing as aforesaid within 120 days of receiving the intimation from 

the Engineer that the final bill is ready for payment, any claim of the 

Contractor shall be deemed to have been abandoned and absolutely 

barred and the Employer or his authorized representative shall be 

discharged and released of all liabilities under the contract in respect 

of these claims.  

(vi) The arbitration shall be conducted in accordance with the provisions 

of the Arbitration and Conciliation Act, 1996 (26 of 1996) or any 

statutory modifications or re-enactment thereof and the rules made 

there under and for the time being in force shall apply to the 

arbitration proceeding under this clause. 

(vii) It is also a term of this contract that the Arbitrator/ Arbitral Tribunal 

shall adjudicate only on such disputes as are referred to him and give 

separate award against each dispute and claim referred to.  

 

(viii) It is also a term of the contract that if any fees are payable to the 

arbitrator the same shall be paid equally by both the parties.  

 

(ix) It is also a term of the contract that the arbitrator shall be deemed to 

have entered on the reference on the date he/ they issues notice to 

both the parties calling them to submit their statement ofclaims and 

counter statement of claims.  

 

(x) The seat and venue of the arbitration shall be at Cochin.  

 

(xi) The fees, if any, of the arbitrator shall, if required to be paid before 

the award is made and published, be paid half and half by each of 

the parties. The cost of the reference and of the award (including the 

fees, if any, of the arbitrator) shall be in the discretion of the arbitrator 

who may direct to any party by whom and in what manner, such costs 

or any part thereof shall be paid. 

 

25.5. Litigation 

(i) Any disputes of total value above Rs. 10 crores not covered in the 

aforesaid arbitration clause shall be adjudicated by the courts.  

(ii) Only Courts in Cochin alone shall have jurisdiction to adjudicate any 

disputes between the parties. 

 

25.6. Administrative Mechanism for Resolution of CPSEs Disputes 

(AMRCD) 

Notwithstanding anything contained above, in the event of any dispute or 

difference relating to the interpretation and application of the provisions of 

commercial contracts between Central Public Sector Enterprises (CPSEs/ 

Port Authorities inter se and also between CPSEs and Government 

Departments/ Organizations, such dispute or difference shall be taken up 
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by either party for resolution through AMRCD as mentioned in DPE OM 

No. 4(1)/2013-DPE(GM)/FTS-1835 dated 22/05/2018. 

 

26.    COMPUTERIZED MEASUREMENT BOOK  

(6th para shall be replaced as) 

The Contractor shall also submit to the department separately his 

computerized Abstract of Cost and the bill based on these measurements, 

duly bound, and its pages machine numbered along with three spare 

copies of the bill. Thereafter, this bill will be processed by the Division 

Office and allotted a number as per the computerized record in the same 

way as done for the measurement book meant for measurements 

 

40.    PAYMENTS FOR VARIATIONS 

 

(Clauses 40.2 and 40.3 shall be replaced as) 

 

40.2 For items not existing in the Bill of Quantities or substitution to items in 

the Bill of Quantities, rate payable should be determined by methods 

given below and, in the order, given below:  

i) Rates and prices derived from the rate of similar items in Contract.  

ii) Rates and prices in the Schedule of Rates applicable to the 

Contract plus Ruling percentage.  

iii) Market rates of materials and labour, hire charges of plant and 

machinery used, plus 15% for overheads and profits of Contractor.  

 

40.3 For items in the Bill of Quantities but where quantities have increased 

beyond the variation limits, the rate payable for quantity in excess of the 

quantity in the Bill of Quantity plus the permissible variation shall be as 

determined by methods given below:  

(i) Rates and prices in the Schedule of Rates applicable to the Contract 

plus Ruling percentage.  

(ii) Market rates of mater 15% for overheads and profits of Contractor. 

whichever is lower, but not less than the rate in the Bill of Quantities 

43.      PAYMENTS 

(Clause 43.1 shall be replaced as) 

43.1 Bills shall be prepared and submitted by the Contractor. Joint 

measurements shall be taken continuously and need not be connected 

with billing stage. System of 4 copies of measurements, one each for 

Contractor, Employer and Engineer or his nominee, and signed by both 

Contractor and Engineer or his nominee shall be followed.  

 

44.      COMPENSATION EVENTS 
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44.1 (c) to (e) - Deleted. 

 

45.     RATES FOR ITEMS TO BE INCLUSIVE OF TAXES 

45.1   The rate quoted by the Contractor shall be inclusive of the cost of 

provision of plant and equipment, materials, labour, execution, 

supervision, maintenance, overheads and profits and every incidental 

and contingent cost and charges whatsoever excluding Goods and 

Service Tax (GST). GST as may be applicable from time to time shall 

be shown separately in the invoice. The Employer will perform such 

duties in regard to the deduction of such taxes at sources as per 

applicable law. Any new Taxes, levies, duties imposed after signing the 

Contract shall be reimbursed by the Employer on production of 

documentary evidence.  

 

45.2  The invoice to be submitted by the Contractor should include the GST 

Registration Number of the Contractor as well as the Employer.  

 

48.RETENTION 

(Clause 48.2 shall be replaced as).  

48.2 Retention Money shall be deducted at 5% of the gross amount of the 

bill from the first Running Account bill onwards till the recovered sum 

amounts to 5% of the contract value or the value of the work done 

whichever is higher. Retention money shall be refunded to the 

Contractor within 14days from the date of payment of final bill. 

 

 

48 &52 RETENTION MONEY AND SECURITY DEPOSIT 

The Clauses 48 and 52 of the General Conditions of Contract related to 

the Retention Money and Security Deposit, stands modified to the extent 

detailed below:  

(i)   In all cases, the Performance Guarantee retained till end of Defect 

Liability Period shall be 5 % of the Contract Value or Cost of Work 

Done, whichever is higher.  

(ii)  Wherever the cost of work done exceeds the contract value, the 

total amount retained as Security deposit, considering the 

Performance Guarantee initially submitted together with the 

Retention Money recovered from the running accounts bills, shall 

amount to 10 % of the Cost of Work Done, at all times. 

(iii)  In such cases, while releasing the retention money after payment 

of Final Bill as per the contract conditions, care shall be taken that 

only 5 % of the Cost of Work Done is released, instead of the entire 

retention money recovered from the bills. The balance amount 

shall be retained to make up for the shortage in the Performance 
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Guarantee and shall be released along with the Performance 

Guarantee, upon completion of the Defects Liability Period.  

 

51.    ADVANCE PAYMENT 

(Clauses 51.3 shall be replaced as) 

51.3 Mobilization Advance and Construction Equipment Advance shall be paid 

at SBI MCLR + 2%interest rate per annum and shall be made in two 

equal instalments and against Bank Guarantee for Mobilization Advance 

and against hypothecation of Construction Equipment to the Employer. 

 

52.   SECURITIES 

(Clauses 52.2 shall be replaced as) 

52.2 Performance Security shall 5% of the Contract value.  

New Sub Clause  under 52.3 shall be added as follows. 

iii) Insurance Security Bond drawn in favour of the FA & CAO, CoPA from the 

Insurance Company duly approved by the Insurance Regulatory and 

Development Authority of India. 

 

67.     INSURANCE OF WORKS 

 

67.1 Without limiting his obligations and responsibilities, under Clause 67 

hereof, the Contractor shall prior to commencement of the works insure 

in the joint names of the Employer and the Contractor against all loss or 

damage from whatever cause arising, other than the expected risks for 

which he is responsible under the terms of the Contract and in such 

manner that the Employer and Contractor are covered for the period 

stipulated in Clause 10 Hereof and are also  covered during the period 

of maintenance and for any loss or damage occasioned by the 

contractor in the clause of any operations carried out by him for the 

purpose of complying with his obligations under Clause 36 of Conditions 

of Contract of GCC. 

 

67.2 The insurance cover shall be for; 

a) The works for the time being executed to the estimated current 

contract value thereof plus 10 (ten) percent thereon to allow for any 

additional costs and professional fee resulting from the loss or 

damage. 

b) The constructional plant and other things brought on to the site by 

the Contractor to the replacement value of such constructional plant 

and other things. 

c) Compensation to be payable to currencies needed to cover the loss 

or damage incurred. 
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67.3 It shall be the responsibility of the Contractor to notify the 

insurer of any change in the nature and extent of the works and to 

ensure the adequacy of the insurance cover at all times in accordance 

with the provisions of this clause. 

82.     TAXES AND DUTIES 

82.1  -Deleted 

82.2  -Deleted 

82.3  -Income Tax 

The Contractor and his staff shall be responsible for payment of all personal 

income taxes to the concerned authorities as per the law in force from time 

to time. Deduction of Income Tax shall be made by the Employer from each 

certificate of payment to the Contractor made as per prevailing rates. TDS 

under GST law shall also be deducted as per prevailing rates. 

82.4 The Contractor shall comply all the GST Regulations viz. timely uploading 

of bills, issue of debit/ credit notes etc. 

 

G. Salient Features of Some Major Laws Applicable To Establishments 

Engaged In Construction Work.  

 

(Clauses [d] & [l(i)] shall be replaced as) 

(d)  Maternity Benefit Act 1961 or Maternity Benefit Amendment Act 2017:-   

The Acts provides for leave and some other benefits to workmen/ employees 

in case of confinement or miscarriage etc.  

(l)   ESI Act, 1948:- 

(i) As per the Govt. Notification dt. 20/07/2009, Cochin Port Authority has 

registered under the ESI Act with ESI Corporation and provision of ESI Act, 

1948 are applicable to contract/casual employees drawing wages/Salary 

uptoRs.20,000/- per month and working in Cochin Port Authority.  Workers 

covered under ESI Act, are entitled for full medical care for self and family.  

Besides, cash benefit in the event of sickness, maternity and employment 

injury.  Accordingly, the contractual/casual employees drawing wages 

uptoRs.20,000/- per month employed either directly by Port Authority or 

through contractor are covered under ESI Act, 1948.  It is obligatory on the 

part of the employer to calculate and remit ESI contribution comprising of 

employers’ share of 4.75% plus employees’ share of 1.75%  which is payable 

on or before 21st of the following month, to which the salary relates. 

_______________ 
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SECTION IV 
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COCHIN PORT AUTHORITY 

CIVIL ENGINEERING DEPARTMENT 

 

Tender no: T10/T-2118/2026-C 

 

Tender for  

RECONSTRUCTION OF DECK SLAB OF Q5 TO Q9 BERTHS AND 

CONSTRUCTION OF A MOORINGPLATFORM AT ERNAKULAM 

WHARF. 

INDEX 

SECTION -IV 

 

Clause/ 
Sections 

Description Page No. 

1. Technical Specifications Separate volume 
(134 Pages) 

2. 
Drawings 

Separate Volume 
(18 Sheets) 

3. 
Geotechnical Report 

Separate Volume 
(37 Pages) 
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SECTION V 

COCHIN PORT AUTHORITY 

1.PREAMBLE TO BILL OF QUANTITIES 

 
1 General Instructions 

 

1.1 General 

 

1.1.1 This Bill of Quantities must be read within the Drawings, Conditions of 

Contract and the Specifications, and the Contractor shall be deemed to 

have examined the Drawings, Specifications, General Conditions of 

Contract and to have acquainted himself within the detailed descriptions of 

the Works to be done, and the way in which they are to be carried out. 

 

1.1.2 Notwithstanding that the work has been sectionalized every part of it shall 

be deemed to be supplementary to and complementary of every other part 

and shall be read with it or into it so as it may be practicable to do so. 

 

1.1.3 The detailed descriptions of work and materials given in the Specifications 

are not necessarily be repeated in the Bill of Quantities. 

 

1.1.4 The Contractor shall be deemed to have visited the Site before preparing 

his tender and to have examined for himself the conditions under which the 

work will proceed and all other matters affecting the carrying out of the works 

and cost thereof. 

 

1.1.5 The Tenderer will be held to have familiarized himself with all local 

conditions, in so far as they affect the work, means of access and the locality 

of existing services, in order to execute the Works measured and described 

hereinafter. No claims for want of knowledge in this respect will be 

reimbursed. 

 

1.2 Rates and Prices to be Inclusive 

 

1.2.1 The rates and prices tendered by the Bidder in the Schedule of Prices shall, 

except insofar as it is otherwise provided under the Contract, including but 

not limited to all Bidder's equipment, labour, supervision, materials, plant, 

wastage, fuel, erection, maintenance, insurance, profit, overheads, together 

with all general risks, liabilities and obligations set out or implied in the 

Tender Document including all taxes, duties, fees, royalty and other 

statutory deductions. 
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1.2.2 The Specifications are intended to cover the supply of material and the 

execution of all work necessary to complete the works. Should there be any 

details of construction or material which have not been referred to in the 

Specifications or in the Bill of Quantities and Drawings, but the necessity for 

which may reasonably be implied or inferred there from, or which are usual 

or essential to the completion of all works in all trades, the same shall be 

deemed to be included in the rates and prices entered in the Bill of 

Quantities. The rates and prices are to cover the item as described in the 

Bill of Quantities and if there is inconsistency in the description between the 

Bill of Quantities, Specifications or Drawings, the interpretation will be done 

according to General Conditions of Contract. 

 

1.2.3 The Quantities given in the Bill are approximate and are given to provide a 

common basis for tendering. They are not to be taken as a guarantee that 

the quantities scheduled will be carried out or required or that they will not 

be exceeded. The employer/engineer reserves the right to delete any item 

and /or increase/reduce quantities indicated in the Bill of Quantities at any 

time. Payment will be made according to the actual quantities of work 

ordered and carried out in the contract. However, rates quoted shall be valid 

for any extent of variation in quantity of each individual item provided that 

the total contract value does not get altered by more than indicated in 

conditions of contract. No claim whatsoever for extra payment due to 

variation of quantities within the above said limit would be entertained. 

 

1.2.4 The drawings for tender purposes are indicative only of the work to be 

carried out. However, the Tenderer must allow within his price for the items 

of work included in the Tender Documents for the details which will appear 

on subsequent drawings developed for construction purposes. Rates and 

price shall include any additional design/detailing to be carried out by the 

contractor. 

 

1.2.5 The rates and prices shall include (except where separate items are given) 

for the provision and operation of the following items, for compliance with 

the Condition of Contracts, Special Conditions, the specifications and 

Tender Drawings. 

(i) Supervision and labour for the Works. 

(ii) All materials, installation /erection, handling and transportation. 

(iii) All Contractor’s equipment 

(iv) All testing and commissioning, insurance, maintenance, security, 

welfare facilities, overheads and profit and every incidental and 

contingent costs and charges whatsoever including. 

(v) Provision and maintenance of Contractor’s Site offices, cabins, huts, 

maintenance and storage areas. 
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(vi) All necessary temporary services including fresh water, compressed 

air lines, electrical cabling and switchgear, telephone, walkie-talkie 

and facsimile facilities. 

(vii) The maintenance of all Contractor’s services. 

(viii) All insurances for the Works. 

(ix) Allow for complying with all environmental aspects as specified. 

(x) For carrying out hot work of any kind contractor should consider 

safely for vessel in adjoining berth. 

(xi) Detail design of components of temporary works, wherever 

necessary as directed by Engineer. 

 

1.3 Tidal Works and Weather Conditions 

 

1.3.1 The Contractor shall be deemed to have ascertained for himself the extent 

to which the work has to be carried out in tidal conditions, and his rates and 

prices shall include for all cost and charge whatsoever arising out of such 

working. 

1.3.2 It is the Tenderer’s responsibility to ascertain for himself the probable states 

of tides, their levels, times and durations. Any water levels stated in 

technical specifications and marked on the Drawings are intended to give 

an indication only of those likely to be encountered. 

1.3.3 All rates are to be inclusive of work at the levels required taking into account 

the underwater work, tides and weather conditions. They are to include for 

any stopping of work by the Engineer under conditions stated in the 

specification. 

 

1.4 Method of Measurement 

 

1.4.1 Standard Method : The work included in the Bill of Quantities once 

completed will be presented to the Engineer ‘s representative for checking 

quality and quantity of work. The Engineer ‘s representative after satisfying 

himself issue a certificate to that effect. unless stated or billed otherwise 

quantities shall be measured in accordance with Indian Standard Code No. 

1200 for civil work and shall be not as they are providing in the works. The 

rates and prices shall include whatsoever allowance is necessary for 

wastage, working spaces, etc. 

The mode of measurement and payment described in the relevant technical 

specifications shall apply for the relevant items. 

 

1.5 Currency 

 

1.5.1 All monetary reference therein and the Bill of Quantities shall be priced in 

Indian Rupee Currency. 

 


