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COCHIN PORT AUTHORITY

X PORT SAGARMALA

Chief Engineer’s Office

Cochin Port Authority

W/Island, Cochin — 682009, KERALA
Tele: 91-0484-2666414/0484-258-2400
website: www.cochinport.gov.in

Tender No. T6/T-2009/2024-C Date : 28 /06/2024

NOTICE INVITING TENDER

Electronic Tenders (e-tenders) on percentage basis are invited by Cochin Port Authority
from reputed contractors in Single Stage Two Cover bidding procedure [Technical Bid and
Financial Bid], meeting the Minimum Eligibility Criteria specified below for the work of
“Reconstruction & repair works of damaged compound walls at CISF barrack and
other surrounding areas under CZCS”.
1. Minimum Eligibility Criteria:
a) Experience
The tenderers should have experience of having successfully completed during the
last 7 (seven) years ending 31% March, 2024, at least either:

Three Similar Works each costing not less than Rs. 3.05 lakhs
(OR)

Two Similar Works each costing not less than Rs.3.81 lakhs
(OR)

One Similar Work costing not less than Rs.6.09 lakhs

b) Financial Turnover
Average Financial Turnover of the tenderer over the last three financial years ending

31% March 2023 [2020- 21, 2021-'22 & 2022-23] shall not be less than Rs.2.28

lakhs.

Explanatory Notes to a) & b):

Similar work(s) means “Civil Construction works / Civil Repair Works”.
The experience certificate of works executed in private sectors/ organisations
shall be considered for qualification, only on submission of TDS certificate
(Form 26AS) along with work order and completion certificate.

Copy of completion certificates of each work issued by the employer/ owner/
responsible officer of the employer/owner under whom he has executed such
contract shall be attached. The certificate shall contain details of work
involved specifying the nature of work, the completion cost of the work, date
of commencement & date of completion of the work.

The works reckoned for the above purpose are those executed by the
tenderers as prime Contractor or proportionately as member of joint venture
or Sub Contractor. The Sub-Contractor shall be an authorized and approved
Sub-Contractor by the Employer of the work(s) against which the tenderer
has claimed his experience. The tenderer shall attach attested copy(s) of
approval issued by the Employer(s) authorizing as a Sub-Contractor; in proof
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of the claim of the tenderer as a sub-Contractor. The tenderer is also obliged
to produce the original of the certified copy(s) on request by the department.

v, Following enhancement factors will be used for the costs of works executed
for bringing the financial figures to a common base value in respect of the
works completed in the past years.

Table 1
Year before Multiplying factor
One year 1.07
Two years 1.14
Three years 1.21
Four years 1.28
Five years 1.35
Six years 1.42

v. Financial Turnover:
In proof of Financial Turnover Audited Annual Accounts Statements
(Balance Sheet & Profit & Loss Account Statement) & Turnover Certificate
signed by the Chartered Accountant or IT returns duly acknowledged by the
Income Tax department along with Computation Statement signed by the
Chartered Accountant, for the last three years ending on 31% March 2023
shall be produced by the tenderer.
Other Eligibility Considerations
Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:
i) made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or
ii) record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures, disqualifications/ black listing/ debarring by Gowt.
departments etc.
The bidders having EPF/ ESI registration certificates only shall be considered
for qualification in the tender, if applicable, as per EPF /ESI Acts. In case, the
Tenderer does not have the required number of employees which makes such
registration mandatory, an Undertaking as per Annexure | to the effect shall be
furnished.
Pertinent information to the tender is given in the following Tables:
i) Schedule of different activities till submission of the bid are detailed as

under:
Table 2
s:)' Particulars Date and Time
1 | Tender e- publication date 28-06-2024
2 | Download period of Bid Documents 28-06-2024 to 18-07-2024
3 | Date of Pre-Bid meeting Not Applicable
4 | Last date for seeking clarification 10-07-2024
5 | Last date and time of submission of Bid 18-07-2024 up to 14.30 hrs
6 | Date and time of opening the Bid 18 -07-2024 after 15.00hrs

Bid information :




Table 3
i) | Estimated Amount put to | Rs. 7,62,160/-
Tender
i) | Earnest Money Deposit Rs.15,250/- furnished through Demand Draft
or Banker’s Cheque drawn in favour of
Financial Adviser & Chief Accounts Officer,
CoPA from any Nationalised Bank/
Scheduled Bank in India or through
RTGS/NEFT mode.
iii) | Cost of Bid document Rs.885/-  (Rs.750+18%  GST) (Non
refundable) furnished either through Demand
Draft/ Banker’s Cheque drawn in favour of
the Financial Adviser & Chief Accounts
Officer, CoPA from any Nationalized Bank/
Scheduled Bank in India, or through
RTGS/NEFT mode. being the cost of single
copy of the tender document
iv) | Validity period of Tender | 120 days from the Last Date of Submission of
Bid.
v) | Time for Completion 3 Months from the date of commencement

This work essentially comprises of the following:

1) Demolishing brick work in cement mortar.

i)  Brickwork with common burnt F.P.S (non modular) bricks of class

designation 7.5 in superstructure.

iii)  Plastering with cement mortar 1:4.

iv)  Finishing walls with water proofing cement paint of required shade.
Tender documents can be downloaded from the e-Tendering portal
www.tenderwizard.com/CPT on the dates specified in Table 2 given above by
making online requisition. Bid document will also be available in Cochin Port
website  (www.cochinport.gov.in) as well as Govt. tender website,
www.eprocure.gov.in, which can be downloaded for submission. The cost of bid
document and EMD shall be furnished in the form of Demand Draft/ Banker’s
Cheque drawn in favour of FA & CAO, CoPA or through RTGS/NEFT mode. The
bidder shall submit the Originals of (i) DD / Bankers Cheque towards the cost of
tender document and EMD and (ii) Power of Attorney in favour of signatory(s) to the
tender if applicable, with letter of submission in a sealed cover to the Suptdg.
Engineer-1, Cochin Port Authority, W/Island, Cochin-682009, Kerala, within 3
(Three) working days from the date of opening of the bid. Non submission of
original financial document towards cost of tender document and EMD within 3
(Three) working days from the date of opening of the bid, will make the tender
liable for rejection, and such tenders would not be evaluated further.

The bidders need to obtain the one time User ID & password for log-in to in e-
Tendering system from the service provider KEONICS by paying registration
amount of Rs.1124/- by online Payment using Credit/Debit Card/Net banking or DD
in favour of “KSEDCL, Bangalore”.

The intending bidder must have valid Class-11 or Il digital signature certificate to
submit the bid. For further details and to obtain the digital signature, please contact
e-Tender Help Desk N0.080-40482000 / 9746118529 / 9605557738.

Tenders shall be submitted “online” strictly in accordance with the Instructions to
Tenderers and Terms & Conditions given in the tender document.
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The bidder is responsible to download Addenda/ Amendments/ Errata/ Replies to the
queries of the bidders etc., if any, issued by the Employer, from the website before
submission of the bid. Any shortfall in uploading the said Addenda/
Amendments/ Errata/ Replies to the queries of Tenderer etc. duly signed along
with the downloaded documents while uploading the Tender will render the
Tender incomplete and such incomplete Tender Documents may be rejected by
the employer and would not be evaluated.

All Bids are to be submitted online only on the website www.tenderwizard.com/
COPT. No Bids shall be accepted off-line (Hard copy).

EARNEST MONEY TO BE DEPOSITED

Each tender should be accompanied by an Earnest Money amounting to Rs. 15,250/-.
The Earnest Money can be deposited through Demand Draft or Banker’s Cheque
from a Scheduled Bank in India, drawn in favour of Financial Adviser & Chief
Accounts Officer, COCHIN PORT AUTHORITY or online payment through
RTGS/NEFT. The original DD/ Banker’s Cheque shall be submitted to the Dy.CE,
Cochin Port Authority, Cochin-09, within 3 (THREE) working days from the date
of opening of the bid. Scanned copy of the DD/ Banker’s Cheque shall be attached
with the tender submitted “online”. If online payment is made, the evidence thereof
shall be attached with the tender submitted “online”. If hard copy of the original
DD/Bankers Cheque is not received within the stipulated period, or if the evidence of
making online payment towards EMD is not attached with the tender submitted
online, then such bids will not be further evaluated and shall be rejected summarily.
The Earnest Money deposited will not carry any interest.

Bank details of Cochin Port Authority are given below.

Name of bank : State Bank of India
Name of Branch : Cochin Port Trust Branch
IFSC Code : SBIN0006367

Account No : 41401802288

Account Holders Name : Cochin Port Authority

EMD of L1 & L2 bidder shall be refunded to the respective bidders on submission
and acceptance of Performance Security and entering into agreement by the L1
Bidder. EMD of other bidders will be refunded immediately after finalization of the
bid.

Cochin Port Authority will not be held responsible for any technical snag or net work
failure during online bidding. It is the bidder’s responsibility to comply with the
system requirements i.e. hardware, software and internet connectivity at bidder’s
premises, to access the e-Tender portal. Under any circumstances, Cochin Port
Authority shall not be liable to the bidders for any direct/indirect loss or damages
incurred by them arising out of incorrect use of the e-Tender system or internet
connectivity.

Securities:

Security Deposit (SD) shall be 10% of the Contract value or value of the work done
whichever is higher and it shall consist of the following:

a) Performance Security 5% of contract value payable on award of the work.
b) Retention Money: @ 5% of the gross amount of each bill.

The total amount thus deposited towards SD will be retained as security for the due
and proper fulfillment of the Contract and will not carry any interest. Such deposit
shall be forfeited on failure to perform or non-fulfiliment by the Contractor of the
terms and conditions of the Contract.

13.2 Performance Security: The Performance Security retained till end of Defect Liability

period (1 year from the date of completion of work) shall be 5% of Contract Value or
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Cost of Work Done, whichever is higher. So, initially 5% of the Contract value shall
be furnished as Performance Security.

13.3 The Security Deposit/ Performance Security @ 5% of the value of the contract
awarded (Rounded off to the nearest Rs.1000/-), shall be furnished by the Contractor
to the Employer, not later than 14 days from the date of receipt of letter of
acceptance or such extension of that period as may be permitted by the official of
Cochin Port writing, and shall be furnished in one of the following forms:

)} Banker’s Cheque / Demand Draft of a Scheduled Bank/ online payment
through RTGS/NEFT. If online payment is made, the evidence thereof
shall be submitted to the office.

ii)An irrevocable Bank Guarantee(BG) enforceable and encashable at Cochin,
drawn from any Scheduled Bank operating in India as per the
prescribed proforma.

13.4 The BG furnished towards the Performance Security shall be valid until a date 30
days from the day of expiry of the Defect Liability Period stipulated as per the
terms of the Contract.

13.5 If Performance Security is not furnished within the period as specified above or such
extension of that period as may be permitted by the official of Cochin Port Authority
in writing, Cochin Port Authority at its discretion may cancel the Letter of
Acceptance without paying any compensation to such bidder, and in addition to
forfeiture of EMD. In addition, such bidder shall not be eligible to participate in the
tenders invited by COCHIN PORT AUTHORITY for a period of Two Years from
the date of such cancellation of Letter of Acceptance.

13.6 Retention Money: Retention Money @ 5% shall be retained from each payment
due to the Contractor.

13.7 Retention Money shall be deducted at 5% of the gross amount of the bill from the
first Running Account bill onwards till the recovered sum along with Performance
Security amounts to 10% of the Contract value or the value of the work done
whichever is higher at all times. Retention Money shall be refunded to the
Contractor within 14 days from the date of payment of final bill.

13.8 If the Cost of Work done exceeds the Contract Value, the total amount retained as
Security Deposit considering the Performance Security initially submitted together
with the Retention Money recovered from the running account bills, shall amount to
10% of the Cost of Work done.

139 In cases where cost of Work done exceeds the Contract Value while releasing the
Retention Money after payment of Final Bill, only 5% cost of Work Done is
released, instead of the entire Retention Money recovered from the bills. The balance
amount shall be retained; to make up for the shortage in the Performance Security,
upto the completion of Defects Liability Period.

14 In the event of the tenderer, after the issue of the communication of acceptance of
offer by Cochin Port Authority, failing /refusing to execute the agreement as
hereinafter provided, the tenderer shall be deemed to have abandoned the Contract
and such an act shall amount to and be construed as the Contractor’s calculated and
willful breach of the Contract, the cost and consequence of which shall be to the sole
account of the tenderer and upon such an event, Cochin Port Authorityshall have full
right to claim damages therefore either together with or in addition to the forfeiture
of Earnest Money Deposit.

15  Signing of Agreement:

15.1  The successful tenderer will be required to execute within 21 days from the date of
receipt of Letter of Acceptance and after submission of Performance Security, an
agreement at his expense on  proper value Kerala State Stamp Paper in the
prescribed departmental form, consisting of:
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a) The Tender Notice, all the documents including additional
conditions/specifications and drawings, if any, forming the tender as issued at
the time of invitation of tender and acceptance thereof together with any
correspondence leading there to, and

b) General Conditions of Contract-2016 (GCC), for the due and proper

fulfillment of the Contract.
If Agreement is not executed within the period as specified above or such
extension of that period as may be permitted by the official of Cochin Port
Authority in writing, Cochin Port Authority at its discretion may cancel the
Letter of Acceptance without paying any compensation to such bidder, and in
addition to forfeiture of Performance Security.

15.2 The Contractor shall make 10 copies of the Agreement and submit to CoPA within 7

days following the date of signing of Agreement.

16 Till signing of agreement the tender together with the acceptance letter shall constitute a

17

18.

19.

20.

21.

binding Contract between the Contractor and Cochin Port.

Failure to comply with conditions 3ii(iv), 13 and 15 above will entail forfeiture of
the Earnest Money.

MSME Bidders who are registered with District Industries Centre (DIC) or
Khadi and Village Industries Commission (KVIC) or Khadi and Village
Industries Board (KVIB) or Coir Board or National Small Industries
Corporation (NSIC) or directorate of Handicrafts and Handlooms or Udyog
Aadhaar Memorandum or any other body specified by Ministry of MSME for
similar nature of Works shall be eligible for issue of Bid Document free of cost
and exemption from payment for issue of tender document & payment of EMD.
They are required to submit documentary proof of such registration along with
the offer, as detailed in Instructions to Bidders, for claiming the available
exemptions and a scanned copy of Exemption Certificate duly notarized shall be
uploaded in the e-Tender Portal. If the Registration Certificate does not pertain
to the Category of ‘Similar Works’ mentioned above, the Tender will be
rejected. Further, for claiming such exemption for EMD, they would have to
submit an undertaking as specified in Annexure-I11 in lieu of EMD.

The undersigned reserves the right to reject/cancel/postpone any one or all tenders at
any stage of the tender, which shall be binding on all bidders. It is not mandatory for
Cochin Port to accept the bid of the Lowest Bidder, and Cochin Port at its discretion
may accept the bid of any bidder, without mentioning any reason.

CoPA will determine whether the Tender is substantially responsive to the
requirements of the Tender documents. For the purpose of this clause a substantially
responsive Tender is one which inter alia conforms to all the terms, general
conditions and specifications of the Tender documents and technically suitable. The
Tenderer shall carefully submit all the documents as required under the Tender
failing which the offer is liable to be treated as non-responsive. A Tender which, in
relation to the cost estimates of CoPA, is seriously unbalanced may be rejected as
non-responsive. The Tender which does not satisfy the pre-qualification criteria shall
summarily be rejected and shall not be considered for further evaluation Tenders
which do not fulfill all or any of the above conditions or which contain any other
condition of any sort including conditional rebates or are incomplete in any respect is
liable for rejection. Such tenders shall be entered in the tender opening register but
their rates shall neither be read out nor entered in the register. Only remark
mentioning the reason of rejection in brief shall be appended against such entry.

The Tenderer shall quote realistic rates in respect of the services to be provided.
The rates shall be firm and no other increase or decrease in prices will be allowed
during the currency of the contract. Canvassing in connection with tender is strictly
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prohibited and tenders submitted by the Contractors who resort to canvassing will be
liable to rejection.
Taxes and Duties:
TDS under GST law shall also be deducted at prevailing rates.
Deductions towards statutory taxes as per the rules, prevailing in force at the time of
payment of bills shall be made while releasing the bill amount.
GST for the work will be paid extra by the Port. The GST applicable as per law can
be billed on the Port Authority, which will be paid to the Contractor by the Board
along with the bills, for which the Contractor holds valid GST Registration number
and the GST is being collected. The following are also to be considered while
claiming payment towards GST:
i. Invoice in specific format should be provided by the Contractor for every
payment.
ii. GST Registration Number of Cochin Port Authority and the Contractor is to
be clearly mentioned with all the bills.
iii. Invoice should be attached along with the running bills.
iv. The Contractor shall comply all the GST regulations, viz.; timely uploading
of invoices and issue of debit/ credit notes.
Any stipulation by a tenderer that taxes and duties deductable from these bills should
be borne by the Port Authority will result in the summary rejection of his /their
tender.
Cess as per Building and other Construction Workers Welfare Cess Act (Act 28 of
1996) at the rate of one percent or at the rates prevailing in force at the time of
payment of bills, of the cost of construction should be borne by the Contractor and
the same will be deducted from Contractor’s bills while making payment or when
crediting amount to Contractor’s account.
The Tender Document shall form part of the Contract.
Sd-
Suptdg. Engineer-I
COCHIN PORT AUTHORITY
FOR AND ON BEHALF OF THE BOARD OF MAJOR PORT AUTHORITY
FOR COCHIN PORT



2. TENDER FOR WORKS

To

The Board of

Major Port Authority

for Cochin Port

Through

The Chief Engineer

Cochin Port Authority, Cochin-9

I/We hereby tender for the execution of the work specified in the underwritten
memorandum within the time specified in such memorandum at the rates specified in the
schedule attached hereto and in accordance in all respects with the specifications, designs,
drawings and instructions in writing referred to in ‘clause 16’ of the General Conditions of
Contract and with such materials as are provided for, by and in all other respects in
accordance with such conditions so far as applicable.

MEMORANDUM

a) General description of work

b) Estimated cost

Earnest Money

d) Security Deposit

Percentage, if any, to be deducted from
the bills

f) Time allowed for commencement of
work from the date of receipt of Letter
of Acceptance/work order

g) Time allowed for the work from the
date of commencement of work

h) Schedule, specifications, conditions,
drawings etc.

10

Reconstruction & repair works of
damaged compound walls at CISF
barrack and other surrounding areas
under CZCS.
Rs. 7,62,160/-

Rs. 15,250/- (2%)

10% of the value of the Contract awarded
or value of the work done whichever is
higher. (Performance Security @ 5% of
contract value payable on award of the
work and Retention Money 5% of the
gross amount of each bill)

The Retention Money will be recovered
from the first running bill onwards at the
rate of 5% of the gross amount of each bill.

7 days

3 Months

As per “Contents” sheet attached.



Should this tender be accepted, 1/We hereby agree to abide by and fulfill all the terms and
provisions of the tender and conditions of Contract annexed hereto and in default to execute
an agreement with CoPA in the prescribed form within prescribed period, or submission of
Performance Secuirty within the prescribed period, agree to forfeit the Earnest Money
deposited by me/us, in addition to anyother remedy available with Cochin Port against
me/us. The sum of RS.........cccevvneee. which will be deposited with Financial Adviser and
Chief Accounts Officer of the Port Authority as Performance Security (a) the full value of
which is to be absolutely forfeited to CoPA without prejudice to any other rights or remedies
of CoPA should I/We fail to commence the work specified in the Contract Data or should
I/We make any delay in progress of the work or if the contract is terminated on my/our
default. ; or (b) the full value of which shall be retained by the Board on account of the
security deposit to execute all the works referred to in the tender documents upon the terms
and conditions contained or referred to therein and to carry out such deviations as may be
ordered, upto maximum of the percentage mentioned in Contract Data and those in excess of
that limit at the rates to be determined in accordance with the provision contained in Clause
40.3 of the General Conditions of Contract.
Dated the ...........coooiiiiadayof oo 2024

Signature of the Tenderer
Address

Witness
Address
Occupation

ACCEPTANCE
The above tender is hereby accepted by me for and on behalf of the Board.

Datedthe ...........coviiiiiiii dayof ....ooviiiiiiiiiiiiiienen... 2024,

Chief Engineer
COCHIN PORT AUTHORITY
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3. CONTRACT DATA

Items marked “N/A” do not apply in this Contract.

Sl. Description Reference
No. Clause No.
in GCC
1 The following documents are also part of the Contract
The Schedule of other Contractors (8.2)
The Schedule of Key personnel — As per Tender 9)
Qualification of Staff No. Min. Rate of
Experience recovery in
(Years) case of non-
compliance
Graduate Engineer 1 2 Rs.15,000/-
or p.m
Diploma Engineer 1 5 Rs.15,000/-
p.m
2 The Employer is: (1)
The Board of Major Port Authority for Cochin
Port,
COCHIN PORT AUTHORITY,
Cochin -9.
Name of Authorized Representative:
Name :  Sri. B.Kasiviswanathan, IRSME,
Chairperson,
Cochin Port Authority,
Cochin -9.
3 The Engineer is
Name: Sri. A.G.Sathyan
Chief Engineer i/c,
Cochin Port Authority,
Cochin-9.
Name of Nominee/Engineer-in-Charge:
Name:  Sri. M.V.Johny, Suptdg.Engineer-I
4 Name of Contract-Reconstruction & repair works of (1)
damaged compound walls at CISF
barrack and other surrounding areas
under CZCS.
Tender No. T6/T-2009/2024-C
5 10 copies of Contract Agreement shall be furnished by the (7.2)
Contractor
6 Tender document and other data are available at Cochin Port (7.2)
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SI.

No.

Description

Reference
Clause No.
in GCC

web site, Government of India CPP Portal and e —tendering
portal.
www.cochinport.gov.in

WWW.eprocure.gov.in
www.tenderwizard.com/CPT

The Intended completion date for the whole of the Work is 3
Months with the following milestones:

(17,28)

Milestone dates:

Physical works to be completed Period from the date of
receipt of LOA to
commence and proceed
with the work

3 Months 7 days

The following shall form part of the Contract Document:

(1) Agreement

(2) Letter of Acceptance

(3) Bill of quantities

(4) Contractor’s Bid

(5) Correspondence exchanged after the opening of the
Bid and before the issue of Letter of Acceptance by
which the Condition of Contract are amended, varied
or modified in any way by mutual consent (to be
enumerated).

(6) Contract Data

(7) General Conditions of Contract

(8) General Description and Special Conditions of
Contract

(9) Technical Specifications

(10) Drawings if any and

(11) Any other documents listed in the Contract Data as
forming part of the Contract.

(2.3)

10

The Contractor shall submit a Program for the Works within 3
days of date of the Letter of Acceptance.

(27)

11

The site possession date

The site will be handed over within 7 days after issue of LoA,
and failure to take over the same within such period shall be
attributable to contractor alone.

(21)

12

The start date shall be 7 days from the date of receipt of the
Letter of Acceptance (LoA) by the Contractor.

1)

13
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Sl Description Reference
No. Clause No.
in GCC
13 | The site is located in W/lsland.
14 | The Defects Liability Period: One year from the date of (36)
completion of the work.
15 | The minimum insurance cover for physical property, injury (13)
and death is Rs.10 lakhs (Rupees Ten lakhs) per occurrence
with the number of occurrences unlimited. After each
occurrence, Contractor will pay additional premium necessary
to make insurance valid always.
16 The following events shall also be Compensation Events: NIL (44)
17 | The period between Programme updates shall be 7 days. (27)
18 | The amount to be withheld for late submission of an updated (27)
programme shall be ------- NA
19 | The language of the Contract documents is English. (3)
20 The law, which applies to the Contract, is the law of Union of (3)
India.
21 | The currency of the Contract is Indian Rupees. (46)
22 | The proportion of payments retained (Retention Money) shall (48)
be 5% from each bill subject to a maximum of 5% of the
contract price. - NA
23 | The maximum amount of Liquidated Damages for the whole (49)
of the works is 10% of the Contract Price.
24 | The amounts of the advance payments : (51)
The advance payments as applicable to the contract are:
NA
25 | Repayment of advance payment for mobilization: NA (51)
26 | Repayment of advance payment for Construction and (51)
equipment: NA
27 Repayment of Secured Advance: NA (51)
28 | The date by which “as-built” drawings are required is within (58)
90 days of issue of certificate of completion of whole or
section of the work, as the case may be: NA
29 | The amount to be withheld for failing to supply “as built” (58)
drawings and/or operating and maintenance manuals by the date
required is ------- NA
30 | Schedule of Rates Applicable: CPWD DSR 2018 + 55% Cost
Index x 0.8768 for deducting GST.
31 Base Rate for materials to be considered for price variation 47)

NA
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Sl Description Reference
No. Clause No.

in GCC
32 | Permissible wastage on theoretical quantities of 47

(@) Cement (+) 2%
(b) Steel Reinforcement and

structural steel

sections for each diameter,

section and category 1 (+)5.99%
(c ) Bitumen/Bitumen emulsion (+) 2.5%
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4.1
4.2

4.3

4.4
4.5
451

45.2

4523

4524

4525
453
453.1

45.3.2

4.6

4. INSTRUCTIONS TO TENDERERS

Electronic Tenders (e-tenders) on percentage basis under “Two Cover system” are
invited for “Reconstruction & repair works of damaged compound walls at
CISF barrack and other surrounding areas under CZCS”.

The tenderer shall submit the tender Cover-A (Hard Copy of EMD & Cost of Tender
form) within 3 (THREE) working days from the date of opening of the bid. All
the Technical Bid documents & Price Bid shall be submitted “online”.

The Tender Document will be available as three separate files in the e-tendering
Portal:

i A. Technical Bid Documents (as per SI. No 1 to 7 of the Contents sheet)

ii. B. Price Bid: Schedule of quantities of Work- Schedule-A and
iii. C. General Conditions of Contract-2016

The tenderer shall upload the documents indicated in 4.3 (i) & (iii) above and also
the Schedule of Quantities(Percentage) [as per Cl.4.3(ii), duly filled in, “online”.
SUBMISSION OF TENDERS

The Cover A containing hard copy of EMD & Cost of Tender form as mentioned in
Table 3 of Tender Notice shall be submitted within 3 (THREE) working days from
the date of opening of the bid.

Technical Bid (Online mode)

Technical Bid shall contain all technical and commercial details except Schedule of
Quantities. It shall consist scanned/ soft copies of the following documents.

a) A covering letter from the tenderer enlisting the enclosures/ attachments.

b) Original Tender Document (Technical Bid) except Schedule of Quantities.

C) Copy of the documents in proof of fulfillment of the Minimum Qualification
Criteria.

d) Copy of PAN Card, ESI/EPF & GST Registration documents.

e) Copy of Authorisation documents of Signatory of the bid in case of
Registered Partnership firm / Limited company

f) Partnership deed or Memorandum and Article of Association of the company
and registration certificate of the company as the case may be.

) Any other relevant document.

Scanned copies of all documents as per Clause 4.5.2, EMD and Cost of Tender
Form shall be submitted as “Technical Bid”.

Departmental Tender Document (except Schedule of Quantities), along with
scanned copies of Cost of Tender form, EMD and other documents as per Clause
4.5.2 shall be submitted ‘online’ before 14.30 hrs of opening date of the Tender. In
no _case shall filled in Price Bid - Schedule of Quantities be submitted in hard
copy, as it shall result in rejection of the tender.

No changes shall be made in the tender documents. An undertaking that no changes
have been made in the Tender document downloaded has to be furnished in
Annexure-11
Price Bid:

Price Bid shall contain only the “Schedule of Quantities”, which shall be
submitted only in e-tendering mode.

Tenderer should ensure that his tendered percentage as per ‘Price Bid’ is not
mentioned anywhere in_any other_documents, directly or_indirectly. If any
such mention is made, the tender will become invalid and shall become liable
for rejection.

Minimum Eligibility Criteria: The bidders eligible for participating in the
tender may be Individual, Proprietorship, and Registered Partnership firms,
L.L.P, Company or JV. The proof thereof shall be submitted.
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c) Experience
The tenderers should have experience of having successfully completed during the
last 7 (seven) years ending 31°'March, 2024, at least either:

i,
a)

Three Similar Works each costing not less than Rs. 3.05 lakhs
(OR)
Two Similar Works each costing not less than Rs.3.81 lakhs
(OR)
One Similar Work costing not less than Rs.6.09 lakhs
Financial Turnover

b) Awverage Financial Turnover of the tenderer over the last three financial years ending
31% March 2023 [2020-21, 2021-°22 & 2022-23] shall not be less than Rs.2.28

lakhs.

Explanatory Notesto a) & b) :

Similar work(s) means “Civil Construction works / Civil Repair Works”.
The experience certificate of works executed in private sectors/ organisations
shall be considered for qualification, only on submission of TDS certificate
along with work order and completion certificate.

Copy of completion certificates of each work issued by the employer/owner/
responsible officer of the employer/owner under whom he has executed such
contract shall be attached. The certificate shall contain details of work
involved specifying the nature of work, the completion cost of the work, date
of commencement & date of completion of the work.

The works reckoned for the above purpose are those executed by the
tenderers as prime Contractor or proportionately as member of joint venture
or Sub Contractor. The Sub-Contractor shall be an authorized and approved
Sub-Contractor by the Employer of the work(s) against which the tenderer
has claimed his experience. The tenderer shall attach attested copy(s) of
approval issued by the Employer(s) authorizing as a Sub-Contractor; in proof
of the claim of the tenderer as a sub-Contractor.The tenderer is also obliged
to produce the original of the certified copy(s) on request by the department.
Following enhancement factors will be used for the costs of works executed
for bringing the financial figures to a common base value in respect of the
works completed in the past years

Table 1

Year before Multiplying factor

One year 1.07

Two years 1.14
Three years 1.21

Four years 1.28

Five years 1.35

Six years 1.42

Financial Turnover:

In proof of Financial Turnover Audited Annual Accounts Statements
(Balance Sheet & Profit & Loss Account Statement) & Turnover
Certificate signed by the Chartered Accountant or IT returns duly
acknowledged by the Income Tax department along with Computation
Statement signed by the Chartered Accountant, for the last three years
ending on 31° March 2023 shall be produced by the tenderer.

Other Eligibility Considerations
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4.7.
4.7.1

4.7.2

4.8

Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:
i. made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or
ii. record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures, disqualification/ black listing/ debarring by Govt.
departments etc.
d) The bidders having EPF/ ESI registration certificates only shall be
considered for qualification in the tender, if applicable, as per EPF /ESI
Acts. In case, the Tenderer does not have the required number of
employees which makes such registration mandatory, an Undertaking as
per Annexure | to the effect shall be furnished.
OPENING AND EVALUATION OF TENDERS
Technical Bids of the tenders received shall be opened at 15.00 hrs. on 18/07/2024,
the last date fixed for receiving the bid, in the Dy.CE’s chamber in the presence of
the tenderers or their representatives as may be present.
After opening the Technical Bid documents, it shall be thoroughly checked for
completeness with respect to the details stipulated to be submitted as Technical Bid
by the tenderer. The Price Bid of those tenderers satisfying the tender requirements
shall only be opened. The Price Bid of those tenderers who are found responsive and
satisfactory on evaluation of Technical Bid documents, will be opened after bringing
all tenderers to the same footing and giving notice to the short listed tenderers, on a
date to be decided and intimated later.
GENERAL INSTRUCTIONS TO TENDERERS

4.8.1 The submission of a tender by the tenderer implies that he has read the whole tender

Documents including GCC-2016.

4.8.2 The tenderer is advised to visit and examine the site of work and its

4.8.3

Surroundings, discuss with connected agencies and collect all necessary information
on his own responsibility for preparing the tender.

The tenderer is expected to examine the Tender Documents including all
conditions, specifications, forms etc and also conditions in the G.C.C. Failure to
furnish the information required in the Tender Documents/ G.C.C. or submission of a
tender not conforming to the requirements in every respect, is likely to result in the
rejection of the tender.

4.8.4 The tenderer shall quote for the work on percentage basis. The departmental rate for

each item of work is given in the Schedule of Quantities. The tenderer shall fill the
percentage above or below the Departmental rate, in the column provided for the
purpose in the Schedule.

4.8.5 In case of discrepancy between the specifications and the drawings, the following

4.8.6.

order of preference shall be observed:

a. Conditions & Specifications of tender
b. Drawings.

C. B.1.S Specifications.

d. Sound Engineering Practice.

If there are varying or conflicting provisions made in any document forming part of
the Contract, the Chief Engineer, Cochin Port Authority, Cochin-682009 shall be the
deciding authority with regard to the intention of the document which will be
binding on the tenderer/ Contractor.

4.8.7 Any error in description, any omissions there shall not vitiate the Contract or release

the Contractor from the execution of whole or any part of the works comprised
therein according to specifications or from any of his obligation under the Contract.
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4.8.8 The Chief Engineer, Cochin Port Authority shall have the right to omit or Suspend
certain items of work or revise or amend the Tender Documents at any time prior to
the due date of submission of the tender. Such revisions or amendments or
extensions if any, shall be communicated to all the bidders who have downloaded the
Tender Documents, in the form of an addendum by telefax /e- mail / writing. In order
to afford the Bidders with reasonable time to take addendum into account, or for
any other reason, the Port Authority may, at its discretion, extend the due date for
submission of tender.

4.8.9 All payments due to the Contractor under this Contract will be made in Indian Rupees
only.

4.8.10 Tenders received after the date specified for submission shall not be opened.

4.8.11 The Bank Guarantees (BGs) to be furnished by the Contractors in connection with
the tender shall be sent to by the Chief Engineer, Cochin Port Authority directly by
the issuing bank under registered post with AD. The Contractor shall take the
responsibility of sending BGs directly to the Port Authority by the issuing bank.

SIGNATURE OF TENDERER.
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5. GENERAL DESCRIPTION AND SPECIAL CONDITIONS OF CONTRACT

1 SCOPE OF WORK

1.1  The proposed work is for “Reconstruction & repair works of damaged compound

walls at CISF barrack and other surrounding areas under CZCS”.
The work consists of the following:

i) Demolishing brick work in cement mortar.

i) Brickwork with common burnt F.P.S (non modular) bricks of class designation 7.5 in
superstructure.

iii) Plastering with cement mortar 1:4.

iv) Finishing walls with water proofing cement paint of required shade.

1.2 The work shall be meticulously planned in consultation with the departmental
supervisory staff and nearby users, so that minimum inconvenience is caused to the
functions of the wharf,

2. WORKSITE
The work has to be carried out is at CISF Barrack and surrounding area under CZCS
sub division area. The site is accessible through road. Security rules and regulations
including obtaining passes etc. for work are to be observed by the contractor. The
work is to be carried out without disturbing the normal Port operations.

3. TIME SCHEDULE AND MONITORING OF PROGRESS

3.1  The tenderer shall prepare and attach with the tender a detailed work schedule
indicating key activities and critical items for completing the work within the
stipulated Contract period of 3 Months. This time schedule will form the basis for
monitoring the progress of work.

4. MATERIALS / FACILITIES TO BE PROVIDED BY DEPARTMENT

41. CONTRACTOR'S WORK AREA

Space will be made available to the Contractor free of rent for storing materials and
equipments etc., adjacent to the work site for the duration of the Contract. After the
work is over, Contractor shall at his cost, reinstate the area by clearing the temporary
works, debris etc. as decided by the Engineer’s Nominee.

5. CONTRACTOR'S RESPONSIBILITY

5.1  The tenderer shall visit the area before tendering. It will be deemed that the tenderer
has visited the site and studied the site conditions before submitting the tender. The
tenderer should get himself acquainted with the nature and extent of the work. No
claim whatsoever will be entertained on the plea of ignorance of difficulties involved
in execution of work or carriage of materials etc.

5.2  All materials, plants and equipments, required for the work shall be provided by the
Contractor at his own cost, and shall conform to relevant I.S. Specification unless
otherwise specified.

5.3  Samples of all materials, to be incorporated in the work shall be got approved by the
Engineer’s Nominee before procurement.

54  The Contractor shall thoroughly study the specifications and errors/
omissions/modifications if any shall be brought to the notice of the Engineer-in-
Charge well in advance so that a final decision in the matter could be given in time.

5.5  All labour, skilled or unskilled shall be provided by the Contractor. Settling any
dispute with the labour will be Contractor's responsibility. Insurance as per Indian
Workmen’s Compensation Act for the Contractors’ workmen and Public Liability
Policy shall be provided by the Contractor at his own cost.

5.6  The Contractor shall be solely responsible for any damage or injury to the persons or
things caused or suffered during the execution of the work and shall be made good or
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5.7

5.8

5.9

5.10

5.11

5.12

5.13

5.14

5.15

compensated at his own cost.

The Contractor shall take all care and precautionary measures for avoiding any kind
of damage/accidents in the work site due to any of his reasons. The Contractor shall
indemnify the Port against any compensation whatsoever payable to the workmen for
accident or loss arising out of and in the course of their employment under this
Contract.

The work shall be arranged by the Contractor without causing any damage to Port
structures. Any damage or accident caused by the Contractor’s operation shall be
compensated / made good at Contractor’s risk and cost to the satisfaction of the
Engineer’s Nominee of the works, failing which department will do the rectification
work and the cost incurred will be recovered from his bill or from security deposit.
The Contractor shall not construct any structure, even of temporary nature, for any
purpose at site, except with the written permission of the Engineer’s Nominee of the
work and any construction so put up shall be removed by the Contractor whenever
the Engineer’s Nominee calls upon the Contractor to do so.

The Contractor shall remove all temporary works, clear and make good the site, at
his cost to the satisfaction of the Engineer’s Nominee before the site is returned to
the Port Authority. All materials shall be disposed to any place as pointed out by the
Engineer’s Nominee of the work and site shall be cleared in every respect at no extra
cost after completion of work.

The Contractor shall remove all materials brought to work site / stacked at the work
site or anywhere else within the Port area and clear the site at his cost to the full
satisfaction of the Engineer’s Nominee before the site is returned to the Port
Authority. All such materials including debris, tools & plants etc. shall be disposed
off to any place as pointed out by the Engineer’s Nominee or be taken away from the
location and shall be cleared in every respect and to reinstate to its original condition
at no extra cost to the Port Authority immediately after completion of the work. In
case, any such material is found left in the work site or anywhere in the Port area,
rent for the storage space occupied by the Contractor, either for stacking the
materials /debris or for areas used for such purpose but not cleared thereafter, will be
recovered as per the prevailing Scale of Rate of Cochin Port Authority, for the rent
applicable for open storage space for commercial purpose, for the period for which
the area had been occupied by the Contractor. In addition to the above, in case the
Port requires the area immediately for its use, Port will repossess the land after
restoring it to its original condition, material will be confiscated and disposed off at
the risk and cost of the Contractor, after issuing two notices giving 15 days’ time
each for removing the material. All expenses incurred in this shall be recovered by
disposing off the material if any confiscated. If any balance amount still remains to
be realized that will be recovered from the Contractor by appropriate means.

The Contractor shall observe all safety regulations during the execution of the work.
Safety measures, precautions, warning signals etc. shall be taken/provided at the
Contractor’s cost, as directed by the Engineer-in-Charge of the work. The Contractor
shall provide all necessary personnel protection equipments such as helmet,
lifeguard, goggles, boots, safety belts etc. to the workmen at his own cost and it shall
be the Contractor’s responsibility to ensure that they use it while on the work site.
The Contractor shall ensure that no labourers with criminal background are engaged
for the work.

The contractor shall take all precautions for not to damage any cables, pipelines etc.
passing through the area of work.

The Contractor shall comply with all the provisions of the Indian Workmen’s
Compensations Act, Public Liability Policy, Provident Fund Regulations, Employees
Provident Fund and ESI Act etc. amended from time to time and rules framed there
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5.16

5.17

5.18

5.19

6.2

7.1

7.2

7.3
7.4

8.2

under and other laws affecting the Contract labour that may be brought in to force
from time to time.

The bidders having EPF/ ESI registration certificates only shall be considered
for qualification in the tenderers, if applicable, as per EPF /ESI Acts. In case,
the Tenderer does not have the required number of employees which makes
such registration mandatory, an Undertaking as per Annexure | to the effect
shall be furnished..

The Contractor shall provide, at every work place, at which 20 or more women
workers are ordinarily employed, creches of reasonable size and with adequate
facility for the use of their children under the age of six years at his risk and cost.

The Contractor shall also be responsible for arranging and carrying out works as
mentioned in Clauses 1.1 & 1.2 above.

Defect Liability period of the work is one year from the date of completion of
the work.

POWER AND WATER

Electric power required for the work can be supplied by the department from the
nearest existing line of the Port Authority at prevailing rates. The cost of drawing
temporary lines/ cables/ providing switches and making connection and metering
arrangements etc, shall be borne by the Contractor. If there is any disruption in the
power supply due to supply failure/ restrictions imposed by the Kerala State
Electricity Board, the department shall not be held responsible and the Contractor has
to make suitable alternative arrangements at their cost.

Water required for the work shall be arranged by the Contractor at his own cost.
WORKMANSHIP

All the works shall be done strictly according to relevant B.1.S. specifications unless
otherwise specified. Whenever special conditions and other specifications deviate
from the B.1.S. the former shall prevail.

The whole work shall be completed in a diligent manner within the Contract period
and defect or imperfection if any, observed during the Defect Liability Period/
guarantee period the same shall be rectified at Contractor’s cost to the full
satisfaction of the Engineer’s Nominee within the time allowed.

Precautions shall be taken for not to damage cables/ pipe lines etc.

The work shall be arranged in the order of preference and as directed by the
Engineer’s Nominee of work.

TEMPORARY WORKS

All scaffolding, staging, bracing and other temporary works required for proper
execution of the works, shall be provided by the Contractor at his own cost, unless
stated otherwise and that should be inclusive of all materials, labour, supervision and
other facilities. The layout and details of such temporary works shall have prior
approval of the Engineer’s Nominee, but the Contractor shall be responsible for
proper strength and safety of the same. All temporary works shall be so constructed
as not to interfere with any permanent work or with the work of other agencies. If it
IS necessary to remove any of the temporary works at any time to facilitate execution
of works or work by other agencies, such removal and re erection, if required, shall
be carried out by the Contractor at the direction of Engineer’s Nominee without any
delay and any extra cost on this account shall be borne by the Contractor.

On completion of the works, temporary works if any provided by the Contractor
shall be removed from the site and the area shall be reinstated to the original
condition at his own risk and cost.
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9.2

10.

11.

12.

13.

14.

15.

16.

TIME FOR COMPLETION

The time allowed for carrying out the work as mentioned in the memorandum shall
be strictly observed by the Contractor. The work shall throughout the time period be
proceeded with diligence, time being deemed to be the essence of the Contract. The
number of days lost due to heavy rain shall be certified by the Engineer’s Nominee.
The Contract period shall be extended for such certified days also without imposing
compensation for delayed performance.

The whole work shall be completed in accordance with the provisions under
Contract Data or such extended time as may be allowed as per clause 29 of G.C.C.
WORKING TIME

The normal working time of the Port Authority is from 8 a.m. to 4.00 p.m. on all
weekdays. If the Contractor wishes to carry out the work beyond normal working
hours and or on holidays, he should get specific approval from the Engineer’s
Nominee for the same. Necessary supervision will be arranged by the department
and the expenditure to be incurred in this connection will be borne by the
department.

RATES FOR VARIOUS ITEMS

The rate specified for each item shall be all inclusive value of the finished work,
income tax and other taxes but excluding Service Tax.

ALTERATIONS / ADDITIONS / OMISSIONS

The quantities given in the bill of quantities (Schedule of items) are only
approximate and payment will be made as per actual quantity of work done and rate
specified.

MEASUREMENT

The quantities shall, unless otherwise stated, be measured in accordance with
1.S.1200.

For levying compensation as per Clause-49 of General Conditions of Contract
(GCC), the Employer is not required to have documentary evidence to quantify or
prove the losses suffered by the Employer due to delay in completion of work by the
Contractor, as per conditions.

Clause-25 of GCC- ‘Settlement of Disputes and Arbitration’ is not applicable in this
Contract.

Clause-26 of GCC- ‘Computerised Measurement Book’ is modified to the extent as
detailed below.

Measurements of Work Done:

Executive Engineer (hereinafter called the Engineer’s Nominee) shall, except as
otherwise provided, as certain and determine by measurement the value in
accordance with the Contract of work done.

All measurement of all items having financial value shall be entered in Measurement
Book and/or level field book so that a complete record is obtained of all works
performed under the Contract.

All measurements and levels shall be taken jointly by the Engineer’s Nominee or his
authorised representative and by the Contractor or his authorised representative from
time to time during the progress of the work and such measurements shall be signed
and dated by the Engineer’s Nominee and the Contractor or their representatives in
token of their acceptance. If the Contractor objects to any of the measurements
recorded, a note shall be made to that effect with reason and signed by both the
parties.

If for any reason the Contractor or his authorised representative is not available and
the work of recording measurements is suspended by the Engineer’s Nominee or his
representative, the Engineer’s Nominee and the Department shall not entertain any
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17.

claim from Contractor for any loss or damages on this account. If the Contractor or
his authorised representative does not remain present at the time of such
measurements after the Contractor or his authorised representative has been given a
notice in writing three (3) days in advance or fails to countersign or to record
objection within a week from the date of the measurement, then such measurements
recorded in his absence by the Engineer’s Nominee or his representative shall be
deemed to be accepted by the Contractor.

The Contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for measurements and recording levels.
Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in
the specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not
covered by specifications, measurements shall be taken in accordance with the
relevant standard method of measurement issued by the Bureau of Indian Standards
and if for any item no such standard is available then a mutually agreed method shall
be followed.

The Contractor shall give not less than seven days' notice to the Engineer’s Nominee
or his authorised representative in charge of the work before covering up or
otherwise placing beyond the reach of measurement any work in order that the same
may be measured and correct dimensions thereof be taken before the same is covered
up or placed beyond the reach of measurement and shall not cover up and place
beyond reach of measurement any work without consent in writing of the Engineer’s
Nominee or his authorised representative in charge of the work who shall within the
aforesaid period of seven days inspect the work, and if any work shall be covered up
or placed beyond the reach of measurements without such notice having been given
or the Engineer’s Nominee's consent being obtained in writing the same shall be
uncovered at the Contractor's expense, or in default thereof no payment or allowance
shall be made for such work or the materials with which the same was executed.
Engineer’s Nominee or his authorised representative may cause either themselves or
through another officer of the department to check the measurements recorded
jointly or otherwise as aforesaid and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

It is also a term of this Contract that recording of measurements of any item of work
in the measurement book and/or its payment in the interim, on account or final bill
shall not be considered as conclusive evidence as to the sufficiency of any work or
material to which it relates nor shall it relieve the Contractor from liabilities from
any over measurement or defects noticed till completion of the defects liability
period.

Clause 45 and Clause 80 of GCC shall be modified as below;

Clause 45-Rates for items to be inclusive of Taxes The rate quoted by the
Contractor shall be inclusive of the cost of provision of plant and equipment,
materials, labour, execution, supervision, maintenance, overheads and profits and
every incidental and contingent cost and charges whatsoever excluding Goods and
Service Tax (GST). GST as may be applicable from time to time shall be shown
separately in the invoice. The Employer will perform such duties in regard to the
deduction of such taxes at sources as per applicable law. Any new Taxes, levies,
duties imposed after signing the Contract shall be reimbursed by the Employer on
production of documentary evidence. The invoice to be submitted by the Contractor
should include the GST Registration Number of the Contractor as well as the
Employer.
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Clause 80-Taxes and Duties Income Tax The Contractor and his staff shall be
responsible for payment of all personal income taxes to the concerned authorities as
per the law in force from time to time. Deduction of Income Tax shall be made by
the Employer from each certificate of payment to the Contractor as per the prevailing
rate plus surcharge or such other rates as may be specified by the Central
Government from time to time, on the gross amount of the Contractor’s bill for
payment. The Contractor shall comply all the GST Regulations viz. timely uploading
of bills, issue of debit/ credit notes etc. .
18.  Sub clause 43.2 under Clause 43: Payments,..... in GCC 2016 stands amended as
given below:
43.2  Payment of bills for Civil Works shall be regulated as detailed hereunder:

43.2.1

43.2.2

43.2.3

43.2.4

43.2.5

43.2.6

43.2.7

Any Interim/Final bill which is incomplete in any respect shall be
returned to the Contractor within 5 days of date of submission of bill to
the Engineer or his Nominee.

Interim bills shall be paid within 21 days of date of submission of bills in
full shape, by the Contractor, as detailed below.

Clarifications/corrections if any required on an Interim bill submitted,
shall be sought from the Contractor within 4 days of submission of the
bill and also, all such clarifications/corrections required shall be sought at
one go except in exceptional circumstances. The Contractor shall submit
the clarifications including carrying out corrections in the bill, if
required, within 4 days thereafter. The clarified / corrected bill shall be
verified and forwarded to Finance Department within the next 4 days.
Clarifications if any required by the Finance Department shall be sought
within 3 days and the Engineer/Nominee shall clear it on top priority
within the next 3 days and, finally, the bill shall be paid to the Contractor
within 3 days thereafter, i.e., within a total 21 days of date of submission
of bills in full shape, as indicated above.

However, on request by the Contractor, 75% of the bill amount shall be
paid within 7 days of submission of the bill. Balance amount of the
verified bill shall be paid within 21 days of the submission of the bill, on
completion of all contractual requirements as brought out at sub clause
43.2.3. above.

Final bill shall be paid within 3 months of issue of Taking Over
Certificate by the Engineer / Nominee, as detailed below.

The Contractor shall submit the Final bill to the Engineer / Nominee
within 20 days of issue of Taking Over Certificate by the Engineer /
Nominee. The bill shall be checked and all clarifications/corrections
required on the bill submitted, shall be sought from the Contractor within
15 days thereafter. The Contractor shall submit the clarifications
including carrying out corrections in the bill, if required, within the next
10 days. The clarified / corrected bill shall be verified and forwarded to
Finance Department within the next 15 days. Thereafter, clarifications if
any required by the Finance Department shall be sought within 10 days
and the Engineer/Nominee shall clear it on top priority within the next 10
days and, finally, the bill shall be paid to the Contractor within 10 days
thereafter, i.e., within a total 3 months of issue of Taking Over
Certificate by the Engineer / Nominee, as indicated above.

However, on request by the Contractor, 50% of the final bill amount
shall be paid within 7 days of submission of the bill, which will be
adjusted against the final bill payment, on completion of all contractual
requirements as brought out at sub clause 43.2.6 above.
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23.

24,

Any disputes and differences between the parties shall be resolved in the
Jurisdiction of Courts in Cochin alone.

In case of any contradiction between the Clauses in Tender Document and that in
GCC, the clauses in the tender document shall prevail

SIGNATURE OF TENDERER
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1.2.

1.3.

14.

1.5.

DETAILED SPECIFICATIONS FOR MATERIALS TO BE USED ON WORK
GENERAL

Except where otherwise specified or authorized by the Engineer-in-Charge, materials
supplied by the contractor shall conform to the latest edition of the Indian Standard
Specifications and code of practices published by the Indian Standard Institution.
Samples of materials to be supplied by the contractor shall be shown to the Engineer-
in-Charge sufficiently in advance for approval of its quality for use on the work.

All materials supplied shall be stored appropriately to prevent deterioration/ damage
from any cause what so ever and to the entire satisfaction of the  Engineer-in
Charge.

The materials required for the work shall be brought to the site and stacked at the
places shown by the Engineer-in-Charge and the same shall be got approved for use
in work sufficiently advance so that the progress of the work is not affected by the
supply of materials.

Payment for the materials supplied, shall be given only after they are used on the
work.

Tolls are payable by the Contractor as per rules for vehicles using the Port’s road for
supplying the materials.

2. CEMENT

2.1

2.2

2.3

2.4

2.5

2.6
2.7

Quality of cement used for the Work shall be 43 grade ordinary Portland cement
conforming to 1S:8112 or 53 grade ordinary Portland cement conforming to 1S:12269
or Pozzolona cement conforming to 1S:1489 unless otherwise approved by the
Engineer-in-Charge.

The cement required for the Work will have to be procured by the Contractor and
shall comply with the relevant IS. As far as possible, the cement required for the
Work will have to be procured from the government agencies. The cement shall, if
required by the Chief Engineer / Engineer-in-Charge, be tested and analyzed by an
independent analyst at the Contractor’s cost and result produced to the Engineer-in-
Charge.

Supply of cement shall be taken in 50kg bags bearing manufacture’s name and ISI
marking. Samples of cement arranged by the Contractor shall be taken by the
Engineer-in-Charge and got tested in accordance with provisions of relevant BIS
codes. In case, test results indicate that the cement arranged by the Contractor does
not conform to the relevant BIS codes, the same shall stand rejected and shall be
removed from the site by the Contractor at his own cost within a week’s time of
written order from the Engineer-in-Charge to do so.

A cement godown of adequate capacity as directed by the Engineer-in-Charge shall
be constructed by the Contractors at the site of the Work for which no extra payment
shall be made. Double lock provision shall be made to the door of the cement
godown. The key of one lock shall remain with the Engineer-in-Charge or his
authorized representative and the key of the other lock shall remain with the
Contractor. The Contractor shall be responsible for the watch and ward and safety of
the cement godown. The Contractor shall facilitate the inspection of the cement
godown by the Engineer-in-Charge.

The cement brought to the site and cement remaining unused after completion of
Work shall not be removed from the site without written permission from /of the
Engineer-in-Charge.

The cement shall be stored in a weather proof building with facilities for inspection.
The Contractor shall maintain a cement register showing dates of receipt and issue,
quantities used daily and balance which shall be accessible to the Engineer-in-
Charge.
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3. WATER

3.1

3.2

3.3

Clean fresh water free from oils, acids, alkalies, salt, sugar, organic materials or
other harmful materials shall be used for washing aggregates, mixing and curing of
concrete. The water used shall comply with clause 5.4 of 1S:456-2000. Potable
water is generally considered good for mixing concrete.

Cochin Port Authority will not provide/supply water for the Work. Water has
to be arranged by the Contractor himself for the construction works including
curing work at his own risk and cost.

Samples of water arranged by the Contractor shall be taken by the Engineer in
Charge and got tested in accordance with the provisions of relevant BIS codes. In
case test results indicate that the water arranged by the Contractor does not conform
to the relevant BIS codes, the same shall not be used for any Works. The cost of
tests shall be borne by the Contractor.

4. SAND FOR MAKING MORTAR FOR MASONRY WORK/ PLASTERING

WORK
4.1 Sand used for masonry mortar shall conform to IS: 2116. Sand used for plastering
shall conform to IS: 1542.
5. BRICKS
5.1 Bricks used in the masonry may be Common Burnt Clay Bricks shall conform to

5.2

5.3

IS:1077 and shall be hand moulded or machine moulded. They shall be free from
nodules of free lime, visible cracks, flaws warpage and organic matter, have a frog
100 mm in length 40 mm in width and 10 mm to 20 mm deep on one of its flat
sides. Bricks made by extrusion process and. Each brick shall be marked (in the
frog where provided) with the manufacturer’s identification mark or initials. \
Bricks shall have a minimum compressive strength to 50kg/sq.cm and shall not
absorb water more than 20% of its dry weight, when soaked in cold water for 24
hours. The tolerance limit shall be 8 % for absorption.

In the case where locally available bricks do not meet standard, contractor shall
carryout all the tests specified above on the bricks and submit the test report to the
Engineer-in-charge, who will take a final decision on the use of the bricks, which
shall be binding.

6. AGGREGATES FOR CONCRETE

6.1

6.2

6.3

6.4

Aggregates (fine and coarse) for concrete shall comply with the requirements of
IS:383 — “Specifications for coarse and fine aggregate from natural sources for
concrete’. Aggregate shall be obtained from sources approved by the Engineer-in-
Charge. Aggregates, which are not perfectly clean, shall be washed in clean water
to the entire satisfaction of the Engineer-in-Charge.

The fine aggregates shall be clean, hard, durable, uncoated, dry and free from
injurious, soft or flaky pieces and organic or other deleterious substances

Each type of aggregate shall be stored separately for the approval of Engineer- in-
Charge. Wet aggregate delivered at the site shall be kept in storage for at least 24
hours to ensure adequate drainage before being used for concreting.

Contractor shall maintain at site at all times such quantities of each type of
aggregate as are considered by the Engineer-in-Charge to be sufficient to ensure
continuity of Work.

7. SAMPLING AND TESTING OF MATERIALS

7.1

Sampling and testing of the material supplied by the contractor for use on the Work
shall be done as per the provisions of the relevant BIS codes/specifications. In the
absence of BIS specification in a particular case, the sampling and testing shall be
done as directed by the Engineer-in-Charge as per sound engineering practice.
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Material conforming to the specifications and approved by the Engineer-in-Charge
shall only be used by the Contractor.
7.2 All the sampling and testing shall be done at the Contractor’s cost.

SIGNATURE OF TENDERER
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7.

2.2

2.3

3.2

3.3

DETAILED SPECIFICATIONS FOR ITEMS OF WORKS

GENERAL

Except where otherwise specified or authorized by the Engineer-in-Charge, all items
of works executed by the contractor shall conform to the latest edition of the Bureau
of Indian Standard Specifications and code of practices published by the B.I.S.
Where no such specifications or code of practice exists the latest B.S.S. codes of
practice or any other equivalent / standard code of practice shall also be considered
for adoption. The tenderer while indicating any such specifications shall enclose the
full set of the publication so referred and not in extracts. Photostats / Xerox copies in
duplicate shall be forwarded which shall not be returned to the contractor. In absence
of any specification, the department deserves the right to adopt trade specifications
and/or sound engineering practices for the specialized work as may be decided by the
Engineer-in-Charge which shall be final, conclusive and binding on the contractor.
DISMANTLING /DEMOLISHING WORKS

The tenderer shall inspect the site and carry out the required investigation by himself
about the present position and condition of the existing structures and assess the
difficulties and the work involved in its dismantling and removal. It will be deemed
that the tenderer has satisfied himself the condition of the structure and the nature of
the work involved for the dismantling and removal and estimated its cost accordingly
and port will be in no way responsible for the lack of such knowledge and also
consequences thereof to the tenderer. The dismantling shall be done carefully
without causing any damage to the remaining portions / structure.

Asbestose Cement sheet/ RCC works/Brick works/ eaves, gutter, clamp and down
pipes. are to be dismantled as per the direction of Engineer-in-charge. All the
dismantled usable materials shall be stacked at the area pointed out by the Engineer —
in —charge and all unusable materials shall be disposed by the contractor.

All the dismantling works shall be done carefully without causing any damage to
the adjacent portion/existing structure. The unserviceable dismantled / cut materials
shall be disposed off within 6kms of the work site and levelled as directed by the
Engineer-in-Charge.

CEMENT CONCRETE
General

The concrete used for all Works, concreting procedure etc. shall be in accordance with

1S:456-2000.

Concrete Mix

Mix used for the work shall be of 1:2:4 (1 Cement: 2 Coarse Sand: 4 Graded stone

Aggregate) otherwise specified.

Nominal Mix

For nominal mix concrete, proportion of fine aggregate to coarse aggregate shall be
1:2 by volume. The minimum cement content per cubic metre of nominal mix concrete

shall be as given below. Water cement ratio not exceeding 0.50.

Sl Tvpe of concrete Cement content per
No P Cu. M
1 Cement concrete 1:2:4 (1 cement: 2 sand: 4, 20 mm
. 320 Kg
size graded metal)
2 Cement concrete 1:4:8 (1 cement: 4 sand: 8, 40 mm
. 170 Kg
size graded metal)
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3.4 Size of Coarse Aggregate
For all concrete, plain or reinforced of M20 and higher grades, 20 mm size graded
aggregate conforming to 1S:383 shall be used unless otherwise specified. If 20 mm
graded aggregates as per 1S:383 are not readily available, graded 20 mm aggregate
shall be obtained by blending 20 mm and 12.5/ 10 mm aggregates in the proportion
arrived based on the combined sieving of aggregates.

3.5 Mixing of Concrete

3.5.1

3.5.2

Concrete shall be mixed in a drum or pan type batch mixer, the type and
capacity of which is to be approved by the Engineer-in-Charge. Time allowed
for mixing, after all ingredients have been placed in the mixers shall not be
less than two minutes. If there is segregation after unloading from the mixer,
the concrete should be remixed.

Ready mix concrete from outside source shall be allowed for use on the work
subject to the conditions that: (i) written permission shall be obtained from
the Engineer-in-Charge, (ii) all quality control measures as stipulated by the
Engineer-in-Charge are strictly adhered to by the Contractor at his cost, (iii)
all design mix calculations as per Clause 2.3.4 of Tender Document shall be
submitted by the contractor for approval of the Engineer-in-Charge &
approval obtained; and (iv) all expenses towards conveyance and incidentals
of providing departmental supervision at the mixing plant shall be borne by
the Contractor.

3.6 Form Work

3.6.1

3.6.2

3.6.3

3.6.4

The steel/ marine plywood formwork shall be used for concrete work. The
form work shall be designed and constructed to the shape, lines and
dimensions shown in the drawings within the tolerance limit and specified in
clause 11.1 of 1S:456-2000. Joints of the form works shall be made water
tight by providing suitable beadings / gasket as approved by the Engineer-in-
Charge. All rubbish, particularly chippings, shall be removed from the
interior of the forms before the concrete is placed and the form work in
contact with the concrete shall be cleaned and thoroughly wetted or treated
with an approved composition. Care shall be taken that such approved
composition is kept out of contact with the reinforcement.

Before reuse, all forms shall be thoroughly scraped, cleaned, nails removed,
holes that may leak suitably plugged and joints examined and when
necessary, repaired and the inside retreated to prevent adhesion, to the
satisfaction of Engineer. Warped timber shall be resized. Contractor shall
equip himself with enough shuttering material to complete the job in the
stipulated time.

Forms for sloped surfaces shall be built so that the formwork can be placed
board -by- board immediately ahead of concrete placement so as to enable
ready access for placement, vibration inspection and repair of the concrete.
The formwork shall also be built so that the boards can be removed one by
one from the bottom up as soon as the concrete has attained sufficient
stiffness to prevent sagging. Surfaces of construction joints and finished
surfaces with slopes steeper than 4 horizontal: 1 vertical shall be formed as
required herein.

For forms for curved surfaces, the Contractor shall interpolate intermediate
sections as necessary and shall construct the forms so that the curvature will
be continuous between sections. Where necessary to meet requirements for
curvature, the form timber shall be built up of laminated splines cut to make
tight, smooth form surfaces. After the forms have been constructed, all
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3.6.5

surface imperfections shall be corrected and all surface irregularities at
matching faces of form material shall be dressed to the specified curvature.
Care shall be taken to see that the faces of formwork coming in contact with
concrete are perfectly cleaned and two coats of mould oil or any other
approved material applied before fixing reinforcement and placing concrete.
Such coating shall be insoluble in water, non-staining and not injurious to the
concrete. It shall not become flaky or be removed by rain or wash water.
Reinforcement and/or other items to be cast in the concrete shall not be
placed until coating of the forms is complete; adjoining concrete surface shall
also be protected against contamination from the coating material.

3.7 Transporting, placing, compacting and curing of concrete

3.7.1

3.7.2

3.7.3

3.7.4

3.7.5

3.7.6

3.7.7

3.7.8

3.8

Transporting, placing, compacting and curing of concrete shall be as per clause
13 of 1S:456-2000.

Concrete shall be transported from the mixer to the Worksite as rapidly as
possible which will prevent the segregation or loss of any ingredient, and for
maintaining the Workability.

The concrete shall be placed and compacted before setting commences and
should not be subsequently disturbed. Care should be taken to avoid
displacement of reinforcement or movement of formWork.

All concrete shall be vibrated unless otherwise specified or approved by the
Engineer-in-Charge and such vibrating shall be as required by the Engineer- in-
Charge. The mechanical vibrators complying with 1S:2505, 1S:2506 or 1S:4656
shall be used for compacting concrete. All vibrations shall be carried out to a
plan approved by the Engineer-in-Charge. No Workman shall be allowed to
operate the vibrator without having received instructions and training in its use.
Care must be taken to avoid segregation and excessive vibration.

Concreting shall be carried out continuously upto construction joints, the
positions and arrangement of which shall be as directed by the Engineer-in-
Charge. When the Work has to be resumed the construction joints shall be
prepared in accordance with clause 13.4 of 1S:456-2000.

Unless otherwise specified, all concrete shall be kept continuously in a damp
condition by ponding or by covering with a layer of sacking, canvas, hessian or
similar materials with fresh water for not less than 7 days after laying the
concrete. If curing is not done properly the department will be at liberty to
engage labour for curing and the expenditure incurred will be recovered from
the Contractor’s bill. The decision of the Engineer-in-Charge will be final on
this.

Stripping time for the form Work shall be as stipulated in clause 11.3 of
IS:456-2000. Any impression, fins etc. that may occur from the form Work
shall be removed and treated with cement mortar 1:1.5 (1 cement: 1.5 sand).
Contractor shall arrange to fix any fixtures wherever necessary while doing
concreting Work without any extra cost. Cost of fixtures will be paid
separately, if it is provided by the Contractor.

The unit rate quoted by the tenderer shall be for the finished Work and deemed
to include cost of all materials and labour, provision of holes, recess, other
contingent items etc. required for the completion of Work but excluding
shuttering as specified in the schedule etc.
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4.

CEMENT PLASTERING

4.1  Cement plastering shall be with the grade of mortar and of thickness specified in
the schedule. The surface to be plastered shall be thoroughly cleaned and kept wet
for 4 hours before plastering.

4.2  All the corners shall be rounded off to a radius of 25 mm unless otherwise
specified.

4.3  Where smooth finishing is specified in the schedule the plastering shall be floated
over with neat cement slurry using 2.2 kg of cement per square metre immediately
after the final coat of plastering and rate quoted for plastering shall include cost of
this finishing work.

4.4  The plastered surface on which glazed tiles or other similar type of finishing are to
be provided subsequently shall not be finished smooth but shall be scarified for
forming a base for providing the final surface finish as required.

4.5 The surface shall be cured for 7 days.

4.6  The rate shall include all labour and materials including scaffolding, plastering of
jambs, sills, soffits or opening, providing grooves at edge of sunshade, curing etc.
required for completion of work. Measurement of the work under this head shall
be made on the basis of the area of work done.

PAINTING-GENERAL
5.1 Commencing Work

Painting shall not be started until the Engineer-in-Charge has inspected the items
to be used, satisfied himself about their proper quality and given his approval to
commence the painting work with the approved materials. Painting of external
surface shall not be done in adverse weather condition like hail storm and dust
storm. Painting, except the priming coat, shall generally be taken in hand after
practically finishing all other building works. The rooms should be thoroughly
swept out and the entire building cleaned up, at least one day in advance of the
Paint work being started.
5.2  Preparation of Surface

The surface shall be thoroughly cleaned and dusted off. All rust, dirt, scales,
smoke splashes, mortar droppings and grease shall be thoroughly removed before
painting is started. The prepared surface shall have received the approval of the
Engineer-in-Charge after inspection, before painting is commenced.

5.3 Application

5.3.1 Before pouring into smaller containers for use, the Paint shall be stirred
thoroughly in its containers, when applying also, the Paint shall be
continuously stirred in the smaller containers so that its consistency is kept
uniform.

5.3.2 The painting shall be laid on evenly and smoothly by means of crossing and
laying off, the latter in the direction of the grains of wood. The crossing and
laying off consists of covering the area over with Paint, brushing the surface
hard for the first time over and then brushing alternately in opposite
direction, two or three times and then finally brushing lightly in a direction
at right angles to the same. In this process, no brush marks shall be left after
the laying off is finished. The full process of crossing and laying off will
constitute one coat.

5.3.3 No left over Paint shall be put back into the stock tins. When not in use, the
containers shall be kept properly closed.
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5.3.4 No hair marks from the brush or clogging of Paint puddles in the corners of
panels, angles of mouldings etc. shall be left on the work.

5.3.5 In painting doors and windows, the putty round the glass panes must also be
painted but care must be taken to see that no Paint stains etc. are left on the
glass. Tops of shutters and surfaces in similar hidden locations shall not be
left out in painting. However, bottom edge of the shutters where the
painting is not practically possible, need not be done nor any deduction on
this account will be done but two coats of primer of approved make shall be
done on the bottom edge before fixing the shutters.

5.3.6 On painting steel work, special care shall be taken while painting over bolts,
nuts, rivets overlaps etc.

5.3.7 The additional specifications for primer and other coats of Paints shall be as
according to the detailed specifications under the respective headings.

5.4 Brushes and Containers

5.4.1 After work, the brushes shall be completely cleaned of Paint and linseed oil
by rinsing with turpentine. A brush in which Paint has dried up is ruined and
shall on no account be used for painting work. The containers when not in
use, shall be kept closed and free from air so that Paint does not thicken and
also shall be kept safe from dust. When the Paint has been used, the
containers shall be washed with turpentine and wiped dry with soft clean
cloth, so that they are clean, and can be used again.

5.5 Exterior Painting On Wall

5.5.1 This paint shall be brought to the site of work by the Contractor in its
original containers in sealed condition. The material shall be brought in at a
time in adequate quantities to suffice for the whole work or at least a
fortnight’s work. The materials shall be kept in the joint custody of the
Contractor and the Engineer-in-Charge. The empty containers shall not be
removed from the site of work till the relevant item of work has been
completed and permission obtained from the Engineer-in-Charge.

5.6  Preparation of Surface

5.6.1 For new work, the surface shall be thoroughly cleaned off all mortar dropping,
dirt dust, algae, fungus or moth, grease and other foreign matter of brushing and
washing, pitting in plaster shall make good, surface imperfections such as
cracks, holes etc. should be repaired using white cement. The prepared surface
shall have received the approval of the Engineer-in-Charge after inspection
before painting is commenced.

5.6.2 Before pouring into smaller containers for use, the paint shall be stirred
thoroughly in its container, when applying also the paint shall be continuously
stirred in smaller containers so that its consistency is kept uniform. Dilution
ratio of paint with potable water can be altered taking into consideration the
nature of surface climate and as per the recommended dilution given by
manufacturer. In all cases, the manufacturer’s instructions & directions of the
Engineer-in-Charge shall be followed meticulously. The lids of paint drums
shall be kept tightly closed when not in use, as by exposure to atmosphere, the
paint may thicken and also dust may accumulate.
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5.6.3 Paint shall be applied with a brush on the cleaned and smooth surface.

Horizontal strokes shall be given, First and vertical strokes shall be applied
immediately afterwards. This entire operation will constitute one coat. The
surface shall be finished as uniformly as possible leaving no brush marks.

5.6.4 The specifications in respect of scaffolding, protective measures, and

measurements as per the directions of the Engineer in charge.

5.7 Cement Primer Coat

5.7.1

5.7.2

5.7.3

5.7.4

Cement primer coat is used as a base coat on wall finish of cement plaster before
Paints are applied on them. The cement primer is composed of a medium and
pigment which are resistant to the alkalies present in the cement in wall finish
and provides a barrier for the protection of subsequent coats of Paints.

Primer coat shall be preferably applied by brushing and not by spraying. Hurried
priming shall be avoided particularly on absorbent surfaces. New plaster patches
in old work should also be treated with cement primer before applying Paints etc.
Preparation of the Surface

The surface shall be thoroughly cleaned of dust, old white or colour wash
by washing and scrubbing. The surface shall then be allowed to dry for at
least 48 hours. It shall then be sand papered to give a smooth and even
surface. Any uneveness shall be made good by applying putty, made of
plaster of paris mixed with water on the entire surface including filling up
the undulations and then sand papering the same after it is dry.
Application

The cement primer shall be applied with a brush on the clean dry and
smooth surface. Horizontal strokes shall be given first and vertical strokes
shall be applied immediately afterwards. This entire operation will
constitute one coat. The surface shall be finished as uniformly as possible
leaving no brush marks. It shall be allowed to dry for at least 48 hours,
before oil emulsion Paint is applied.

SIGNATURE OF TENDERER
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ANNEXURE-I

COCHIN PORT AUTHORITY

RECONSTRUCTION & REPAIR WORKS OF DAMAGED COMPOUND WALLS
AT CISF BARRACK AND OTHER SURROUNDING AREAS UNDER CZCS

UNDERTAKING REGARDING EPF AND ESI REGISTRATION

I W, M/Se i e (Name &
Address of the tenderer) solemnly affirm and undertake that 1/ We do not have the required
number of employees for taking registration under EPF Organisation and ESI Corporation. I/
We also undertake that I/ We take the full responsibility for all the consequences arising due
to the above and indemnify CoPA officials for any actions taken in this regard

SIGNATURE OF TENDERER
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ANNEXURE 11

PROFORMA OF UNDERTAKING THAT NO CHANGES HAVE BEEN MADE IN
THE TENDER DOCUMENT DOWNLOADED

P
.............................. do hereby confirm that no changes have been made in the Tender
document downloaded and submitted by us for the Tender No ...,
Yours faithfully,

Signature :

Name & Designation
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ANNEXURE 111
FORMAT OF DECLARATION IN-LIEU OF EMD

(To be submitted on the Bidder*s Letter Head)

IUWe ..o, (Insert Name and Address of Bidder) am/are submitting this
declaration in lieu of Earnest Money Deposit for the Tender for ..............................
...................................................... (Insert Title of the Tender) (Tender
NOooiiiie ), thereby fully accepting that /'We will be suspended and shall not be
eligible to participate in the Tenders invited by Cochin Port, for a period of Two years from
the date of such Suspension Orders, under the following circumstances:- a) If after the award
of work, I/We fail to furnish the required Performance Security/ Security Deposit or sign the

Contract, within the time limits specified in the Tender Document.

Signature of the Tenderer with seal
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