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Tender No. T6/T-2069/2025-C Date : 03/11/2025

NOTICE INVITING TENDER

Electronic Tenders (e-tenders) on percentage basis are invited by Cochin Port
Authority from reputed contractors in Single Stage Two Cover bidding procedure
[Technical Bid and Financial Bid], meeting the Minimum Eligibility Criteria specified
below for the work of “RE-ROOFING AND PAINTING OF MARINE

BUILDING.

1. Minimum Eligibility Criteria:
a) Experience
The tenderers should have experience of having successfully completed during
the last 7 (seven) years ending 31st October, 2025, at least either:

Three Similar Works each costing not less than Rs.16.93 lakhs
(OR)

Two Similar Works each costing not less than Rs.21.16 lakhs
(OR)

One Similar Work costing not less than Rs.33.86 lakhs

b) Financial Turnover
Average Financial Turnover of the tenderer over the last three financial years
ending 31st March 2025 [2022- 23, 2023- 24 & 2024- 25] shall not be less than
Rs.12.70 lakhs.
Explanatory Notes to a) & b):

Similar work(s) means “Construction/ Repair work of building, shed or
Warehouses”. The experience certificate of works executed in private
sectors/ organisations shall be considered for qualification, only on
submission of TDS certificate (Form No.26AS) along with work order
and completion certificate.

Copy of completion certificates of each work issued by the employer/
owner/ responsible officer of the employer/owner under whom he has
executed such contract shall be attached. The certificate shall contain
details of work involved specifying the nature of work, the completion
cost of the work, date of commencement & date of completion of the
work.

The works reckoned for the above purpose are those executed by the
tenderers as prime Contractor or proportionately as member of joint
venture or Sub Contractor. The Sub-Contractor shall be an authorized
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2.2

and approved Sub-Contractor by the Employer of the work(s) against
which the tenderer has claimed his experience. The tenderer shall attach
attested copy(s) of approval issued by the Employer(s) authorizing as a
Sub-Contractor; in proof of the claim of the tenderer as a sub-Contractor.
The tenderer is also obliged to produce the original of the certified
copy(s) on request by the department.

Iv. Following enhancement factors will be used for the costs of works
executed for bringing the financial figures to a common base value in
respect of the works completed in the past years.

Table 1

Year before Multiplying factor

One year 1.07

Two years 1.14
Three years 1.21

Four years 1.28

Five years 1.35

Six years 1.42

V. Financial Turnover:
In proof of Financial Turnover Audited Annual Accounts Statements
(Balance Sheet & Profit & Loss Account Statement) & Turnover
Certificate signed by the Chartered Accountant or IT returns duly
acknowledged by the Income Tax department along with Computation
Statement signed by the Chartered Accountant, for the last three years
ending on 31st March 2025 shall be produced by the tenderer.
Other Eligibility Considerations
Even though the bidders meet the above qualifying criteria, they are subject to
be disqualified if they have:
i) made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or
i) record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history,
or financial failures, disqualifications/ black listing/ debarring by Govt.
departments etc.
The bidders having EPF/ ESI registration certificates only shall be
considered for qualification in the tender, if applicable, as per EPF /ESI
Acts. In case, the Tenderer does not have the required number of
employees which makes such registration mandatory, an Undertaking as
per Annexure | to the effect shall be furnished.
Pertinent information to the tender is given in the following Tables:
1) Schedule of different activities till submission of the bid are detailed as
under:

Table 2

Sl. Particulars Date and Time

No.




1 | Tender e- publication date 03-11-2025

2 | Download period of Bid Documents 03-11-2025 to 24-11-2025

3 | Date of Pre-Bid meeting Not Applicable

4 | Last date for seeking clarification 17-11-2025

5 | Last date and time of submission of Bid | 24-11-2025 up to 15.00 hrs

6 | Date and time of opening the Bid 24-11-2025 after 15.30hrs

i) Bid information :
Table 3
i) |Estimated Amount put to | Rs.42,32,810.00
Tender

i) | Earnest Money Deposit Rs.84,660.00 furnished through
Demand Draft or Banker’s Cheque
drawn in favour of Financial
Adviser & Chief Accounts Officer,
CoPA from any Nationalised Bank/
Scheduled Bank in India or through
RTGS / NEFT mode/ Insurance
Surety Bond from the Insurance
Company duly approved by
Insurance Regulatory and
Development Authority of India.

1) | Cost of Bid document Rs.1,180/- (Rs.1000.00+18%
GST) (Non refundable) furnished
either through Demand Draft/
Banker’s Cheque drawn in favour
of the Financial Adviser & Chief
Accounts Officer, CoPA from any
Commercial Bank in India, or
through RTGS/NEFT mode. being
the cost of single copy of the tender
document

Iv) | Validity period of Tender 120 days from the Last Date of
Submission of Bid.

v) | Time for Completion 4 Months from the date of
commencement

4. This work essentially comprises of the following:

(i) Dismantling existing damaged roof tiles over the Sunshade and damaged
roofing sheet of the main building and the scooter shed.

(i) Removing existing plaster on the sunshade and providing 12mm cement
plastering of CM 1:4

(iii)  Patch works in plastering of external and internal walls

(iv)  Repairing and strengthening the roof of main building and Scooter shed

(v) Cement concreting for the leveling the floor of scooter shed

(vi)  Providing Aluminium roofing sheet for the main building and Scooter
shed
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(vii) Applying primer and synthetic enamel paint/epoxy paint to steel
structural work, doors and windows.
(viii) Providing structural work and fixing UV stabilized fiberglass reinforced
plastic roof sheet at the central courtyard of the building
(ix) Painting external walls with premium acrylic emulsion paint after
scraping and application of cement primer
(x) Painting of internal walls and ceilings of various rooms inside Marine
Building with interior-grade acrylic emulsion paint.
(xi)  Providing outer ceiling with multipurpose cement board on all sides.
(xii) Installing PVC rainwater pipes and eaves gutter for the roof of main
building and scooter shed
(xiii) Cleaning and disposing of all dismantled materials and debris from the
site after completion of work.
Tender documents can be downloaded from the e-Tendering portal
www.tenderwizard.com/CPT on the dates specified in Table 2 given above
by making online requisition. Bid document will also be available in Cochin
Port website (www.cochinport.gov.in) as well as Govt. tender website,
www.eprocure.gov.in, which can be downloaded for submission. The cost of
bid document and EMD shall be furnished in the form of Demand Draft/
Banker’s Cheque drawn in favour of FA & CAO, CoPA or through
RTGS/NEFT mode. The bidder shall submit the Originals of (i) DD / Bankers
Cheque towards the cost of tender document and EMD and (ii) Power of
Attorney ( Proforma attached as Annexure Ill) in favour of signatory(s) to the
tender if applicable, with letter of submission in a sealed cover to the Suptdg.
Engineer-11, Cochin Port Authority, W/lsland, Cochin-682009, Kerala, on
due date of Submission of bid within the prescribed time limit Non submission
of original financial document towards cost of tender document and EMD
will make the tender liable for rejection, and such tenders would not be
evaluated further.
The bidders need to obtain the one time User ID & password for log-in to in e-
Tendering system from the service provider KEONICS by paying registration
amount of Rs.1124/- by online Payment using Credit/Debit Card/Net banking
or DD in favour of “KSEDCL, Bangalore”.
The intending bidder must have valid Class-11 or Il digital signature certificate
to submit the bid. For further details and to obtain the digital signature, please
contact e-Tender Help Desk N0.080-40482000 / 9746118529 / 9605557738.
Tenders shall be submitted “online” strictly in accordance with the Instructions
to Tenderers and Terms & Conditions given in the tender document.
The bidder is responsible to download Addenda/ Amendments/ Errata/ Replies
to the queries of the bidders etc., if any, issued by the Employer, from the
website before submission of the bid. Any shortfall in uploading the said
Addenda/ Amendments/ Errata/ Replies to the queries of Tenderer etc.
duly signed along with the downloaded documents while uploading the
Tender will render the Tender incomplete and such incomplete Tender
Documents may be rejected by the employer and would not be evaluated.
All Bids are to be submitted online only on the website
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www.tenderwizard.com/ cpt. No Bids shall be accepted off-line (Hard copy).

EARNEST MONEY TO BE DEPOSITED

Each tender should be accompanied by an Earnest Money amounting to
Rs.84,660.00.

The Earnest Money can be deposited through Demand Draft or Banker’s
Cheque from a Scheduled Bank in India, drawn in favour of Financial Adviser
& Chief Accounts Officer, COCHIN PORT AUTHORITY or online payment
through RTGS/NEFT/ Insurance Surety Bond from the Insurance Company
duly approved by Insurance Regulatory and Development Authority of India.
The original DD/ Banker’s Cheque shall be submitted to the Superintending
Engineer-1, Cochin Port Authority, Cochin-09, on the due date of submission
of the bid within the prescribed time limit. Scanned copy of the DD/
Banker’s Cheque shall be attached with the tender submitted “online”. If online
payment is made, the evidence thereof shall be attached with the tender
submitted “online”. If hard copy of the original DD/Bankers Cheque is not
received within the stipulated period, or if the evidence of making online
payment towards EMD is not attached with the tender submitted online, then
such bids will not be further evaluated and shall be rejected summarily. The
Earnest Money deposited will not carry any interest.

Bank details of Cochin Port Authority are given below.

Name of bank : State Bank of India
Name of Branch : Cochin Port Trust Branch
IFSC Code ; SBIN0006367

Account No X 41401802288

Account Holders Name : Cochin Port Authority

EMD of L1 & L2 bidder shall be refunded to the respective bidders on

submission and acceptance of Performance Security and entering into

agreement by the L1 Bidder. EMD of other bidders will be refunded

immediately after finalization of the bid.

Cochin Port Authority will not be held responsible for any technical snag or net

work failure during online bidding. It is the bidder’s responsibility to comply

with the system requirements i.e. hardware, software and internet connectivity

at bidder’s premises, to access the e-Tender portal. Under any circumstances,

Cochin Port Authority shall not be liable to the bidders for any direct/indirect

loss or damages incurred by them arising out of incorrect use of the e-Tender

system or internet connectivity.

Securities:

Security Deposit (SD) shall be 10% of the Contract value or value of the work

done whichever is higher and it shall consist of the following:

a) Performance Security 5% of contract value payable on award of the
work.

b) Retention Money: @ 5% of the gross amount of each bill.

The total amount thus deposited towards SD will be retained as security for the

due and proper fulfillment of the Contract and will not carry any interest. Such

deposit shall be forfeited on failure to perform or non-fulfillment by the

Contractor of the terms and conditions of the Contract.
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Performance Security: The Performance Security retained till end of Defect
Liability period (1 year from the date of completion of work) shall be 5% of
Contract Value or Cost of Work Done, whichever is higher. So, initially 5% of
the Contract value shall be furnished as Performance Security.

The Security Deposit/ Performance Security @ 5% of the value of the contract
awarded (Rounded off to the nearest Rs.1000/-), shall be furnished by the
Contractor to the Employer, not later than 14 days from the date of receipt of
letter of acceptance or such extension of that period as may be permitted by the
official of Cochin Port writing, and shall be furnished in one of the following
forms:

i) Banker’s Cheque / Demand Draft of a Scheduled Bank/ online
payment through RTGS/NEFT. If online payment is made, the
evidence thereof shall be submitted to the office.

i) An irrevocable Bank Guarantee(BG) enforceable and encashable at
Cochin, drawn from any Scheduled Bank operating in India as per
the prescribed proforma attached as Annexure V.

iii) Insurance Surety Bond from the Insurance Company duly approved
by Insurance Regulatory and Development Authority of India.

The BG furnished towards the Performance Security shall be valid until a
date 60 days from the day of expiry of the Defect Liability Period
stipulated as per the terms of the Contract.

If Performance Security is not furnished within the period as specified above or
such extension of that period as may be permitted by the official of Cochin Port
Authority in writing, Cochin Port Authority at its discretion may cancel the
Letter of Acceptance without paying any compensation to such bidder, and in
addition to forfeiture of EMD.

If an MSME registered contractor failed to comply with the conditions 13.5
an amount equal to 2% of the Estimated amount shall be recovered from
any amount due to the contractor. In addition, such bidder shall not be
eligible to participate in the tenders invited by COCHIN PORT AUTHORITY
for a period of Two Years from the date of such cancellation of Letter of
Acceptance.

Retention Money: Retention Money @ 5% shall be retained from each
payment due to the Contractor.

Retention Money shall be deducted at 5% of the gross amount of the bill from
the first Running Account bill onwards till the recovered sum along with
Performance Security amounts to 10% of the Contract value or the value of the
work done whichever is higher at all times. Retention Money shall be
refunded to the Contractor within 14 days from the date of payment of
final bill.

If the Cost of Work done exceeds the Contract Value, the total amount retained
as Security Deposit considering the Performance Security initially submitted
together with the Retention Money recovered from the running account bills,
shall amount to 10% of the Cost of Work done.

In cases where cost of Work done exceeds the Contract Value while releasing
the Retention Money after payment of Final Bill, only 5% cost of Work Done is
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released, instead of the entire Retention Money recovered from the bills. The

balance amount shall be retained; to make up for the shortage in the

Performance Security, upto the completion of Defects Liability Period.

In the event of the tenderer, after the issue of the communication of acceptance

of offer by Cochin Port Authority, failing /refusing to execute the agreement as

hereinafter provided, the tenderer shall be deemed to have abandoned the

Contract and such an act shall amount to and be construed as the Contractor’s

calculated and willful breach of the Contract, the cost and consequence of

which shall be to the sole account of the tenderer and upon such an event,

Cochin Port Authority shall have full right to claim damages therefore either

together with or in addition to the forfeiture of Earnest Money Deposit.

If an MSE registered contractor failed to comply with the conditions 13.5

an amount equal to 2% of the Estimated amount shall be recovered from

any amount due to the contractor. In addition, such bidder shall not be

eligible to participate in the tenders invited by Cochin Port Authority for a

period of Two Years from the date of such cancellation of Letter of

Acceptance.

Signing of Agreement:

The successful tenderer will be required to execute within 21 days from the

date of receipt of Letter of Acceptance and after submission of Performance

Security, an agreement at his expense on proper value Kerala State Stamp

Paper in the prescribed departmental form,consisting of:

a) The Tender Notice, all the documents including additional
conditions/specifications and drawings, if any, forming the tender as
issued at the time of invitation of tender and acceptance thereof together
with any correspondence leading there to, and

b) General Conditions of Contract-2016 (GCC), for the due and proper

fulfillment of the Contract.
If Agreement is not executed within the period as specified above or
such extension of that period as may be permitted by the official of
Cochin Port Authority in writing, Cochin Port Authority at its discretion
may cancel the Letter of Acceptance without paying any compensation
to such bidder, in addition to forfeiture of Performance Security.

The Contractor shall make 10 copies of the Agreement and submit to CoPA

within 7 days following the date of signing of Agreement.

Till signing of agreement the tender together with the acceptance letter shall

constitute a binding Contract between the Contractor and Cochin Port.

Failure to comply with conditions 3ii(iv), 13 and 15 above will entail forfeiture

of the Earnest Money. If an MSME registered contractor failed to comply

with the conditions 13.5 an amount equal to 2% of the Estimated amount
shall be recovered from any amount due to the contractor.

Micro & Small Enterprises (MSE’s) Bidders who are registered with

District Industries Centre (DIC) or Khadi and Village Industries

Commission (KVIC) or Khadi and Village Industries Board (KVIB) or

Coir Board or National Small Industries Corporation (NSIC) or

directorate of Handicrafts and Handlooms or Udyog Aadhaar
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Memorandum or any other body specified by Ministry of MSME for
similar nature of Works shall be eligible for issue of Bid Document free of
cost and exemption from payment for issue of tender document & payment
of EMD. They are required to submit documentary proof of such
registration along with the offer, as detailed in Instructions to Bidders, for
claiming the available exemptions and a scanned copy of Exemption
Certificate duly notarized shall be uploaded in the e-Tender Portal. If the
Registration Certificate does not pertain to the Category of ‘Similar
Works’ mentioned above, the Tender will be rejected.
The undersigned reserves the right to reject/cancel/postpone any one or all
tenders at any stage of the tender, which shall be binding on all bidders. It is not
mandatory for Cochin Port to accept the bid of the Lowest Bidder, and Cochin
Port at its discretion may accept the bid of any bidder, without mentioning any
reason.
CoPA will determine whether the Tender is substantially responsive to the
requirements of the Tender documents.  For the purpose of this clause a
substantially responsive Tender is one which inter alia conforms to all the
terms, general conditions and specifications of the Tender documents and
technically suitable. The Tenderer shall carefully submit all the documents as
required under the Tender failing which the offer is liable to be treated as non-
responsive. A Tender which, in relation to the cost estimates of CoPA, is
seriously unbalanced may be rejected as non-responsive. The Tender which
does not satisfy the pre-qualification criteria shall summarily be rejected and
shall not be considered for further evaluation Tenders which do not fulfill all or
any of the above conditions or which contain any other condition of any sort
including conditional rebates or are incomplete in any respect is liable for
rejection. Such tenders shall be entered in the tender opening register but their
rates shall neither be read out nor entered in the register. Only remark
mentioning the reason of rejection in brief shall be appended against such entry.
The Tenderer shall quote realistic rates in respect of the services to be provided.
The rates shall be firm and no other increase or decrease in prices will be
allowed during the currency of the contract. Canvassing in connection with
tender is strictly prohibited and tenders submitted by the Contractors who resort
to canvassing will be liable to rejection.
Taxes and Duties:
TDS as per Income Tax Law & GST law shall also be deducted at prevailing
rates.
Deductions towards statutory taxes as per the rules, prevailing in force at the
time of payment of bills shall be made while releasing the bill amount.
GST for the work will be paid extra by the Port. The GST applicable as per law
can be billed on the Port Authority, which will be paid to the Contractor by the
Board along with the bills, for which the Contractor holds valid GST
Registration number and the GST is being collected. The following are also to
be considered while claiming payment towards GST:

i. Invoice in specific format should be provided by the Contractor for

every payment.
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ii. GST Registration Number of Cochin Port Authority and the Contractor
is to be clearly mentioned with all the bills.

iii. Invoice should be attached along with the running bills.

iv. The Contractor shall comply all the GST regulations, viz.; timely
uploading of invoices and issue of debit/ credit notes.

21.4 Any stipulation by a tenderer that taxes and duties deductable from these bills
should be borne by the Port Authority will result in the summary rejection of
his /their tender.

22.  Cess as per Building and other Construction Workers Welfare Cess Act (Act 28
of 1996) at the rate of one percent or at the rates prevailing in force at the time
of payment of bills, of the cost of construction should be borne by the
Contractor and the same will be deducted from Contractor’s bills while making
payment or when crediting amount to Contractor’s account.

23.  The Tender Document shall form part of the Contract.

Sd/-
Suptdg. Engineer-11
COCHIN PORT AUTHORITY
FOR AND ON BEHALF OF THE BOARD OF MAJOR PORT
AUTHORITY FOR COCHIN PORT
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2. TENDER FOR WORKS

To

The Board of

Major Port Authority

for Cochin Port

Through

The Chief Engineer

Cochin Port Authority, Cochin-9

I/We hereby tender for the execution of the work specified in the underwritten
memorandum within the time specified in such memorandum at the rates specified in
the schedule attached hereto and in accordance in all respects with the specifications,
designs, drawings and instructions in writing referred to in ‘clause 16’ of the General
Conditions of Contract and with such materials as are provided for, by and in all other
respects in accordance with such conditions so far as applicable.
MEMORANDUM
a) General description of work . RE ROOFING AND PAINTING OF

MARINE BUILDING.

b) Estimated cost Put to Tender . Rs.42,32,810.00
c) Earnest Money : Rs.84,660.00 (2%)
d) Security Deposit . 10% of the value of the Contract

awarded or value of the work done
whichever is higher.  (Performance
Security @ 5% of contract value
payable on award of the work and
Retention Money 5% of the gross
amount of each bill)

e) Percentage, if any, to be deducted : The Retention Money will be recovered

from the bills from the first running bill onwards at
the rate of 5% of the gross amount of
each bill.

f) Time allowed for commencement of : 7 days
work from the date of receipt of
Letter of Acceptance/work order
g) Time allowed for the work from the : 4 Months
date of commencement of work
i) Schedule, specifications, conditions, : As per “Contents” sheet attached.
drawings etc.

Should this tender be accepted, I/We hereby agree to abide by and fulfill all the terms
and provisions of the tender and conditions of Contract annexed hereto and in default
to execute an agreement with CoPA in the prescribed form within prescribed period, or
submission of Performance Security within the prescribed period, agree to forfeit the
Earnest Money deposited by me/us, in addition to anyother remedy available with
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Cochin Port against me/us. The sum of RS.........c.ccue.e.e. which will be deposited with
Financial Adviser and Chief Accounts Officer of the Port Authority as Performance
Security (a) the full value of which is to be absolutely forfeited to CoPA without
prejudice to any other rights or remedies of CoPA should I/We fail to commence the
work specified in the Contract Data or should I/We make any delay in progress of the
work or if the contract is terminated on my/our default. ; or (b) the full value of which
shall be retained by the Board on account of the security deposit to execute all the
works referred to in the tender documents upon the terms and conditions contained or
referred to therein and to carry out such deviations as may be ordered, upto maximum
of the percentage mentioned in Contract Data and those in excess of that limit at the
rates to be determined in accordance with the provision contained in Clause 40.3 of the
General Conditions of Contract.
Dated the ............ooovvvivnnadayof oo 2025

Signature of the Tenderer
Address

Witness
Address
Occupation

ACCEPTANCE
The above tender is hereby accepted by me for and on behalf of the Board.
Datedthe ...........cooiiiiiiiin dayof .....oooiiiiiiiiiiiieenen .. 2025,

Chief Engineer
COCHIN PORT AUTHORITY
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3. CONTRACT DATA

Items marked “N/A” do not apply in this Contract.

Sl.

No.

Description

Reference
Clause No.
in GCC

The following documents are also part of the Contract

The Schedule of other Contractors

(8.2)

The Schedule of Key personnel — As per Tender

Quialification of Staff | No. Min. Rate of
Experience | recovery in
(Years) case of non-

compliance
Graduat% :Engmeer ! 2 Rs.15,000/-

Diploma Engineer 1 5 p-m

(9)

The Employer is:

1)

The Board of Major Port Authority for Cochin Port,
COCHIN PORT AUTHORITY,
Cochin -9.

Name of Authorized Representative:

Name : Sri. B.Kasiviswanathan, IRSME,
Chairperson,
Cochin Port Authority,
Cochin -9.

The Engineer is

Name : Col Jassar SM
Chief Engineer ,
Cochin Port Authority,
Cochin-9.

Name of Nominee/Engineer-in-Charge:
Name:  Sri. Sudhir J Sawant, Suptg.Engineer-I1

Name of Contract- RE ROOFING AND PAINTING
OF MARINE BUILDING. Tender No. T6/T-2069/2025-

C

(1)

10 copies of Contract Agreement shall be furnished by the
Contractor

(7.1)

Tender document and other data are available at Cochin
Port web site, Government of India CPP Portal and e —

tendering portal.
www.cochinport.gov.in
WWW.eprocure.gov.in
www.tenderwizard.com/CPT

(7.2)

The Intended completion date for the whole of the Work
is 4 Months with the following milestones:

(17,28)
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Sl.

No.

Description

Reference
Clause No.
in GCC

Milestone dates:

Period from the date of
receipt of LOA to commence
and proceed with the work

Physical works to be
completed

4 Months 7 days

The following shall form part of the Contract Document:

(1) Agreement

(2) Letter of Acceptance

(3) Bill of quantities

(4) Contractor’s Bid

(5) Correspondence exchanged after the opening of
the Bid and before the issue of Letter of
Acceptance by which the Condition of Contract
are amended, varied or modified in any way by
mutual consent (to be enumerated).

(6) Contract Data

(7) General Conditions of Contract

(8) General Description and Special Conditions of
Contract

(9) Technical Specifications

(10) Drawings if any and

(11) Any other documents listed in the Contract Data
as forming part of the Contract.

(2.3)

10

The Contractor shall submit a Program for the Works
within 3 days of date of the Letter of Acceptance.

(27)

11

The site possession date

The site will be handed over within 7 days after issue of
LoA, and failure to take over the same within such period
shall be attributable to contractor alone.

(21)

12

The start date shall be 7 days from the date of receipt of
the Letter of Acceptance (LoA) by the Contractor.

(1)

13

The site is located in W/Island.

14

The Defects Liability Period: One year from the date of
completion of the work.

(36)

15

The minimum insurance cover for physical property,
injury and death is Rs.10 lakhs (Rupees Ten lakhs) per
occurrence with the number of occurrences unlimited.
After each occurrence, Contractor will pay additional
premium necessary to make insurance valid always.

(13)

16

The following events shall also be Compensation Events:
NIL

(44)
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Reference

IS:)' Description Clause No.
' in GCC
17 | The period between Programme updates shall be 7 days. (27)
18 | The amount to be withheld for late submission of an (27)
updated programme shall be ------- NA
19 | The language of the Contract documents is English. 3)
20 | The law, which applies to the Contract, is the law of Union (3)
of India.
21 | The currency of the Contract is Indian Rupees. (46)
22 | The proportion of payments retained (Retention Money) (48)
shall be 5% from each bill subject to a maximum of 5%
of the contract price.
23 | The maximum amount of Liquidated Damages for the (49)
whole of the works is 10% of the Contract Price.
24 | The amounts of the advance payments : (51)
The advance payments as applicable to the contract are:
NA
25 | Repayment of advance payment for mobilization: NA (51)
26 | Repayment of advance payment for Construction and (51)
equipment: NA
27 | Repayment of Secured Advance: NA (51)
28 | The date by which “as-built” drawings are required is (58)
within 90 days of issue of certificate of completion of
whole or section of the work, as the case may be: NA
29 | The amount to be withheld for failing to supply “as built” (58)
drawings and/or operating and maintenance manuals by the
date required is ------- NA
30 | Schedule of Rates Applicable: CPWD DSR 2023 + 35%
Cost Index x 0.8246 for correction factor of DSR rate &
deducting GST.
31 | Base Rate for materials to be considered for price variation (47)
NA
32 | Permissible wastage on theoretical quantities of (47)
(a) Cement (+) 2%

(b) Steel Reinforcement and

structural steel

sections for each diameter,

section and category 1 (+) 5.99 %
(c) Bitumen/Bitumen emulsion (+) 2.5%
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4.1

4.2

4.3

4.4

4.5
45.1

452
4521

4523

45.24

4. INSTRUCTIONS TO TENDERERS

Electronic Tenders (e-tenders) on percentage basis under “Two Cover system”
are invited for “RE-ROOFING AND PAINTING OF MARINE
BUILDING.
The tenderer shall submit the tender Cover-A (Hard Copy of EMD & Cost of
Tender form on the due date of submission of the tender within the
prescribed time limit. All the Technical Bid documents & Price Bid shall be
submitted “online”.
The Tender Document will be available as three separate files in the e-tendering
Portal:

I.  Technical Bid Documents (as per SI. No 1 to 7 of the Contents sheet)

ii.  Price Bid: Schedule of quantities of Work- Schedule-A and
iii.  General Conditions of Contract-2016

The tenderer shall upload the documents indicated in 4.3 (i) & (iii) above and
also the Schedule of Quantities (Percentage) [as per Cl.4.3(ii), duly filled in,
“online”.
SUBMISSION OF TENDERS
The Cover A containing hard copy of EMD & Cost of Tender form as
mentioned in Table 3 of Tender Notice shall be submittedon the due date of
submission of the tender within the prescribed time limit.
Technical Bid(Online mode)
Technical Bid shall contain all technical and commercial details except
Schedule of Quantities. It shall consist scanned/ soft copies of the following
documents.
a) A covering letter from the tenderer enlisting the enclosures/ attachments.
b) Original Tender Document (Technical Bid) including all
Addendum/Corrigenda if any except Schedule of Quantities.
c) Copy of the documents in proof of fulfilment of the Minimum
Qualification Criteria
d) Copy of PAN Card, ESI/EPF & GST Registration documents.
e) Copy of Authorisation documents of Signatory of the bid in case of
Registered Partnership firm / Limited company
f)  Partnership deed or Memorandum and Article of Association of the
company and registration certificate of the company as the case may be.
g) Bank information for e-payment system (Annexure V)
h)  Power of Attorney (Annexurelll)
1)  Any other relevant document.
Scanned copies of all documents as per Clause 4.5.2, EMD and Cost of
Tender Form shall be submitted as “Technical Bid”.
Departmental Tender Document (except Schedule of Quantities), along with
scanned copies of Cost of Tender form, EMD and other documents as per
Clause 4.5.2 shall be submitted ‘online’before 14.30 hrs of opening date of
the Tender. In no case shall filled in Price Bid - Schedule of Quantities be
submitted in hard copy, as it shall result in rejection of the tender.
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4525
4.5.3
453.1

453.2

4.6

c)

No changes shall be made in the tender documents. An undertaking that no
changes have been made in the Tender document downloaded has to be
furnished in Annexure-I1
Price Bid:
Price Bid shall contain only the “Schedule of Quantities”, which shall be
submitted only in e-tendering mode.
Tenderer should ensure that his tendered percentage as per ‘Price Bid’ _is
not mentioned anywhere in any other documents, directly or indirectly. If
any such mention is made, the tender will become invalid and shall
become liable for rejection.
Minimum Eligibility Criteria: The bidders eligible for participating in the
tender may be Individual, Proprietorship, Registered Partnership firms,
L.L.P, Company or JV. The proof thereof shall be submitted.

Experience

The tenderers should have experience of having successfully completed during
the last 7 (seven) years ending 31st October, 2025, at least either:

b)

I.  Three Similar Works each costing not less than Rs.16.93 lakhs
(OR)
i. Two Similar Works each costing not less than Rs.21.16 lakhs
(OR)
iii. One Similar Work costing not less than Rs.33.86 lakhs
a) Financial Turnover
Average Financial Turnover of the tenderer over the last three financial years
ending 31st March 2025[2022-°23,2023-"24, 2024-°25,] shall not be less than
Rs.12.70 lakhs.

Explanatory Notes to a) & b) :

I.  Similar work(s) means “Construction/ Repair work of building, shed or
Warehouses”.”. The experience certificate of works executed in private
sectors/ organisations shall be considered for qualification, only on
submission of TDS certificate (Form No0.26AS) along with work order
and completion certificate.

li. Copy of completion certificates of each work issued by the
employer/owner/ responsible officer of the employer/owner under whom
he has executed such contract shall be attached. The certificate shall
contain details of work involved specifying the nature of work, the
completion cost of the work, date of commencement & date of
completion of the work.

iii. The works reckoned for the above purpose are those executed by the
tenderers as prime Contractor or proportionately as member of joint
venture or Sub Contractor. The Sub-Contractor shall be an authorized
and approved Sub-Contractor by the Employer of the work(s) against
which the tenderer has claimed his experience. The tenderer shall attach
attested copy(s) of approval issued by the Employer(s) authorizing as a
Sub-Contractor; in proof of the claim of the tenderer as a sub-
Contractor.The tenderer is also obliged to produce the original of the
certified copy(s) on request by the department.
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iv. Following enhancement factors will be used for the costs of works
executed for bringing the financial figures to a common base value in
respect of the works completed in the past years

Table 1

Year before Multiplying factor

One year 1.07

Two years 1.14
Three years 1.21

Four years 1.28

Five years 1.35

Six years 1.42

v. Financial Turnover:
In proof of Financial Turnover Audited Annual Accounts Statements
(Balance Sheet & Profit & Loss Account Statement) & Turnover
Certificate signed by the Chartered Accountant or IT returns duly
acknowledged by the Income Tax department along with Computation
Statement signed by the Chartered Accountant, for the last three years
ending on 31st March 2025 shall be produced by the tenderer.
c) Other Eligibility Considerations
Even though the bidders meet the above qualifying criteria, they are
subject to be disqualified if they have:
I. made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or
Ii. record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation
history, or financial failures, disqualification/ black listing/ debarring by
Govt. departments etc.
d) The bidders having EPF/ ESI registration certificates only shall be
considered for qualification in the tender, if applicable, as per EPF
/ESI Acts.
In case, the Tenderer does not have the required number of
employees which makes such registration mandatory, an
Undertaking as per Annexure | to the effect shall be furnished.
4.7. OPENING AND EVALUATION OF TENDERS
4.7.1 Technical Bids of the tenders received shall be opened at 15.30 hrs. on
24/11/2025, the last date fixed for receiving the bid, in the SE-1I’s chamber in
the presence of the tenderers or their representatives as may be present.

4.7.2 After opening the Technical Bid documents, it shall be thoroughly checked for
completeness with respect to the details stipulated to be submitted as Technical
Bid by the tenderer. The Price Bid of those tenderers satisfying the tender
requirements shall only be opened. The Price Bid of those tenderers who are
found responsive and satisfactory on evaluation of Technical Bid documents,
will be opened after bringing all tenderers to the same footing and giving notice
to the short listed tenderers, on a date to be decided and intimated later.
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48 GENERAL INSTRUCTIONS TO TENDERERS

4.8.1 The submission of a tender by the tenderer implies that he has read the whole
tender Documents including GCC-2016.

4.8.2 The tenderer is advised to visit and examine the site of work and its
Surroundings, discuss with connected agencies and collect all necessary
information on his own responsibility for preparing the tender.

4.8.3 The tenderer is expected to examine the Tender Documents including all
conditions, specifications, forms etc and also conditions in the G.C.C. Failure to
furnish the information required in the Tender Documents/ G.C.C. or
submission of a tender not conforming to the requirements in every respect, is
likely to result in the rejection of the tender.

4.8.4 The tenderer shall quote for the work on percentage basis. The departmental
rate for each item of work is given in the Schedule of Quantities. The tenderer
shall fill the percentage above or below the Departmental rate, in the column
provided for the purpose in the Schedule.

4.8.5 In case of discrepancy between the specifications and the drawings, the
following order of preference shall be observed:

a. Conditions & Specifications of tender
b. Drawings.

C. B.1.S Specifications.

d. Sound Engineering Practice.

4.8.6. If there are varying or conflicting provisions made in any document forming
part of the Contract, the Chief Engineer, Cochin Port Authority, Cochin-682009
shall be the deciding authority with regard to the intention of the document
which will be binding on the tenderer/ Contractor.

4.8.7 Any error in description, any omissions there shall not vitiate the Contract or
release the Contractor from the execution of whole or any part of the works
comprised therein according to specifications or from any of his obligation
under the Contract.

4.8.8 The Chief Engineer, Cochin Port Authority shall have the right to omit or
Suspend certain items of work or revise or amend the Tender Documents at any
time prior to the due date of submission of the tender. Such revisions or
amendments or extensions if any, shall be communicated to all the bidders who
have downloaded the Tender Documents, in the form of an addendum by
telefax /e- mail / writing. In order to afford the Bidders with reasonable time
to take addendum into account, or for any other reason, the Port Authority may,
at its discretion, extend the due date for submission of tender.

4.8.9 All payments due to the Contractor under this Contract will be made in Indian
Rupees only.

4.8.10 Tenders received after the date specified for submission shall not be opened.

4.8.11 The Bank Guarantees (BGs) to be furnished by the Contractors in connection
with the tender shall be sent to by the Chief Engineer, Cochin Port Authority
directly by the issuing bank under registered post with AD. The Contractor
shall take the responsibility of sending BGs directly to the Port Authority by the
issuing bank.
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4.9

Bid Validity

Bids shall remain valid for a period not less than One hundred and Twenty days
(120 days) from the deadline date for bid submission. A bid valid for a shorter
period shall be rejected by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request the Bidder to extend the period of validity for an
additional period. The request and bidders response shall be made in writing. A
bidder agreeing to the request will not be permitted to modify his bid (ie, the
extension shall be unconditional).

SIGNATURE OF TENDERER.
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5. GENERAL DESCRIPTION AND SPECIAL CONDITIONS OF CONTRACT

1.
11

1.2

SCOPE OF WORK

The proposed work is for “RE ROOFING AND PAINTING OF MARINE
BUILDING”.

The work consists of the following:

Vi. Dismantling existing damaged roof tiles over the Sunshade and
damaged roofing sheet of the main building and the scooter shed.
Vii. Removing existing plaster on the sunshade and providing 12mm
cement plastering of CM 1:4
Viil. Patch works in plastering of external and internal walls
IX. Repairing and strengthening the roof of main building and Scooter
shed
X. Cement concreting for the leveling the floor of scooter shed
Xi. Providing Aluminium roofing sheet for the main building and Scooter
shed
Xii. Applying primer and synthetic enamel paint/epoxy paint to steel
structural work, doors and windows.
Xiil. Providing structural work and fixing UV stabilized fiberglass
reinforced plastic roof sheet at the central courtyard of the building
Xiv. Painting external walls with premium acrylic emulsion paint after
scraping and application of cement primer
XV. Painting of internal walls and ceilings of various rooms inside Marine
Building with interior-grade acrylic emulsion paint.
XVI. Providing outer ceiling with multipurpose cement board on all sides.
XVil. Installing PVC rainwater pipes and eaves gutter for the roof of main
building and scooter shed
XViii. Cleaning and disposing of all dismantled materials and debris from the
site after completion of work
The work has to be executed in a functioning office. So the work shall be
meticulously planned in consultation with the departmental supervisory staff to
ensure minimal inconvenience to the employees.
WORK SITE
The work has to be carried out at Marine Building at Willingdon Island.
Security rules and regulations including obtaining passes etc. if any for
work are to be observed by the contractor. The work is to be carried out
without disturbing the office functioning and Port Activities. The work site
Is easily accessible through road.
TIME SCHEDULE AND MONITORING OF PROGRESS
The tenderer shall prepare and attach with the tender a detailed work schedule
indicating key activities and critical items for completing the work within the
stipulated Contract period of 4 Months. This time schedule will form the basis
for monitoring the progress of work.
MATERIALS / FACILITIES TO BE PROVIDED BY DEPARTMENT
CONTRACTOR'S WORK AREA
Space will be made available to the Contractor free of rent for storing materials
and equipments etc., adjacent to the work site for the duration of the Contract.
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5.2

5.3

5.4

5.5

5.6

5.7

5.8

59

5.10

5.11

After the work is over, Contractor shall at his cost, reinstate the area by clearing
the temporary works, debris etc. as decided by the Engineer’s Nominee.
CONTRACTOR'S RESPONSIBILITY

The tenderer shall visit the area before tendering. It will be deemed that the
tenderer has visited the site and studied the site conditions before submitting the
tender. The tenderer should get himself acquainted with the nature and extent of
the work. No claim whatsoever will be entertained on the plea of ignorance of
difficulties involved in execution of work or carriage of materials etc.

All materials, plants and equipments, required for the work shall be provided by
the Contractor at his own cost, and shall conform to relevant I.S. Specification
unless otherwise specified.

Samples of all materials, to be incorporated in the work shall be got approved
by the Engineer’s Nominee before procurement.

The Contractor shall thoroughly study the specifications and errors/
omissions/modifications if any shall be brought to the notice of the Engineer-in-
Charge well in advance so that a final decision in the matter could be given in
time.

All labour, skilled or unskilled shall be provided by the Contractor. Settling any
dispute with the labour will be Contractor's responsibility. Insurance as per
Indian Workmen’s Compensation Act for the Contractors’ workmen and Public
Liability Policy shall be provided by the Contractor at his own cost.

The Contractor shall be solely responsible for any damage or injury to the
persons or things caused or suffered during the execution of the work and shall
be made good or compensated at his own cost.

The Contractor shall take all care and precautionary measures for avoiding any
kind of damage/accidents in the work site due to any of his reasons. The
Contractor shall indemnify the Port against any compensation whatsoever
payable to the workmen for accident or loss arising out of and in the course of
their employment under this Contract.

The work shall be arranged by the Contractor without causing any damage to
Port structures. Any damage or accident caused by the Contractor’s operation
shall be compensated / made good at Contractor’s risk and cost to the
satisfaction of the Engineer’s Nominee of the works, failing which department
will do the rectification work and the cost incurred will be recovered from his
bill or from security deposit.

The Contractor shall not construct any structure, even of temporary nature, for
any purpose at site, except with the written permission of the Engineer’s
Nominee of the work and any construction so put up shall be removed by the
Contractor whenever the Engineer’s Nominee calls upon the Contractor to do
SO.

The Contractor shall remove all temporary works, clear and make good the site,
at his cost to the satisfaction of the Engineer’s Nominee before the site is
returned to the Port Authority. All materials shall be disposed to any place as
pointed out by the Engineer’s Nominee of the work and site shall be cleared in
every respect at no extra cost after completion of work.

The Contractor shall remove all materials brought to work site / stacked at the
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5.12

5.13

5.14

5.15

5.16

5.17

work site or anywhere else within the Port area and clear the site at his cost to
the full satisfaction of the Engineer’s Nominee before the site is returned to the
Port Authority. All such materials including debris, tools & plants etc. shall be
disposed off to any place as pointed out by the Engineer’s Nominee or be taken
away from the location and shall be cleared in every respect and to reinstate to
its original condition at no extra cost to the Port Authority immediately after
completion of the work. In case, any such material is found left in the work site
or anywhere in the Port area, rent for the storage space occupied by the
Contractor, either for stacking the materials /debris or for areas used for such
purpose but not cleared thereafter, will be recovered as per the prevailing Scale
of Rate of Cochin Port Authority, for the rent applicable for open storage space
for commercial purpose, for the period for which the area had been occupied by
the Contractor. In addition to the above, in case the Port requires the area
immediately for its use, Port will repossess the land after restoring it to its
original condition, material will be confiscated and disposed off at the risk and
cost of the Contractor, after issuing two notices giving 15 days’ time each for
removing the material. All expenses incurred in this shall be recovered by
disposing off the material if any confiscated. If any balance amount still
remains to be realized that will be recovered from the Contractor by appropriate
means.

The Contractor shall observe all safety regulations during the execution of the
work. Safety measures, precautions, warning signals etc. shall be
taken/provided at the Contractor’s cost, as directed by the Engineer-in-Charge
of the work. The Contractor shall provide all necessary personnel protection
equipments such as helmet, lifeguard, goggles, boots, safety belts etc. to the
workmen at his own cost and it shall be the Contractor’s responsibility to ensure
that they use it while on the work site.

The Contractor shall ensure that no labourers with criminal background are
engaged for the work.

The contractor shall take all precautions for not to damage any cables, pipelines
etc. passing through the area of work.

The Contractor shall comply with all the provisions of the Indian Workmen’s
Compensations Act, Public Liability Policy, Provident Fund Regulations,
Employees Provident Fund and ESI Act etc. amended from time to time and
rules framed there under and other laws affecting the Contract labour that may
be brought in to force from time to time.

The bidders having EPF/ ESI registration certificates only shall be
considered for qualification in the tenderers, if applicable, as per EPF /ESI
Acts.

In case, the Tenderer does not have the required number of employees
which makes such registration mandatory, an Undertaking as per
Annexure | to the effect shall be furnished.

The Contractor shall provide, at every work place, at which 20 or more women
workers are ordinarily employed, créches of reasonable size and with adequate
facility for the use of their children under the age of six years at his risk and
cost.
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5.18

5.19

6.
6.1

6.2

7.1

7.2

7.3
7.4

8.2

The Contractor shall also be responsible for arranging and carrying out works
as mentioned in Clauses 1.1 & 1.2 above.

Defect Liability period of the work is one (1) year from the date of
completion of the work.

POWER AND WATER

Electric power required for the work can be supplied by the department from
the nearest existing line of the Port Authority at prevailing rates. The cost of
drawing temporary lines/ cables/ providing switches and making connection
and metering arrangements etc, shall be borne by the Contractor. If there is any
disruption in the power supply due to supply failure/ restrictions imposed by the
Kerala State Electricity Board, the department shall not be held responsible and
the Contractor has to make suitable alternative arrangements at their cost.

Water required for the work shall be arranged by the Contractor at his own cost.
WORKMANSHIP

All the works shall be done strictly according to relevant B.1.S. specifications
unless otherwise specified. Whenever special conditions and other
specifications deviate from the B.1.S. the former shall prevail.

The whole work shall be completed in a diligent manner within the Contract
period and defect or imperfection if any, observed during the Defect Liability
Period/ guarantee period the same shall be rectified at Contractor’s cost to the
full satisfaction of the Engineer’s Nominee within the time allowed.

Precautions shall be taken for not to damage cables/ pipe lines etc.

The work shall be arranged in the order of preference and as directed by the
Engineer’s Nominee of work.

TEMPORARY WORKS

All scaffolding, staging, bracing and other temporary works required for proper
execution of the works, shall be provided by the Contractor at his own cost,
unless stated otherwise and that should be inclusive of all materials, labour,
supervision and other facilities. The layout and details of such temporary works
shall have prior approval of the Engineer’s Nominee, but the Contractor shall
be responsible for proper strength and safety of the same. All temporary works
shall be so constructed as not to interfere with any permanent work or with the
work of other agencies. If it is necessary to remove any of the temporary works
at any time to facilitate execution of works or work by other agencies, such
removal and re erection, if required, shall be carried out by the Contractor at the
direction of Engineer’s Nominee without any delay and any extra cost on this
account shall be borne by the Contractor.

On completion of the works, temporary works if any provided by the
Contractor shall be removed from the site and the area shall be reinstated to the
original condition at his own risk and cost.

TIME FOR COMPLETION

The time allowed for carrying out the work as mentioned in the memorandum
shall be strictly observed by the Contractor. The work shall throughout the time
period be proceeded with diligence, time being deemed to be the essence of the
Contract. The number of days lost due to heavy rain shall be certified by the
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9.2

10.

11.

12.

13.

14.

15.

16.

Engineer’s Nominee. The Contract period shall be extended for such certified
days also without imposing compensation for delayed performance.

The whole work shall be completed in accordance with the provisions under
Contract Data or such extended time as may be allowed as per clause 29 of
G.C.C.

WORKING TIME

The normal working time of the Port Authority is from 8 a.m. to 4.00 p.m. on
all weekdays. If the Contractor wishes to carry out the work beyond normal
working hours and or on holidays, he should get specific approval from the
Engineer’s Nominee for the same. Necessary supervision will be arranged by
the department and the expenditure to be incurred in this connection will be
borne by the department.

RATES FOR VARIOUS ITEMS

The rate specified for each item shall be all inclusive value of the finished
work, income tax and other taxes but excluding Service Tax.

ALTERATIONS / ADDITIONS / OMISSIONS

The quantities given in the bill of quantities (Schedule of items) are only
approximate and payment will be made as per actual quantity of work done and
rate specified.

MEASUREMENT

The quantities shall, unless otherwise stated, be measured in accordance with
1.S.1200.

For levying compensation as per Clause-49 of General Conditions of Contract
(GCC), the Employer is not required to have documentary evidence to quantify
or prove the losses suffered by the Employer due to delay in completion of
work by the Contractor, as per conditions.

Clause-25 of GCC- ‘Settlement of Disputes and Arbitration’ is not applicable in
this Contract.

Clause-26 of GCC- ‘Computerised Measurement Book’ is modified to the
extent as detailed below.

Measurements of Work Done:

Executive Engineer (hereinafter called the Engineer’s Nominee) shall, except as
otherwise provided, as certain and determine by measurement the value in
accordance with the Contract of work done.

All measurement of all items having financial value shall be entered in
Measurement Book and/or level field book so that a complete record is obtained
of all works performed under the Contract.

All measurements and levels shall be taken jointly by the Engineer’s Nominee
or his authorised representative and by the Contractor or his authorised
representative from time to time during the progress of the work and such
measurements shall be signed and dated by the Engineer’s Nominee and the
Contractor or their representatives in token of their acceptance. If the
Contractor objects to any of the measurements recorded, a note shall be made to
that effect with reason and signed by both the parties.

If for any reason the Contractor or his authorised representative is not available
and the work of recording measurements is suspended by the Engineer’s
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17.

Nominee or his representative, the Engineer’s Nominee and the Department
shall not entertain any claim from Contractor for any loss or damages on this
account. If the Contractor or his authorised representative does not remain
present at the time of such measurements after the Contractor or his authorised
representative has been given a notice in writing three (3) days in advance or
fails to countersign or to record objection within a week from the date of the
measurement, then such measurements recorded in his absence by the
Engineer’s Nominee or his representative shall be deemed to be accepted by the
Contractor.

The Contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for measurements and recording
levels.

Except where any general or detailed description of the work expressly shows
to the contrary, measurements shall be taken in accordance with the procedure
set forth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general or local custom. In the case of
items which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available
then a mutually agreed method shall be followed.

The Contractor shall give not less than seven days' notice to the Engineer’s
Nominee or his authorised representative in charge of the work before covering
up or otherwise placing beyond the reach of measurement any work in order
that the same may be measured and correct dimensions thereof be taken before
the same is covered up or placed beyond the reach of measurement and shall
not cover up and place beyond reach of measurement any work without consent
in writing of the Engineer’s Nominee or his authorised representative in charge
of the work who shall within the aforesaid period of seven days inspect the
work, and if any work shall be covered up or placed beyond the reach of
measurements without such notice having been given or the Engineer’s
Nominee's consent being obtained in writing the same shall be uncovered at the
Contractor's expense, or in default thereof no payment or allowance shall be
made for such work or the materials with which the same was executed.
Engineer’s Nominee or his authorised representative may cause either
themselves or through another officer of the department to check the
measurements recorded jointly or otherwise as aforesaid and all provisions
stipulated herein above shall be applicable to such checking of measurements or
levels.

It is also a term of this Contract that recording of measurements of any item of
work in the measurement book and/or its payment in the interim, on account or
final bill shall not be considered as conclusive evidence as to the sufficiency of
any work or material to which it relates nor shall it relieve the Contractor from
liabilities from any over measurement or defects noticed till completion of the
defects liability period.

MODIFICATIONS TO GCC

The following clauses of GCC shall be replaced and modified as below;-
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171

17.2

17.3

17.4

Definitions
Following definition stand replaced as:
Market Rate is the rate decided by the Engineer on the basis of the cost of
materials and labour at the site where the work is to be executed plus 15% to
cover all overheads and profits
Clause 45 and Clause 80 of GCC shall be modified as below;
Clause 45-Rates for items to be inclusive of Taxes The rate quoted by the
Contractor shall be inclusive of the cost of provision of plant and equipment,
materials, labour, execution, supervision, maintenance, overheads and profits
and every incidental and contingent cost and charges whatsoever excluding
Goods and Service Tax (GST). GST as may be applicable from time to time
shall be shown separately in the invoice. The Employer will perform such
duties in regard to the deduction of such taxes at sources as per applicable law.
Any new Taxes, levies, duties imposed after signing the Contract shall be
reimbursed by the Employer on production of documentary evidence. The
invoice to be submitted by the Contractor should include the GST Registration
Number of the Contractor as well as the Employer.
Clause 80-Taxes and Duties
Income Tax The Contractor and his staff shall be responsible for payment of all
personal income taxes to the concerned authorities as per the law in force from
time to time. Deduction of Income Tax shall be made by the Employer from
each certificate of payment to the Contractor as per the prevailing rate such
other rates as may be specified by the Central Government from time to time,
on the gross amount of the Contractor’s bill for payment. The Contractor shall
comply all the GST Regulations viz. timely uploading of bills, issue of debit/
credit notes etc.

GST -TDS Under GST Law Shall Be Deducted As Per Prevailing Rate

Sub clause 43.2 under Clause 43:Payments,..... in GCC 2016 stands amended

as given below:

43.2 Payment of bills for Civil Works shall be regulated as detailed

hereunder:

43.2.1 Any Interim/Final bill which is incomplete in any respect shall be
returned to the Contractor within 5 days of date of submission of bill to
the Engineer or his Nominee.

43.2.2 Interim bills shall be paid within 21 days of date of submission of bills
in full shape, by the Contractor, as detailed below.

43.2.3 Clarifications/corrections if any required on an Interim bill submitted,
shall be sought from the Contractor within 4 days of submission of the
bill and also, all such clarifications/corrections required shall be sought
at one go except in exceptional circumstances. The Contractor shall
submit the clarifications including carrying out corrections in the bill, if
required, within 4 days thereafter. The clarified / corrected bill shall be
verified and forwarded to Finance Department within the next 4 days.
Clarifications if any required by the Finance Department shall be
sought within 3 days and the Engineer/Nominee shall clear it on top
priority within the next 3 days and, finally, the bill shall be paid to the
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18.

19.

43.2.4

43.2.5

43.2.6

43.2.7

Contractor within 3 days thereafter, i.e., within a total 21 days of date
of submission of bills in full shape, as indicated above.

However, on request by the Contractor, 75% of the bill amount shall be
paid within 7 days of submission of the bill. Balance amount of the
verified bill shall be paid within 21 days of the submission of the bhill,
on completion of all contractual requirements as brought out at sub
clause 43.2.3. above.

Final bill shall be paid within 3 Months of issue of Taking Over
Certificate by the Engineer / Nominee, as detailed below.

The Contractor shall submit the Final bill to the Engineer / Nominee
within 20 days of issue of Taking Over Certificate by the Engineer /
Nominee. The bill shall be checked and all clarifications/corrections
required on the bill submitted, shall be sought from the Contractor
within 15 days thereafter. The Contractor shall submit the clarifications
including carrying out corrections in the bill, if required, within the next
10 days. The clarified / corrected bill shall be verified and forwarded to
Finance Department within the next 15 days. Thereafter, clarifications
if any required by the Finance Department shall be sought within 10
days and the Engineer/Nominee shall clear it on top priority within the
next 10 days and, finally, the bill shall be paid to the Contractor within
10 days thereafter, i.e., within a total 3 Months of issue of Taking Over
Certificate by the Engineer / Nominee, as indicated above.

However, on request by the Contractor, 50% of the final bill amount
shall be paid within 7 days of submission of the bill, which will be
adjusted against the final bill payment, on completion of all contractual
requirements as brought out at sub clause 43.2.6 above.

Any disputes and differences between the parties shall be resolved in the
Jurisdiction of Courts in Cochin alone.

In case of any contradiction between the Clauses in Tender Document and that
in GCC, the clauses in the tender document shall prevail

SIGNATURE OF TENDERER
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6.1
6.1.1

6.1.2
6.1.3
6.1.4
6.1.5
6.2

6.2.1

6.3
6.3.1

6.3.2

6.3.3

6.3.4

6.4
6.4.1

DETAILED SPECIFICATIONS FOR MATERIALS TO BE USED
ON WORK

GENERAL

Except where otherwise specified or authorized by the Engineer-in-Charge,
materials supplied by the contractor shall conform to the latest edition of
the Indian Standard Specifications and code of practices published by the
Indian Standard Institution. Samples of materials to be supplied by the
contractor shall be shown to the Engineer-in-Charge sufficiently in advance
for approval of its quality for use on the work.

All materials supplied shall be stored appropriately to prevent deterioration/
damage from any cause what so ever and to the entire satisfaction of the
Engineer-in Charge.

The materials required for the work shall be brought to the site and stacked
at the places shown by the Engineer-in-Charge and the same shall be got
approved for use in work sufficiently advance so that the progress of the
work is not affected by the supply of materials.

Payment for the materials supplied, shall be given only after they are used
on the work.

Tolls are payable by the Contractor as per rules for vehicles using the Port’s
road for supplying the materials.

FINE AGGREGATE FOR MAKING MORTAR FOR MASONRY
WORK /PLASTERING WORK

Fine Aggregate used for masonry mortar shall conform to 1S:2116. Sand
used for plastering shall conform to 1S:1542-1992.

AGGREGATES FOR CONCRETE

Aggregates (fine and coarse) for concrete shall comply with the
requirements of IS: 383 — ‘Specifications for coarse and fine aggregate from
natural sources for concrete’. Aggregate shall be obtained from sources
approved by the Engineer-in-Charge. Aggregates, which are not perfectly
clean, shall be washed in clean water to the entire satisfaction of the
Engineer-in-Charge.

The fine aggregate shall be clean, hard, durable, uncoated, dry and free
from injurious, soft or flaky pieces and organic or other deleterious
substances.

Each type of aggregate shall be stored separately for the approval of
Engineer-in-Charge. Wet aggregate delivered at the site shall be kept in
storage for at least 24 hours to ensure adequate drainage before being used
for concreting.

Contractor shall maintain at site at all times such quantities of each type of
aggregate as are considered by the Engineer-in-Charge to be sufficient to
ensure continuity of work.

CEMENT

Quality of cement used for the work shall be 53 grade ordinary Portland
cement conforming to 1S:12269 or Pozzolona cement conforming to I.S.
1489 unless otherwise approved by the Engineer-in-Charge.
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6.4.2

6.4.3

6.4.4

6.4.5

6.4.6

6.4.7

6.4.8
6.5
6.5.1

6.5.2

6.5.3

The cement required for the work will have to be procured by the contractor
and shall comply with the relevant IS. As far as possible, the cement
required for the work will have to be procured from the government
agencies. The cement shall, if required by the Chief Engineer / Engineer-in-
Charge, be tested and analyzed by an independent analyst at the
Contractor’s cost and result produced to the Engineer-in-Charge.

Supply of cement shall be taken in 50kg bags bearing manufacture’s name
and BIS marking. Samples of cement arranged by the contractor shall be
taken by the Engineer-in-Charge and got tested in accordance with
provisions of relevant BIS codes. In case, test results indicate that the
cement arranged by the Contractor does not conform to the relevant BIS
codes, the same shall stand rejected and shall be removed from the site by
the contractor at his own cost within a week’s time of written order from
the Engineer-in-Charge to do so.

A cement godown of adequate capacity as directed by the Engineer-in-
Charge shall be constructed by the contractors at the site of the work for
which no extra payment shall be made. Double lock provision shall be
made to the door of the cement godown. The key of one lock shall remain
with the Engineer-in-Charge or his authorized representative and the key of
the other lock shall remain with the contractor. The contractor shall be
responsible for the watch and ward and safety of the cement godown. The
contractor shall facilitate the inspection of the cement godown by the
Engineer-in-Charge.

The cement brought to the site and cement remaining unused after
completion of work shall not be removed from the site without written
permission from /of the Engineer-in-Charge.

The cement shall be stored in a weather proof building with facilities for
inspection.

The contractor shall maintain a cement register showing dates of receipt and
issue, quantities used daily and balance which shall be accessible to the
Engineer-in-Charge.

For cement stored in silo, clauses 1.1.3.3 and 1.1.3.4 are not applicable.
WATER

Clean fresh water free from oils, acids, alkalies, salt, sugar, organic
materials or other harmful materials shall be used for washing aggregates,
mixing and curing of concrete. The water used shall comply with clause 5.4
of 1S:456-2000. Potable water is generally considered good for mixing
concrete.

Cochin Port Authority will not provide/supply water for the work.
Water has to be arranged by the contractor himself for the construction
works including curing work at his own risk and cost.

Samples of water arranged by the contractor shall be taken by the Engineer
in Charge and got tested in accordance with the provisions of relevant BIS
codes. In case test results indicate that the water arranged by the contractor
does not conform to the relevant BIS codes, the same shall not be used for
any works. The cost of tests shall be borne by the contractor.
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6.6
6.6.1

6.7
6.7.1

6.8

ADMIXTURES IN CONCRETE

Admixture in concrete will be allowed only with prior approval of the
Engineer—in—Charge. The contractor shall produce test certificates from
recognized laboratories before use, if so desired by the Engineer—in-

Charge.

WATER THINNABLE CEMENT PRIMER

The primer used for the work shall be Silicon based primer, manufactured
by Asian/ Nerolac/ Berger/ Nitco of premium quality.

ACRYLIC EMULSION PAINT EXTERIOR/INTERIOR

6.8.1.1

6.8.1.2

6.8.1.3

6.8.1.4

6.8.1.5

The weatherproof exterior acrylic emulsion paint and interior acrylic
emulsion paint must be of approved premium quality and from a
recognized manufacturer. The coverage of both paints shall adhere to the
specifications provided by the manufacturer. The colour and shade of the
paints shall be determined as per the directives of the Engineer-in-
Charge.

The painting of internal walls shall consist of two coats of premium
quality interior-grade acrylic emulsion paint, which contains a volatile
organic compound (VOC) content of less than 50 grams per litre from an
approved brand and manufacturer. Additional coats shall be applied as
necessary to achieve a uniform shade and colour.

The painting of external walls shall be executed with two or more coats
of 100% premium acrylic emulsion paint that complies with a VOC
content of less than 50 grams per litre. This paint shall possess ultraviolet
(UV) resistance as per IS 15489:2004, as well as resistance to alkali,
fungi, and dirt. The exterior paint shall be of the required shade and shall
include silicone additives. The application shall be conducted over and
including a priming coat of approved exterior primer.

The weather proof exterior acrylic emulsion paint shall be of approved
premium quality either “Apex Ultima” by Asian Paints, “Weather
coat” by Berger or Nerolac Excel or “Weather shield” by ICI Dulux or
Snowcryl XT-premium by Snowcem India Ltd. or Jotun Paints. The
interior acrylic emulsion paint shall be of approved premium quality
either manufactured by Asian Paint, Berger or Dulux or Nicholson or
Jotun Paints. The coverage shall conform to the manufacture’s
specification. The colour/ shade shall be as per direction of the
Engineer-in-Charge.

The coverage shall conform to the Manufacturer’s specification. The
colour / shade shall be as per schedule or as per the direction of
Engineer-in-Charge. . The paint shall be brought to the site of work by
the Contractor in its original containers in sealed condition. The
material shall be brought in at a time in adequate quantities to suffice
for the whole work or at least a week’s work. The materials shall be
kept in the joint custody of the Contractor and the Engineer-in-
Charge. The empty containers shall not be removed from the site of
work till the relevant item of the work has been completed and
permission obtained from the Engineer-in-Charge.
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6.9

6.9.1

6.10

6.10.1

6.10.2

6.11

6.11.1

6.11.2

6.8.1.6 The Contractor shall invariably produce the Test Certificates and Bills
with batch number and date, signed by an authorised person of the
Manufacturer / Dealer, while seeking final approval of the Engineer-
in-Charge for use on the Work.

RED OXIDE ZINC CHROMATE PRIMER CONFORMING IS 2074
The primer shall be ready mixed primer of approved brand and manufacture.
SYNTHETIC ENAMEL PAINT

The Synthetic Enamel paint shall be of approved premium quality and shall
conform to IS : 2923 (2003). The coverage shall conform to the
Manufacturer’s specification. The colour / shade shall be as per schedule or as
per the directions of Engineer-in-Charge. The paint shall be brought to the site
of work by the Contractor in its original containers in sealed condition. The
material shall be brought in at a time in adequate quantities to suffice for the
whole work or at least a week’s work. The materials shall be kept in the joint
custody of the Contractor and the Engineer-in-Charge. The empty containers
shall not be removed from the site of work till the relevant item of the work
has been completed and permission obtained from the Engineer-in-Charge.
The Contractor shall invariably produce the Test Certificates and Bills with
batch number and date, signed by an authorised person of the Manufacturer /
Dealer, while seeking final approval of the Engineer-in-Charge for use on the
Work.
ALUMINUM  PROFILE INDUSTRIAL TROUGHED SHEET
ROOFING
Aluminum profile industrial troughed sheet
6.11.1.1These shall be made of alloy 31500/ 31000/40800 of thickness
specified in the description of the item and Chemical Composition
of Wrought Aluminium and Aluminium Alloy Sheet and Strip shall
conform to IS 737. The weight of the sheet shall not be less than the
value as per table 26.7 of CPWD Specification 2019.
6.11.1.2The sheets shall be free from cracks, split edges, twists, surface
flaws etc. They shall be clean, bright and smooth. The sheets shall
not show signs of rust or white powdery deposits on the surface.
6.11.1.3The corrugations shall be uniform in depth and pitch and parallel
with the side.
Purlins
6.11.2.1 Purlins of the specified material or M.S. rolled sections of
requisite size shall be fixed over the principal rafters. These shall not
be spaced at more than the following distances. (Table 26.8 of
CPWD Specification 2019)
6.11.2.2 The unsupported overhang sheets should not be more than
150mm for the sheet thickness of 0.91mm. The top surfaces of the
purlins shall be uniform and plane. They shall be painted before
fixing on top. Embedded portions of wooden purlins shall be coal
tarred with two coats.
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6.12
6.12.1

6.12.2

6.12.3

6.12.4

6.13
6.13.1

STRUCTURAL STEEL

The mild steel flats / plates used for the work shall conform to I.S. 2062.
The material shall be free from visible as well as hidden defects such as
pitting cracks, laminations, twists etc. and excessive rusting.

It is not necessary for the Contractor to obtain separate approval in case
mild steel tube/pipe/plate is purchased from Steel Authority of India Ltd. or
TATA Iron & Steel or Jindal Steel & Power Ltd. (JSPL). For purchase from
other sources, the contractor shall apply sufficiently in advance and obtain
written permission of the Engineer-in-Charge for making purchase from
such sources.

Mild Steel Rectangular / Square Hollow Sections used shall be of Yst 310
grade conforming to IS : 4923. Pipes shall be designated by their outer
dimension and weight per metre. It shall be free from visible as well as
manufacturing defects such as pitting, cracks, laminations, twists etc. and
excessive rusting.

Mild Steel tubular sections used shall be of Yst 320 grade conforming to IS
806 & 1161. Tubes shall be designated by their nominal bore and weight
per metre. It shall be free from visible as well as manufacturing defects
such as pitting, cracks, laminations, twists etc. and excessive rusting.

EPOXY PAINT

Epoxy paint has got excellent adhesion properties and offers a balanced
aesthetic and corrosion protective surface. Epoxy offers good resistance to
water and humidity. Epoxy coating are used because of their outstanding
chemical resistance, durability, low porosity and strong bond strength and it
provides dry tough and protective coatings. Epoxy coatings are created, by
chemical reaction using an epoxide resin and polymine hardener.

SIGNTURE OF TENDERER
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7.1
7.11

7.2

721

71.2.2

7.2.3

124

7.2.5

DETAILED SPECIFICATIONS FOR ITEMS OF WORKS

GENERAL

Except where otherwise specified or authorized by the Engineer-in-Charge,
all items of works executed by the contractor shall conform to the latest
edition of the Bureau of Indian Standard Specifications and code of
practices published by the B.I.S. Where no such specifications or code of
practice exists the latest B.S.S. codes of practice or any other equivalent /
standard code of practice shall also be considered for adoption. The
tenderer while indicating any such specifications shall enclose the full set of
the publication so referred and not in extracts. Photostats / Xerox copies in
duplicate shall be forwarded which shall not be returned to the contractor.
In absence of any specification, the department deserves the right to adopt
trade specifications and/or sound engineering practices for the specialized
work as may be decided by the Engineer-in-Charge which shall be final,
conclusive and binding on the contractor.

DISMANTLING AND DEMOLISHING

During demolition or dismantling, every precaution shall be taken by the
contractor to prevent damage to any part of the structure and also to any
adjacent structures which are to be left intact. Any damage caused to the
structures, due to the carelessness and negligence of the contractor shall be
made good by him at his own expense. Care must be taken by the contractor
in such a way that debris shall not fall into water and if falls to be removed
immediately.

All materials obtained from dismantling or demolition shall be the property
of the CoPA unless otherwise specified and shall be kept in safe custody
until they are handed over to the Engineer-in-Charge.

The demolition shall always be well planned before hand and shall
generally be done in reverse order of the one in which the structure was
constructed. The operations shall be got approved from the Engineer-in-
Charge before starting the work. Due care shall be taken to maintain the
safety measures prescribed in IS 4130 and construction and demolition
waste management rules 2016 shall be followed.

Necessary propping, shoring and or under pinning shall be provided to
ensure the safety of the adjoining work or property before dismantling and
demolishing is taken up and the work shall be carried out in such a way that
no damage is caused to the adjoining work or property. Wherever specified,
temporary enclosures or partitions and necessary scaffolding with suitable
double scaffolding and proper cloth covering shall also be provided, as
directed by the Engineer-in-Charge. It shall be ensured that no dust is
generated while demolishing. Barricading shall be provided wherever
required.

Necessary steps shall be taken to keep noise and dust nuisance to the
minimum. All work needs to be done under the direction of Engineer-in-
Charge. Helmets, goggle, safety belts etc., should be used whenever
required and as directed by the Engineer-in-Charge. The demolition work
shall be proceeded with in such a way that it causes the least damage and
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7.2.6

1.2.7

7.2.8

7.2.9

7.2.10

7.3

7.3.1
7.3.2
7.3.3

7.3.4

7.3.5
7.3.6

7.4
74.1

nuisance to the adjoining building and the public.

Dismantling shall be done in a systematic manner. All materials which are
likely to be damaged by dropping from a height or by demolishing roofs,
masonry etc. shall be carefully removed first. Chisels and cutters may be
used carefully as directed. The dismantled articles shall be removed
manually or otherwise, lowered to the ground (and not thrown) and then
properly stacked as directed by the Engineer-in-Charge.

Any serviceable material, obtained during dismantling or demolition, shall
be separated out and stacked properly as directed by the Engineer-in-
Charge within a lead of 50 meters. All unserviceable materials, rubbish etc.
shall be disposed off at authorized locations as directed by the Engineer-in-
Charge.

Where existing fixing is done by nails, screws, bolts, rivets, etc.,
dismantling shall be done by taking out the fixing with proper tools and not
by tearing or ripping off.

Appropriate screens shall be placed where necessary to prevent injuries due
to falling pieces. Water spray shall be used to reduce dust while tearing
down plaster from brick work. Safety belts shall be used by labourers while
working at higher level to prevent falling from the structure. Wherever,
possible mechanized working platform shall be used. First-aid equipment
shall be made available at all demolition works of any magnitude.

The contractor shall maintain/ disconnect existing services, whether
temporary or permanent, wherever required by the Engineer-in-Charge.
CEMENT PLASTERING

Cement plastering shall be with the grade of mortar and of thickness
specified in the schedule. The surface to be plastered shall be thoroughly
cleaned and kept wet for 4 hours before plastering.

All the corners shall be rounded off to a radius of 25 mm unless otherwise
specified.

Where smooth finishing is specified in the schedule the plastering shall be
floated over with neat cement slurry using 2.2 kg of cement per square
meter immediately after the final coat of plastering and rate quoted for
plastering shall include cost of this finishing work.

The plastered surface on which glazed tiles or other similar type of
finishing are to be provided subsequently shall not be finished smooth but
shall be scarified for forming a base for providing the final surface finish as
required.

The surface shall be cured for 7 days.

The rate shall include all labour and materials including scaffolding, curing
etc. complete. required for completion of work. Measurement of the work
under this head shall be made on the basis of the area of work done.
REPAIR TO PLASTER (12MM TO 20MM THICKNESS)

The work includes cutting the patch and preparing the wall
surface.Scaffolding as required for the proper execution of the work shall
be erected. If work can be done safely with the ladder or jhoola these will
be permitted in place of scaffolding.
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7.4.2

7.4.3

74.4

7.4.5

7.4.6

147

7.4.8
748.1

7.4.8.2

7.4.8.3

The mortar of the patch, where the existing plaster has cracked, crumbled or
sounds hollow when gently tapped on the surface, shall be removed. The
patch shall be cut out to a square or rectangular shape at position marked on
the wall as directed by the Engineer-in-Charge or his authorized
representative. The edges shall be slightly under cut to provide a neat joint.
The masonry joints which become exposed after removal of old plaster
shall be raked out to a minimum depth of 10 mm in the case of brick work
and 20 mm in the case of stone work. The raking shall be carried out
uniformly with a raking tool and not with a basuli, and loose mortar dusted
off. The surface shall then be thoroughly washed with water, and kept wet
till plastering is commenced. In case of concrete surfaces, the same shall be
thoroughly scrubbed with wire brushes after the plaster had been cut out
and pock marked with a pointed tool, at spacings of not more than 5 cm.
Centres, the pock being made not less than 3 mm deep. This is to ensure a
proper key for the plaster. The surface shall be washed and cleaned and
kept wet till plastering is commenced.

Mortar of specified mix with the specified sand shall be used. The surface
shall be finished even and flush and matching with the old surrounding
plaster. All roundings necessary at junctions of walls, ceilings etc. shall be
carried out in a tidy manner.

All dismantled mortar & rubbish etc. shall be disposed off within 24 hours
from its dismantling promptly as directed by the Engineer-in-Charge.
Doors, windows, floors, articles of furniture etc. and such other parts of the
building shall be protected from being splashed upon. Splashing and
droppings, if any, shall be removed by the contractor at his own cost and
the surface cleaned. Damages, if any, to furniture or fittings and fixtures
shall be recoverable from the contractor.

Curing shall be started as soon as the plaster has hardened sufficiently not
to be damaged when watered. The plaster shall be kept wet for a period of
at least 7 days.

Cleaning of existing Reinforcement and passivating its surface

The alkaline chemical rust remover as approved by the Engineer-in Charge

and should be procured in sealed containers indicating the batch number
and the date of manufacture etc.

The rust has to be removed from the surface of the reinforcement manually
using chisels, wire brush, emery paper etc. as directed by Engineer-in-
Charge at no extra cost, till the steel surface is cleared of all rust that could
be removed manually or mechanically.

Then alkaline chemical rust remover, as approved by the Engineer-in
Charge shall be applied with brush over the reinforcement surface
thoroughly along the full length of rusted reinforcement. After 24 hours of
its application the surface shall be cleaned with wire brush and all loose
particles removed. It should then be washed clean, with water, thoroughly
and allowed to dry. alkaline chemical rust remover should be applied to the
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7.4.9
7491

7.4.9.2

7.4.9.3

7.5
7.5.1

7.5.2

7.5.3

754

7.6

76.1

7.6.2

reinforcement approximately one litre for 6 to 7 sqm. of the steel area
(assuming the surface of the reinforcement of rough) the consumption of
the alkaline chemical rust remover should be about 0.40 litres per 10 Sgm.
area of RCC unit.

Application of Bonding Coat on RCC

Epoxy bonding adhesive shall be approved by the Engineer-in Charge.
Bonding coat is required to be applied for adhesion of applied repair
concrete or mortar to the parent concrete. For this, the surface should be
thoroughly cleaned by brushes and by blowing air from hand operated
pump. The surface shall then be saturated with water (but without excess
water).

The components of bonding coat shall be weigh batched and mixed in
specific proportions, in a clean container, as directed by the Engineer-in-
Charge. They should then be blended to a uniform and homogeneous
mixture, lump free and of creamy consistency.

The epoxy bonding adhesive, with a coverage rate of 2.20 sgm/kg, shall be
applied by stiff nylon bristle brush. The bonding material should be worked
well onto the concrete surface of the parent concrete including
reinforcement surface ensuring that no pinholes are visible

PROVIDING AND APPLYING SYNTHETIC ENAMEL PAINT
Paints/ primers of approved premium brand and manufacture shall be used.
Only ready mixed Paint (Exterior grade) as received from the manufacturer
without any admixture shall be used. If for any reason, thinning is necessary
in case of ready mixed Paint, the brand of thinner recommended by the
manufacturer or as instructed by the Engineer-in-Charge shall be used.

The surface shall be thoroughly cleaned off all dirt, rust, dust, grease etc.
with wire brush, sand paper etc., and be made perfectly clean and dry while
painting. For wood surfaces visible knots, holes etc. shall be filled with
appropriate filling material with some shade as paint and rubbed smooth
before applying paint.

The number of coats shall be as per schedule. Successive coats shall be
applied only on the next day after rubbing with the finest grade of wet
abrasive paper and dusting of the loose particles.

Measurements of the work under this head shall be made on the basis of the
area of work done and rate quoted shall include the cost of surface
preparation, materials, labour, scaffolding etc. required for the completion
of works as detailed above.

APPLICATION OF EPOXY PAINT

Epoxy paint (two or more coats) shall be applied as per manufacturer’s
specifications after applying appropriate priming coat on exposed iron/steel
surfaces.

All rust, scales and Old paint shall be removed by scrapping or by brushing
with steel wire brushes. Hard skin of oxide formed on the surface of
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7.6.3

7.6.4

7.6.5

7.6.6

7.7

7.7.1

7.7.2

wrought iron during rolling which becomes loose by rusting, shall be
removed. Surface must be dried, cleaned & made free from oil, grease, dirt,
dust & all other contaminants that could interfere with adhesion of coating.
If the surface is wet, it shall be dried before priming coat is undertaken.
Before primer is applied, holes and undulations, shall be filled up and
rubbed smooth.

The primer shall be applied with brushes, worked well into the surface and
spread even and smooth. The painting shall be done by crossing and laying
off. Paint shall be applied with a brush on the cleaned and smooth surface.
Horizontal strokes shall be given, First and vertical strokes shall be applied
immediately afterwards. This entire operation will constitute one coat. The
surface shall be finished as uniformly as possible leaving no brush marks.
Epoxy paint is supplied in two parts i.e. (base and hardener). Stir the base
and hardener separately. Mix hardener gradually into the base under
continuous stirring as per mixing ratio as specified by the manufacturers.
The epoxy paint shall be consumed with in the working pot life as specified
by the manufacturers. Part mixing should be avoided. To achieve optimum
performance of the product, minimum 2-3 coats by brushing would be
required to get the desired dry film thickness (DFT) as specified by the
manufacturer.

Rate shall include the cost of all labour and material involved in all
operation including priming coat.

ALUMINUM PROFILE INDUSTRIAL TROUGHED SHEET
ROOFING

Slope

Roof shall not be pitched at a flatter slope than 1 vertical to 6horizontal.
The normal pitch adopted shall usually be 1 vertical to 4horizontal.

Laying and Fixing

The sheets shall be laid and fixed in the manner described below, unless
otherwise shown in the working drawings or directed by the Engineer-in-
Charge. The sheets shall be laid on the purlins to a true plane, with the lines
of corrugations parallel or normal to the sides of the area to be covered
unless otherwise required as in special shaped roofs. The sheets shall be laid
with a minimum lap of 15 cm at the ends and 2 ridges of corrugations at
each side. The above minimum end lap of 15 cm shall apply to slopes of 1
vertical to 2 horizontal and steeper slopes. For flatter slopes the minimum
permissible end lap shall be 20 cm. The minimum lap of sheets with ridge,
hip and valley shall be 20 cm measured at right angles to the line of the
ridge, hip and valley respectively. These sheets shall be cut to suit the
dimensions or shapes of the roof, either along their length or their width or
in a slant across their lines of corrugations at hips and valleys. They shall be
cut carefully with a straight edge chisel to give a smooth and straight finish.
Sheets shall not generally be fixed into gables and parapets. They shall be
bent up along their side edges close to the wall and the junction shall be
protected by suitable flashing or by a projecting drip course, the later to
cover the junction by at least 7.5 cm. The laying operation shall include all
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7.7.3

7.7.4

7.7.5

7.8
7.8.1

7.8.2

scaffolding work involved. Sheets shall be fixed to the purlins or other roof
members such as hip or valley rafters etc. with fixed using SS J Bolts or L
Hooks of 8mm dia with EPDM seal complete upto required pitch in
horizontal, vertical or curves surfaces. The bolts shall be sufficiently long
so that after fixing they project above the top of the nuts by not less than 10
mm. There shall be a minimum of three J bolts/hooks placed at the ridges of
corrugations in each sheet on every purlin and their spacing shall not
exceed 30 cm. The screws J bolts/L hooks shall be continuous and free
from defects such as blisters, flux stains, drops, excessive projections or
other imperfections which would impair serviceability.

Finish

The roof when completed shall be true to lines, and slopes and shall be leak
proof.

Measurements

The length and breadth shall be measured correct to a cm. Area shall be
worked out in sgm correct to two places of decimal. The superficial area of
roof covering shall be measured on the flat without allowance for laps and
corrugations. Portion of roof covering overlapping the ridge or hip etc. shall
be included in the measurements of the roof. Roof with curved sheets shall
be measured and paid for separately. Measurements shall be taken on the
flat and not girthed. No deduction in measurement shall be made for
opening upto 0.4 sgm and nothing extra shall be allowed for forming such
openings. For any opening exceeding 0.4 sgm in area, deduction in
measurements for the full opening shall be made and in such cases the
labour involved in making these openings shall be paid for separately.
Cutting across corrugation shall be measured on the flat and not girthed. No
additions shall be made for laps cut through.

Rate

The rate shall include the cost of all the materials and labour involved in all
the operations described above including all screws, seal, ridge, scaffolding,
machinery for fixing and approved sealant where required etc. but
excluding the cost of purlins, rafters and trusses.

STRUCTURAL STEEL WORK

Structural steel work riveted, bolted or welded in built up sections, trusses

and framed work, including cutting, hoisting, fixing in position and
applying a priming coat of approved steel primer.Workmanship of
structural steel shall be in accordance with IS 800.The material shall be free
from visible as well as hidden defects such as pitting cracks, laminations,
twists etc. and excessive rusting.

All structural steel members and parts shall have straight edges and blunt
surfaces. If necessary, they shall be straightened or flattened by pressure
unless they are required to be of curvilinear forms. They shall also be free
from twist. Pressure applied for straightening or flattening shall be such as
would not injure the materials. Hammering shall not be permitted. Adjacent
surfaces or edges shall be in close contact or at uniform distance
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7.9
7.9.1

7.9.2

7.9.3

7.9.4

7.9.5
7.95.1

7.95.2

7.9.6
7.9.6.1

7.9.6.2

7.9.6.3

throughout.

PLAIN CEMENT CONCRETE
General

The concrete used for all works, concreting procedure etc. shall be in
accordance with 15:456-2000.
Concrete Mix

Mix used for Cement Concrete shall be as specified in the schedule.
Nominal Mix

For nominal mix concrete, proportion of fine aggregate to coarse aggregate
shall be 1:2 by mass. The minimum cement content per cubic meter of
nominal mix concrete shall be as per table 5 of IS: 456-2000.

Size of Coarse Aggregate

For all concrete, 20 mm size graded aggregate conforming to 1S:383-2016
shall be used unless otherwise specified. If 20 mm graded aggregates as per
1S:383 are not readily available, graded 20 mm aggregate shall be obtained
by blending 20 mm and 12.5/ 10 mm aggregates in the proportion arrived
based on the combined sieving of aggregates.

Mixing of Concrete

Concrete shall be mixed in a drum or pan type batch mixer, the type and
capacity of which is to be approved by the Engineer-in-Charge. Time
allowed for mixing, after all ingredients have been placed in the mixers
shall not be less than two minutes. If there is segregation after unloading
from the mixer, the concrete should be remixed.

Ready mix concrete from outside source shall be allowed for use on the
work subject to the conditions that: (i) written permission shall be obtained
from the Engineer-in-Charge, (ii) all quality control measures as stipulated
by the Engineer-in-Charge are strictly adhered to by the Contractor at his
cost, (iii) all design mix calculations as per Clause 2.3.4 of Tender
Document shall be submitted by the contractor for approval of the
Engineer-in-Charge & approval obtained; and (iv) all expenses towards
conveyance and incidentals of providing departmental supervision at the
mixing plant shall be borne by the Contractor.

Transporting, placing, compacting and curing of concrete

Transporting placing, compacting and curing of concrete shall be as per
clause 13 of 1S:456-2000. Placement of concrete shall be done with
concrete pumps and pipelines unless otherwise approved by the Engineer-
in-Charge in special cases.

Concrete shall be transported from the mixer to the worksite as rapidly as
possible which will prevent the segregation or loss of any ingredient, and
for maintaining the workability.

The concrete shall be placed and compacted before setting commences and
should not be subsequently disturbed. Care should be taken to avoid

displacement of reinforcement or movement of formwork.
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7.9.6.4

7.9.6.5

7.9.6.6

7.9.6.7

7.9.6.8

7.9.6.9

All concrete shall be vibrated unless otherwise specified or approved by the
Engineer-in-Charge and such vibrating shall be as required by the Engineer-
in-Charge. The mechanical vibrators complying with 1S:2505, 1S:2506 or
IS:4656 shall be used for compacting concrete. All vibrations shall be
carried out to a plan approved by the Engineer-in-Charge. No workman
shall be allowed to operate the vibrator without having received instructions
and training in its use. Care must be taken to avoid segregation and
excessive vibration.

Concreting shall be carried out continuously upto construction joints, the
positions and arrangement of which shall be as directed by the Engineer-in-
Charge. When the work has to be resumed the construction joints shall be
prepared in accordance with clause 13.4 of 1S:456-2000.

Unless otherwise specified, all concrete shall be kept continuously in a
damp condition by ponding or by covering with a layer of sacking, canvas,
hessian or similar materials with fresh water for not less than 7 days after
laying the concrete. If curing is not done properly the department will be at
liberty to engage labour for curing and the expenditure incurred will be
recovered from the contractor’s bill. The decision of the Engineer-in-
Charge will be final on this.

Stripping time for the form work shall be as stipulated in clause 11.3 of
IS:456-2000. Any impression, fins etc. that may occur from the form work
shall be removed and treated with cement mortar 1:1.5 (1 cement: 1.5 sand).
Contractor shall arrange to fix any fixtures wherever necessary while doing
concreting work without any extra cost. Cost of fixtures will be paid
separately, if it is provided by the contractor.

The unit rate quoted by the tenderer shall be for the finished work and
deemed to include cost of all materials and labour, form work, provision of
holes, recess, other contingent items etc. required for the completion of
work as specified etc

SIGNATURE OF TENDERER
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ANNEXURE-I

COCHIN PORT AUTHORITY
RE ROOFING AND PAINTING OF MARINE BUILDING
UNDERTAKING REGARDING EPF AND ESI REGISTRATION

L W, M/ S i e (Name &
Address of the tenderer) solemnly affirm and undertake that I/ We do not have the
required number of employees for taking registration under EPF Organisation and ESI
Corporation. I/ We also undertake that I/ We take the full responsibility for all the

consequences arising due to the above and indemnify CoPA officials for any actions
taken in this regard

SIGNATURE OF TENDERER
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ANNEXURE I

PROFORMA OF UNDERTAKING THAT NO CHANGES HAVE BEEN MADE
IN THE TENDER DOCUMENT DOWNLOADED

.................................... do hereby confirm that no changes have been made in
the Tender document downloaded and submitted by us for the Tender No

Yours faithfully,
Signature :

Name & Designation
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Annexure- 111

PROFORMA OF POWER- OF-ATTORNEY/LETTER OF AUTHORITY
(To be submitted on Non-judicial Stamp Paper of appropriate value)

To
The Chief Engineer
Cochin Port Authority,
Cochin 682009.
Kerala, India.
Dear Sir,
We
do hereby confirm that Mr./Ms./Messrs [INSERT

NAME AND ADDRESS], whose signature is given below, is /are authorized to
represent us to bid, negotiate and conclude the agreement on our behalf with you
against Tender for “RE- ROOFING AND PAINTING OF MARINE BUILDING”.

We confirm that we shall be bound by all and whatsoever our said agents shall commit.
Signature of the authorized person:
Name & Designation

Yours faithfully,

Signature, name and seal of the certifying authority
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Annexure- 1V

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT

1 | Name and full address of

beneficiary

the

2 | Credit Account No.
(Should be full 14 digit)

3 | Account Type
(SB or CA or OD)

4 | Name of the Bank

Branch
(Full address with telephone No.)

6 | MICR code
(Should be 9 digit)

7 | Telephone/Mobile/Fax No. of
beneficiary

the

Telephone:

Mobile

Fax

8 | Cancelled Cheque
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Annexure -V

PROFORMA OF BANK GUARANTEE FOR PERFORMANCE GUARANTEE/
SECURITY DEPOSIT
(To be executed on non-judicial Stamp Paper of appropriate value)

[The bank, as requested by the successful Tenderer, shall fill in this form in
accordance with the instructions indicated]

In consideration of the Board of Authorities Majour Ports for the Port of [insert name
of Port] incorporated by The Board of Major Port Authority Act, 2021 as amended
by Major Port Authority (hereinafter called “The Board” which expression shall unless
excluded by or repugnant to the context or meaning thereof be deemed to include the
Board of Trustees of the Port of [insert name of Port], its successors and assigns)
having agreed to exempt (hereinafter called
the “Contractor”)’

(Name of the Contractor/s)

from the demand under the terms and conditions of the Contract, vide

‘s letter No.
(Name of the Department)
date made between the Contractors and the Board for execution of
covered under
Tender No. dated (hereinafter called “the

said contract”) for the payment of Security Deposit in cash or Lodgement of
Government Promissory Loan Notes for the due fulfilment by the said Contractors of
the terms and conditions of the said Contract, on production of a Bank Guarantee for
Rs.

(Rupees ) only we, the (Name of
the Bank and Address)

(hereinafter referred to as “the Bank™) at the request of the Contractors do hereby
undertake to pay to the Board an amount not exceeding Rs. (Rupees
) only against any loss or damage
caused to or suffered or which would be caused to or suffered by the Board by reason
of any breach by the Contractors of any of the terms and conditions of the said
contract.

2. We, , , do hereby

(Name of Bank) (Name of Branch)

undertake to pay the amounts due and payable under this guarantee without any demur
merely on a demand from the Board stating that the amount claimed is due by way of

47



loss or damage caused to or which would be caused to or suffered by the Board by
reason of any breach by the Contractors of any of the terms and conditions of the said
contract or by reason of the Contractors failure to perform the said contract. Any such
demand made on the Bank shall be conclusive as regards the amount due and payable
by the Bank under this Guarantee. However, our liability under this guarantee shall be

restricted to any amount not exceeding Rs. (Rupees
) only.
3. We, (Name of Bank and Branch) ,

undertake to pay to the

Board any money so demanded notwithstanding any dispute or disputes raised by the
Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating
thereto our liability under this present being absolute and unequivocal. The payment so
made by us under this bond shall be a valid discharge of our liability for payment there
under and the Contractor(s) shall have no claim against us for making such payment.

4. We, (Name of Bank and Branch) further agree with the Board
that the guarantee herein contained shall remain in full force and effect during the
period that would be taken for performance of the said contract and that it shall
continue to be enforceable till all the dues of the Board under or by virtue of the said
contract have been fully paid and its claims satisfied or discharged or till the

(Name of the user department)

of the said certifies that the terms and conditions of the said contract have been fully
and properly carried out by the said Contractors and accordingly discharge this
guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board
but at the cost of the Contractors, renew or extend this guarantee for such further
period or periods as the Board may require from time to time.

5. We, further agree with the Board

(Name of Bank and Branch)

that the Board shall have the fullest liberty without our consent and without affecting
in any manner our obligations hereunder to vary any of the terms and conditions of the
said contract or to extend the time of performance by the said contract or to extend the
time of performance by the said Contractors from time to time or to postpone for any
time or from time to time any of the powers exercisable by the Board against the said
Contractors and to forebear or enforce any of the terms and conditions relating to the
said contract and we shall not be relieved from our liability by reason of any such
variation or extensions being granted to be Contractors or for any forbearance, act or
omission on the part of the Board or any indulgence shown by the Board to the
Contractors or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of
the Bank or the Contractor(s).
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7. It is also hereby agreed that the Courts in [insert city] would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

8. We, Bank lastly undertake not to revoke this
guarantee during its currency except with the previous consent of the Board in writing.

9. Notwithstanding anything contained herein :
a) Our liability under this Bank Guarantee shall not exceed Rs.

(Rupees only);

b) this Bank Guarantee shall be valid upto __ * ; and

C) we are liable to pay the guarantee amount or any part thereof under this Bank
Guarantee only and only if you serve upon us a written claim or demand on or before
(date of expiry of Guarantee).”

Date day of 20

For (Name of Bank)

(Name)

Signature

* The date will be sixty (60 )days after the end of the period of Defect Liability as
specified in the Contract.
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