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COCHIN PORT AUTHORITY 

 

 

Chief Engineer‟s Office 

Cochin Port Authority 

W/Island ,  Cochin – 682009, KERALA 

Tele: 91-0484-2666414/0484-258-2400 

website: www.cochinport.gov.in 
 

 

Tender No.T6/T-2073/2025-C                                                   Dated:-06-12-2025 

 

 1.NOTICE INVITING TENDER  

 

Electronic Tenders (e-tenders) on percentage basis are invited by Cochin 

Port Authority from reputed contractors in Single Stage Two Cover bidding 

procedure [Technical Bid and Financial Bid], meeting the Minimum Eligibility 

Criteria specified below for the work of “RESURFACING THE MILNE ROAD 

FROM 3RD CROSS ROAD  TO HOSPITAL JN., 4TH CROSS ROAD & 

RESTORATION OF DRAINS AT W/ISLAND (RETENDER)”.  

 

1. MINIMUM ELIGIBILITY CRITERIA: 

a) Experience  

 The tenderers should have experience of having successfully completed 

during the last 7 (seven) years ending 30
th

 November 2025, at least either: 

i. Three Similar Works each costing not less than Rs.147.61 lakhs 

(OR) 

ii. Two Similar Works each costing not less than Rs.184.51 lakhs 

(OR) 
iii.  One Similar Work costing not less than Rs.295.22 lakhs 

b) Financial Turnover 

 Average Financial Turnover of the tenderer over the last three financial 

years ending 31st March 2025 of the previous financial year [2022-’23, 

2023-’24, 2024-25] shall not be less than Rs.99.03 Lakhs 

Explanatory Notes to a) & b) : 

 Note 1:-Similar Work(s) means “Road work using Bitumen”   

 Note 2:-Following enhancement factors will be used for the costs of works 

executed for bringing the financial figures to a common base 

value in respect of the works completed in past years. 

 

 

http://www.cochinport.gov.in/
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Table  1 

Year before Multiplying factor 

One year  1.07 

Two years 1.14 

Three years 1.21 

Four years  1.28 

Five years 1.35 

Six years 1.42 

Note 3:- The experience certificate of works executed in private sectors / 

organisations shall be considered for qualification, only on 

submission of TDS certificate (Form 26AS) along with work 

order and completion certificate. 

Note 4:-  Satisfactory Client / Owners’s Certificate or documentary proof 

shall be submitted in support of the assignments / works 

performed and claimed by the tenderer to fulfill the eligibility 

criteria for qualification. A statement duly certified by the 

Chartered Accountant showing the Average Annual Financial 

Turnover over the last 3 financial years and audited financial 

statements for the last three years shall be submitted. 

Note 5:- The works reckoned for the above purpose are those executed by 

the tenderers as prime contractor or proportionately as member 

of joint venture or as a sub-contractor authorized and approved 

by the Employer of the work(s) against which the tenderer has 

claimed his experience; it will be considered for qualification 

only if documentary proof of such authorization / approval of 

the Employer are submitted. 

2. Other Eligibility Considerations 

2.1 Even though the bidders meet the above qualifying criteria, they are subject 

to be disqualified if they have:  

i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation 

history, or financial failures, black listing/ debarring by Govt. 

departments etc. 
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2.2 The bidders having EPF/ ESI registration certificates only shall be 

considered for qualification in the tenderers, if applicable, as per EPF 

/ESI Acts. In case, the Tenderer does not have the required number of 

employees which makes such registration mandatory, an Undertaking 

as per Annexure – 11 to the effect shall be furnished. 

3. Pertinent information to the tender is given in the following Tables:  

i) Schedule of different activities till submission of the bid are detailed as 

under: 

Table  2 

Sl. 

No. 
Particulars Date and Time 

1 Tender  e- publication date  06-12-2025 

2 Download period of Bid 

Documents 
06-12-2025 to 12-12-2025 

3 Last date for seeking 

clarification 
10-12-2025 

4 Date of Pre-Bid meeting Nil 

5 Last date and time of submission 

of Bid 
12-12-2025up to 14.30 hrs 

6 Date and time of opening the Bid 12-12-2025after 15.00 hrs 

ii) Bid information : 

Table 3 

i) Estimated Amount put to 

Tender 

: Rs.3,69,02,540.00. 

ii) Earnest Money Deposit  :Rs.7,38,060.00 furnished through  

Demand Draft or Banker‟s Cheque drawn 

in favour of Financial Adviser & Chief 

Accounts Officer, CoPA from any 

Commercial Bank in India or through 

RTGS/NEFT mode 

iii) Cost of Bid document Rs.2360./- (Rs.2,000 + 18% GST) (Non 

refundable) furnished through  Demand 

Draft or Banker‟s Cheque drawn in favour 

of Financial Adviser & Chief Accounts 

Officer, CoPA from any Commercial 

Bank in India or through RTGS/NEFT 

mode 

iv) Validity period  of Tender 120 days from the Last Date of 

Submission of Bid. 

v) Time for Completion 6 (Six) Months 

4. This work essentially comprises of the following : 

I Phase I –From 3
rd

 Cross road to Ekm. Wharf junction   

A Part-A- Resurfacing the road 

1 Providing and laying Wet Mix Macadam, Dense Grade Bituminous 

Macadam, Semi-dense Bituminous Concrete, etc. 
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2 Providing 2.5mm Road marking strips, Glow Studs, Retro-reflective sign 

boards,  etc. 

3 Plain & Reinforced Cement Concrete work 

B Part-B- Restoration of Drain 

1 Taking out old cover slabs of drain, earth work excavation etc. 

2 Cement concrete work for raising the side wall of drain, cover slabs etc.  

3 Providing Eurocon tile flooring. 

4 Structural Steel work, Epoxy painting, Painting kerb stones with 

Synthetic Enamel paint. 

II Phase II –From Ekm. Wharf junction to Hospital Jn. & 4
th

 Cross 

road  

C Part-A- Resurfacing the road 

1 Providing and laying Wet Mix Macadam, Dense Grade Bituminous 

Macadam, Semi-dense Bituminous Concrete, etc. 

2 Providing 2.5mm Road marking strips, Glow Studs, Retro-reflective sign 

boards,  etc. 

3 Plain & Reinforced Cement Concrete work 

B Part-B- Restoration of Drain 

1 Taking out old cover slabs of drain, earth work excavation etc. 

2 Cement concrete work for raising the side wall of drain, cover slabs etc.  

3 Providing Eurocon tile flooring. 

4 Structural Steel work, Epoxy painting, Painting kerb stones with 

Synthetic Enamel paint. 

5. Tender documents can be downloaded from the e-Tendering portal 

www.tenderwizard.com/CPT on the dates specified in Table 2 given above 

by making online requisition. Bid document will also be available in Cochin 

Port website (www.cochinport.gov.in) as well as Govt. tender website, 

www.tenders.gov.in, which can be downloaded for submission. The cost of 

bid document shall be furnished in the form of Demand Draft/ Banker‟s 

Cheque drawn in favour of FA & CAO, CoPA along with the submission of 

bid. 

6. The bidders need to obtain the one time User ID & password for log-in to in 

e-Tendering system from the service provider KEONICS by paying 

registration amount of Rs.1124/- by online Payment using Credit/Debit 

Card/Net banking or DD in favour of “KSEDCL, Bangalore”. 

7. The intending bidder must have valid Class-II or III digital signature 

certificate to submit the bid. For further details and to obtain the digital 

signature, please contact e-Tender Help Desk No.080-40482000 / 

9746118529 / 9605557738.  

8. Tenders shall be submitted “online” strictly in accordance with the 

Instructions to Tenderers and Terms & Conditions given in the tender 

document.  

9. The bidder is responsible to download Addenda/ Amendments/ Errata/ 

Replies to the queries of the bidders etc., if any, issued by the Employer, 

from the website before submission of the bid. Any shortfall in  uploading 

the said Addenda/ Amendments/ Errata/ Replies to the queries of 

http://www.tenderwizard.com/CPT
http://www.cochinport.gov.in/
http://www.tenders.gov.in/


8 

 

Tenderer etc. duly signed along with the downloaded documents while 

uploading the Tender will render the Tender incomplete and 

incomplete Tender Documents may be rejected.  

10. All Bids are to be submitted online only on the website 

www.tenderwizard.com/CPT. No Bids shall be accepted off-line (Hard 

copy).   

11. EARNEST MONEY TO BE DEPOSITED 

11.1 Each tender should be accompanied by an Earnest Money amounting to 

Rs.7,38,060.00. 
11.2 The Earnest Money can be deposited through Demand Draft or Banker‟s 

Cheque from a Scheduled Bank in India, drawn in favour of Financial 

Adviser & Chief Accounts Officer, COCHIN PORT AUTHORITY or 

online payment through RTGS/NEFT/ Insurance Surety Bond from the 

Insurance Company duly approved by Insurance Regulatory and 

Development Authority of India. The original DD/ Banker‟s Cheque shall 

be submitted to the Superintending Engineer-I, Cochin Port Authority, 

Cochin-09, on the due date of submission of the bid within the 

prescribed time limit. Scanned copy of the DD/ Banker‟s Cheque shall be 

attached with the tender submitted “online”. If online payment is made, the 

evidence thereof shall be attached with the tender submitted “online”. If 

hard copy of the original DD/Bankers Cheque is not received within the 

stipulated period, or if the evidence of making online payment towards 

EMD is not attached with the tender submitted online, then such bids will 

not be further evaluated and shall be rejected summarily. The Earnest 

Money deposited will not carry any interest. 

11.3 Bank details of Cochin Port Authority are given below. 

Name of bank   : State Bank of India 

Name of Branch   : Cochin Port Trust Branch 

IFSC Code    : SBIN0006367 

Account No    : 41401802288 

Account Holders Name  : Cochin Port Authority 

11.4 EMD of L1 & L2 bidder shall be refunded to the respective bidders on 

submission and acceptance of Performance Security and entering into 

agreement by the L1 Bidder. EMD of other bidders will be refunded 

immediately after finalization of the bid. 

12. Cochin Port Authority will not be held responsible for any technical snag or 

net work failure during online bidding. It is the bidder‟s responsibility to 

comply with the system requirements i.e. hardware, software and internet 

connectivity at bidder‟s premises, to access the e-Tender portal. Under any 

circumstances, Cochin Port Authority shall not be liable to the bidders for 

any direct/indirect loss or damages incurred by them arising out of incorrect 

use of the e-Tender system or internet connectivity.  

13. Securities:  
13.1  Security Deposit (SD) shall be 10% of the Contract value or value of the 

work done whichever is higher and it shall consist of the following:  

a)  Performance Security 5% of contract value payable on award of 

http://www.tenderwizard.com/CPT
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the work. 

b) Retention Money: @ 5% of the gross amount of each bill. 

The total amount thus deposited towards SD will be retained as security for 

the due and proper fulfillment of the Contract and will not carry any 

interest. Such deposit shall be forfeited on failure to perform or non-

fulfillment by the Contractor of the terms and conditions of the Contract. 

13.2 Performance Security: The Performance Security retained till end of 

Defect Liability period (1 year from the date of completion of work) shall 

be 5% of Contract Value or Cost of Work Done, whichever is higher. So, 

initially 5% of the Contract value shall be furnished as Performance 

Security.  

13.3 The Security Deposit/ Performance Security @ 5% of the value of the 

contract awarded (Rounded off to the nearest Rs.1000/-), shall be furnished 

by the Contractor to the Employer, not later than 14 days from the date of 

receipt of letter of acceptance or such extension of that period as may be 

permitted by the official of Cochin Port writing, and shall be furnished in 

one of the following forms: 

i) Banker‟s Cheque / Demand Draft of a Scheduled Bank/ online 

payment through RTGS/NEFT. If online payment is made, the 

evidence thereof shall be submitted to the office. 

ii) An irrevocable Bank Guarantee(BG) enforceable and encashable at 

Cochin, drawn from any Scheduled Bank operating in India as per 

the prescribed proforma attached as Annexure V. 

iii) Insurance Surety Bond from the Insurance Company duly approved 

by Insurance Regulatory and Development Authority of India.   

13.4  The BG furnished towards the Performance Security shall be valid 

until a date 60 days from the day of expiry of the Defect Liability 

Period stipulated as per the terms of the Contract. 

13.5 If  Performance Security is not furnished within the period as specified 

above or such extension of that period as may be permitted by the official of 

Cochin Port Authority in writing, Cochin Port Authority at its discretion 

may cancel the Letter of Acceptance without paying any compensation to 

such bidder, and in addition to forfeiture of EMD.  

If an MSME registered contractor failed to comply with the conditions 

13.5 an amount equal to 2% of the Estimated amount shall be 

recovered from any amount due to the contractor. In addition, such 

bidder shall not be eligible to participate in the tenders invited by COCHIN 

PORT AUTHORITY for a period of Two Years from the date of such 

cancellation of Letter of Acceptance. 

13.6 Retention Money:  Retention Money @ 5% shall be retained from each 

payment due to the Contractor.  

13.7 Retention Money shall be deducted at 5% of the gross amount of the bill 

from the first Running Account bill onwards till the recovered sum along 

with Performance Security amounts to 10% of the Contract value or the 

value of the work done whichever is higher at all times. Retention Money 

shall be refunded to the Contractor within 14 days from the date of 
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payment of final bill. 
13.8  If the Cost of Work done exceeds the Contract Value, the total amount 

retained as Security Deposit considering the Performance Security initially 

submitted together with the Retention Money recovered from the running 

account bills, shall amount to 10% of the Cost of Work done. 

13.9  In cases where cost of Work done exceeds the Contract Value while 

releasing the Retention Money after payment of Final Bill, only 5% cost of 

Work Done is released, instead of the entire Retention Money recovered 

from the bills. The balance amount shall be retained; to make up for the 

shortage in the Performance Security, upto the completion of Defects 

Liability Period. 

14.  In the event of the tenderer, after the issue of the communication of 

acceptance of offer by Cochin Port Authority, failing /refusing to execute 

the agreement as hereinafter provided, the tenderer shall be deemed to have 

abandoned the Contract and such an act shall amount to and be construed as 

the Contractor‟s calculated and willful breach of the Contract, the cost and 

consequence of which shall be to the sole account of the tenderer and upon 

such an event, Cochin Port Authority shall have full right to claim damages 

therefore either together with or in addition to the forfeiture of Earnest 

Money Deposit. 

If an MSE registered contractor failed to comply with the conditions 

13.5 an amount equal to 2% of the Estimated amount shall be 

recovered from any amount due to the contractor. In addition, such 

bidder shall not be eligible to participate in the tenders invited by Cochin 

Port Authority for a period of Two Years from the date of such 

cancellation of Letter of Acceptance. 

15. Signing of Agreement: 
15.1  The successful tenderer will be required to execute within 21 days from the 

date of receipt of Letter of Acceptance and after submission of Performance 

Security, an agreement at his expense on   proper value Kerala State Stamp 

Paper in the prescribed departmental form,consisting of: 

a) The Tender Notice, all the documents including additional 

conditions/specifications and drawings, if any, forming the tender as 

issued at the time of invitation of tender and acceptance thereof 

together with any correspondence leading there to, and 

b) General Conditions of Contract-2016 (GCC), for the due and proper 

fulfillment of the Contract. 

If Agreement is not executed within the period as specified above or 

such extension of that period as may be permitted by the official of 

Cochin Port Authority in writing, Cochin Port Authority at its 

discretion may cancel the Letter of Acceptance without paying any 

compensation to such bidder,  in addition to forfeiture of 

Performance Security. 

15.2 The Contractor shall make 10 copies of the Agreement and submit to CoPA 

within 7 days following the date of signing of Agreement. 

16. Till signing of agreement the tender together with the acceptance letter shall 
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constitute a binding Contract between the Contractor and Cochin Port. 

17. Failure to comply with conditions 3ii(iv), 13 and 15 above will entail 

forfeiture of the Earnest Money. If an MSME registered contractor failed 

to comply with the conditions 13.5 an amount equal to 2% of the 

Estimated amount shall be recovered from any amount due to the 

contractor. 

18. Micro & Small Enterprises (MSE‟s) Bidders who are registered with 

District Industries Centre (DIC) or Khadi and Village Industries 

Commission (KVIC) or Khadi and Village Industries Board (KVIB) or 

Coir Board or National Small Industries Corporation (NSIC) or 

directorate of Handicrafts and Handlooms or Udyog Aadhaar 

Memorandum or any other body specified by Ministry of MSME for 

similar nature of Works shall be eligible for issue of Bid Document free 

of cost and exemption from payment for issue of tender document & 

payment of EMD. They are required to submit documentary proof of 

such registration along with the offer, as detailed in Instructions to 

Bidders, for claiming the available exemptions and a scanned copy of 

Exemption Certificate duly notarized shall be uploaded in the e-Tender 

Portal. If the Registration Certificate does not pertain to the Category 

of „Similar Works‟ mentioned above, the Tender will be rejected.  

19. The undersigned reserves the right to reject/cancel/postpone any one or all 

tenders at any stage of the tender, which shall be binding on all bidders. It is 

not mandatory for Cochin Port to accept the bid of the Lowest Bidder, and 

Cochin Port at its discretion may accept the bid of any bidder, without 

mentioning any reason. 

20. CoPA will determine whether the Tender is substantially responsive to the 

requirements of the Tender documents.   For the purpose of this clause a 

substantially responsive Tender is one which inter alia conforms to all the 

terms, general conditions and specifications of the Tender documents and 

technically suitable. The Tenderer shall carefully submit all the documents 

as required under the Tender failing which the offer is liable to be treated as 

non-responsive.  A Tender which, in relation to the cost estimates of CoPA, 

is seriously unbalanced may be rejected as non-responsive. The Tender 

which does not satisfy the pre-qualification criteria shall summarily be 

rejected and shall not be considered for further evaluation Tenders which do 

not fulfill all or any of the above conditions or which contain any other 

condition of any sort including conditional rebates or are incomplete in any 

respect is liable for rejection. Such tenders shall be entered in the tender 

opening register but their rates shall neither be read out nor entered in the 

register. Only remark mentioning the reason of rejection in brief shall be 

appended against such entry. 

21. The Tenderer shall quote realistic rates in respect of the services to be 

provided.   The rates shall be firm and no other increase or decrease in 

prices will be allowed during the currency of the contract. Canvassing in 

connection with tender is strictly prohibited and tenders submitted by the 

Contractors who resort to canvassing will be liable to rejection. 
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22. Taxes and Duties: 

22.1 TDS as per Income Tax Law & GST law shall also be deducted at 

prevailing rates. 

22.2 Deductions towards statutory taxes as per the rules, prevailing in force at 

the time of payment of bills shall be made while releasing the bill amount. 

22.3 GST for the work will be paid extra by the Port. The GST applicable as per 

law can be billed on the Port Authority, which will be paid to the Contractor 

by the Board along with the bills, for which the Contractor holds valid GST 

Registration number and the GST is being collected. The following are also 

to be considered while claiming payment towards GST:  

i. Invoice in specific format should be provided by the Contractor for 

every payment. 

ii. GST Registration Number of Cochin Port Authority and the 

Contractor is to be clearly mentioned with all the bills. 

iii. Invoice should be attached along with  the running bills. 

iv. The Contractor shall comply all the GST regulations, viz.; timely 

uploading of invoices and issue of debit/ credit notes. 

22.4 Any stipulation by a tenderer that taxes and duties deductable from these 

bills should be borne by the Port Authority will result in the summary 

rejection of his /their tender. 
23. Cess as per Building and other Construction Workers Welfare Cess Act 

(Act 28 of 1996) at the rate of one percent or at the rates prevailing in force 

at the time of payment of bills, of the cost of construction should be borne 

by the Contractor and the same will be deducted from Contractor‟s bills 

while making payment or when crediting amount to  Contractor‟s account.  

24.  The Tender Document shall form part of the Contract. 

25. Cochin Port Authority will not be held responsible for any technical snag or 

net work failure during online bidding. It is the bidder‟s responsibility to 

comply with the system requirements i.e. hardware, software and internet 

connectivity at bidder‟s premises, to access the e-Tender portal. Under any 

circumstances, Cochin Port Authority shall not be liable to the bidders for 

any direct/indirect loss or damages incurred by them arising out of incorrect 

use of the e-Tender system or internet connectivity failures.  

26. The Bidder shall submit Originals of: (i) DD / Banker‟s Cheque towards 

the cost of Tender document, (ii) EMD, (iii) Power of Attorney in 

favour of signatory(s) and Integrity Pact (As per Annexure-12) to the 

tender along with letter of submission in a sealed cover to the Chief 

Engineer, Cochin Port Authority, W/Island, Cochin – 682009, 

KERALA, before opening date and time of the tender.  Non submission of 

original financial document towards cost of Tender document and 

EMD Declaration, before opening date and time, of the Tender will be 

liable for rejection. 

27. Integrity Pact (IP) shall cover this Bid throughout its various phases, and 

IP would be deemed as a part of the Contract through an appropriate 

provision. The Bidders shall sign and submit an “Integrity Pact” to be 

executed between the Bidder and Cochin Port Authority along with Bid. 
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Bids not accompanied by a duly signed “Integrity Pact” shall be liable for 

rejection. IP would be implemented through the following Independent 

External Monitor (IEM) for this Bid or the IEM subsequently appointed. 

1.  Shri. M J Joseph, ICAS (Retd), 

37, Da Costa Square, 

3rd Cross, Cooke Town, 

Bangalore – 560 084 

Emal :joseph,iem@cochinport.gov.in 

2.   Shri. Punati Sridhar, IFoS (Retd.) 

8C, Block – 4, 14-C Cross, 

MCHS Colony, HSR 6th Sector, 

Bangalore – 560 102 

Email :sridhar.iem@cochinport.gov.in 

28. For full details of the scheme of IP, Bidders may visit the website of Central 

Vigilance Commission, New Delhi. 

29. The undersigned reserves the right to reject/cancel/postpone any one or all 

tenders at any stage of the tender, which shall be binding on all bidders. 

Sd/- 

CHIEF ENGINEER 

COCHIN PORT AUTHORITY 

FOR AND ON BEHALF OF THE BOARD OF MAJOR PORT 

AUTHORITY FOR COCHIN PORT 
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COCHIN PORT AUTHORITY 

 

2.INSTRUCTIONS TO TENDERERS 

 

1. Introduction 

This tender is invited for “RESURFACING THE MILNE ROAD FROM 3RD 

CROSS ROAD TO HOSPITAL JN., 4TH CROSS ROAD & 

RESTORATION OF DRAINS AT W/ISLAND (RETENDER)”.  The work 

essentially comprises of the following: 

I Phase I –From 3
rd

 Cross road to Ekm. Wharf junction   

A Part-A- Resurfacing the road 

1 Providing and laying Wet Mix Macadam, Dense Grade Bituminous 

Macadam, Semi-dense Bituminous Concrete, etc. 

2 Providing 2.5mm Road marking strips, Glow Studs, Retro-reflective sign 

boards,  etc. 

3 Plain & Reinforced Cement Concrete work 

B Part-B- Restoration of Drain 

1 Taking out old cover slabs of drain, earth work excavation etc. 

2 Cement concrete work for raising the side wall of drain, cover slabs etc.  

3 Providing Eurocon tile flooring. 

4 Structural Steel work, Epoxy painting, Painting kerb stones with 

Synthetic Enamel paint. 

II Phase II –From Ekm. Wharf junction to Hospital Jn. & 4
th

 Cross 

road  

C Part-A- Resurfacing the road 

1 Providing and laying Wet Mix Macadam, Dense Grade Bituminous 

Macadam, Semi-dense Bituminous Concrete, etc. 

2 Providing 2.5mm Road marking strips, Glow Studs, Retro-reflective sign 

boards,  etc. 

3 Plain & Reinforced Cement Concrete work 

B Part-B- Restoration of Drain 

1 Taking out old cover slabs of drain, earth work excavation etc. 

2 Cement concrete work for raising the side wall of drain, cover slabs etc.  

3 Providing Eurocon tile flooring. 

4 Structural Steel work, Epoxy painting, Painting kerb stones with 

Synthetic Enamel paint. 

2. General Instructions 

2.1 The work is to be executed as described in the Bid document and in 

particular in the Technical Specifications, Special Conditions, Schedule of 

Quantities and Drawings and in general includes, but is not limited to 

supplying all including consumables and equipment necessary to execute 

the work as described in the Bid Document. 

2.2 Before submitting the Bid, the bidder shall examine carefully all conditions 

of contract, specifications, drawings etc. supplied herewith. The bidders 

shall inspect the site of work with prior appointment with the concerned 
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Section Engineer of the work to get himself acquainted with the site 

conditions and to assess and satisfy himself of the difficulties and 

constraints which may be involved in executing the work in the location. It 

will be deemed that prior to the submission of Tender, the tenderer has 

visited the site and has satisfied himself as to the nature and location of the 

work, general and local conditions, particularly those pertaining to 

transportation, handling and availability and storage of materials, 

availability of labour, weather conditions, tidal variations at site, working 

conditions, ground level, nature of soil etc. and that the tenderer has 

estimated his cost accordingly; the Port Authority will be in no way 

responsible for the lack of such knowledge and also consequences thereof 

to the Tenderer. Failure to visit the site will in no way relieve the successful 

bidder of any of the obligations in performing the work in accordance with 

this Bid Document including Addenda / Corrigenda, within the quoted 

price. 

2.3 A bidder shall be deemed to have full knowledge of all documents, site 

conditions etc. whether he has inspected them or not. The submission of a 

Bid by the bidder implies that he has read the notice and conditions of 

contract and has made himself aware of the scope and specifications and 

other factors bearing on the bid and that they are binding on him.  

2.4 The bidders may please note that the EMPLOYER will not entertain any 

correspondence or query on the status of the offers received against this 

Bid. Bidders are also requested not to depute any of their personnel or 

agents to visit the Employer‟s offices for making such enquiries till 

finalization of the bid. Should the EMPLOYER find it necessary to seek 

any clarification, technical or otherwise, the concerned bidder will be duly 

contacted by the EMPLOYER. 

2.5 Canvassing in any form by the bidder or by any other agency acting on 

behalf of the bidder after submission of the bid may disqualify the said 

bidder. The Employer‟s decision in this regard shall be final and binding on 

the bidder. 

2.6 EMPLOYER will not be liable for any financial obligation in connection 

with the work until such time the EMPLOYER has communicated to the 

successful bidder in writing his decision to entrust the Work (covered by the 

bid document issued to him). 

2.7 E-mail offers will not be considered. Bidders should prepare their bid 

themselves and submit it “online”. Bids submitted by agents will not be 

recognized. 

2.8 Bids received after the due date and time and any change in bid after the 

specified date & time will be rejected. EMPLOYER will not be responsible 

for the loss of the bid document or for the delay in postal transit. 

2.9 In case of an unscheduled holiday on the prescribed closing/opening day of 

the bid, the next working day will be treated as the scheduled prescribed 

day of closing/opening of the bid. 
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2.10 While evaluating the document, regard would be paid to National defense 

and security considerations, at the discretion of the Cochin Port Authority.  

Bid received from any bidder may be summarily rejected on National 

security consideration without any intimation thereof to the bidder. 

2.11 If there are varying or conflicting provisions made in any document 

forming part of the contract, the Chief Engineer, Cochin Port Authority, 

Cochin – 682009, shall be the deciding authority with regard to the 

intention of the document which shall be binding on the Bidder. 

2.12 In case the department desires to inspect the equipments/ machinery for 

confirmation of its availability and capacity etc., necessary arrangements 

shall be made by the contractor for such inspection at his own cost. 

2.13 Any error in description, and any omissions there from shall not vitiate the 

contract or release the Contractor from the execution of whole or any part 

of the works comprised therein according to drawings and specifications or 

from any of his obligations under the contract 

2.14 All the Bank Guarantees (BGs) to be furnished except for EMD by the 

Contractors in connection with the tender shall be sent to the Chief 

Engineer, Cochin Port Authority directly by the issuing bank under 

registered post with AD. The Contractor shall take the responsibility of 

sending BGs directly to the Port Authority by the issuing bank. 

2.15 The Contractor / approved Sub-Contractor if any, shall comply with all 

the provisions of the Indian Employer Compensations Act, Provident 

Fund Regulations, Employees Provident Fund and ESI Act etc. amended 

from time to time and rules framed there under and other laws affecting 

the contract labour that may be brought into force from time to time. 

2.16 If applicable as per EPF/ESI Acts, the Tenderer shall be registered under 

EPF and ESI Act and the employees employed under them shall be 

covered in the EPF and ESI scheme. In such cases, who are registered 

under EPF Organisation and ESI Corporation and furnish documentary 

evidence in support of valid registration shall only be considered for 

qualification for opening of Price Bids. In case, the Tenderer does not 

have the required number of employees which makes such registration 

mandatory, an undertaking as per Annexure – 11 to the effect shall be 

furnished. 

2.17 The Contractor shall regularly remit the Employer and Employee 

contribution to the authorities. If not, the Employer would remit the same 

and the amount so remitted shall be deducted from the part/final bill of 

Contractor. 

2.18 The contractor shall be registered under GST and shall furnish 

documentary evidence in support of valid GST registration. 

3. Micro & Small Enterprises (MSE‟s) Bidders who are registered with 

District Industries Centre (DIC) or Khadi and Village Industries 

Commission (KVIC) or Khadi and Village Industries Board (KVIB) or 

Coir Board or National Small Industries Corporation (NSIC) or 
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directorate of Handicrafts and Handlooms or Udyog Aadhaar 

Memorandum or any other body specified by Ministry of MSME for 

similar nature of Works shall be eligible for issue of Bid Document free 

of cost and exemption from payment for issue of tender document & 

payment of EMD. They are required to submit documentary proof of 

such registration along with the offer, as detailed in Instructions to 

Bidders, for claiming the available exemptions and a scanned copy of 

Exemption Certificate duly notarized shall be uploaded in the e-Tender 

Portal. If the Registration Certificate does not pertain to the Category 

of „Similar Works‟ mentioned above, the Tender will be rejected. 

3.1 If a bidder has already been awarded or qualified for a similar nature work 

with a higher value or equivalent value within the last 6 months from the 

date of Notice Inviting Tender, the tender of such bidder shall be evaluated / 

considered for qualification with the documents submitted by the bidders in 

those tenders provided the Bidder clearly states the details of above such 

works in the Letter of Submission.  

3.2 In the Letter of submission, the Bidder shall compulsorily indicate 2 nos. of 

current active e-mail IDs to which further Bid related communication can 

be sent by CoPA.  All communication from CoPA shall be deemed to have 

been delivered when the e-mail is sent to the specified e-mail ID and the 

date of sending the e-mail by CoPA shall be considered as the receipt by the 

Bidder. CoPA shall no way be responsible for the non-receipt of any such 

communication by the Bidder whatever be the reason due to which this has 

occured. 

4. Invitation for Bids: 

 The Invitation for Bids is open to all eligible bidders meeting the Minimum 

Eligibility Criteria.  

5. Downloading of Tender Documents: 

 Tender documents can be downloaded from the e-Tendering portal 

www.tenderwizard.com/CPT on the dates specified in NIT by making 

online requisition. Tender document can also be downloaded from Cochin 

Port website www.cochinport.gov.in or Government of India (GOI) tender 

portal www.tenders.gov.in.  Demand Draft /Banker‟s cheque for cost of 

tender document drawn in favour of the Financial Adviser & Chief 

Accounts Officer(FA &CAO), CoPA from any Scheduled / Nationalized 

Bank having its branch at Cochin shall be submitted at the time of 

submission of bids and scanned copy of the same shall be attached with the 

e-tender. 

  In case of tender document being downloaded from the website, at the time 

of uploading, the tenderer shall give an undertaking that no changes have 

been made in the document. Port‟s Tender document will be treated as the 

authentic Tender document and if any discrepancy is noticed at any stage 

between the Port‟s Tender document and the one submitted by the 

Tenderer, the Port‟s document shall prevail. For the discrepancies found at 

any time, the Tenderer shall be liable for legal action. 

http://www.tenderwizard.com/CPT
http://www.cochinport.gov.in/
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6. One Bid per Bidder: 

 Each bidder shall submit only one bid. A bidder who submits or participates 

in more than one Bid will cause all the proposals with the Bidder‟s 

participation to be disqualified.  

7. The Bidder 

 The Bidder shall be a single entity only. 

8. Cost of Bidding: 

 The Bidder shall bear all costs associated with the preparation and 

submission of his Bid, and the Employer will, in no case, be responsible and 

liable for those costs. 

9. Site visit:  

 The Bidder, at the Bidder‟s own responsibility and risk is encouraged to 

visit and examine the work site and its surroundings and obtain all 

information that may be necessary for preparing the Bid and entering into a 

contract for execution of the Works.  The cost of visiting the site shall be at 

the Bidders‟ own expense.  

10. Clarification of the Bidding Documents: 

10.1  The Tenderers are advised to examine the Tender Document carefully and 

if there be or appear to be any ambiguity or discrepancy in the documents, 

or any clarifications needed on the Tender Documents; these shall be 

referred to the Chief Engineer in writing at the following address, so as to 

reach him at least by 20.11.2025.  It is to be noted that no queries, 

clarifications will be answered after this date. 

THE CHIEF ENGINEER, 

CHIEF ENGINEER‟S OFFICE, 

COCHIN PORT AUTHORITY, 

WILLINGDON ISLAND, 

KOCHI-9, 

KERALA, INDIA. 

Ph: - 91-0484-2666414/2582400. 

Fax:-91-0484-2666414. 

Email:   coptce@gmail.com/ce@cochinport.gov.in 

10.2 Pre-Bid Meeting: 

There will not be any pre-bid meeting. However, the Bidders who need 

clarifications on any specific issue shall inform the Employer in writing 

latest by before 20.11.2025 at the address given in the Clause 10.1 above. 

No queries/clarifications on Bid Document shall be entertained after this 

date. The replies/clarifications/decisions shall be hosted at the Cochin Port 

Authority website www.cochinport.gov.in, e-Tendering Portal and CPP 

Portal. 
 
At any time prior to the deadline for submission of Bid, CoPA may, for any 

mailto:coptce@gmail.com/
mailto:coptce@gmail.com/
mailto:coptce@gmail.com/
http://www.cochinport.gov.in/
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reason, whether at its own initiative or in response to clarifications 

requested by a Bidder, modify the Bid Document by the issuance of 

Addenda /Corrigenda. 

Any Addenda/ Corrigenda / Errata/ Replies to the queries of Bidder 

etc., if any, issued by CoPA will be hosted in Cochin Port Authority 

website www.cochinport.gov.in,  e-Tendering Portal and CPP Portal 

only and the Bidder shall be responsible to check and download those 

Documents, if any, issued by CoPA, from the website before submission 

of Bid. Bids with any shortfall in  uploading the said Addenda/ 

Corrigenda / Errata/ Replies to the queries of Tenderer etc. duly signed 

along with the downloaded documents while uploading the Tender will 

render the Tender incomplete and incomplete Tender Documents may 

be rejected. In order to afford Bidders with reasonable time to take an 

Addendum into account, or for any other reason, the CoPA may, at its 

discretion, extend the Bid Submission Date and the Bid extension notice 

shall be hosted in the websites only. 

11. Amendment of Bidding Documents: 

The Chief Engineer, Cochin Port Authority, shall have the right to omit or 

suspend certain items of work or revise or amend the Bid documents prior 

to the due date of submission of the Bid by issuance of Addenda / 

Corrigenda.   Any Addendum / Corrigendum thus issued shall be part of the 

Tender documents. The Addenda / Corrigenda, if any, shall only be hosted 

in the e-tender portal as well as in the website of the Cochin Port. It is the 

responsibility of the Bidders to download such Addenda / Corrigenda 

hosted in the website and submit the same duly signed along with the Bid. 

In order to afford the Bidders with reasonable time to take Addendum into 

account, or for any other reason, the Port Authority may, at its discretion, 

extend the due date for submission of Bid and bid extension notice shall be 

hosted in the web site. 

12. Preparation of bids: 

 All documents relating to the bid shall be in the English language. 

13. Minimum Eligibility Criteria:  

(a) Experience  

 The tenderers should have experience of having successfully completed 

during the last 7 (seven) years ending 30
th

 November, 2025, at least either: 

i. Three Similar Works each costing not less than Rs.147.61 lakhs 

(OR) 

ii. Two Similar Works each costing not less than Rs.184.51 lakhs 

(OR) 
iii.  One Similar Work costing not less than Rs.264.09 lakhs 

http://www.cochinport.gov.in/
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(b) Financial Turnover 

 Average Financial Turnover of the tenderer over the last three financial 

years ending 31st March 2025 of the previous financial year [2022-’23, 

&2023-’24, 2025-25’] shall not be less than Rs.99.03 Lakhs. 

Explanatory Notes to (a) & (b):  

 Note 1:-Similar Work(s) means “Road work using Bitumen” 

 Note 2:-Following enhancement factors will be used for the costs of works 

executed for bringing the financial figures to a common base 

value in respect of the works completed in past years. 

Table  1 

Year before Multiplying factor 

One year  1.07 

Two years  1.14 

Three years  1.21 

Four years  1.28 

Five years  1.35 

Six years  1.42 

Note 3:-The experience certificate of works executed in private sectors / 

organisations shall be considered for qualification, only on 

submission of TDS certificate (Form 26 AS) along with work 

order and completion certificate. 

Note 4:- Satisfactory Client / Owner’s Certificate or documentary proof 

shall be submitted in support of the assignments / works 

performed and claimed by the tenderer to fulfill the eligibility 

criteria for qualification. A statement duly certified by the 

Chartered accountant showing the average annual Financial 

Turnover over the last 3 financial years and audited financial 

statements for the last three years shall be submitted. 

Note 5:- The works reckoned for the above purpose are those executed by 

the tenderers as prime contractor or proportionately as member of 

joint venture or as a sub contractor authorized and approved by 

the Employer of the work(s) against which the tenderer has 

claimed his experience; it will be considered for qualification only 

if documentary proof of such authorization / approval of the 

Employer are submitted. 

14. Other Eligibility Considerations 

14.1 Even though the bidders meet the above qualifying criteria, they are subject 

to be disqualified if they have:  

i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly 
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completing the contract, inordinate delays in completion, litigation 

history, or financial failures, black listing/ debarring by Govt. 

departments etc. 

14.2 The bidders having EPF/ ESI registration certificates only shall be 

considered for qualification in the tenderers, if applicable, as per EPF 

/ESI Acts. In case, the Tenderer does not have the required number of 

employees which makes such registration mandatory, an Undertaking 

as per Annexure – 11 to the effect shall be furnished. 

15. Bid Prices: 

15.1 Percentage Basis Contract 

  The Bidder shall fill the percentage above / below in the Bidder‟s Quoting 

Area under “Percentage Quoted” in the Schedule-II (Schedule of Quantities 

to be done on Contract) both in figures and words. The Bidder shall also 

fill „Above / Below‟ column. 

15.2 On scrutiny, if there are differences between the percentage given in figures 

and in words, the following procedure shall be followed:- 

a) When there is a difference between the percentage quoted in figures 

and in words, the percentage in words shall be taken as correct. 

b) When the sign (+) / (-) and Above / Below does not correspond with 

each other, the “words” under “Above / Below” shall be taken as 

correct. 

15.3 Rates  Quoted 

           The rate quoted by the Tenderer shall be inclusive of the cost of provision 

of plant and equipment, materials, labour, execution, supervision, 

maintenance, overheads and profits and every incidental and contingent cost 

and charges whatsoever excluding Goods and Service Tax (GST). GST as 

may be applicable from time to time shall be shown separately in the 

invoice. 

15.4 The Contract shall be for the whole Work based on the priced Bill of 

Quantities submitted by the Bidder. The Bidder should ensure that his 

tendered percentage as per Price Bid is not mentioned anywhere in any 

documents in Technical Bid submission, directly or indirectly. If any 

such mention is made, the tender will become invalid and shall become 

liable for rejection. 

 

15.5 Currencies of Bid and Payment: 

 The unit rates and the prices shown in Schedule II of this document are in 

Indian National Rupees (INR). 

16. Bid Validity:  

 Bids shall remain valid for a period not less than One Hundred and Twenty 

days (120 days) from the deadline date for bid submission. A bid valid for a 

shorter period shall be rejected by the Employer as non-responsive. 
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 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request the Bidder to extend the period of validity for an 

additional period. The request and bidders response shall be made in 

writing. A bidder agreeing to the request will not be permitted to modify his 

bid (ie, the extension shall be unconditional). 

17. Bid Security / EMD: 

17.1  Each tender should be accompanied by an Earnest Money amounting to 

Rs.7,38,060.00 (Rupees Six Lakhs Sixty Thousand Two Hundred and 

Forty only).  EMD shall be deposited /furnished either through Demand 

Draft or Banker‟s Cheque drawn in favour of Financial Adviser & Chief 

Accounts Officer, Cochin Port Authority from any Commercial Bank in 

India . Any bid not accompanied by an acceptable Bid Security shall be 

treated as Non-responsive and shall be rejected by the Employer.  

18. Forfeiture of  Bid security / EMD  

 Bid Security/EMD will be forfeited in the following cases: 

(a) If a Bidder withdraws his bid during the period of bid validity. 

(b)  The Bidder does not accept the correction of the Bid Price pursuant to 

any arithmetical errors. 

(c)  In case of a successful bidder fails 

(i) to commence the work, within the specified time limit  

(ii) to sign the Agreement or furnish the required Performance Security 

within the specified time limit 

19. No Alternative Proposals by Bidders:  

 Bidders shall submit offers that comply with the requirements of the 

bidding documents. Alternatives will not be considered.  

20. Format and Signing of Bid: 

20.1  The Tenderer shall prepare one set of his Tender (all Volumes), duly 

completed and signed, along with the set of Drawings and other documents 

mentioned hereinafter. The Bid shall be typed or written in indelible ink and 

shall be signed by a person or persons duly authorized to sign on behalf of 

the Bidder with signature duly witnessed and company seal affixed. The 

Power of Attorney (in original) authorizing the signatory/s of the Tender 

shall be enclosed. All pages of the bid where entries or amendments have 

been made shall be signed by the person or persons signing the bid.  

20.2 If the tender is made by an individual it shall be signed by his full name and 

his address shall be given. In the event of the tender being submitted by a 

registered partnership firm, it must be signed individually by each partner 

thereof. In the event of absence of any partner, it must be signed on his 

behalf by person holding a proper power-of- attorney authorizing him to do 

so and to bind the partner in all matters pertaining to the contract including 

the arbitration clause, such power-of-attorney to be attached with the tender 
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which must disclose that the firm is duly registered under Indian 

Partnership Act. If the tender is made by a Limited Company it shall be 

signed by a duly authorized person who shall produce with the tender 

satisfactory evidence of the authorization. In the case of a Limited 

Company the tender should be accompanied by the Memorandum and 

Articles of Association of the Company. 

21. Bid Submission: 

21.1  Bid shall be submitted in two parts, Part - I: Technical Bid and Part - II: 

Price Bid through e- tender mode before 14.30 Hrs on 12-12-2025.  

21.2  The Technical Bid document and the scanned copies of the documents as 

detailed in clause 22 below shall be submitted through e-Tendering mode 

onwww.tenderwizard.com/CPT.  

21.3  Price bid (Schedule-II) in the provided format shall be submitted only 

through e-tendering mode on www.tenderwizard.com/CPT before 

14.30 Hrs on 12-12-2025. In no case shall filled in Price Bid (Schedule 

II) be submitted in hard copy, as it shall result in rejection of the 

tender.  

21.4 Tenders shall be submitted “online” strictly in accordance with the 

Instructions to Tenderers and Terms & Conditions given in the tender 

document. The bidders shall submit scanned copy of all the required 

documents such as DD / Banker‟s Cheque towards the cost of tender, proof 

of experience, financial details etc. through the e-tendering portal. 

21.5 The Bidder shall submit Original (i) DD / Pay Order / Bankers Cheque 

towards the cost of Tender document,(ii) EMD and (iii) Integrity Pact 

and (iv) Power of Attorney  along with Letter of submission in a sealed 

cover, super scribing there on the Tender Number, Name of Work, date 

notified for submission of tender and the name of the tenderer. Tenders can 

be brought either in person or sent by registered post/ courier to the Chief 

Engineer, Cochin Port Authority, W/Island, Cochin - 682009, KERALA, 

before opening date & time of the tender.   Tenders brought in person, shall 

be put in the Tender Box on or before the due date and closing time 

specified above. 

21.6 Tenders without submitting the original documents towards (i) Cost of 

tender document, (ii) EMD; and(iii) Integrity Pact and (iv) Power of 

Attorney as above, before opening date and time of the tender will be 

liable for rejection. 

21.7 The successful Bidder shall submit original copy of complete Technical Bid 

already submitted in e-mode within 7 days of receipt of Letter of 

Acceptance issued for the work.  

22. Information Required in the Bid 

22.1 Part I -Technical Bid shall contain the following:  

a) Letter of Submission (vide Annexure-1) 

http://www.tenderwizard.com/CPT
http://www.tenderwizard.com/CPT
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b) Bid Security / EMD  as described in  Clause 17.1 above . 

c) Cost of Tender Document   

d) Check list as per Schedule I attached along with Technical Bid in the                

e-Tendering Portal 

e) Power of Attorney (in original) in favour of signatory/s to the Tender, 

duly authenticated by Notary Public. (vide Annexure-2) 

f) Organization Details (vide Annexure-3) 

g) Details of experience as per Annexures -4a &4b and Certificates in 

proof of experience in Similar Works as detailed under Clause 13 of 

Instructions to Tenderers. 

Explanatory notes:  

(1) Original or Notary certified copy of completion certificates of each 

work issued by the owner/ the responsible officers of the owner 

under whom he has executed such contracts along with work order 

shall be attached. The certificate shall invariably contain the 

following among other things. 

(i) Details of work involved specifying the nature of work 

(ii) The completion cost of the work  

(iii)   Date of commencement ; and  

(iv)   Date of completion of the work.  

(2) If the experience in Similar Works is as a member of joint venture, 

Notary attested copy of joint venture agreement in this respect shall 

be attached. 

(3) If the experience in Similar Works is as a subcontractor, Notary 

attested copy(s) of approval issued by the Employer(s) authorizing 

as a sub-contractor; in proof of the claim of the tenderer as a sub-

contractor shall be attached. 

(4) The works indicated in Annexure-4a will only be considered for 

evaluation. Mere submission of work completion certificate will 

not be considered towards Eligible Assignments 

h) A statement duly certified by Chartered Accountant showing the 

Average Annual Financial Turnover of the tenderer over the last three 

financial years [, 2022-‟23, 2023-‟24,& 2024-25‟] (vide Annexure-5) 

supported by Audited Financial statements for the last three years. 

i) Form of  Bid duly signed and sealed  

j) Bid document including all Addenda / Corrigenda duly signed and 

sealed 

k) Partnership Deed or Memorandum and Articles of Association of the 

Company and Registration certificate of the company as the case may 

be. 

l) Copies of EPF ,ESI, PAN and GST registration 

m) Documentary proof for NSIC registration, if applicable.  
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n) A detailed Method Statement (Technical Note) for carrying out of the 

works, along with an Implementation Schedule showing sequence of 

operation and the time frame for various segments of temporary and 

permanent works.(vide Annexure-6). The information provided will 

form part of the Work Methodology and the same shall be in line with 

the Specifications and Bill of quantities. 

o) A list of Plant and equipment proposed to be engaged for the work 

(vide Annexure-7).  

p) A declaration to the effect that (vide Annexure-8):- 

i) All details regarding construction plant and machinery, temporary 

work and personnel for site organization considered necessary and 

sufficient for the work have been furnished in the Annexure-7 and 

that such plant, temporary works and personnel for site organization 

will be available at appropriate time of relevant works for which the 

equipment have been proposed at site till the completion of the 

respective work.  

ii) No conditions are incorporated in the Price Bid. In case any 

conditions are specified in the Price Bid, the tender will be rejected 

summarily without making any further reference to the bidder.  

iii) We have not made any payment or illegal gratification to any 

persons/ authority connected with the bid process so as to influence 

the bid process and have not committed any offence under PC Act 

in connection with the bid. 

iv) We disclose with that we have made / not made (strike out 

whichever is not applicable) payments or propose to be made to any 

intermediaries (agents) etc in connection with the bid. 

v) We do hereby confirm that no changes have been made in the 

Tender document uploaded by us for the above bid.  Port Tender 

document will be treated as the authentic Tender Document and if 

any discrepancy is noticed at any stage between the Port‟s tender 

document and the one submitted by the tenderer, the Port‟s 

document shall prevail. 

q) Bank information for e- Payment system as per Annexure-9. 

r) Details of litigation history, blacklisting etc. of the Bidder as per 

Annexure-10. 

s) Undertaking regarding EPF & ESI Registration as per Annexure-11. 

t) Integrity pact as per Annexure-12 

22.2 Scanned copy of all the above documents shall be uploaded for on line 

submission of Technical Bid. 

NOTE: If a bidder has already been awarded or qualified for a similar 

nature work with a higher value or equivalent value within the last 6 
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months from the date of notice inviting tender, the tender of such bidder 

shall be evaluated / considered for qualification with the documents 

submitted by the bidders in those tenders, provided the Bidder  clearly 

states the details of above such works in the Letter of Submission. 

22.3 List of Documents to be Submitted in Original. 

i) DD / Pay Order / Bankers Cheque towards Cost of Tender document  

ii) Bid Security / EMD. 

iii) Power of Attorney, duly authenticated by Notary Public (vide 

Annexure-2) 

iv) Letter of Submission (vide Annexure-1) 

v) Integrity Pact duly signed (vide Annexure-12) 

22.4 Part II :“Price Bid" shall contain the  Preamble to BoQand  Bill of 

Quantities- Schedule II shall be duly filled in and fully priced, which shall 

be submitted only in e-tendering mode. 

23. Deadline for Submission of the Bids: 

E-tenders attaching all documents shall be submitted „online‟ in the e 

tender portal strictly in accordance with the terms and conditions of tender 

document before the time and the day notified in Table 2 of NIT. 

 The (i) Original DD / Pay Order / Bankers Cheque  towards the Cost of 

Tender document,(ii) Bid Security / EMD and (iii) Power of Attorney with 

letter of submission in a sealed cover in original superscribed with the 

Tender Number, Name of Work, date notified for submission of tender and 

the Name of the Tenderer, should reach the office of the Chief Engineer, 

Cochin Port Authority, Cochin-9, on or before the time and the day notified 

in Table 2 of NIT. 

24. Late Bids: 

 Any Bid received by the Employer after the Bid Due Date will be returned 

unopened to the bidder. 

25. Bid Opening  

25.1 The Officer inviting the tender or his duly authorized assistant will open the 

tenders in the presence of intending tenderers who may be present at the 

time in person or through their authorized representative. In the case of the 

tenders invited under Two Cover System, the technical bids of the tenders 

received will be opened first. 

25.2 Technical Bid: Technical Bid shall be opened in the office of the Chief 

Engineer, Cochin Port Authority after 15.00 Hours on 12-12-2025 for 

receiving the Tenders. Submission of EMD and Cost of Tender Document 

is verified initially. In case the Earnest Money and Cost of Bid Document 

are not deposited/ submitted or is not in order, the Bid will not be opened 

further and hard copy submitted will be returned. 
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25.3 If all Bidders have submitted unconditional Bids together with requisite Bid 

Security/ EMD then all Bidders will be so informed then and there. If any 

Bid contains any deviation from the Bid documents and /or if the same does 

not contain Bid Security Declaration in the manner prescribed in the Bid 

documents, then that Bid will be rejected and the Bidder will be informed 

accordingly. The Price Bid submitted in e- mode will not be opened.  

26. Bid Opening – Price Bid: 

 Price Bid of those Tenderers found responsive on evaluation of Technical 

Bids, will be opened later. Short listed bidders will be communicated 

about the date and time of opening of the Price Bid through e-tender 

portal notification / communication and there will be no direct 

communication from department in this regard. The Bidder‟s name, the 

Bid percentages, the total amount of each Bid, any discounts, Bid 

modifications and withdrawals, and such other details as the Employer may 

consider appropriate, will be announced by the Employer at the time of 

opening.  

27. Clarification of Bids: 

 To assist in the examination and comparison of Bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his Bid, including 

breakdown of unit rates. The request for clarification and the response shall 

be in writing, but no change in the price or substance of the Bid shall be 

sought, offered, or permitted. 

 No Bidder shall contact the Employer on any matter relating to his bid from 

the time of the bid opening to the time the contract is awarded. If the Bidder 

wishes to bring additional information to the notice of the Employer, he 

should do so in writing.  

 Any effort by the Bidder to influence the Employer‟s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of his 

bid. 

28. Examination of Bids and Determination of Responsiveness: 

28.1 Prior to detailed evaluation of Bids, Cochin Port Authority will determine 

whether each Bid  

(a) Meets the Minimum Eligibility Criteria defined in Clause 13. 

(b) has been properly signed by an authorised signatory (accredited 

representative) holding Power of Attorney in his favour.  The Power 

of Attorney shall inter alia include a provision to bind the Bidder to 

settlement of disputes clause;  

(c) is accompanied by the required Bid Security Declaration and cost of 

bid document.  

(d) Undertaking in the Technical Bid that he has not incorporated any 

conditions in the Price Bid. 

A responsive Bid is one which conforms to all the terms, conditions 
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and specification of the Bidding documents, without material 

deviation or reservation. A material deviation or reservation is one;  

i) which affects in any substantial way the scope, quality or 

performance of the Works; 

ii) which limits in any substantial way, the Employer‟s rights or the 

Bidder‟s obligations under the Contract; or  

iii) whose rectification would affect unfairly the competitive 

position of other Bidders presenting responsive Bids. 

(e) is responsive to the requirements of the Bidding documents. 

28.2 If a Bid is not substantially responsive, it shall be rejected by the Employer, 

and shall not subsequently be made responsive by correction or withdrawal 

of the non-conforming deviation or reservation. 

29. Correction of Errors: 

 Bids determined to be responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as detailed in 

Clause 15.2. The amount stated in the Bid will be adjusted by the Employer 

in accordance with the above stated procedure for the correction of errors 

and shall be considered as binding upon the bidder.  If the Bidder does not 

accept the corrected amount, the Bid shall be rejected and the Bid security 

shall be forfeited in accordance with Clause 18.  

30. Evaluation and Comparison of Bids:  

 The Employer will evaluate and compare only the Bids determined to be 

responsive in accordance with Clause 28. In evaluating the Bids, the 

Employer will determine for each Bid the evaluated Bid Price by adjusting 

the Bid Price as follows:  

(a) making any correction for errors pursuant to Clause 29;  

(b) making appropriate adjustments to reflect discounts or other price 

modifications offered. 

31. Alteration of tender documents: 

 No alteration shall be made in any of the tender documents or in the Bill of 

Quantities and the tender shall comply strictly with the terms and conditions 

of the tender document.  The Employer may however ask any tenderer for 

clarifications of his tender if required.  Nevertheless, no tenderer will be 

permitted to alter his tender price after opening of the tender. 

32. Alternative Conditions and Proposals: 

 The Tenderer shall note that alternative or qualifying tender conditions, or 

alternative design proposal for whole or part of the work will not be 

acceptable. Tenders containing any qualifying conditions or even Tenderer's 

clarifications in any form will be treated as non-responsive and will run the 

risk of rejection.   Price Bid of such Tenderer‟s will not be opened. 

33. Award of Contract: 

 The Employer will award the Contract to the bidder whose bid has been 

determined to be responsive to the bidding documents and who has offered 
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the lowest evaluated bid price, provided that such bidder has been 

determined to be  

(a) Eligible in accordance with the provisions of Clause 13, and  

(b) Qualified in accordance with the provisions of Clause 13.  

34. Securities  

34.1 Security Deposit (SD) shall be at 10% of the contract value or value of the 

work done whichever is higher and it shall consist of two parts:  

 

a)Retention Money to be recovered from Running Bills as detailed 

below; 

The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 

Works.  

34.2 For civil works, Retention Money shall be deducted at 5% of the gross 

amount of the bill from the first Running Account bill onwards till the 

recovered sum amounts to 5% of the contract value or the value of the work 

done whichever is higher. Retention money shall be refunded to the 

Contractor within 14days from the date of payment of final bill.  

34.3 The total amount thus deposited towards SD will be retained as security for 

the due and proper fulfillment of the contract and will not carry any interest. 

Such deposit shall be forfeited on failure to perform or non-fulfillment by 

the Contractor of the terms and conditions of the contract. 

b)Performance Security to be submitted at award of the work  

34.4 Performance Security 

Performance Security for civil works shall be 5% of the Contract value. 

34.5 The Performance Security shall be provided by the Contractor to the 

Employer not later than 21 (Twenty One) days for domestic bids and 28 

days for international bids from the date of letter of acceptance and shall be 

furnished in one of the following forms:  

i) Banker‟s Cheque/Demand Draft/Pay Order of a Scheduled Bank.  

ii) An irrevocable Bank Guarantee(BG) enforceable and encashable at 

Cochin, drawn from any scheduled bank operating in India as per the 

proforma 

iii) Insurance Surety Bond from the Insurance Company duly approved 

by Insurance Regulatory and Development Authority of India 

34.6 The BG furnished towards the Performance Security shall be valid for a 

period until a date 30days from the day of expiry of the defect liability 

period stipulated as per the terms of the contract.  

34.7 Unless performance Security is furnished within the period as specified in 

clause 34.5 above or such extension of that period as may be permitted by 

the Engineer in writing, the Earnest Money will be liable to forfeiture and 

the contract to cancellation.  
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34.8 Performance Security will be released / refunded to the Contractor not later 

than 30 days from the date of completion of Defect Liability / warranty 

period of the work.  

34.9 If the Cost of Work done exceeds the Contract Value, the total amount 

retained as Security Deposit considering the Performance Security initially 

submitted together with the Retention Money recovered from the running 

account bills, shall amount to 10% of the Cost of Work done. 

34.10 In cases where cost of Work done exceeds the Contract Value while 

releasing the Retention Money after payment of Final Bill, only 5% cost of 

Work Done is released, instead of the entire Retention Money recovered 

from the bills. The balance amount shall be retained; to make up for the 

shortage in the Performance Security, upto the completion of Defects 

Liability Period. The BG shall be issued in favour of Cochin Port Authority 

in the format enclosed inAnnexure-A of GCC. 

35 Signing of Agreement  

35.1 The Successful Tenderer will be required to execute an Agreement at his 

expense within 28 (Twenty Eight) days from the date of Letter of 

Acceptance / Work Order, on proper value Kerala State Stamp Paper in the 

prescribed form. The agreement as finally executed will include the 

Employer‟s Bid Documents and the Bidder‟s offer as finally accepted by 

the EMPLOYER together with Addendum / Corrigenda, bid clarification 

and all correspondences exchanged between EMPLOYER and the bidder, if 

any.  Till the formal agreement is executed, the Letter of Acceptance 

together with the offer as finally accepted along with correspondence shall 

form a binding contract between the two parties. 

35.2  The Contractor shall made 10 copies of the Agreement and submit to the 

Employer within 7 days following the date of signing of Agreement. 

35.3    In the event of the tenderer, after the issue of the communication of 

acceptance of offer by the Board, failing /refusing to execute the agreement 

as hereinafter provided, the tenderer shall be deemed to have abandoned the 

contract and such an act shall amount to and be construed  as the 

contractor‟s calculated and the willful breach of the contract, the cost and 

consequence of which shall be to the sole account of the tenderer and upon 

such an event the Board shall have full right to claim damages therefore. 

36 Fraud and Corrupt Practices:  

36.1  The bidder and their respective officers, employees, agents and advisers 

shall observe the highest standard of ethics during the Selection Process. 

Notwithstanding anything to the contrary contained in this document, the 

Port shall reject the tender without being liable in any manner whatsoever to 

the bidder, if it determines that the bidder has, directly or indirectly or 

through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice (collectively the 

“Prohibited Practices”) in the Selection Process. In such an event, the Port 

shall, without prejudice to its any other rights or remedies, forfeit and 
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appropriate the Bid Security or Performance Security, as the case may be, 

as mutually agreed genuine pre-estimated compensation and damages 

payable to the Port for, inter alia, time, cost and effort of the Authority, in 

regard to the Tender, including consideration and evaluation of such 

Bidder‟s Proposal.  Such Bidder shall not be eligible to participate in any 

tender or RFP issued by the Authority during a period of 2 (two)years from 

the date such Bidder is found by the Authority to have directly or through 

an agent, engaged or indulged in any corrupt practice, fraudulent practice, 

coercive practice, undesirable practice or restrictive practice, as the case 

may be.  

36.2  For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

(a) “corrupt practice” means  

(i) the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence the action of any person connected 

with the Selection Process (for avoidance of doubt, offering of 

employment  to or employing or engaging in any manner 

whatsoever, directly or indirectly, any official of the Authority who 

is or has been associated in any manner, directly or indirectly with 

the Selection Process or the LOA or has dealt with matters 

concerning the Agreement or arising there from, before or after the 

execution thereof, at any time prior to the expiry of one year from 

the date such official resigns or retires from or otherwise ceases to 

be in the service of the Authority, shall be deemed to constitute 

influencing the actions of a person connected with the Selection 

Process; or  

(ii) engaging in any manner whatsoever, whether during the Selection 

Process or after the issue of the LOA or after the execution of the 

Agreement, as the case may be, any person in respect of any matter 

relating to the Project or the LOA or the Agreement, who at any 

time has been or is a legal, financial or technical consultant/ adviser 

of the Authority in relation to any matter concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or 

disclosure of incomplete facts, in order to influence the Selection 

Process;  

(c) “coercive practice” means impairing or harming or threatening to 

impair or harm, directly or indirectly, any persons or  property to 

influence any person‟s participation or action in the Selection Process; 

(d)  “undesirable practice” means  

(i) establishing contact with any person connected with or 

employed or engaged by  the Authority with the objective of 

canvassing, lobbying or in any manner influencing or 

attempting to influence the Selection Process; or  

(ii) having a Conflict of Interest; and  
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(e) “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective of 

restricting or manipulating a full and fair competition in the Selection 

Process.  

37 Rejection of Tender: 

 Any Tender not conforming to the foregoing instructions will not be 

considered.  The Employer does not bind himself to accept the lowest or 

any tender and has the right to reject any tender without assigning any 

reason thereof. No representation whatsoever will be entertained on this 

account. 

 

SIGNATURE OF BIDDER
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COCHIN PORT AUTHORITY 

 

3.FORM OF BID  

 

To 

 

The Board of Cochin Port Authority  

 

Through  

 

The Chief Engineer  

Cochin Port Authority, Cochin -9 

 

Tender for the work of “RESURFACING THE MILNE ROAD FROM 

3RD CROSS ROAD  TO HOSPITAL JN., 4TH CROSS ROAD & 

RESTORATION OF DRAINS AT W/ISLAND (RETENDER)” 

 

I/We have read and examined the Notice inviting tenders, Instructions to tenderers, 

Form of Agreement, Contract Data, General Conditions of Contract, General 

description of work, Special conditions of Contract,  Technical Specifications, 

Drawings, Preamble, Bill of Quantities, & other documents and rules referred to in 

the General Conditions of Contract and all other contents in the tender document 

for the work.  

I/We hereby tender for the execution of the work specified in the underwritten 

memorandum within the time specified in such memorandum at the rates specified 

in the schedule attached hereto and in accordance in all respects with the 

specifications designs, drawings and instructions in writing referred to in clause 16 

of the General Conditions of Contract and with such materials as are provided for, 

by and in all other respects in accordance with such conditions so far as applicable. 

M E M O R A N D U M 

 

a) General description of work      : RESURFACING THE MILNE 

ROAD FROM 3RD CROSS 

ROAD  TO HOSPITAL JN., 4TH 

CROSS ROAD & 

RESTORATION OF DRAINS 

AT W/ISLAND (RETENDER) 

b) Estimated cost Put to Tender : Rs.3,69,02,540.00 

c) Earnest Money : Rs.7,38,060.00 
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d) Security Deposit : 10% of the value of the contract 

awarded or the value of the work 

done whichever is   higher 

[performance guarantee @ 5% and 

retention money @5%]. 

e) Percentage, if any, to be deducted 

from the bills 
: The retention money will be 

recovered from the first running bill 

onwards at the rate of 5% of the 

gross amount of each bill. 

f) Time allowed for commencement 

of work from the date of receipt of 

work order 

: 7 days 

g) Time allowed for the work from 

the date of commencement of 

work. 

: 6 (Six) Months 

h) Schedule, specifications, 

conditions, drawings etc.  as per 

contents sheet attached. 

: As per content sheet attached 

   

I/ We agree to keep the tender open for 120 days from the due date of 

submission  

Should this Bid be accepted, I/We hereby agree to abide by and fulfill all 

the terms and provisions of the said conditions of contract annexed hereto. I/We 

further agree to execute an agreement with the Board in the prescribed form  

 

Should this tender be accepted, I/We hereby agree to abide by and fulfill all 

the terms and provisions of the said conditions of contract annexed here to so far 

as applicable or in default thereof forfeit and pay to the Board the sum of money 

mentioned in the said conditions and to execute an agreement with the Board in 

the prescribed form or in default thereof to forfeit the earnest money deposited by 

me/us. 

The sum of Rs.......................  is hereby forwarded in Port challan receipt / 

Bankers cheque or demand  Draft  of a scheduled bank / Bank Guarantee issued by 

a Scheduled bank drawn in favour of  Financial Adviser and Chief Accounts 

Officer of the Port Authority as earnest money (a) the full value of which is to be 

absolutely forfeited to the Board in office without prejudice to any other rights or 

remedies of the said Board in office should I/We fail to commence the work 

specified in the Contract data  or should I/We not deposit the full amount of 

Performance Security  specified in the above Memorandum in accordance with 

clause 52 of the said conditions of contract otherwise the said sum of Rs. ...........   

shall be retained by the Board as on account of such security deposit as aforesaid 

or (b) the full value of which shall be retained by the Board on account of the 

security deposit to execute all the works referred to in the tender documents upon 
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the terms and conditions contained or referred to therein and to carry out such 

deviations as may be ordered, upto maximum of the percentage mentioned in 

Clause 40.1 of General Conditions of Contract and those in excess of that limit at 

the rates to be determined in accordance with the provision contained in Clause 

40.3 of the General Conditions of Contract. 

   

Dated the .........…………............ day of …………………… 2025. 

 

 

 

                                                                              Signature of the Tenderer 

 

 

 

Address : 

 

 

 

Witness : 

 

 

Address : 

 

 

Occupation : 

 

 

 ACCEPTANCE 

   

The above tender ( as modified by you as provided in the letters mentioned 

hereunder) is  accepted by me for and on behalf of the Board  of Major Port 

Authority for a sum of Rs……………..(Rupees ………………………… …….. 

……………………………………) 

 

The letters referred to below shall form part of this Contract Agreement 

 

a) .. 

b) .. 

c)  

 

 

Dated…………       Chief Engineer 

           Cochin Port Authority 
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COCHIN PORT AUTHORITY 

 

4.   FORM OF AGREEMENT 

 

AGREEMENT No……of 20……. 

AGREEMENT FOR THE WORK OF 

RESURFACING THE MILNE ROAD FROM 3RD CROSS ROAD  TO 

HOSPITAL JN., 4TH CROSS ROAD & RESTORATION OF DRAINS AT 

W/ISLAND (RETENDER) 

 

THIS AGREEMENT IS MADE on this day…….. of …….. 2025 BETWEEN 

THE BOARD OF MAJOR PORT AUTHORITY OF COCHIN PORT 

AUTHORITY, a body corporate under the Major Port Authority Act, 1963 having 

office on Willingdon Island, Cochin-682009 represented by its Chief Engineer Sri. 

…………………, S/o. …………….., aged ………… years residing at 

……………,  Village, …………. Taluk, …………..District (hereinafter referred 

to as the Employer which expression shall include his successors, assignees and 

administrators in the office) of the one part and M/s. …………………..….. 

represented by Shri. ……..……………. aged …..….. S/o …………………….. 

residing at  ………………… Village ………………… Taluk ………………. 

District(hereinafter referred as “Contractors” which expression shall include their 

successors, assignees and administrators) of the other part. 

 

WHEREAS the Employer invited tenders for ……………………… 

……………………………… vide Tender Notice ………………………………. 

Date …………… and the Contractor submitted a tender for the same giving rates 

subject to the terms and conditions etc. of the tender document. 

 

AND WHEREAS the said tender submitted by the Contractor has been accepted 

by the Employer vide work order No …….………………… dated ………………, 

issued to the Contractor while accepting their tender. 

 

NOW THESE PRESENTS WITNESSETH and the parties hereby agree as 

follows. 

1. The tender submitted by the Contractor for execution for the Board, of the 

work specified in the underwritten memorandum within the time specified 

in such memorandum at the rates specified in the schedule attached hereto 

and in accordance in all respects with  the specifications, designs, 

drawings and instructions in writing referred to in Clause 16 of the 

“General Conditions of Contract” and with such materials as are provided 

for, by and in all other respects in accordance with such conditions is 

accepted. 

2. It is mutually understood and agreed that, notwithstanding that the works 

has been sectioned, every part of it shall be deemed to be supplementary to 

and complementary of every other part and shall be read with it or into it. 
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3. The Contractor agreed to abide by and fulfill all the terms and provisions 

of the said Conditions of Contract or in default thereof forfeit and pay to 

the Board the sum of money mentioned in the said conditions. 

  

4. The sum of Rs…………../- [Rupees…………………………..only) has 

been deposited by the Contractor with Financial Adviser and Chief 

Accounts Officer of the Port Authority as Performance Security (a) the 

full value of which is to be absolutely forfeited to the Board in office 

without prejudice to any other rights or remedies of the said Board in 

office should the Contractor fail to commence the work specified in 

underwritten memorandum or should the Contractor not deposit the full 

amount of security deposit specified in underwritten memorandum 

otherwise the said sum of Rs………../- shall be retained by the Board as 

on account of such security deposit as aforesaid or (b) the full value of 

which shall be retained by the Board on account of the security deposit to 

execute all the works referred to in the tender documents upon the terms 

and conditions contained or referred to therein and to carry out such 

deviations  as may be ordered, up to maximum of the percentage 

mentioned in  Clause 40.1 of the Conditions of Contract and those in 

excess of that limit at the rates to be determined in accordance with the 

provisions contained in Clause 40.3 of the Conditions of Contract. 

5. It is mutually agreed that the tender submitted in its entirety shall form 

part of this agreement. Apart from the tender the following shall also form 

part of the agreement  

(a) The Letter of Acceptance ; 

(b) Bill of Quantities and 

(c) Letters exchanged between the Employer and the Tenderer upto the 

issue of Letter of Acceptance as separately listed and annexed here 

to. 

(d) Replies to Prebid queries and amendments issued, if any. 

 

 

M E M O R A N D U M 

 

a) General description of work      : RESURFACING THE MILNE 

ROAD FROM 3RD CROSS ROAD  

TO HOSPITAL JN., 4TH CROSS 

ROAD & RESTORATION OF 

DRAINS AT W/ISLAND 

(RETENDER) 

b) Estimated cost Put to Tender : Rs.3,69,02,540.00 

c) Tendered cost : Rs. …………….. 

d) Earnest Money : Rs.7,38,060.00 
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e) Security Deposit : Rs…………..(10% of the value of 

the Contract awarded or the value of 

the work done whichever is higher). 

f) Percentage, if any, to be deducted 

from the bills 
: In case, where the value of work 

done exceeds Contract Value, 

Additional Security Deposit @ 5% 

of the excess amount will be 

deducted from the respective RA 

Bills, while making the payment. 

 

g) Time allowed for commencement 

of work from the date of receipt of 

work order 

: 7 days 

h) Time allowed for the work from 

the date of commencement of 

work. 

: 6 (Six) Months 

i) Schedule, specifications, 

conditions, drawings etc.  as per 

contents sheet attached. 

:  

 

IN WITNESS WHEREOF THE CONTRACTOR hereunto set his hand and seal 

on behalf of M/s……………………………………… and on behalf of The Board 

of Major Port Authority of COCHIN PORT AUTHORITY, the CHIEF 

ENGINEER  has set his hand and seal and common seal of Cochin Port 

authority   has been hereunto affixed the day and year first written above.      

 

 

CONTRACTOR 

 (Retain only the authority signing the agreement)  

 

 

Signed, sealed and delivered by  

 

 

Shri…………………….of M/s. ……………………… 

 

(Common Seal of the Firm) 

 

Signed and affixed seal in the presence of : 

1) Signature with address    : 
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2) Signature with address    : 

 

EMPLOYER 

Signed, sealed and delivered by the 

 

 

CHIEF ENGINEER 

Cochin Port Authority 

On behalf of The Board of  

     Major Port Authorityof Cochin. 

 

 

 

Signed and affixed the common seal of 

Board of Major Port Authorityof  Cochin Port Authority  

In the presence of 

1) 

 

 

     2) B
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COCHIN PORT AUTHORITY 

5.CONTRACT DATA 

 

 [To be filled up before issuing tender document as applicable for each 

tender] 

 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 
Description 

Reference 

Clause No. in 

GCC 

1 The following documents are also part of the Contract          

 The Schedule of other Contractors   

 

(Will be informed in due course)  

(8.2) 

 The Schedule of Key personnel  (9) 

Designation/ 

Qualification of Staff 

No

. 

Min. 

Experience 

(Years) 

Rate of recovery 

in case of non 

compliance 

Graduate Engineer  

Or 

Diploma Engineer 

1 

 

1 

2 

 

5 

Rs.15,000/- 

per month 

2 The Employer is  (1) 

 The Board of Major Port Authority , 

                  Cochin Port Authority, 

                     Cochin -9 

 

 Name of Authorized Representative:   

 Name:        Shri.Kasiviswanathan 

                  The Chairperson,  

                  Cochin Port Authority 

Cochin -9 

 

3 The Engineer is   

 Name:       Shri. Jassar S M 

Chief Engineer  

Cochin Port Authority, 

Cochin-9 

 

 Name of  Nominee(s)  is :Will be notified in LoA/ LoI 

 

 

4 Name of Contract: RESURFACING THE MILNE ROAD 

FROM 3RD CROSS ROAD  TO HOSPITAL JN., 4TH 

CROSS ROAD & RESTORATION OF DRAINS AT 

W/ISLAND (RETENDER) 

Tender No: T6/T-2073/2025-C 

(1) 

5 10 copies of Contract Agreement  shall be furnished by the  
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Sl. 

No. 
Description 

Reference 

Clause No. in 

GCC 

Contractor  [7.1] 

6 Tender document and other data are available at the following 

web sites : 

1) www.cochinport.gov.in 

2) www.tenders.gov.in 

3) tenderwizard.com/cpt 

(7.2) 

7 The Intended Completion Date for the whole of the Work is  

6 (Six) Months 

(17,28) 

8 Milestone dates:   

Physical works to be completed 
Period from the date of 

commencement of work 

The activity wise schedule needs to be submitted by the 

Contractor within 7 days of receipt of LoA from CoPA. This 

needs to be strictly followed for the timely completion of the 

work. 

9 The following shall form part of the Contract Document:  

(1) Agreement  

(2) Letter of Acceptance  

(3)    Bill of Quantities 

(4)    Contractor‟s Bid  

(5)    Correspondence exchanged after the opening of the Bid 

and before the issue of Letter of Acceptance by which 

the Condition of Contract are amended, varied or 

modified in any way by mutual consent (to be 

enumerated). 

(6) Contract Data  

(7) General Conditions of Contract  

(8)    General Description and  Special Conditions of 

Contract  

(9) Technical Specifications  

(10) Drawings and  

(11) Any other documents listed in the Contract Data as 

forming part of the Contract.  

(2.3) 

10 The Contractor shall submit a Program for the Works within 

21 days of date of the Letter of Acceptance/LoI.  

(27) 

11 The site possession date     

The site will be handed over within 7 days after issue of 

LoA/LoI 

(21) 

12 The start date shall be 7 days from the date of receipt of the 

Letter of Acceptance (LoA)/LoI by the Contractor.  

(1) 

13 The site is located Willingdon Island 

Project Location shown in Sketch  

 

http://www.cochinport.gov.in/
http://www.tenders.gov.in/
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Sl. 

No. 
Description 

Reference 

Clause No. in 

GCC 

14 The Defects Liability Period is One year from the date of 

completion of the work. 

(35) 

 

15 The minimum insurance cover for physical property, injury 

and death is Rs.10 lakhs (Rupees Ten Lakhs) per 

occurrence with the number of occurrences unlimited. After 

each occurrence, Contractor will pay additional premium 

necessary to make insurance valid always.  

(13) 

16 The following events shall also be Compensation Events:  

(Nil) 

(44) 

17  The period between Programme updates shall be 90 days. (27) 

18  The amount to be withheld for late submission of an updated 

Programme shall be Rs.25,000/-. 

(27) 

19 The language of the Contract documents is English. (3) 

20 The law, which applies to the Contract, is the law of Union of 

India. 

(3) 

21 The currency of the Contract is Indian Rupees. (46) 

22 The proportion of payments retained (retention money) shall 

be 5% from each bill subject to a maximum of 5% of the 

contract price or cost of work done whichever is higher. 

(48) 

23 The maximum amount of liquidated damages for the whole 

of the works is 10% of the Contract Price.  

[49] 

24 The amounts of the Advance Payments: [51] 

 
Nature of Advance Amount (Rs) 

Conditions to be 

fulfilled 

 

 1.Secured Advance 

for non-perishable 

Materials brought 

to site 

75% of Invoice 

value or Market 

value whichever 

is 

Lower. 

a) The non 

perishable 

materials, in 

accordance with 

Tender  

 

b) Such materials 

have been 

delivered to site 

and are properly 

stored and 

protected against 

damage or 

deterioration to 

the satisfaction of 

the Engineer or 

his nominee. The 

contractor shall 

store the bulk 
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Sl. 

No. 
Description 

Reference 

Clause No. in 

GCC 

material in 

measurable 

stacks. 

c)The Contractor‟s 

records of the 

requirements, 

orders, receipt 

and use of 

materials are kept 

in a form 

approved by the 

Engineer or his 

nominee and such 

records shall be 

available for 

inspection by the 

Engineer or his 

nominee. 

 

25 Repayment of advance payment for mobilization :  NA [51] 

26 Repayment of advance payment for Construction and 

equipment:  NA 

[51] 

27 Repayment of Secured advance: [51.6] 

 The advance shall be repaid from each succeeding monthly 

payment to the extent materials for which advance was 

previously paid pursuant to Clause 51.6 of Conditions of 

Contract on being incorporated into the Works. 

 

28 The date by which “As-Built” drawings are required is 

within 30 days of issue of certificate of completion of whole 

or section of the work, as the case may be. 

(58) 

29 The amount to be withheld for failing to supply “As Built” 

drawings and/or operating and maintenance manuals by the 

date required is Rs.50,000/-. 

(58) 

30 Schedule of Rates Applicable:  

Civil Works:- DSR 2023 + Cost Index 35%) multiplied by 

0.8246. 

 

31 Base Rate for materials to be considered for price variation  :  

NA 

(47) 
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Sl. 

No. 
Description 

Reference 

Clause No. in 

GCC 

32 Permissible wastage  on theoretical quantities of 

(a) Cement                                                             : (+) 2% 

(b) Steel Reinforcement and  structural 

        steel sections  for each diameter,  

        section and category            : (+) 5.99 %  

(c ) Bitumen/Bitumen emulsion          : (+) 2.5%                     

(47) 
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Annexure-1 

COCHIN PORT AUTHORITY 

RESURFACING THE MILNE ROAD FROM 3RD CROSS ROAD  

TO HOSPITAL JN., 4TH CROSS ROAD & RESTORATION OF DRAINS 

AT W/ISLAND (RETENDER) 

LETTER OF SUBMISSION- COVERING LETTER 

 (On the Letter Head of the Bidder) 

No……………      Date:………….. 

To 

The Chief Engineer,  

Cochin Port Authority. 

Sir, 

Sub: Tender for “RESURFACING THE MILNE ROAD FROM 3RD 

CROSS ROAD  TO HOSPITAL JN., 4TH CROSS ROAD & 

RESTORATION OF DRAINS AT W/ISLAND (RETENDER) 

                                                                 ~~~~~~~ 

Being duly authorized to represent and act on behalf of …………………… 

(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood 

all of the requirements of the bid document and information provided, the 

undersigned hereby apply for the project referred above. 

 We are submitting our Bid enclosing the following, with the details as per 

the requirements of the Bid Document, for your evaluation. 

(i) EMD  

(ii) Power of Attorney  (Annexure-2) 

(iii) Cost of Tender Document 

   We have also uploaded the following documents for online submission of 

Technical Bid. 

(i) Organization Details (Annexure-3) 

(ii) Details to fulfill the “Minimum Eligibility Criteria” and 

certificates(Annexure-4a)  

(iii) Details of Past Experience of Contractor for Similar works 

(Annexure-4b)  

(iv) Average Financial Turnover over the last three financial 

year(Annexure-5) 

(v) Detailed Method Statement (Technical Note)(Annexure-6) 

(vi) List of Plant and Equipment  (Annexure-7) 

(vii) Declaration  (Annexure -8) 

(viii) Bankers Details ( Annexure-9) 

(ix) Details of litigation history / blacklisting of the bidder ( Annexure-

10) 

(x) Undertaking regarding EPF & ESI registration. (Annexure-11) 

(xi) Tender Document along with Addenda Nos ----, 

(xii) Copies of EPF,ESI,PAN & GST Registration. 

(xiii) Checklist as per Schedule-I 
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(xiv) Partnership deed or Memorandum and Articles of Association of the   

company and Registration Certificate of the company (as the case 

may be) 

(xv) Document proof for NSIC Registration,(if applicable) 

We also certify that further Bid related communication, if any, will be sent to 

the following e-mail IDs by CoPA. 

 (i)…………………. 

 (ii)………………….. 

      (Furnish 2 nos. current active e-mail IDs) 

Signature 

     (Authorized Signatory) 
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Annexure- 2 

 

PROFORMA OF POWER- OF-ATTORNEY/LETTER OF AUTHORITY 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 

 

To 

The Chief Engineer, 

Cochin Port Authority, 

Cochin 682009. 

Kerala, India. 

Dear Sir, 

We_________________________________________________________________

___ 

do hereby confirm that Mr./Ms./Messrs____________________________ 

[INSERT NAME AND ADDRESS], whose signature is given below, is /are 

authorized to represent us to bid, negotiate and conclude the agreement on our 

behalf with you against Tender for RESURFACING THE MILNE ROAD 

FROM 3RD CROSS ROAD  TO HOSPITAL JN., 4TH CROSS ROAD & 

RESTORATION OF DRAINS AT W/ISLAND (RETENDER)  (Tender 

No.T6/T-2073/2025-C). 

We confirm that we shall be bound by all and whatsoever our said agents shall 

commit. 

Signature of the authorized person: 

Name & Designation : 

Yours faithfully, 

 

Signature, name and seal of the certifying authority 
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Annexure -3 

 

COCHIN PORT AUTHORITY 

 

RESURFACING THE MILNE ROAD FROM 3RD CROSS ROAD  TO 

HOSPITAL JN., 4TH CROSS ROAD & RESTORATION OF DRAINS AT 

W/ISLAND (RETENDER) 

 

ORGANIZATION DETAILS 

 

CONTRACT No.: 

 

 

NAME OF APPLICANT: 

 

 

1. Name of the Owner: 

 

2. Address: 

 

 

 

 Telephone No. :     E-mail: 

 

 Fax No. 

 

3. Description of Applicant 

 (For e.g. General, Civil Engineering 

 Contract or Joint Venture/Consortium etc.) 

 

4. Registration and Classification 

 of Contractors 

 

 

5. Name and address of bankers 

 

 

 

6. Number of years of experience 

 as a general contractor :- 

  

 In own Country: 

  

 Internationally: 

 

7. Number of years of experience 
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 as a sub contractor 

 

8. Name and Address of partners or 

 associated companies to be involved 

 in the project and whether Parent/ 

 Subsidiary/other 

 

6. Name and address of any associates  

knowledgeable in the procedures  

of customs, immigration and local  

experience in various aspect of the  

project etc. 

 

10. Name and address of the companies/ 

 Sub-contractors who will be involved 

 in the execution of works, namely: 

  

11. Name and address of companies who 

 will be involved in the supply of  

 bought out items 

 

a) Fenders, stainless chains and accessories 

b) Bollards, Capstan, Remote control Quick release 

Mooring systems 

 

12. Attach organization chart showing the structure 

 of the company including names of Directors/ 

 Key Personnel at Head Office who would be 

 responsible for the project and a separate chart 

 showing proposed Site Construction Organization. 

 

 

 

 

 

 

Signature 

(Authorized Signatory) 
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Annexure –4a 

COCHIN PORT AUTHORITY 

RESURFACING THE MILNE ROAD FROM 3RD CROSS ROAD  TO 

HOSPITAL JN., 4TH CROSS ROAD & RESTORATION OF DRAINS AT 

W/ISLAND (RETENDER) 

 

Tenderer shall furnish Details of “Eligibility Works Experience” as per Clause 13 

of Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in 

the following format (Client Certificates/work completion certificates or any other 

documentary evidences with respect to the eligibility work)  

 

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 

 

Assignment Number: 

 

Description Bidder to fill up the details here 

Name and Address of the Client  

Title of the Eligible Assignment  

Date of completion of the Eligible 

Assignment 

 

Project Completion Cost  

Reference No. of  the enclosed Client 

Completion Certificate/ Documentary 

Evidence for having successfully completed 

the Eligible assignment 

 

Name, telephone no, telefax no and email 

address of  the client‟s representative 

 

Description  and Scope of Work  

Instructions: 

i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply with the 

criteria specified Clause No. 13Minimum Eligibility of the Instructions to 

Tenderers”. 

ii) A separate sheet should be filled for each of the eligible assignments. 

iii) The details are to be supplemented by documentary proof from the respective 

client /owner for having carried out such assignment duly certified by clients/ 

owner. 
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iv) The works indicated in this Annexure-4a will be only being considered for 

evaluation. Mere submission of work completion certificate will not be 

considered as Eligible Assignments 

v) Original or Notary certified copy of completion certificates of each work 

issued by the owner/ the responsible officers of the owner under whom he 

has executed such contracts shall be attached. The certificate shall invariably 

contain the following among other things. 

 

a) Details of work involved specifying the nature of work 

b) The completion cost of the work and 

c) Date of commencement ; and  

d) Date of completion of the work.  

vi) If the experience in Similar Works is as a member of joint venture, Notary 

attested copy of joint venture agreement in this respect shall be attached. 

vii) If the experience in Similar Works is as a subcontractor, Notary attested 

copy(s) of approval issued by the Employer(s) authorizing as a sub-

contractor; in proof of the claim of the tenderer as a sub-contractor shall be 

attached. 

viii) If the experience in Similar Work is in works executed in private 

sectors/organizations, the TDS certificate along with Notary attested copy(s) 

of work order and completion certificate shall be attached. 

ix) In case of bid submitted by JV/ Consortium, the Minimum Eligibility Criteria 

EXCEPT Financial Turnover can be fulfilled collectively by the Partners of 

the JV/ Consortium. 

x) The tenderer shall also be obligated to produce the original of the certified 

copy(s), on request by the department. 

 

 

 

Signature 

(Authorized Signatory) 
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Annexure –4b 

 

COCHIN PORT AUTHORITY 

RESURFACING THE MILNE ROAD FROM 3RD CROSS ROAD  TO 

HOSPITAL JN., 4TH CROSS ROAD & RESTORATION OF DRAINS AT 

W/ISLAND (RETENDER) 

 DETAILS OF PAST EXPERIENCE OF CONTRACTORS FOR 

SIMILAR WORKS 

 

Note: 1) Bidder to enclose completion certificate issued by owner, certified by a 

Notary   

Public or equivalent certifying authority. 

      

2) If the Bidder is claiming his experience as Subcontractor; it will be 

considered for qualification only if documentary proof of sub-contractor 

authorized and approved by the Employer of the work(s) is submitted. 

 

 

 

 

SIGNATURE OF TENDERER  

 

 

 

 

 

 

Sl. 

No. 

Name & 

Location 

of Project 

Owner‟s 

Complete address 

including 

TeleFax No. with 

contact Person 

Value of 

Contract 

Duration of Contract Details of 

work 

including 

major items of 

work involved 

Reference No. 

& Date of letter 

of intent & 

completion 

certificate 

enclosed 

Commen-

cement 

date 

Scheduled 

completion 

date 

Actual 

completio

n date 

1 2 3 4 5 6 7 8 9 
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Annexure5 

 

COCHIN PORT AUTHORITY 

RESURFACING THE MILNE ROAD FROM 3RD CROSS ROAD  TO 

HOSPITAL JN., 4TH CROSS ROAD & RESTORATION OF DRAINS AT 

W/ISLAND (RETENDER) 

FINANCIAL CAPABLITY 

(A)  Average Annual Turnover of the Bidder 

 

Turnover (Rs.) 

Year 1 Year 2 Year 3 Average 

    

 

Instructions:  

 

(i).    Year 1 will be the Financial Year-2024-25.  Year 2 shall be the year 

immediately preceding Year 1 and Year 3 shall be the year immediately 

preceding Year 2. 

 

(ii). The Bidder shall provide audited Annual Reports / Audited financial 

statements such as balance sheets and profit & loss account statements as 

required under this Bid Document. 

 

(iii). Annual Turnover of the bidder shall be submitted duly verified by 

Charted Accountant or Competent Authority. 

 

 

 

Certified by Chartered Accountant 

 

 

Signature 

(Authorized Signatory) 
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Annexure -6 

 

COCHIN PORT AUTHORITY 

 

RESURFACING THE MILNE ROAD FROM 3RD CROSS ROAD  TO 

HOSPITAL JN., 4TH CROSS ROAD & RESTORATION OF DRAINS AT 

W/ISLAND (RETENDER) 

 

 

 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 

Bidder shall furnish a detailed Method Statement (Technical Note) for carrying out 

of the works, along with a construction programme [ Preferably in MS project / 

Primavera] showing sequence of operation and the time frame for various 

segments of temporary and permanent works showing critical path of activities. 

 

 

 

 

 

 

Signature 

(Authorized Signatory) 
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Annexure 7 

 

COCHIN PORT AUTHORITY 

 

RESURFACING THE MILNE ROAD FROM 3RD CROSS ROAD  TO 

HOSPITAL JN., 4TH CROSS ROAD & RESTORATION OF DRAINS AT 

W/ISLAND (RETENDER) 

 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

 

 

Please indicate the main plant and equipments considered to be necessary and 

proposed to be deployed for undertaking this work and whether this plant is ready 

in ownership or will be purchased or hired. 

 

Sl. 

No

. 

Description  

of 

equipment 

Requirement No. 

/ Capacity 

Owned / 

leased / to 

be 

procured 

Nos / 

Capacit

y 

Age / 

Conditio

n 

Remarks 

(From whom 

to be 

purchased) 

At what Stage  of 

contract period the 

Equipment  willbe  

available 

        

        

        

        

 

 

 

 

 

Signature 

(Authorized Signatory) 
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Annexure -8 

 

COCHIN PORT AUTHORITY 

 

RESURFACING THE MILNE ROAD FROM 3RD CROSS ROAD  TO 

HOSPITAL JN., 4TH CROSS ROAD & RESTORATION OF DRAINS AT 

W/ISLAND (RETENDER) 

 

DECLARATION 

  

We M/s (Name & address of the bidder) hereby declare that:- 

 

 

1. All details regarding construction plant, temporary work and personnel for site 

organization considered necessary and sufficient for the work have been 

furnished in the Annexure-6 and that such plant, temporary works and 

personnel for site organization will be available at the site till the completion of 

the respective work.  

 

2. No conditions are incorporated in the Financial/ Price bid. In case any 

conditions are specified in the financial bid, the tender will be rejected 

summarily without making any further reference to the bidder. 

 

3. We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 

committed any offence under PC Act in connection with the bid. 

 

4. We disclose with that we have * made / not made payments or propose to be 

made to any intermediaries (agents) etc in connection with the bid. 

 

5. We do hereby confirm that no changes have been made in the tender document 

downloaded and uploaded by us for the above bid. Port Tender document will be 

treated as authentic tender and if any discrepancy is noticed at any stage between 

the Port‟s tender document and the one uploaded by the tenderer, the Port‟s 

document shall prevail. 

 

 

Signature 

(Authorized Signatory) 

 

* Notes:  

          (i) Delete whichever is not applicable. 

 

         (ii) The above Declaration shall be submitted in the Letter head  
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Annexure- 9 

 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the 

beneficiary 

 

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 MICR code 

(Should be 9 digit) 

 

7 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile    : 

Fax           : 

8 Cancelled Cheque  

 

 

 

 

Signature with seal 

(Authorized Signatory) 
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Annexure-10 
 

LITIGATION HISTORY AND DETAILS OF BLACK LISTING 

 

(A).   Details of Litigation History till 31
st
 October, 2025 in accordance with clause 

22.1(r) of Instruction to Bidders  are as follows: 

 

Sl No 
Date, month 

& Year of 

award 

Amoun

t of 

Award,  

INR 

Contract Identification 

Total 

Contract 

Amount 

INR  

1 [insert 

date] 

[insert 

amount

] 

Contract Identification: [indicate complete 

contract name, number, date and any other 

identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert 

street/city/country] 

Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 

“Employer” or “Contractor”] 

Status of dispute: [Indicate if it is being 

treated by the Adjudicator, under Arbitration 

or being dealt with by the Judiciary] 

[insert 

amount] 

2     

3     

 

 

(B).   Details of Black listing/ debarring by the Govt. departments for last 5 years till 

31
st
 October, 2025: 

 

Sl. 

No 

Date, 

month & 

year of 

Black 

listing / de 

barring 

Name of Agency Black listed / de 

barred 

Period of Black 

listing / de 

barring 

Ending 

date of 

Black 

listing / 

de 

barring 

1 [insert 

date, 

month & 

year] 

[insert name and place of agency] [insert period in  

years& months] 

[insert 

date, 

month & 

year] 



60 

 

Sl. 

No 

Date, 

month & 

year of 

Black 

listing / de 

barring 

Name of Agency Black listed / de 

barred 

Period of Black 

listing / de 

barring 

Ending 

date of 

Black 

listing / 

de 

barring 

2     

 

(C).    Details of Pending Litigation upto31
st
 October, 2025: 

Sl No 
Date, month 

& Year of 

award 

Amoun

t of 

Award,  

INR 

Contract Identification 

Total 

Contract 

Amount 

INR  

1 [insert 

date] 

[insert 

amount

] 

Contract Identification: [indicate complete 

contract name, number, date and any other 

identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert 

street/city/country] 

Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 

“Employer” or “Contractor”] 

Status of dispute: [Indicate if it is being 

treated by the Adjudicator, under Arbitration 

or being dealt with by the Judiciary] 

[insert 

amount] 

2     

Certified that the above information is correct as per records and nothing has 

been omitted / concealed.  

………………………………………………………(Signature of the Statutory Auditor)  

……………………………………………………… (Full Name of the Statutory Auditor)  

…………………………………………………  (Name of the Statutory Auditor’s Firm)  

………………………………………  (Complete Address of the Statutory Auditor’s 

Firm)  

……………………………  (Telephone/fax numbers, including country and city 

codes) 

…………………………………………………… (E-mail of the Statutory Auditor)  

…………………………………………………… (Seal of the Statutory Auditor)  

 

Membership No. of the Statutory Auditor: ……………………… 
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Notes: 

(i)  The Tenderer shall provide accurate information about any litigation or 

arbitration resulting from contracts completed or ongoing under its execution 

over the last three years.  

(ii) This may be noted that under this category only cases of arbitration /litigation 

finally settled against the Tenderer should be listed. If the case is pending at 

any level of arbitration or judiciary, the same should be listed in Pending 

Litigation and NOT under Litigation History. A consistent history of awards 

against the Tenderer may result in failure of the Application/Tender. 

 

Date:         

Tenderer‟s Signature  

With Stamp   
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Annexure - 11 

 

 

COCHIN PORT AUTHORITY 

RESURFACING THE MILNE ROAD FROM 3RD CROSS ROAD  TO 

HOSPITAL JN., 4TH CROSS ROAD & RESTORATION OF DRAINS AT 

W/ISLAND (RETENDER) 

 

 

 

 

UNDERTAKING REGARDING EPF AND ESI REGISTRATION 

 

 I/We, M/s. ………………………………………..(Name & address of the 

Tenderer)solemnly  affirmand  undertake that I/We do not have the required 

number of employees for taking registration under EPF Organisation and ESI 

Corporation. I/We also undertake that I/We take the full responsibility for all the 

consequences arising due to the above and indemnify CoPA officials for any 

actions taken in this regard.    

 

 

 

 

SIGNATURE OF TENDERER 
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Annexure-12 

 

[to be made in Bidder‟s Letter head] 

PROFORMA OF INTEGRITY PACT 

 

 

Bid No....................................; Bid Title: ............... 

 

 

This Agreement (hereinafter called the Integrity Pact) is made on _____ day of the 

month of ______2025 at _______, India BETWEEN THE BOARD OF MAJOR 

PORT AUTHORITY FOR COCHIN PORT commonly known as COCHIN PORT 

AUTHORITY, a Body Corporate under the Major Port Authorities Act, 2021, with 

its Administrative Office at Willingdon Island, Cochin-682009, represented by its 

Chief Engineer, Smt..……………, D/o Sri……………………...…., aged …… 

years residing at 

………………………………………………………………………………..…. 

(address) (hereinafter called the “The Principal”, which expression shall mean and 

include unless the context otherwise requires, his successors in office and assigns) 

of the First Part AND M/s. _________________ represented by Shri..............Chief 

Executive Officer (hereinafter called the "BIDDER" which expression shall mean 

and include, unless the context otherwise requires, his successors and permitted 

assigns) of the Second Part. 

 

PREAMBLE 

 

“The Principal” intends to award, under laid down organizational procedures, 

contract/ s for _____________________, “The Principal‟ values full compliance 

with all relevant laws of the land, rules, regulations, economic use of resources and 

of fairness/ transparency in its relations with its Bidder(s) and/ or Contractor(s) / 

Consultant(s). In order to achieve these goals, the Principal shall appoint 

Independent External Monitors (IEMs) who shall monitor the tender process and 

the execution of the contract for compliance with the principles mentioned above. 

 

Section 1 - Commitments of the “The Principal” 

(1) “The Principal‟ commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 

a.  No employee of the Principal, personally or through family members, 

shall in connection with the tender for, or the execution of a contract, 

demand, take a promise for or accept, for self or third person, any material 

or immaterial benefit which the person is not legally entitled to. 

b.  The Principal shall, during the tender process, treat all Bidder(s) with 

equity and reason. The Principal shall in particular, before and during the 

tender process, provide to all Bidder(s) the same information and shall not 

provide to any Bidder(s) confidential/ additional information through 

which the Bidder(s) could obtain an advantage in relation to the tender 
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process or the contract execution. 

c.  The Principal shall exclude from the process all known prejudiced 

persons. 

 

(2) If the Principal obtains information on the conduct of any of its employees, 

which is a criminal offence under the IPC/ PC Act, or if there be a substantive 

suspicion in this regard, the Principal shall inform the Chief Vigilance Officer and 

in addition, can initiate disciplinary actions. 

 

Section 2 - Commitments of the “Bidder/ Contractor/ Consultant” 

(1) The “Bidder/Contractor/Consultant” commit themselves to take all measures 

necessary to prevent corruption. The Bidder/ Contractor/ Consultant‟ commit 

themselves to observe the following principles during participation in the tender 

process and during the contract execution. 

a.  The “Bidder/ Contractor/ Consultant” shall not, directly or through any 

other person or firm, offer, promise, or give to any of the Principal‟s 

employees involved in the tender process or the execution of the contract, 

or to any third person any material or other benefit which he is not legally 

entitled to, in order to obtain in exchange any advantage of any kind 

whatsoever during the tender process or during the execution of the 

contract. 

b.  The „Bidder/ Contractor/ Consultant‟ shall not enter with other Bidders 

info any undisclosed agreement or understanding, whether formal or 

informal. This applies in particular to prices, specifications, certifications, 

subsidiary contracts, submission or non-submission of bids or any other 

actions to restrict competitiveness or to introduce cartelization in the 

tender process. 

c.  The „Bidder/ Contractor/ Consultant‟ shall not commit any offence under 

the relevant IPC/ PC Act; further, the „Bidder/ Contractor/ Consultant‟ 

shall not use improperly, for purposes of competition or personal gain, or 

pass on to others, any information or document provided by the Principal 

as part of the business relationship, regarding plans, technical proposals, 

and business details, including information contained or transmitted 

electronically. 

d.  The „Bidder/ Contractor/ Consultant‟ of foreign origin shall disclose the 

name and address of the Agents/ representatives in India if any. Similarly, 

the „Bidder/ Contractor/ Consultant‟ of Indian Nationality shall furnish the 

name and address of the foreign principals, if any. Further details as 

mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall 

be disclosed by the Bidder/ Contractor/ Consultant. Further, as mentioned 

in the Guidelines, all the payments made to the Indian agent/ 

representative have to be in Indian Rupees only. Copy of the “Guidelines 

on Indian Agents of Foreign Suppliers” is placed in Appendix to this 

agreement. 

e.  The „Bidder/ Contractor/ Consultant‟ shall, when presenting their bid, 

disclose any and all payments made, is committed to, or intends to make 
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to agents, brokers, or any other intermediaries in connection with the 

award of the contract. 

f.  Bidder/ Contractor/ Consultant who have signed the Integrity Pact shall 

not approach the Courts while representing the matter to IEMs and shall 

wait for their decision in the matter. 

(2) The „Bidder/ Contractor/ Consultant‟ shall not instigate third persons to 

commit offences outlined above or be an accessory to such offences. 

Section 3 - Disqualification from tender process and exclusion from future 

contracts 

If the „Bidder/ Contractor/ Consultant‟, before award or during execution, has 

committed a transgression through a violation of Section 2, above or in any other 

form such as to put their reliability or credibility in question, the Principal is 

entitled to disqualify the „Bidder/ Contractor/ Consultant‟ from the tender process 

or take action as per the procedure mentioned in the “Guidelines on Banning of 

business dealings”. 

Section 4 - Compensation for Damages 

(1) If the Principal has disqualified the „Bidder/ Contractor/ Consultant‟ from the 

tender process prior to the award according to Section 3, the Principal is entitled to 

demand and recover from “Bidder/ Contractor/ Consultant‟ the damages 

equivalent to Earnest Money Deposit/ Bid Security. 

(2) If the Principal has terminated the contract according to Section 3, or if the 

Principal is entitled to terminate the contract according to Section 3, the Principal 

shall be entitled to demand and recover from the contractor liquidated damages of 

the contract value or the amount equivalent to Performance Bank Guarantee. 

Section 5 - Previous transgression 

(1) Bidder declares that no previous transgressions occurred in the last three years 

with any other Company in any country conforming to the anti-corruption 

approach or with any Public Sector Enterprise in India that could justify his 

exclusion from the tender process. 

(2) If Bidder makes an incorrect statement on this subject, he can be disqualified 

from the tender process, or action can be taken as per the procedure mentioned in 

“Guidelines on Banning of business dealings”. 

Section 6 - Equal treatment of all Bidders/ Contractors/ Consultants/ 

Subcontractors 

(1)In the case of Sub-contracting, the Principal Contractor/ Consultant shall take 

responsibility for the adoption of the Integrity Pact by the Sub-contractor.  

(2)The Principal shall enter into agreements with identical conditions as this one 

with all Bidders and Contractors/ Consultants. 

(3)The Principal shall disqualify from the tender process all bidders who do not 

sign this Pact or violate its provisions. 

Section 7 - Criminal charges against violating Bidder(s)/ Contractor(s)/ 

Consultant(s)/ Subcontractor(s) 

If the Principal obtains knowledge of the conduct of a Bidder, Contractor/ 

Consultant or Subcontractor, or of an employee or a representative or an associate 

of a Bidder, Contractor/ Consultant or Subcontractor which constitutes corruption, 

or if the Principalhas substantive suspicion in this regard, the Principal shall 
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inform the same to the Chief Vigilance Officer. 

Section 8 - Independent External Monitor 

(1) The BUYER/ EMPLOYER has appointed the following panel of Independent 

Monitors (hereinafter referred to as Monitors) for this Pact in consultation with the 

Central Vigilance Commission: 

1.  Shri. M.J. Joseph, ICAS (Retd.) 

37,Da Costa Square, 3rdcross, Cooke Town, Bangalore -560084 

Email: joseph.iem@cochinport.gov.in 

2.  Shri. Punati Sridhar, IFoS (Retd.) 

8C, Block-4, 14-C Cross, MCHS Colony, 

HSR 6th Sector,Bangalore-560 102 

E-mail id: sridhar.iem@cochinport.gov.in 

The task of the Monitor is to review independently and objectively whether and to 

what extent the parties comply with the obligations under this agreement. 

(2) The Monitor is not subject to instructions by the representatives of the parties 

and performs his functions neutrally and independently. The Monitor would have 

access to all Contract documents whenever required. It shall be obligatory for him/ 

her to treat the  information and documents of the Bidders/ Contractors/ 

Consultants as confidential. He/ she reports to the Head of the Procuring 

Organization. 

(3) The Bidder(s)/ Contractor(s)/ Consultant(s) accepts that the Monitor has the 

right to access without restriction to all Project documentation of the Principal, 

including that provided by the contractor. The contractor shall also grant the 

Monitor, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to their project documentation. The same is applicable to 

Sub-contractors project documentation. The same is applicable to Sub-contractors. 

(4) The Monitor is under contractual obligation to treat the information and 

documents of the Bidder/ Contractor(s)/ Consultant(s)/ Sub-contractor(s) with 

confidentiality. The Monitor has also signed declarations on “Non-Disclosure of 

Confidential Information‟ and of “Absence of Conflict of Interest‟. In case of any 

conflict of interest arising at a later date, the IEM shall inform the Head of the 

Procuring Organisation and rescue himself/ herself from that case. 

(5) The Principal shall provide to the Monitor sufficient information about all 

meetings among the parties related to the Project provided such meetings could 

have an impact on the contractual relations between the Principal and the 

Contractor/ Consultant. The parties offer the Monitor the option to participate in 

such meetings.  

(6) As soon as the Monitor notices, or believes to have noticed, a violation of this 

agreement, he shall so inform the Management of the Principal and request the 

Management to discontinue or take corrective action, or to take other relevant 

action.The monitor can, in this regard, submit non-binding recommendations. 

Beyond this, theMonitor has no right to demand from the parties that they act in a 

specific manner, refrainfrom action, or tolerate action. 

(7) The Monitor shall submit a written report to the Head of the Procuring 

Organization within 8 to 10 weeks from the date of reference or intimation to him 

by the Principal and, should the occasion arise, submit proposals for correcting 
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problematic situations.  

(8) If the Monitor has reported to Head of the Procuring Organization, a 

substantiated suspicion of an offence under relevant IPC/ PC Act, and Head of the 

Procuring Organization has not, within the reasonable time, taken visible action to 

proceed against such offence or reported it to the Chief Vigilance Officer, the 

Monitor may also transmit this information directly to the Central Vigilance 

Commissioner. 

(9) The word „Monitor‟ would include both singular and plural.  

(10) In the event of any dispute between the Management and the Contractor/ 

Consultant, incase, both the parties are agreeable, dispute may be settled through 

mediation before the panel of IEMs in a time bound manner. If required, the 

organizations may adopt any mediation rules for this purpose.  

(11) The fees/ expenses on dispute resolution shall be equally shared by both the 

parties. 

(12) A person signing the IP shall not approach the Courts while representing the 

matters to IEMs and he/ she will await their decision in the matter. 

(13) In case of Joint Ventures all the partners of the joint venture should sign the 

Integrity Pact. In case of sub-contracting, the Principal Contractor/ Consultant 

shall take the responsibility of the adoption of IP by the sub – contractor. It is to be 

ensured that all subcontractors also sign the IP. 

Section 9 - Pact Duration 

This Pact begins when both parties have legally signed it. It expires for the 

Contractor / Consultant 12 months after the last payment under the contract and 

for all other Bidders 6 months after the contract has been awarded. Any violation 

of the same would entail disqualification of the Bidders and exclusion from future 

business dealings. If any claim is made/ lodged during this time, the same shall be 

binding and continue to be valid despite the lapse of this pact as specified above 

unless it is discharged/ determined by the Head of the Procuring Organization. 

Section 10 - Other provisions 

(1) This agreement is subject to Indian Law. The place of performance and 

jurisdiction is the Registered Office of the Principal, i.e., Cochin. 

(2) Changes and supplements, as well as termination notices, need to be made in 

writing. Side agreements have not been made. 

(3) If the Contractor/ Consultant is a partnership or a consortium, this agreement 

must be signed by all partners or consortium members . 

(4) Should one or several provisions of this agreement turnout to be invalid, the 

remainder of this agreement remain valid. In this case, the parties shall strive to 

come to an agreement with their  original intentions. 

(5) Issues like Warranty/ Guarantee etc., shall be outside the purview of IEMs. 

(6) In the event of any contradiction between the Integrity Pact and its Appendix, 

the Clause in the Integrity Pact shall prevail. 

 

For and on behalf of the Principal 

(Name of the Officer and Designation) 

(Office Seal) 
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For and on behalf of „Bidder/ Contractor/ Consultant‟ 

(Name of the Officer and Designation) 

(Office Seal) 

 

 

 

For and on behalf of the Principal 

Place 

Date 

 

Witness 1: (Name & Address) 

 

Witness2 : (Name & Address) 
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Annexure –A 

 

PROFORMA OF BANK GUARANTEE FOR PERFORMANCE GUARANTEE/ 

SECURITY DEPOSIT 

(To be executed on non-judicial Stamp Paper of appropriate value) 

[The bank, as requested by the successful Tenderer, shall fill in this form in 

accordance with the instructions indicated]   

 

In consideration of the Board of Trustees of the Port of [insert name of Port]  

incorporated by The Board of Major Port Authority Act, 1963 as amended by Major 

Port Authority (Amendment) Act 1974 (hereinafter called “The Board” which 

expression shall unless excluded by or repugnant to the context or meaning thereof be 

deemed to include the Board of Trustees of the Port of [insert name of Port], its 

successors and assigns) having agreed to exempt 

_________________________________ (hereinafter called the “Contractor”)‟ 

      (Name of the Contractor/s) 

from the demand under the terms and conditions of the Contract, vide 

_______________________________ „s letter No.____________________  

      (Name of the Department) 

date _______________ made between the Contractors and the Board for execution of 

____________________________________________________ covered under 

Tender No._________________________ dated __________ (hereinafter called “the 

said contract”) for the payment of Security Deposit in cash or Lodgement of 

Government Promissory Loan Notes for the due fulfilment by the said Contractors of 

the terms and conditions of the said Contract, on production of a Bank Guarantee for 

Rs.___________________ 

(Rupees__________________________________________) only we, the (Name of 

the Bank and Address) ________________________________ 

______________________________________________________________ 

(hereinafter referred to as “the Bank”) at the request of the Contractors do hereby 

undertake to pay to the Board an amount not exceeding Rs._____________ (Rupees 

______________________________________) only against any loss or damage 

caused to or suffered or which would be caused to or suffered by the Board by reason 

of any breach by the Contractors of any of the terms and conditions of the said 

contract.  

2. We, ______________________, _____________________, do hereby 

                (Name of Bank)      (Name of Branch) 

undertake to pay the amounts due and payable under this guarantee without any demur 

merely on a demand from the Board stating that the amount claimed is due by way of 

loss or damage caused to or which would be caused to or suffered by the Board by 

reason of any breach by the Contractors of any of the terms and conditions of the said 

contract or by reason of the Contractors failure to perform the said contract. Any such 

demand made on the Bank shall be conclusive as regards the amount due and payable 

by the Bank under this Guarantee. However, our liability under this guarantee shall be 

restricted to any amount not exceeding Rs.___________ (Rupees 
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____________________________________) only. 

3. We, _____________(Name of Bank and Branch)____________________, 

undertake to pay to the   

Board any money so demanded notwithstanding any dispute or disputes raised by the 

Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 

thereto our liability under this present being absolute and unequivocal. The payment so 

made by us under this bond shall be a valid discharge of our liability for payment there 

under and the Contractor(s) shall have no claim against us for making such payment. 

4. We, ____________(Name of Bank and Branch) further agree with the Board 

that the guarantee herein contained shall remain in full force and effect during the 

period that would be taken for performance of the said contract and that it shall 

continue to be enforceable till all the dues of the Board under or by virtue of the said 

contract have been fully paid and its claims satisfied or discharged or till the 

______________________________________________________  

   (Name of the user department) 

of the said certifies that the terms and conditions of the said contract have been fully 

and properly carried out by the said Contractors and accordingly discharge this 

guarantee. PROVIDED HOWEVER that the Bank shall be the request of the Board 

but at the cost of the Contractors, renew or extend this guarantee for such further 

period or periods as the Board may require from time to time. 

5. We, ______________________________ further agree with the Board  

  (Name of Bank and Branch) 

that the Board shall have the fullest liberty without our consent and without affecting 

in any manner our obligations hereunder to vary any of the terms and conditions of the 

said contract or to extend the time of performance by the said contract or to extend the 

time of performance by the said Contractors from time to time or to postpone for any 

time or from time to time any of the powers exercisable by the Board against the said 

Contractors and to forebear or enforce any of the terms and conditions relating to the 

said contract and we shall not be relieved from our liability by reason of any such 

variation or extensions being granted to be Contractors or for any forbearance, act or 

omission on the part of the Board or any indulgence shown by the Board to the 

Contractors or by any such matter or thing whatsoever which under the law relating to 

sureties would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of 

the Bank or the Contractor(s). 

7. It is also hereby agreed that the Courts in [insert city] would have exclusive 

jurisdiction in respect of claims, if any, under this Guarantee. 

8. We, _________________________ Bank lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of the Board in writing. 

9. Notwithstanding anything contained herein : 
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a) Our liability under this Bank Guarantee shall not exceed Rs._________ 

 (Rupees ___________________________________ only); 

b) this Bank Guarantee shall be valid upto ___*__________; and 

c) we are liable to pay the guarantee amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 

______________________ (date of expiry of Guarantee).” 

 

Date ____________________ day of _____________ 20 

 

       

       For (Name of Bank) 

 

    (Name) 

 

              Signature 

 

 

*  The date will be thirty (30 )days after the end of the period of Defect Liability as 

specified in   the Contract. 
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Annexure - B 

 

 

PROFORMA OF BANK GUARANTEE FOR SECURED ADVANCE 

 

 

(SECURED ADVANCE) 

(To be executed on Non-judicial stamp paper of appropriate value) 

THIS INDENTURE made BETWEEN (Name and address of the contractor . . . . . . . . 

.  

. . . . . . . . . . . . . . . . . . . . . . . . . (hereinafter called the contractor which expression 

shall where the context so admits of implies be deemed to include his executers, 

administrators and assigns) of the one part and THE CHIEF ENGINEER, COCHIN 

PORT AUTHORITY (hereinafter called the Chief Engineer which expression shall 

where the context so admit or implies be deemed to include his successors in office 

and assigns) of the other part. 

WHEREAS by an arrangement No. . . . . . . . . .dated  . . . . . . . . . . . . (hereinafter called 

the agreement) the contractor has agreed for execution of the work of (Name of the 

work). 

AND WHEREAS the contractor has applied to the Chief Engineer that he may be 

allowed advances on the security of materials absolutely belonging to him and brought 

by him to the site of the works the subject of the said agreement for use in the 

construction of such of the works as he has undertaken to execute at rates fixed for the 

finished work (inclusive of the cost of materials and labour and other charges)  

AND WHEREAS the Chief Engineer has agreed to advance to the Contractor the sum 

of Rupees . . . . . . . . . . .  . . . on the security of materials the quantities and other 

particulars of which are detailed in the Schedule- A, signed both by the contractor and 

the Chief Engineer   has reserved to herself the option of making any further advance 

or advances on the security of other materials brought by the Contractor  to the site of 

the said works.  

Now THIS INDENTURE WITNESSETH THAT in pursuance of the said agreement 

and consideration of the sum of Rupees . . . . . . . . . . . . ..on or before the execution of 

these presents paid to the Contractor by the Chief Engineer (the receipt of whereof the 

contractor doth hereby acknowledge) and of such further advance (if any) as may be 

made to him as aforesaid the Contractor doth hereby covenant and agree with the 

Chief Engineer and declare as follows:     

That the said sum of Rupees  . . . . . . . . .advanced by the Chief to the contractor as 

aforesaid and all or any further sum or advanced as aforesaid shall be employed by the 

contractor in or towards expediting the execution of the said works and for no other 

purpose whatsoever. 

That the materials detailed in Schedule –A which have been offered to and accepted by 

the Chief Engineeras security are absolutely the Contractor‟s own property and free 
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from encumbrances of any kind and the contractor will not make any application for or 

receive a further advance on the security of materials which are not absolutely his own 

property and free from encumbrances of any kind and the Contractor indemnifies the 

Chief Engineer against all claims to any material in respect of which advances has 

been made to him as aforesaid. 

That the materials detailed in the said Schedule –A and all other materials on the 

security of which any further advance or advances may hereafter be made as aforesaid 

(hereinafter called the said materials) shall be used by the Contractor solely in the 

execution of the said works in accordance with the directions of the Executive 

Engineer (hereinafter called the Divisional Officer) and in the terms of the said 

agreement. 

That the contractor shall make at his own cost all necessary and adequate arrangements 

for the proper watch, safe custody and protection against all risks of the said materials 

and that until used in construction as aforesaid the said materials shall remain at the 

site of the said works in the Contractors custody and his own responsibility and shall at 

all times be open to inspection by the Divisional Officer or any Officer authorised by 

him. In the event of the said materials or any part thereof being stolen, destroyed or 

damaged or becoming deteriorated in a greater degree than is due to reasonable use 

and wear thereof the contractor will forthwith replace the same with other materials of 

like quality or repair and make good the same as required by the Divisional Officer. 

That the said materials shall not on any account be removed from the site of the said 

works except with the written permission of the divisional Officer authorised by him 

on that behalf 

That the advance shall be repayable in full when or before the contractor receives the 

payment from the Chief Engineer of the price payable to him for the said works under 

the terms and provisions of the said agreement. Provided that if any intermediate 

payments made to the contractor on account of the work done than on occasion of each 

such payment the Chief Engineer will be at liberty to make a recovery from the 

contractor‟s bill for such payment by deducting there from the value of the said 

materials then actually used in the construction and in respect of which recovery has 

not been made previously, the value for this purpose being determined in respect of 

each description of materials at the rates at which the amount  of the advance made 

under these presents were calculated.   

That if the contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement of 

these presents the total amount of the advance or advances that may still be owing to 

the Chief  Engineer shall immediately on the happening of such default be repayable 

by the Contractor to the Chief  Engineer together with interest thereon at twelve 

percent per annum from the date or respective dates of such advance or advances to the 

date of repayment and with all costs, charges, damages, and expenses incurred by the 

Chief Engineerin or for the recovery thereof or the enforcement of this security or 

otherwise by reason of the default of the Contractor and the Contractor hereby 

covenants and agrees with the Chief  Engineer to repay and pay the same respectively 

to him/her accordingly. 
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That the contractor hereby charges all the said materials with the repayment to the 

Chief  Engineer of the said sum of Rupees. . . . . . . . and any further sum or sums 

advanced as aforesaid and all costs, charges, damages and expenses payable under 

these presents PROVIDED ALWAYS and it is hereby agreed and declared that 

notwithstanding anything in the said agreement and without prejudice to the powers 

contained therein if and whenever the covenant for payment and repayment herein 

before contained shall become enforceable and the money owing shall not be paid in 

accordance therewith the Chief Engineer may at anytime thereafter adopt all or any of 

the following courses as she may deem best. 

 a)  Seize and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provisions in that behalf 

contained in the said agreement debiting the contractor with actual cost of affecting 

such completion and the amount due in respect of advances under these presents and 

crediting the contractor with the value of work done as if he has carried it out in 

accordance with the said agreement and at the rates thereby provided. If the balance is 

against the contractor he is to pay same to the Chief Engineer on demand.   

 b) Remove and sell by public auction the seized materials or any part thereof                                                                            

and out of the moneys arising from the sale retain all the sums aforesaid                                                                                                                                                                                                                             

repayable to the Chief Engineer under these presents and pay over the surplus, (if any) 

to the contractor. 

 c) Deduct all or any part of the moneys owing out of the security deposit or any   sum 

due to the contractor under the said agreement. 

That expect in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable. 

That in the event of any conflict between the provision of these presents and the said 

agreement the provisions of these shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of 

which has not been herein before  expressly provided for the same shall be referred to 

the Chief Engineer whose decision shall be final and the provision of the Indian 

Arbitration Act for the time being in force shall apply to any such reference. 

In witness whereof the said Contractor and the Chief Engineerhave hereunto set their 

respective hands the day and year first above written.    

Signed, sealed and delivered by 

the said Contractor in presence of 

        SIGNATURE 

 

WITNESS                                NAME 

 

                                                 ADDRESS 
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Signed, sealed and delivered by 

The Chief Engineer in presence of 

                                             SIGNATURE 

 

WITNESS                                NAME 

 

                                                 ADDRESS 
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SECTION -III 

COCHIN PORT AUTHORITY 

 

1.   GENERAL DESCRIPTION OF WORK 

 

1. General 

 Where it is mentioned in the Specifications that the Contractor shall 

perform certain Work or provide certain facilities, it is understood that the 

Contractor shall do so at his own Cost. 

The materials, design and workmanship shall satisfy the relevant Indian 

Standard Specification and conditions herein referred to.  Where the 

Specifications stipulate requirement in addition to those contained in the 

Standard codes and Specifications, these additional requirements shall also 

be satisfied.   

1.1 Definitions  

“Contract” means the agreement entered into between the Employer and 

the Contractor, as recorded in the Contract Form signed by the parties, 

including all attachments and appendices thereto and all documents 

incorporated by reference therein; 

“Contract Price” means the price payable to the Contractor under the 

Contract for the full and proper performance of its contractual obligations; 

“Employer / Client” means Cochin Port Authority, the Organization 

purchasing the Works and Services. 

“Contractor” means the individual or firm supplying the Works and 

Services under this Contract. 

“Engineer-in-Charge” means the nominee/representative of the 

Employer/Consultant authorized to give instruction to the Contractor 

during the various stages of execution of the Work. 

2. Scope of work  

2.1 This work essentially comprises of works of the following: 

I Phase I –From 3
rd

 Cross road to Ekm. Wharf junction   

A Part-A- Resurfacing the road 

1 Providing and laying Wet Mix Macadam, Dense Grade Bituminous 

Macadam, Semi-dense Bituminous Concrete, etc. 

2 Providing 2.5mm Road marking strips, Glow Studs, Retro-reflective sign 

boards,  etc. 

3 Plain & Reinforced Cement Concrete work 

B Part-B- Restoration of Drain 

1 Taking out old cover slabs of drain, earth work excavation etc. 

2 Cement concrete work for raising the side wall of drain, cover slabs etc.  

3 Providing Eurocon tile flooring. 

4 Structural Steel work, Epoxy painting, Painting kerb stones with 

Synthetic Enamel paint. 
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II Phase II –From Ekm. Wharf junction to Hospital Jn. & 4
th

 Cross 

road  

C Part-A- Resurfacing the road 

1 Providing and laying Wet Mix Macadam, Dense Grade Bituminous 

Macadam, Semi-dense Bituminous Concrete, etc. 

2 Providing 2.5mm Road marking strips, Glow Studs, Retro-reflective sign 

boards,  etc. 

3 Plain & Reinforced Cement Concrete work 

D Part-D- Restoration of Drain 

1 Taking out old cover slabs of drain, earth work excavation etc. 

2 Cement concrete work for raising the side wall of drain, cover slabs etc.  

3 Providing Eurocon tile flooring. 

4 Structural Steel work, Epoxy painting, Painting kerb stones with 

Synthetic Enamel paint. 

3. Site conditions 

a. Location  

The proposed site for work are (i) Cochin Port Hospital New Block 

Building  Inpatient block & officer‟s ward in W/lsland at Cochin Port. 

Location Plan is shown in Sketch.  

b. Reference Level 

All the levels indicated in the drawings and/or specifications are with 

reference to Port Chart Datum, which is at 0.582 m below Mean Sea Level. 

The contractor shall establish reference benchmarks at suitable spots. The 

maintenance of these reference benchmarks will be the responsibility of the 

contractor for which no payment will be made. 

The tenderers shall make their own arrangements for inspecting the area 

and satisfying themselves regarding the water depth available in this area. 

However, the sounding chart in the location of the berth is enclosed for 

reference. 

c. Tide and Flood Levels 

The tides at Cochin are semi-diurnal with a marked daily inequality. The 

contractor shall carefully investigate the records of all past states of tides 

and flood and shall be held to have satisfied himself on all the tide and 

flood levels likely to prevail during the period of contract so far as it may 

affect the work.   

The various tidal levels in the area as per Naval Hydrographic Chart 

No.2004 are as indicated below for the general guidance to the tenderer. 

Tide  Levels with reference to Port 

Chart datum 

(in metres) 

Highest High Water Level   : +1.20m 

Mean High Water Spring : +0.92m 
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(MHWS) 

Mean Low Water Spring 

(MLWS) 

: +0.80m 

Mean Sea Level (MSL) : +0.582m 

Mean High Water Neap 

(MHWN) 

: +0.60m 

Mean Low Water Neap 

(MLWN) 

: +0.30m 

Lowest Low Water Level  : +0.20m 

d. Current 

The maximum current expected in the inner harbour is about 0.5 metre/sec. 

e. Waves 

In the inner harbour area where generally calm conditions prevail 

throughout the year 

f. Wind 

Wind at Cochin is highly influenced by the land and sea breezes. Wind 

direction changes from north-east during morning hours to west during 

evening for the period of October to May. During peak of south-west 

monsoon, especially from June to September, predominant wind direction 

remains south-west both during morning and evening hours. Due to strong 

monsoon winds, effect of land winds is not dominant during south-west 

monsoon. During the non-monsoon periods, the predominant wind direction 

is from north east during the morning and west during the evening which 

shows influence of land breeze. 

g. Rainfall 

The climate is characterized by dry and wet seasons. The wet seasons starts 

in late May and ends in November. During this period, two monsoons pass 

by one after another. The major monsoon is south-west monsoon which 

lasts from June to September. This is followed by north-east monsoon 

during October and November. The average annual rainfall is about 

3000mm; and the major portion is during south-west monsoon. 

h. Temperature 

Cochin experiences moderate temperatures throughout the year. The 

temperature varies from 22C to 34C. The low temperature occurs during 

the southwest monsoon, December and January. Daytime temperature goes 

upto 30C even during this period. The hot months are from March to May. 

4. Time Schedule and monitoring of progress 

a. Tenderer shall prepare and attach with the tender a detailed work schedule 

[preferably in MS Project / Primavera] indicating key activities and critical 

items showing critical path of activities for completing the work within the 
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stipulated contract period. This time schedule forms the basis for 

monitoring the progress of work. Issue of working drawings by the 

department will be regulated as per the time schedule approved by the 

department. 

b. The contractor shall furnish to the Engineer-in-Charge monthly progress 

reports of the work during execution in the approved proforma indicating 

delay, if any, its reason and proposal to cover up the delay. 

5. Facilities to be provided by the Port 

a. Contractor‟s work area:  

Work area as per availability near to the site will be made available to the 

contractor, free of rent. 

b. Power  

Electric power required for the work can be supplied by the department 

from the nearest existing line of the Port Authority at prevailing rates. The 

cost of drawing temporary lines/ cables/ providing switches and making 

connection and metering arrangements etc, shall be borne by the Contractor. 

If there is any disruption in the power supply due to supply failure/ 

restrictions imposed by the Kerala State Electricity Board, the department 

shall not be held responsible and the Contractor has to make suitable 

alternative arrangements at their cost 

6. Contractor‟s responsibility 

a. All materials for use on the works shall be supplied and provided by the 

contractor  at his own cost and shall conform to relevant BIS Specification 

unless otherwise specified. 

b. Samples of all materials including fixtures, if any, to be incorporated in the 

work shall be got approved by the Engineer-in-Charge before procurement.  

c. The contractor shall thoroughly study the specifications and drawings and 

errors/omissions/modifications, if any, shall be brought to the notice of the 

Engineer-in-Charge well in advance so that a final decision in the matter 

could be given in time. 

d. All labour, skilled or unskilled shall be provided by the contractor. Settling 

any dispute with the labour will be contractor's responsibility. 

e. The contractor shall take all care to observe no / least disturbance to the 

functioning of the officers at the working places.   

f. The contractor shall be solely responsible for any damage or injury to the 

persons or things caused or suffered during the execution of the work and 

these shall be made good or compensated at his risk & cost. The contractor 

shall ensure that valid Insurance Policy as per contract document is 

available at all times. 

g. The contractor shall take all care and precautionary measures for avoiding 

any kind of damage/accident in the work site on any account. The 
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department shall not entertain any claim from the contractor whatsoever 

towards compensation for any damage/accidents at the site due to 

negligence from his part, during the execution of work.  

h. The contractor shall prior to commencement of the work insure in the joint 

names of the Employer and the contractor against all loss or damage from 

whatever cause arising for which he is responsible under the terms of 

contract. 

i. The work shall be arranged by the contractor without causing any damage 

to Port‟s/ any other structures. Any damage caused by the contractor‟s 

operation shall be compensated/ made good at contractor‟s risk and cost to 

the satisfaction of the Engineer-in-Charge of the works, failing which 

department will do the rectification work and the cost incurred will be 

recovered from any sum due to him from the Port. 

j. All plants and equipments and consumables required for the whole work 

shall be provided by the contractor at his own cost.  

k. The contractor shall not construct any structure, even of temporary nature, 

for any purpose at site, except with the written permission of the Engineer-

in-Charge of the work and any construction so put up shall be removed by 

the contractor whenever the Engineer-in-Charge calls upon the contractor to 

do so. 

l. The Contractor shall be responsible for the true and proper setting out of 

the works in relation to original points, lines and levels of reference given 

by the Engineer-in-charge and for the correctness of the position, levels, 

dimensions and alignment of all parts of the works and for the provision of 

all necessary instruments, appliances and labour in connection therewith. If 

at any time during the progress of work any error shall appear or arrive in 

the position, levels, dimensions or alignment of any part of the works, the 

contractor on being required to do so by the Engineer-in-Charge shall, at his 

own cost, rectify such error to the satisfaction of the Engineer-in-Charge, 

unless such error is based on incorrect data supplied by the Engineer-in-

Charge, in which case the expense of rectifying the same shall be borne by 

the department. The checking of any setting out or of any line or level by 

the Engineer-in-charge shall not in any way relieve the contractor of his 

responsibility for the correctness thereof and the contractor shall carefully 

protect and preserve all bench marks, pegs, other things used in setting out 

the work and measurement purpose.   

m. Qualified Engineers with sufficient experience in works of similar nature 

as indicated in “Contract Data” shall be available at site throughout the 

contract period during working hours in order to receive instructions from 

department and to implement them properly and in time. 

n. The contractor shall take all care and precautionary measures for avoiding 

damage or accidents to the work from ship or other water crafts movements 

or other operations in the area. The department will not entertain any claim 



90 
 

from the contractor whatsoever, towards compensation for any such damage 

or accident occurring during the execution of the contract.  

o. The contractor shall observe all safety regulations during the execution of 

the work. Safety measures, precautions, warning signals etc. shall be done 

at the contractor‟s cost as directed by the Engineer-in-charge of the work. 

The contractor shall provide all necessary personnel protection 

equipments such as helmet, lifeguard, goggles, boots etc. to the 

workmen at his own cost. It shall be the contractor‟s responsibility to 

ensure that the workmen make use of the personnel protection 

equipments during the execution of work 

p. The work shall be arranged by the contractor without causing any 

hindrance to the ship and other water craft operating in the area. No damage 

shall be caused to the structures in the area, water crafts operating in the 

area or otherwise by the contractor‟s operations. Any damage or accident 

caused by the contractor‟s operations shall be compensated / made good at 

the contractor‟s risk and cost.  

q. No information or photograph concerning the works shall be published 

without the prior permission of the Chief Engineer and drafts of all such 

proposal/ publication shall be submitted for approval. 

r. The information and data shown in the drawing and detailed elsewhere in 

the tender document are furnished for general information and guidance 

only and the Port Authority  in no case will be held responsible for the strict 

accuracy thereof or any deduction, interpretation or conclusion drawn by 

the tenderer. 

s. The contractor shall observe the conservancy rules relating to the Port and 

shall always take necessary steps to keep the Port water free of noxious or 

unhygienic matter due to the work, as are required by the Engineer-in-

Charge. Under no circumstances, inflammable materials are allowed to spill 

into Port waters. 

t. The Cochin Port is an International Ship & Port Facility Security (ISPS) 

code compliant Port and the contractor is obliged to comply with the 

provisions of the code in force and as amended from time to time.  

u. The contractor shall provide necessary arrangements as desired by the  

Engineer-in-Charge for inspection of work without any extra cost from 

commencement till completion of work. 

v. The Contractor shall ensure that no labourers with criminal background are 

engaged for the work.   

w. The contractor shall provide at his own cost 1(one) AC Car  with 4 persons 

capacity, at his own cost, with driver, exclusively for the departmental staff 

for supervision works, throughout the contract period including extended 

period of contract, limiting to a maximum distance of 1500 km per month. 

The supply shall commence not later than 15 days from the date of 

commencement of work. The vehicle shall be available round the clock on 
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all days including Sundays and holidays. In Sundays and holidays the 

vehicle shall be made available, only if work is arranged at site.  The 

vehicle shall have valid registration and insurance. All consumables and 

stores for the safe working of the vehicle and its drivers as necessary should 

be provided by the contractor and nothing will be given by the Port for the 

running of the vehicle under this contract. The contractor shall be solely 

responsible for the consequences arising out of any loss or damage/accident 

etc. caused to the vehicle on duty. If the contractor fails to provide vehicle 

as above, the department will hire the same, the actual cost of which will be 

deducted from the contractor‟s bills or an amount of Rs.5,000/- per day or 

part thereof shall be deducted from the contractor‟s running bills. 

x. All fossils, coins, articles of value or antiques and structures and other 

remains or things of geological or archaeological interest discovered in the 

site of work shall be deemed to be the absolute property of the Port 

Authority and the contractor shall take responsible precautions to prevent 

his workmen or any other persons from removing or damaging any such 

article or thing and shall immediately upon discovery thereof and before 

removal, acquaint the departmental officers of such recovery and carry out 

at the expense of the department, the Engineer-in-Charge's orders as to the 

disposal of the same. 

y. The contractor shall remove any plant (floating or otherwise) belonging to 

him or to any person employed by him which might have sunk in the course 

of work or otherwise deal with the same as directed by the Engineer-in-

Charge and until the same is raised and removed, the contractor shall set on 

such buoys and display at night such lights for avoiding any mishaps.  

z. Water required for the construction works including curing work shall 

be arranged by the contractor at his own cost.  

aa. The contractor shall take all precautions for not to damage any 

cables/pipes etc. passing through the area of work. Damages, if any, caused 

to electrical cables/ water lines/ telephone lines shall be rectified by the 

Contractor at his cost and risk. 

bb. While carrying out hot works such as welding, cutting, chipping the 

concrete etc. at W/Island, the following conditions shall be strictly observed 

by the contractor: 

(i) Hot work shall be carried out with the approval of the Dy. 

Conservator‟s department and the work shall be done as per the 

instruction of the fire service personnel.  

(ii) Welding /gas cutting work shall be carried out only with the prior 

permission of the Marine Dept. and only when vessel carrying 

inflammable materials is not berthed at the existing berths near to it.  

(iii) Suitable spark arresters shall be provided on the exhaust of the engine 

connected to the pile driving mechanism. 

(iv) Chipping and drilling the RCC etc. when vessel carrying inflammable 

material is at berth shall be done with soft metal tools only and under 

the directions of the Fire Personnel. 
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cc. The contractor shall remove all materials brought to work site / stacked at 

the work site or anywhere else within the Port area and clear the site at his 

cost to the full satisfaction of the Engineer-in-Charge before the site is 

returned to the Port Authority. All such materials including debris, tools & 

plants etc. shall be disposed off to any place as pointed out by the Engineer-

in-Charge or be taken away from the location and shall be cleared in every 

respect and to reinstate to its original condition at no extra cost to the Port 

Authority  immediately after completion of the work.  In case, any such 

material is found left in the work site or anywhere in the Port area, rent for 

the storage space occupied by the contractor, either for stacking the 

materials /debris or for areas used for such purpose but not cleared 

thereafter, will be recovered as per the prevailing Scale of Rate of Cochin 

Port Authority, for the rent applicable for open storage space for 

commercial purpose, for the period for which the area had been occupied by 

the contractor. In addition to the above, in case the Port requires the area 

immediately for its use, Port will repossess the land after restoring it to its 

original condition, material will be confiscated and disposed off at the risk 

and cost of the contractor, after issuing two notices giving 15 days‟ time 

each for removing the material.  All expenses incurred on this shall be 

recovered by disposing off the material if any confiscated.  If any balance 

amount still remains to be realized that will be recovered from the 

contractor by appropriate means. 

dd. The contractor shall extend all facilitations and cooperation for other 

contractors for simultaneous execution of other works in the area 

entrusted by Cochin Port Authority. 

ee. The contractor shall comply with all the provisions of the Indian   

Workmen's Compensations Act, Provident Fund Regulations, Employees 

Provident Fund and ESI Act etc. amended from time to time and rules 

framed there under and other laws affecting the contract labour that may be 

brought in to force from time to time." 

ff. The contractor shall be registered under EPF and ESI Act and the 

employees employed under them shall be covered in the EPF and ESI 

scheme. Work Order shall be issued only to the contractors who are 

registered under EPF organization and ESI Corporation. The contractors 

shall regularly remit the employer and employee contribution to the 

authorities. If not, the Department would remit the same and the amount so 

remitted shall be deducted from the part/final bill of contractors. 

gg. The contractor shall provide, at every work place, at which 20 or more 

women workers are ordinarily employed, crèches of reasonable size and 

with adequate facility for the use of their children under at the age of six 

years at his risk and cost. 

7. Workmanship 

a. All the works shall be done strictly according to relevant B.I.S. 

specifications unless otherwise specified. 

b. The whole work shall be completed in a diligent manner within the contract 

period and defect or imperfection if any, observed during the defect liability 
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period/ guarantee period, shall be rectified at contractor‟s cost to the full 

satisfaction of the Engineer-in-Charge within the time allowed. 

c. The work shall be arranged in the order of preference if so directed by 

the Engineer-in-Charge of work. In addition to above, contractor shall 

submit a Quality Assurance Plan (QAP) for  the entire works under 

this contract and it shall be approved by the Engineer-in-Charge before 

commencing the work and shall be ensured strict compliance of the 

same.  The QAP shall contain the details of tests to be conducted for 

each material to be used in the work and work. 

8. Temporary works 

a. All scaffolding, staging, bracing and other temporary works required for 

proper execution of the works, shall be provided by the contractor at his 

own cost, unless stated otherwise and that should be inclusive of all 

materials, labour, supervision and other facilities. The layout and details of 

such temporary works shall have prior approval of the Engineer-in-Charge, 

but the contractor shall be responsible for proper strength and safety of the 

same. All temporary works shall be so constructed as not to interfere with 

any permanent work or with the work of other agencies. If it is necessary to 

remove any of the temporary works at any time to facilitate execution of 

works or work by other agencies, such removal and re erection, if required, 

shall be carried out by the Contractor at the direction of Engineer-in-Charge 

without any delay and any extra cost on this account shall be borne by the 

contractor.  

b. On completion of the works, temporary works if any provided by the 

contractor shall be removed from the site and the area shall be reinstated to 

the original condition at his own risk and cost. 

9. Time For Completion 

a. The time allowed for the RESURFACING THE MILNE ROAD FROM 

3RD CROSS ROAD  TO HOSPITAL JN., 4TH CROSS ROAD & 

RESTORATION OF DRAINS AT W/ISLAND (RETENDER) is six 

months. 

b. The time allowed for carrying out the work as mentioned in the 

memorandum shall be strictly observed by the contractor. The work shall 

throughout the time period be proceeded with diligence, time being deemed 

to be the essence of the contract. 

c. The completion of work may entail working in monsoon period/rainy 

season without any extra cost.  The contractor shall take such an eventuality 

into consideration while quoting for the work. Normally, no extension of 

time will be admissible for work in monsoon.  

d. The whole work shall be completed in the stipulated time, accordance with 

the provisions under Memorandum included under “Form of Tender” or 

such extended time as may be allowed under clause 29 of Conditions of 

Contract included in the GCC. 

10. Working time 

The normal working time of the Port Authority is from 8 a.m. to 4.00 p.m. 
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on all working days. If the Contractor wishes to carry out the work beyond 

normal working hours and or on holidays, he should get specific approval 

from the Engineer-in-Charge for the same. Necessary supervision will be 

arranged by the department and the expenditure to be incurred in this 

connection will be borne by the department. 

11. Method of Execution  

The contractor shall clearly indicate in their tender as per Annexure-6, the 

method proposed by them for executing the various items of works. During 

the actual execution of the works if modifications or changes in the method 

of execution of work are found necessary the contractor shall obtain 

approval from the Engineer-in-charge of work for such modifications or 

changes in the method. No claim from the contractor for additional payment 

shall be entertained by the department on the above account. 

The detailed list of equipment/machineries/tools & plants proposed to be 

mobilized for the deployment in the work as furnished as per Annexure-7 

of Section- I and method of execution furnished under clause above, are 

considered only for the technical appreciation of the proposal of the 

contractors and it shall not relieve the contractor of his responsibility of 

executing the work with the quality specified in the tender and any 

discrepancy occurs, the construction procedures detailed/specified in the 

tender will prevail.  In case, any additional equipment are required to be 

mobilized than those listed in the tender for deployment in the work, it shall 

be arranged and the work executed as per the tender specifications without 

any extra cost to the Department 

12. Alterations and Additions  

The  Employer shall have power and authority from time  to  time  and at all 

times to make amendments or additions  or  alternations  or  changes in the 

scope of  the  work,  and specifications,  drawings and bill of quantities and  

give such further instructions and directions as may appear  to  the 

Employer necessary and proper for the guidance of  the  Contractor  and  

the good and efficient execution  of  the  works and the contractor shall 

receive, obey and be  bound by  the  same  according to the true  intent  and  

meaning thereof  as if the same had been mentioned or referred  to  in  the  

scope  of  the  work,  specifications,  Bill   of Quantities and Schedules and 

drawings.  The Employer  may also  vary or alter the lines, levels or 

positions of any of  the works  contemplated  or  may order any of the 

works contemplated thereby to be omitted, with  or  without the substitution 

of any other  works  in lieu  thereof,  or may order any work or  any  portion  

of works  executed  or  partially  executed  to  be  removed, changed or 

altered, if required, and may order that  other work  shall  be  substituted  in  

lieu  thereof  and   any difference in the cost occasioned by any such  

diminution   or alteration so ordered and directed shall be added to or 

deducted from the Contract Price based on rates available in the contract or 

where the rates are not specified a  suitable  rate backed  up  by  rate 

analysis shall be  submitted  by  the contractor and agreed upon between the 

contractor and  the Employer. In the event of disagreement, the Employer 
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shall fix such rates or prices as shall in their opinion, be reasonable and 

proper having regard to the circumstances.  The contractor shall give to the 

Employer before the tenth day of every month, a statement in writing of any 

extra work which he may have performed during the preceding month, 

failing which any claim for which he may afterwards make for payment on 

account of any such extra work will not be allowed. 

13. GENERAL CONDITIONS 

i. In addition to the above, the scope intends to cover but not restrict to the 

following activities, services and works. 

ii. Complete design and Engineering of all the systems, sub-systems, 

equipment, material and services. 

iii. Providing Engineering data, drawing and O&M manuals for Employer‟s 

review, approval and records. 

iv. Supply, testing, packing transportation and insurance the equipments from 

the manufacturer‟s work to the site. 

v. Receipt, storage, insurance, preservation and conservation of equipment at 

the site. 

vi. Fabrication, pre-assembly (if any), erection, testing and putting into 

satisfactory operation of all the equipment/ material including statutory 

clearances & successful commissioning. 

vii. In addition to the requirements indicated in Technical Specifications, all the 

requirements as stated in relevant regulations stipulated for successful 

commissioning of the installation also be considered as a part of this 

specification and Contractor  is bound for compliance the same. 

viii. The Contractor shall be responsible for providing all material, equipment 

and services specified or otherwise which are required to fulfill the intent of 

ensuring operability, maintainability and the reliability of the complete 

work covered under this specification. 

ix. For individual equipment specifications reference shall be made to the 

relevant Technical Specification of the equipment as per contract condition. 

x. The Contractor   shall be responsible for the overall management and 

supervision of works. He shall provide experienced, skilled, knowledgeable 

and competent personnel for all phases of the project, so as to provide the 

Employer with a high quality system. 

xi. A project execution schedule called Master Network (MNW) in the form of 

PERT /     Gant chart/ network and based on „Work break down structure‟ 

shall be prepared by the Contractor   for Employer‟s approval. The MNW 

shall identify milestones of key events for each work/ component in the 

areas of Engineering, procurement, manufacture, dispatch, erection and 

commissioning. 
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COCHIN PORT AUTHORITY 

 

SPECIAL CONDITIONS OF CONTRACT 

     

1. GENERAL 

1.1 Special Conditions shall be read in conjunction with the General Conditions 

of Contract, Specifications, Drawings and any other document forming part 

of this Contract wherever the context so requires. 

1.2      Notwithstanding the subdivision of the documents into separate section and 

volumes every part of each shall be deemed to be supplementary to and 

complementary of every other part and shall be read with and into the 

Contract so far as it may be practicable to do so. 

1.3 Where any portion of the General Conditions of Contract is repugnant to or 

at variance with any provision of the Special Conditions, the provisions of 

the Special Conditions shall be deemed to over-ride the provisions of the 

General Conditions of Contract and shall to the extent of such repugnancy 

of variations, prevail.  

2. RATES FOR VARIOUS ITEMS 

2.1 The rates percentage /lump sum amount as applicable shall except in so far 

as the contract otherwise provides, cover all obligations of the contractor 

under this contract and all matters and things necessary for the proper 

completion and maintenance of the works. The rates/percentage 

2.2 The lump sum amount quoted for each item shall be all inclusive value of 

the finished work as per drawings and specifications and shall cover the 

cost of all constructional plants, temporary works, appliances, materials, 

both for the works and temporary works, labour and all other matter in 

connection with each item quoted for. 

2.3 The contractor shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his tender for the works and of the 

rates and prices stated in the Schedule of Quantities. 

2.4 The contractor‟s rates and prices shall include all taxes, duties and fees 

including Port charges like wharfage, Port dues, berth hire, pilotage etc. if 

any applicable, all charges and taxes whatsoever excluding Goods and 

Service Tax (GST) in respect of materials, labour and plant and all other 

things obtained or used by the contractor for the execution and maintenance 

of the works or any temporary works and also considering the base rates 

indicated in Sl. No.31 of Contract Data. 

3. WORKS EXECUTED THROUGH SUBLETTING 

3.1 The contractor may sublet any portion of the contract, as per clause 8 of 

Conditions of Contract of   GCC. 
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3.2 Notwithstanding any subletting with such approval as required under above 

and notwithstanding that the Engineer-in-Charge shall have received copies 

of any sub-contract, the contractor shall be solely responsible for the quality 

and proper execution of the works, performance of all conditions of contract 

in all respects as if such subletting had not taken place and as if such work 

has been done directly by the contractor. 

3.3 If any sub-contractor engaged upon the works at the site executes, any work 

which, in the opinion of the Engineer-in-Charge, is not in accordance with 

the contract condition, written notice may be given to the contractor 

requesting him to terminate such sub contract and the contractor upon 

receipt of such notice shall terminate such sub contract and the said sub 

contractor shall forthwith leave the works, failing which the department 

shall have right to remove such sub contractors from site. No action taken 

by the department under this clause shall relieve the contractor of any of his 

liabilities under the contract or give rise to any compensation, extension of 

time or otherwise. 

4. MEASUREMENTS OF WORK DONE 

4.1 In addition to the Clause-26 of GCC- „Computerized Measurement Book‟, 

measurement of the work can also be done as detailed below 

4.2 Executive Engineer (hereinafter called the Engineer‟s Nominee) shall, 

except as otherwise provided, ascertain and determine by measurement the 

value in accordance with the Contract of work done. 

4.3 All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is 

obtained of all works performed under the Contract. 

4.4 All measurements and levels shall be taken jointly by the Engineer‟s 

Nominee or his authorized representative and by the Contractor or his 

authorized representative from time to time during the progress of the work 

and such measurements shall be signed and dated by the Engineer‟s 

Nominee and the Contractor or their representatives in token of their 

acceptance.  If the Contractor objects to any of the measurements recorded, 

a note shall be made to that effect with reason and signed by both the 

parties. 

4.5 Department shall not entertain any claim from Contractor for any loss or 

damages on this account.  If the Contractor or his authorized representative 

does not remain present at the time of such measurements after the 

Contractor or his authorized representative has been given a notice in 

writing three (3) days in advance or fails to countersign or to record 

objection within a week from the date of the measurement, then such 

measurements recorded in his absence by the Engineer‟s Nominee or his 

representative shall be deemed to be accepted by the Contractor. 
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4.6 The Contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and 

recording levels. 

4.7 Except where any general or detailed description of the work expressly 

shows to the contrary, measurements shall be taken in accordance with the 

procedure set forth in the specifications notwithstanding any provision in 

the relevant Standard Method of measurement or any general or local 

custom.  In the case of items which are not covered by specifications, 

measurements shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of Indian Standards and if for 

any item no such standard is available then a mutually agreed method shall 

be followed. 

4.8 The Contractor shall give not less than seven days' notice to the Engineer‟s 

Nominee or his authorized representative in charge of the work before 

covering up or otherwise placing beyond the reach of measurement any 

work in order that the same may be measured and correct dimensions 

thereof be taken before the same is covered up or placed beyond the reach 

of measurement and shall not cover up and place beyond reach of 

measurement any work without consent in writing of the Engineer‟s 

Nominee or his authorized representative in charge of the work who shall 

within the aforesaid period of seven days inspect the work, and if any work 

shall be covered up or placed beyond the reach of measurements without 

such notice having been given or the Engineer‟s Nominee's consent being 

obtained in writing the same shall be uncovered at the Contractor's expense, 

or in default thereof no payment or allowance shall be made for such work 

or the materials with which the same was executed. 

4.9 Engineer‟s Nominee or his authorized representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all provisions 

stipulated herein above shall be applicable to such checking of 

measurements or levels. 

4.10 It is also a term of this Contract that recording of measurements of any item 

of work in the measurement book and/or its payment in the interim, on 

account or final bill shall not be considered as conclusive evidence as to the 

sufficiency of any work or material to which it relates nor shall it relieve the 

Contractor from liabilities from any over measurement or defects noticed 

till completion of the defects liability period. 

5. BASIC RATES AND ADJUSTMENT FOR SUBSEQUENT PRICE 

VARIATION     

5.1 Price adjustment is not applicable 

6. LIQUDATED DAMAGES 

For levying compensation as per Clause-49 of General Conditions of 

Contract, the Employer is not required to have documentary evidence to 
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quantify or prove the losses suffered by the Employer due to delay in 

completion of work by the contractor, as per agreement conditions. 

7. ADVANCE 

No Mobilization Advance and Construction/Installation equipment 

Advance will be given. Secured Advance shall be given for non - perishable 

materials as provided in clause 51.6 of General Conditions of Contract. 

Cement is not considered as a non - perishable item. 

8. CARE OF WORKS 

From the commencement to the completion of the work the contractor shall 

take full responsibility for the care of the work and his employees in 

connection with the work thereof and in case any damage, loss or injury 

shall happen to the works or any part thereof or to any temporary work from 

any cause whatsoever (save and except the excepted risks as defined in 

clause 5 given below shall at his own cost repair and make good the same 

so that the work shall be completed in good order and in conformity in 

every respect with requirement of the contract. In the event of any such 

damage, loss or injury happening from any of the excepted risks, the 

Contractor shall if and to the extent required by the Engineer-in-Charge, 

make good the same as aforesaid and it will be to the account of the Board.   

9. EXCEPTED RISKS 

The excepted risks are riot (in so far as it is uninsurable) war, invasion, act 

of foreign enemies, hostilities (whether war be declared or not), civil war, 

rebellion, revolution, insurrection or military usurped power or a cause 

solely due to use of occupation by the Board of any portion of the work, any 

operation of the forces of nature that the contractor could not have foreseen 

or reasonably provided against. (All of such are herein collectively referred 

to as the excepted risks). 

10. INSURANCE OF WORKS 

10.1 The insurance cover for the loss of or damage to the Works, plant, materials 

and equipment stated in the clause 13 of GCC shall be as follows: 

a) The insurance cover for the Works for the time being executed to the 

estimated current contract value thereof plus 10(ten) percent thereon to 

allow any additional costs and  professional fees resulting from 

the loss or damage. 

b) The constructional plant and other things brought on to the site by the 

Contractor to the replacement value of such constructional plant and 

other things. 

10.2 It shall be the responsibility of the Contractor to notify the insurer of any 

change in the nature and extent of the Works and to ensure the adequacy of 

the insurance cover at all times in accordance with the provisions of this 

clause. 
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11. PAYMENTS OF SALARY / WAGES AND OTHER BENEFITS etc. 

TO CONTRACT / CASUAL WORKERS 

11.1  The Contractors shall make all payments of salary/wages and other 

benefits etc. to the contract / casual workers deployed for the work 

through Bank / Cheque only.  

11.2  All the payments to the contractors would be released only on 

submission of undertaking to comply with the clause 10.1 above. 

12. MODIFICATIONS TO GCC  

The following clauses of General Conditions of Contract (GCC) shall 

be replaced and modified as below. 

1.     DEFINITIONS 

Following Definitions stands replaced as: 

The Completion Date is the date of completion of the Works as 

certified by the Engineer or his Nominee in accordance with Sub 

Clause 56.1 

Market Rate is the rate as decided by the Engineer on the basis of the 

cost of materials and labour at the site where the work is to be 

executed plus 15% to cover all overheads and profits.  

 21.    POSSESSION OF THE SITE 

 Clause 21.1 of GCC stand replaced as: 

 

The Employer shall give possession of sites by the dates mentioned in 

Contract Data. If possession of a part is not given by the date stated in 

the Contract Data the Employer is deemed to have delayed the start of 

the relevant activities and this will be a Compensation Event unless it 

is due to the default of the Contractor. 

25.    SETTLEMENT OF DISPUTES AND ARBITRATION 

Clauses 25 of GCC  stands replaced as: 

The seat & venue of the arbitration shall be at Cochin. Only comes in 

Cochin will have Jurisdiction. 

25.1 General 

Except where otherwise provided in the contract all questions 

and disputes relating to the meaning of the specifications, 

design, drawings and instructions here-in before mentioned 

and as to the quality of workmanship or materials used on the 

work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, 

designs, drawings, specifications, estimates, instructions, 

orders or these conditions or otherwise concerning the works 

or the execution or failure to execute the same whether arising 

during the progress of the work or after the cancellation, 
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termination, completion or abandonment thereof shall be dealt 

with as mentioned hereinafter:- 

If the Contractor considers any work demanded of him to be 

outside the requirements of the contract, or disputes any 

drawings, record or decision given in writing by the Engineer 

on any matter in connection with or arising out of the contract 

or carrying out of the work, to be unacceptable, he shall 

promptly within 15 days request the Engineer in writing for 

written instruction or decision. Thereupon, the Engineer shall 

give his written instructions or decision within a period of one 

month from the receipt of the Contractor's letter. 

If the Engineer fails to give his instructions or decision in 

writing within the aforesaid period or if the Contractor is 

dissatisfied with the instructions or decision of the Engineer, 

the Contractor may, within 15 days of the receipt of Engineer's 

decision, appeal to the Chairman who shall afford an 

opportunity to the Contractor to be heard, if the latter so 

desires, and to offer evidence in support of his appeal.  The 

Chairman shall give his decision within 30 days of receipt of 

Contractor's appeal.  If the Contractor is dissatisfied with this 

decision then: 

a) The Dispute value uptoRs. 1crore shall not be referred for 

adjudication through arbitration and. 

b) If the value of the dispute is exceeding  Rs.1 crore and upto 

Rs.5 crores,the Dispute shall be resolved through 

arbitration as follows; 

i. The Parties together shall appoint a Sole Arbitrator by 

mutual consent to resolve the dispute as per the 

provisions of the Arbitration and Conciliation Act, 

1996.  The award of the Arbitrator so appointed shall 

be final and conclusive and binding on all the Parties to 

the Agreement subject to as amended from time to time 

or any statutory re-enactment thereof for the time being 

in force.  The Arbitrator may, with the consent of the 

Parties extend the time, from time to time, to make and 

publish award as the case may be. 

(ii) If the Arbitrator so appointed is unable or unwilling to 

act or resigns his appointment or vacates his office due 

to any reason whatsoever, another Sole Arbitrator shall 

be appointed in the manner aforesaid. Such person shall 

be entitled to proceed with the reference from the stage 

at which it was left by his predecessor. 

c) In case of the dispute or difference is relating to 

interpretation and application of the provisions of 

commercial contract between Central Public Sector 
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Enterprises (CPSE), Port Authority  inter se or CPSE and 

Government Department shall be referred by either party 

for arbitration to the Permanent Machinery of Arbitrators in 

the Department of Public Enterprises through the Secretary 

to the Government of Public Enterprises as per the 

guidelines issued by Department of Public Enterprises OM 

No.4 (1) 2011- DPE (PMA) – GL dtd. 12.06.2013 or any 

statutory amendment thereof. 

25.2.1 It is a term of this contract that the party invoking arbitration 

shall give a list of disputes with amounts claimed in respect of 

each such dispute along with the notice for appointment of 

arbitrator and giving reference to the rejection by the Chairman 

of the appeal. 

25.2.2 It is also a term of this contract that no person other than person 

/ persons appointed as aforesaid should act as arbitrator / 

arbitrators and if for any reason that is not possible, the matter 

shall not be referred to arbitration at all. 

25.2.3 It is also a term of this contract that if the Contractor does not 

make any demand for appointment of arbitrator in respect of 

any claims in writing as aforesaid within 30 days of receiving 

the intimation from the Engineer that the final bill is ready for 

payment, the claim of the Contractor shall be deemed to have 

been waived and absolutely barred and the Employer or his 

authorized representative shall be discharged and released of all 

liabilities under the contract in respect of these claims. 

25.2.4 The arbitration shall be conducted in accordance with the 

provisions of the Arbitration and Conciliation Act, 1996 (26 of 

1996) or any statutory modifications or reenactment thereof and 

the rules made there under and for the time being in force shall 

apply to the arbitration proceeding under this clause. 

25.2.5 It is also a term of this contract that the Arbitrator / Arbitral 

Tribunal shall adjudicate only on such disputes as are referred 

to him/them and give separate award against each dispute and 

claim referred and in all cases where the total amount of the 

claims by any party exceeds Rs. 1,00,000/- the arbitrator shall 

give reasons for the award.  

25.2.6 It is also a term of the contract that if any fees are payable to 

the arbitrator these shall be paid equally by both the parties. 

25.2.7 It is also a term of the contract that the arbitrator/arbitrators  

shall be deemed to have entered on the reference on the date he 

/ they  issues notice to both the parties calling them to submit 

their statement of claims and counter statement of claims. The 

fees, if any, of the arbitrator shall, if required to be paid before 
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the award is made and published, be paid half and half by each 

of the parties.  The cost of the reference and of the award 

(including the fees, if any, of the arbitrator) shall be in the 

discretion of the arbitrator who may direct to any party by 

whom and in what manner, such costs or any part thereof shall 

be paid and fix or settle the amount of costs to be so paid.” 

26.    COMPUTERIZED MEASUREMENT BOOK  

5
th

 para stands replaced as follows: 

The Contractor shall also submit to the department separately his 

computerized Abstract of Cost and the bill based on these 

measurements, duly bound, and its pages machine numbered along 

with three spare copies of the bill. Thereafter, this bill will be 

processed by the Division Office and allotted a number as per the 

computerized record in the same way as done for the measurement 

book meant for measurements 

40.    PAYMENTS FOR VARIATIONS 

Clauses 40.2 and 40.3 shall be replaced as follow: 

40.2   For items not existing in the Bill of Quantities or substitution to 

items in the Bill of Quantities, rate payable should be 

determined by methods given below and in the order given 

below:  

i) Rates and prices derived from the rate of similar items in 

Contract.  

ii) Rates and prices in the Schedule of Rates applicable to the 

Contract plus Ruling percentage.  

iii) Market rates of materials and labour, hire charges of plant 

and machinery used, plus 15% for overheads and profits of 

Contractor.  

40.3 For items in the Bill of Quantities but where quantities have 

increased beyond the variation limits, the rate payable for 

quantity in excess of the quantity in the Bill of Quantity plus 

the permissible variation shall be as determined by methods 

given below:  

i) Rates and prices in the Schedule of Rates applicable to the 

Contract plus Ruling percentage.  

ii) Market rates of materials and labour, hire charges of plant 

and machinery used plus15% for overheads and profits of 

Contractor.  

 whichever is lower, but not less than the rate in the Bill of 

Quantities 
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43.      PAYMENTS 
Clause 43.2 stands replaced as  follows: 

43.2 Payment of bills for Civil Works shall be regulated as detailed 

hereunder:  

 

43.2.1 Any Interim/Final bill which is incomplete in any 

respect shall be returned to the Contractor within 4 days 

of date of submission of bill to the Engineer or his 

Nominee. 

 

43.2.2 Interim bills shall be paid within 21 days of date of 

submission of bills in full shape, by the Contractor, as 

detailed below: 

 

43.2.2.1 Clarifications/corrections if any required on an 

Interim bill submitted, shall be sought from the 

Contractor within 4 days of submission of the bill 

and also, all such clarifications/corrections 

required shall be sought at one go except in 

exceptional circumstances. The Contractor shall 

submit the clarifications including carrying out 

corrections in the bill, if required, within 4 days 

thereafter. The clarified / corrected bill shall be 

verified and forwarded to Finance Department 

within the next 4 days. Clarifications if any 

required by the Finance Department shall be 

sought within 3 days and the Engineer/Nominee 

shall clear it on top priority within the next 3 days 

and, finally, the bill shall be paid to the Contractor 

within 3 days thereafter, i.e., within a total 21 days 

of date of submission of bills in full shape, as 

indicated above. 

43.2.2.2 However, on request by the Contractor, 75% of the 

bill amount shall be paid within 7 days of 

submission of the bill. Balance amount of the 

verified bill shall be paid within 21 days of the 

submission of the bill, on completion of all 

contractual requirements as brought out at sub 

clause 43.2.3. below. 

43.2.3 Final bill shall be paid within 3 months of issue of Taking 
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Over Certificate by the Engineer / Nominee, as detailed 

below: 

 

43.2.3.1 The Contractor shall submit the Final bill to the 

Engineer / Nominee within 20 days of issue of 

Taking Over Certificate by the Engineer / 

Nominee. The bill shall be checked and all 

clarifications/corrections required on the bill 

submitted, shall be sought from the Contractor 

within 15 days thereafter. The Contractor shall 

submit the clarifications including carrying out 

corrections in the bill, if required, within the next 

10 days. The clarified / corrected bill shall be 

verified and forwarded to Finance Department 

within the next 15 days. Thereafter, clarifications 

if any required by the Finance Department shall be 

sought within 10 days and the Engineer/Nominee 

shall clear it on top priority within the next 10 

days and, finally, the bill shall be paid to the 

Contractor within 10 days thereafter, i.e., within a 

total 3 months of issue of Taking Over Certificate 

by the Engineer / Nominee, as indicated above. 

 

43.2.3.2 However, on request by the Contractor, 50 % of 

the final bill amount shall be paid within 7 days of 

submission of the bill, which will be adjusted 

against the final bill payment, on completion of all 

contractual requirements as brought out at sub 

clause 43.2.6. above. 

                    (b)All other sub clauses under Clause 43 remain the same. 

44.   COMPENSATION EVENTS 

44.1 (c) to (e) - Deleted. 

 All other clauses under clause 44 remains the same. 

 

45.    RATES FOR ITEMS TO BE INCLUSIVE OF TAXES 

 Clause 45 stands replaced as follows: 

45.1   The rate quoted by the Contractor shall be inclusive of the cost 

of provision of plant and equipment, materials, labour, 

execution, supervision, maintenance, overheads and profits and 

every incidental and contingent cost and charges whatsoever 
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excluding Goods and Service Tax (GST). GST as may be 

applicable from time to time shall be shown separately in the 

invoice. The Employer will perform such duties in regard to the 

deduction of such taxes at sources as per applicable law. Any 

new Taxes, levies, duties imposed after signing the Contract 

shall be reimbursed by the Employer on production of 

documentary evidence.  

45.2  The invoice to be submitted by the Contractor should include 

the GST Registration Number of the Contractor as well as the 

Employer.  

47. PRICE ADJUSTMENTS 

  

  Deleted  

 

 55.     COMPLETION 

 

(a) Clause 55.4 shall be added as follows: 

55.4The Completion Report / Certificate to the Contractor will be 

issued only after obtaining „No Claim Certificate‟ from the 

Contractor in the format approved by the department stating that 

they have no further claims against CoPA in respect of the Work. 

(b)All other sub clauses under Clause 55 remain the same. 

82.     TAXES AND DUTIES 

80.1  -Deleted 

80.2  -Deleted 

80.3  -Income Tax 

The Contractor and his staff shall be responsible for payment of 

all personal income taxes to the concerned authorities as per the 

law in force from time to time.  Deduction of Income Tax shall 

be made by the Employer from each certificate of payment to 

the Contractor at the rate as per prevailing rates or such other 

rates as may be specified by the Central Government from time 

to time, on the gross amount of the Contractor‟s bill for 

payment.The Contractor shall comply with all the GST 

Regulations, viz. timely uploading of bills, issue of debit/ credit 

notes etc. 

80.4  GST -TDS Under GST Law Shall Be Deducted As Per 

Prevailing Rate. 

G. Salient Features of Some Major Laws Applicable To 

Establishments Engaged In Construction Work.  

Clauses [d] & [l(i)] stands replaced as follows: 
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(d)   Maternity Benefit Act 1961 or Maternity Benefit Amendment Act 

2017:-   The Acts provide for leave and some other benefits to 

workmen/ employees in case of confinement or miscarriage etc.  

(l)       ESI Act, 1948:- 

(i) As per the Govt. Notification dt. 20.7.09, Cochin Port 

Authority has registered under the ESI Act with ESI 

Corporation and provision of ESI Act, 1948 are applicable 

to contract/casual employees drawing wages/Salary 

uptoRs.20,000/- per month and working in Cochin Port 

Authority.  Workers covered under ESI Act, are entitled for 

full medical care for self and family, besides, cash benefit 

in the event of sickness, maternity and employment injury.  

Accordingly, the contractual/casual employees drawing 

wages uptoRs.20,000/- per month employed either directly 

by Port Authority or through contractor are covered under 

ESI Act, 1948.  It is obligatory on the part of the Employer 

to calculate and remit ESI contribution comprising of 

Employers‟ share of 4.75% plus Employees‟ share of 

1.75%  which is payable on or before 21st of the following 

month, to which the salary relates. 
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SECTION -IV 

COCHIN PORT AUTHORITY 

1. TECHNICAL SPECIFICATIONS (CIVIL WORKS) 

1.1. DETAILED SPECIFICATIONS FOR MATERIALS TO BE USED 

FOR WORKS 

1.1.1. GENERAL 

1.1.1.1. Except where otherwise specified or authorized by the Engineer-in-

Charge, materials supplied by the contractor shall conform to the latest 

edition of code of practices published by the Bureau of Indian Standard. 

Samples of materials to be supplied by the contractor shall be shown to 

the Engineer-in-Charge sufficiently in advance for approval of its 

quality for use on the work.  

1.1.1.2. All the materials to be used on the works shall have BIS certification 

mark if so available, unless otherwise specified elsewhere or shall be of 

approved brand with equivalent material as approved by the Engineer-

in-Charge 

1.1.1.3. All materials supplied shall be stored appropriately to prevent 

deterioration/ damage from any cause what so ever and to the entire 

satisfaction of the   Engineer-in Charge. 

1.1.1.4. The materials required for the work shall be brought to the site and 

stacked at places shown by the Engineer-in-Charge and the same shall 

be got approved for use in work sufficiently in advance so that the 

progress of the work is not affected by the supply of materials. 

1.1.1.5. Tolls are payable by the contractor as per rules for vehicles using the 

Port‟s road for supplying the materials. 

1.1.2. MATERIALS FOR WET MIX MACADAM  

1.1.2.1. Aggregates:  Coarse aggregate shall be crushed stone. 

The aggregates shall conform to the physical requirements set forth in 

Table 400.10 of MORT&H‟s Specification for Road and Bridge works.  

1.1.2.2. Grading requirements: The aggregates shall conform to the grading 

given in Table below:      

 (Table 400.13 of MORT&H „specification) 

Grading Requirements of aggregates for Wet Mix Macadam 

IS Sieve Designation 
Percent by weight passing  

the IS sieve 

53.00 mm 100 

45.00 mm 95-100 
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26.50 mm - 

22.40 mm 60-80 

11.20 mm 40-60 

4.75 mm 25-40 

2.36 mm 15-30 

0.600 mm 8-22 

0.750 mm 0-5 

Materials finer than 425 micron shall have Plasticity Index (PI) not 

exceeding 6. The final gradation approved within these limits shall be 

well graded from coarse to fine and shall not vary from the low limit on 

one sieve to the high limit on the adjacent sieve or vice versa. 

1.1.3. AGGREGATES FOR BITUMINOUS MACADAM 

1.1.3.1. Coarse aggregates  

The coarse aggregates shall consist of crushed rock, crushed granite or 

other hard material passing through 26.50mm sieve and retained on the 

2.36 mm sieve. They shall be clean, hard, durable, of cubical shape, dry, 

free from dust and soft or friable matter, organic or other deleterious 

matter. The aggregate shall satisfy the physical requirements set forth in 

Table 500-6 of MORT&H‟s Specification for Road and Bridge works. 

1.1.3.2. Fine aggregates 

Fine aggregates shall consist of crushed or naturally occurring material, 

or a combination of the two, passing 2.36 mm sieve and retained on 75 

micron sieve. They shall be clean, hard, durable, dry and free from dust, 

soft or friable matter, organic or other deleterious matter. 

1.1.3.3. Combined grading  

The aggregates shall be proportioned and blended to produce a uniform 

mixture complying with the requirements of Table 500-7 of Ministry of 

Road Transport & Highways Specification for Road & Bridge work as 

below.   

                  [TABLE 500-7 of MORT &H‟s specification] 

Mix designation Grading-2 

Nominal aggregate size 19 mm 

IS Sieve (mm) 
Cumulative % by weight of total 

aggregate passing 

26.5 100 

19.0 90-100 

13.2 56-88 
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4.75 16-36 

2.36 4-19 

0.30 2-10 

0.075 0-8 

Bitumen content % by weight of 

total mixture 
3.3 

Bitumen grade VG 30 grade 

 

1.1.4. MATERIALS FOR PRIME COAT AND TACK COAT 

1.1.4.1. The materials used for prime coat shall be bituminous emulsion, type 

MS / RS complying with IS: 8887.  The Kinematic Viscosity shall be 

45 Centistokes at 60°C. 

1.1.4.2. The binder used for tack coat shall be bituminous emulsion, type RS 

complying with IS:8887.  

1.1.5. BITUMEN 

1.1.5.1. The bitumen used for the work shall be of VG 30 grade.  

1.1.5.2. As far as possible, the bitumen required for the work shall be procured 

from BPCL-KR / IOC / HPCL. In case supply from BPCL-KR / IOC / 

HPCL is not available, the contractor shall obtain specific approval 

from the Engineer-in-Charge well in advance for purchase from other 

source(s). The bitumen shall, if required by the Engineer-in-Charge, be 

tested and analyzed by an independent analyst approved by the 

Engineer-in-charge at the Contractor‟s cost and result produced to the 

Engineer-in-Charge before its use on the work. 

1.1.5.3. The bitumen brought to the site and bitumen remaining unused after 

completion   of work shall not be removed from the site without written 

permission of the Engineer-in-Charge. 

1.1.5.4. The contractor shall maintain a register showing the quantities and 

dates of receipt, daily consumption and balance in the pro forma 

approved by the Engineer-in-charge and it shall be accessible to the 

Engineer-in-Charge. 

1.1.6. MATERIALS FOR  BITUMINOUS CONCRETE 

1.1.6.1. Coarse aggregates  

The coarse aggregates shall consist of crushed rock, crushed granite or 

other hard material retained on the 2.36 mm sieve. They shall be clean, 

hard, durable, of cubical shape, dry, free from dust and soft or friable 

matter, organic or other deleterious matter. The aggregate shall satisfy 

the physical requirements set forth in Table 500-3 of MORT & H‟s 

specification for Road and Bridge works. 
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1.1.6.2. Fine aggregates 

Fine aggregates shall consist of crushed or naturally occurring material, 

or a combination of the two, passing 2.36 mm sieve and retained on 75 

micron sieve. They shall be clean, hard, durable, dry and free from dust, 

soft or friable matter, organic or other deleterious matter. 

1.1.6.3. Filler 

Filler shall consist of finely divided mineral matter such as rock dust, 

hydrated lime or cement approved by the Engineer-in-Charge. The filler 

shall be graded within the limits indicated in    Table 500-9 of 

MORT&H‟s Specification for Road & Bridge  works below. 

Table  500-9 

IS Sieve (mm) Cumulative percent 

passing by weight 

0.6 

0.3 

0.075 

100 

95-100 

85-100 

The filler shall be free from organic impurities and have a Plasticity 

Index not greater than 4. The Plasticity Index requirement shall not 

apply if filler is cement or lime.   

1.1.6.4. Combined grading 

The combined grading of the coarse and fine aggregate and added filler 

shall fall within the limits shown in   Table 500-17 of MORT&H‟s 

Specification for Road & Bridge work below. 

Table  500-17 

Nominal aggregate size 13 mm 

IS Sieve (mm) 
Cumulative % by weight of total 

aggregate passing 

19 100 

13.2 

9.5 

79-100 

70-88 

4.75 53-71 

2.36 42-58 

1.18 34-48 

0.6 26-38 

0.3 18-28 

0.15 12-20 

0.075 4-10 
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Bitumen content % by mass of 

total mix 

(5-7) 

Bitumen grade VG 30 grade 

 

1.1.7. MATERIALS FOR HOT APPLIED THERMOPLASTIC 

MARKING  

1.1.7.1. The thermoplastic material shall be homogenously composed of 

aggregate, pigment, resin and glass reflecting beads. The colour of the 

compound shall be white and yellow or as directed by the Engineer-in-

charge. 

1.1.7.2. Composition: The pigment, beads, and aggregate shall be uniformly 

dispersed in the resin. The material shall be free from all skins, dirt and 

foreign objects and shall comply with requirements indicated in Table 

800-3 of Ministry of Road Transport & Highways Specification for Road 

& Bridge work. 

Table 800-3 of MORT&H 

Proportions of constituents of marking material (Percentage by 

weight) 

Compound White Yellow 

Binder 18.0 min. 18.0 min. 

Glass Beads 30-40 30-40 

Titanium Dioxide 10.0 min. - 

Calcium Carbonate and 

Inert Fillers 
42.0 max. See 

Note* Yellow Pigments - 

*Note:  Amount of yellow pigment, calcium carbonate and inert fillers 

shall be at the option of the manufacturer, provided all other 

requirements of this specification are met.\ 

1.1.7.3. Reflectorising glass beads 

(i) Recflectorisation shall be achieved by incorporation of glass beads. 

The glass beads shall be transparent, colourless and free from 

milkiness, dark particles and excessive air inclusions. 

(ii) This Specification covers two types of glass beads to be used for the 

production of reflectorised pavement markings. 

(iii) Type-1 beads are those which are a constituent of the basic 

thermoplastic compound vide Table 800-3 and Type 2 beads are 
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those which are to be sprayed on the surface as per clause 803.6.3 of 

Ministry of Road Transport & Highways Specification for Road & 

Bridge work. 

1.1.7.4. Gradation 

The glass beads shall meet the gradation requirements as given in Table 

800-4 of Ministry of Road Transport & Highways Specification for Road 

& Bridge work. 

Table 800-4 of MORT&H 

Graduation requirements for glass beads 

Sieve size Per Cent retained 
Type 1                    Type 2 

1.18 mm 

850 micron 

600 –do- 

425  -do- 

300  -do- 

180  -do- 

Below 180 

micron 

0 to 3                                - 

5 to 20                    0 to 5 

-                             5 to 20 

65 to 95                             - 

-                             30 to 75 

0 to 10                    10 to 30 

-                        0 to 15 

 

1.1.8. GLOW STUDS 

1.1.8.1. Glow studs of size 100x20 mm made of heavy duty body shall be 

moulded ASA (Acrylic styrene Acryloretrite ) or HIP (High impact 

polystyrene) or ABS having electronically welded micro- prismatic lens 

with abrasion resistant coating as approved by Engineer in charge. The 

glow stud shall support a load of 13635kg tested in accordance with 

ASTM D4280. The slope of retro- reflective surface shall be 35 (+/-5) 

degress to base. The reflective panels on both sides with at least 12 cm of 

reflective area up each side. The luminance intensity should be as per the 

specification and shall be tested as described in ASTM I: 809 as 

recommended in BS: 873 part 4 : 1973. The studs shall be fixed to the 

Road surface using the adhesive conforming to IS, as per procedure 

recommended by the manufacturer complete and as per direction of 

Engineer-in-charge.  

1.1.9.     AGGREGATES FOR CONCRETE 

1.1.9.1. Aggregates (fine and coarse) for concrete shall comply with the 

requirements of IS: 383 – „Specifications for coarse and fine aggregate 

from natural sources for concrete‟. Aggregate shall be obtained from 

sources approved by the Engineer-in-Charge. Aggregates, which are not 

perfectly clean, shall be washed in clean water to the entire satisfaction 

of the Engineer-in-Charge. 
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1.1.9.2. The fine aggregate shall be clean, hard, durable, uncoated, dry and free 

from injurious, soft or flaky pieces and organic or other deleterious 

substances. 

1.1.9.3. Each type of aggregate shall be stored separately for the approval of 

Engineer-in-Charge. Wet aggregate delivered at the site shall be kept in 

storage for at least 24 hours to ensure adequate drainage before being 

used for concreting. 

1.1.9.4. Contractor shall maintain at site at all times such quantities of each type 

of aggregate as are considered by the Engineer-in-Charge to be sufficient 

to ensure continuity of work. 

1.1.10.     CEMENT 

1.1.10.1. Quality of cement used for the work shall be 53 grade ordinary Portland 

cement conforming to IS:12269 or Pozzolona cement conforming to I.S. 

1489 unless otherwise approved by the Engineer-in-Charge. 

1.1.10.2. The cement required for the work will have to be procured by the 

contractor and shall comply with the relevant IS. As far as possible, the 

cement required for the work will have to be procured from the 

government agencies. The cement shall, if required by the Chief 

Engineer / Engineer-in-Charge, be tested and analyzed by an 

independent analyst at the Contractor‟s cost and result produced to the 

Engineer-in-Charge. 

1.1.10.3. Supply of cement shall be taken in 50kg bags bearing manufacture‟s 

name and BIS marking. Samples of cement arranged by the contractor 

shall be taken by the Engineer-in-Charge and got tested in accordance 

with provisions of relevant BIS codes. In case, test results indicate that 

the cement arranged by the Contractor does not conform to the relevant 

BIS codes, the same shall stand rejected and shall be removed from the 

site by the contractor at his own cost within a week‟s time of written 

order from the Engineer-in-Charge to do so. 

1.1.10.4. A cement godown of adequate capacity as directed by the Engineer-in-

Charge shall be constructed by the contractors at the site of the work for 

which no extra payment shall be made. Double lock provision shall be 

made to the door of the cement godown. The key of one lock shall 

remain with the Engineer-in-Charge or his authorized representative and 

the key of the other lock shall remain with the contractor. The contractor 

shall be responsible for the watch and ward and safety of the cement 

godown. The contractor shall facilitate the inspection of the cement 

godown by the Engineer-in-Charge. 
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1.1.10.5. The cement brought to the site and cement remaining unused after 

completion of work shall not be removed from the site without written 

permission from /of the Engineer-in-Charge. 

1.1.10.6. The cement shall be stored in a weather proof building with facilities for 

inspection.  

1.1.10.7. The contractor shall maintain a cement register showing dates of receipt 

and issue, quantities used daily and balance which shall be accessible to 

the Engineer-in-Charge. 

1.1.10.8. For cement stored in silo, clauses 1.1.3.3 and 1.1.3.4 are not applicable. 

1.1.11. WATER 

1.1.11.1. Clean fresh water free from oils, acids, alkalies, salt, sugar, organic 

materials or other harmful materials shall be used for washing 

aggregates, mixing and curing of concrete. The water used shall comply 

with clause 5.4 of IS:456-2000. Potable water is generally considered 

good for mixing concrete. 

1.1.11.2. Cochin Port Authority will not provide/supply water for the work. 

Water has to be arranged by the contractor himself for the construction 

works including curing work at his own risk and cost. 

1.1.11.3. Samples of water arranged by the contractor shall be taken by the 

Engineer in Charge and got tested in accordance with the provisions of 

relevant BIS codes. In case test results indicate that the water arranged by 

the contractor does not conform to the relevant BIS codes, the same shall 

not be used for any works. The cost of tests shall be borne by the 

contractor. 

1.1.12. ADMIXTURES IN CONCRETE 

1.1.12.1. Admixture in concrete will be allowed only with prior approval of the 

Engineer–in–Charge. The contractor shall produce test certificates from 

recognized laboratories before use, if so desired by the Engineer–in–

Charge. 

1.1.13. FINE AGGREGATE FOR MAKING MORTAR FOR MASONRY 

WORK / PLASTERING    WORK 

1.1.13.1. Fine Aggregate used for masonry mortar shall conform to IS:2116. Sand 

used for plastering shall conform to IS:1542-1992. 

1.1.14. STEEL REINFORCEMENT 

1.1.14.1. The reinforcement steel used for the Work will have to be procured by 

the Contractor and shall be HYSD bars of Fe 500 / Fe415 grade 
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conforming to IS:1786 unless otherwise approved by the Engineer-in-

Charge.  

1.1.14.2. The reinforcement steel required for the Work will have to be procured 

by the Contractor and shall comply with the relevant IS. The Contractor 

shall obtain approval from the Engineer-in-Charge well in advance for 

purchase of steel.   

1.1.14.3. The Contractor shall have to obtain and furnish test certificates to the 

Engineer-in-Charge in respect of all supplies of steel brought by him to 

the site of Work. Samples shall also be taken and got tested by the 

Engineer-in-Charge as per provisions in this regard in relevant BIS 

codes. In case the test results indicate that the steel arranged by the 

Contractor does not conform to BIS codes, the same shall stand rejected 

and shall be removed from the site of Work by the Contractor at his cost 

within a week‟s time of written orders from the Engineer-in-Charge to do 

so. 

1.1.14.4. The steel reinforcement shall be brought to the site in bulk supply of 10 

tonnes or more or as decided by the Engineer-in-Charge. 

1.1.14.5. The steel reinforcement shall be stored by the Contractor at site of Work 

in such a way as to prevent distortion and corrosion and nothing extra 

shall be paid on this account. Bars of different sizes and lengths shall be 

stored separately to facilitate easy counting and checking. 

1.1.14.6. For checking nominal mass, tensile strength, bend test etc., specimen of 

sufficient length as per IS:432/ IS:1608/ IS:1599 or as specified by the 

Engineer-in-Charge shall be cut from each size of the bar at random at 

frequency not less than the specified below. 

Size of bar 
For consignment below 

100 tonnes 

For consignment over 

100 tonnes 

Under 10 mm dia 

 

10 mm to 16 mm 

dia 

Over 16 mm dia 

One sample for each 25 

tonnes or part thereof 

One sample for each 35 

tonnes or part thereof 

One sample for each 45 

tonnes or part thereof 

One sample for each 40 

tonnes or part thereof 

One sample for each 45 

tonnes or part thereof 

One sample for each 50 

tonnes or part thereof 

1.1.14.7. The Contractor shall supply free of charge the steel required for testing. 

The cost of tests shall be borne by the Contractor. 

1.1.14.8. Steel brought to site and steel remaining unused shall not be removed 

from site without the written permission of the Engineer-in-Charge. 

1.1.15. STRUCTURAL STEEL 

1.1.15.1. The mild steel flats / plates/ angles/ channels/ I-sections used for the 

work shall conform to IS:2062. The material shall be free from visible as 
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well as hidden defects such as pitting cracks, laminations, twists etc. and 

excessive rusting.  

1.1.15.2. It is not necessary for the Contractor to obtain separate approval in case 

mild steel plate is purchased from Steel Authority of India Ltd or TATA 

Iron & Steel or Jindal Steel & Power Ltd. (JSPL) In case of purchase 

from Tata Iron & Steel & JSPL, valid license certificate from BIS shall 

be produced. For purchase from other sources, the contractor shall apply 

sufficiently in advance and obtain written permission of the Engineer-in-

Charge for making purchase from such sources. 

1.1.16. SYNTHETIC ENAMEL PAINT 

1.1.16.1. Synthetic Enamel paint conforming to IS 2932 of approved good quality 

of Asian or Nicholson or ICI Dulux or equivalent shall be used. The 

shade of under coat shall be match with the top coat as recommended by 

the manufacturer. 

1.1.17. EPOXY PAINT 

1.1.17.1. Epoxy paint has got excellent adhesion properties and offers a balanced 

aesthetic and corrosion protective surface. Epoxy offers good resistance 

to water and humidity. Epoxy coating are used because of their 

outstanding chemical resistance, durability, low porosity and strong bond 

strength and it provides dry tough and protective coatings. Epoxy 

coatings are created, by chemical reaction using an epoxide resin and 

polymine hardener. 

1.1.18. MATERIALS NOT SPECIFIED 

1.1.18.1. All materials not herein detailed and fully specified but which may be 

required for use on works, shall be subjected to the approval of the 

Engineer-in-Charge without which they shall not be used anywhere in 

the permanent works 

1.1.19. SAMPLING AND TESTING OF MATERIALS  

1.1.19.1. Sampling and testing of the material supplied by the contractor for use 

on the work shall be done as per the provisions of the relevant BIS 

codes/specifications.  In the absence of BIS specification in a particular 

case, the sampling and testing shall be done as directed by the Engineer-

in-Charge as sound Engineering practice. Material conforming to the 

specifications and approved by the Engineer-in-Charge shall only be 

used by the contractor.  

1.1.19.2. All the sampling and testing shall be done at the contractor‟s cost. 
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1.2. DETAILED SPECIFICATIONS OF ITEMS FOR WORKS 

1.2.1. GENERAL 

1.2.1.1. Except where otherwise specified or authorised by the Engineer-in-

Charge all items of works executed by the Contractor must conform to 

the latest edition of the Bureau of Indian Standard (BIS) Specifications, 

I.RC., MORT&H‟s specifications and Code of practices published by 

BIS. Where no such specifications or code of adoption. The tenderer 

while indicating such specifications shall practice exists the latest BIS 

codes of practice shall also be considered for enclose the full set of the 

publication so referred and not in extracts. Photostat / Xerox copies in 

duplicate shall be forwarded which shall not be returned to the 

Contractor. In absence of any specification the department reserves the 

right to adopt trade specifications and /or sound Engineering practices 

for the specialised work as may be decided by the Engineer-in-Charge 

which shall be final, conclusive and binding on the contractor. 

1.2.2. WET MIX MACADAM BASE (WMM) 

The work consists of providing, laying and compacting clean, crushed, 

graded aggregate and granular material, premixed with water, to a dense 

mass for appropriate thickness not greater than 200mm in layers over 

Soling/ subbase to lines and grades as per drawings and directions of the 

Engineer-in-Charge. 

1.2.2.1 Construction operations 

(i) Preparation of Base  

The surface of the sub-base to receive the Wet Mix Macadam course 

shall be prepared to the specified lines and camber and made free of 

dust and other extraneous material. Any ruts or soft yielding places 

shall be corrected in an approved manner and rolled until firm surface is 

obtained, if necessary by sprinkling water. Any sub-base irregularities, 

where predominant, shall be made good by providing appropriate type 

of profile corrective course (leveling course) as per Clause 501 of  

MORT&H‟s  Specification for Road and Bridge works or as directed by 

the Engineer-in-Charge.    

(ii) Provision of lateral confinement of aggregates 

While constructing Wet Mix Macadam, arrangement shall be made for 

the lateral confinement of wet mix. This shall be done by laying 

materials in adjoining shoulders along with that of Wet Mix Macadam 

layer and following the sequence of operations described in Clause 404. 
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of MORT&H‟s Specification for Road and Bridge works or as directed 

by the Engineer-in-Charge. 

(iii) Preparation of mix  

(a) Wet Mix Macadam shall be prepared using appropriate 

methods which shall ensure production of mix of proper and 

uniform quality as directed by the Engineer in charge.  

(b) Optimum moisture for mixing shall be determined in 

accordance with IS: 2720 (Part-8) after replacing the aggregate 

fraction retained on 22.4mm sieve with material of 4.75mm to 

22.4mm size. While adding water, due allowance should be 

made for evaporation losses. However, at the time of 

compaction, water in the wet mix should not vary from the 

optimum value by more than agreed limits. The mixed material 

should be uniformly wet and no segregation should be 

permitted.  

(iv) Spreading of mix   

(a) Immediately after mixing, the aggregates shall be spread 

uniformly and evenly upon the prepared sub grade in required 

quantities. In no case should these be dumped in heaps directly 

on the area where these are to be laid nor shall their hauling 

over a partly completed stretch be permitted.  

(b) The first layer of mix shall be spread by suitable means so as to 

get a uniform and level surface as directed by the Engineer-In-

Charge. The second layer of mix shall be spread either by a 

paver finisher or motor grader. For portions where mechanical 

means cannot be used, manual means as approved by the 

Engineer –in-charge shall be used.    

(c) The surface of the aggregate shall be carefully checked with 

templates and all high or low spots remedied by removing or 

adding aggregate as may be required. The layer shall be tested 

by depth blocks during construction. No segregation of larger 

and fine particles should be allowed. The aggregate as spread 

should be of uniform gradation with no pockets of fine 

materials.  

(v) Compaction   

(i) After the mix has been laid to the required thickness, grade and  

camber,  the same shall be uniformly compacted, to the full 

depth with suitable roller/ compaction machine. If the thickness 
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of single compacted layer does not exceed 100mm, a smooth 

wheel roller or compaction equipmentsuitable for the site 

condition may be used.  

(ii) In the portions having unidirectional super elevation, 

compaction shall commence from the lower edge and progress 

gradually towards the upper edge. Thereafter, roller/ 

compaction equipment should progress parallel to the centre 

line of the road, uniformly over-lapping each preceding track 

by at least one-third width until the entire surface has been 

rolled. 

(iii)  In portions in camber, rolling/ compaction should begin at the 

edge with the roller/ equipment running forward and backward 

until the edges have been firmly compacted. The roller/ 

equipment shall then progress gradually towards the center 

parallel to the centre line of the area uniformly overlapping 

each of the preceding track by at least one- third width until the 

entire surface has been rolled. 

(iv)  Any displacement occurring as a result of reversing of the 

direction of a roller/ equipment or from any other cause shall be 

corrected at once as specified and/or removed and made good. 

(v)  Along forms, kerbs, walls or other places not accessible to the 

roller/ equipment the mixture shall be thoroughly compacted 

with mechanical tampers or a plate compactor. Skin patching of 

an area without scarifying the surface to permit proper bonding 

of the added materials shall not be permitted.  

(vi) Rolling/ compaction should not be done when the sub grade is 

soft or yielding or when it causes a wave-like motion in the sub 

grade. If irregularities develop during rolling which exceed 

12mm when tested with a 3 metre straight edge, the surface be 

loosened and premixed material added or removed as required 

before rolling again so as to achieve a uniform surface 

conforming to the desired grade and  camber. In no case should 

the use of unmixed material be permitted to make up the 

depressions. 

(vii) Rolling/ compacting shall be continued till the density achieved 

is at least 98 per cent of the maximum dry density for the 

material as determined by the method outlined in IS: 2720 

(Part-8) 
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(viii) After completion, the surface of any finished layer shall be well 

closed, free from movement under compaction equipment or 

any compaction planes, ridges, cracks and loose material. All 

loose, segregated or otherwise defective areas be made good to 

the full thickness of the layer and re-compacted. 

(vi) Setting and drying 

After final compaction of wet mix macadam course, the surface shall 

be allowed to dry for 24 hours. 

1.2.2.2 Surface evenness 

The surface finish of construction shall conform to the requirements 

of Clause 902 of  MORT&H‟s  Specification for Road and Bridge 

works or as directed by the Engineer-in-Charge. 

1.2.2.3 Quality control 

For control on the quality of materials and works carried out, 

relevant provisions of Section 900 of MORT&H‟s  Specification for 

Road and Bridge works shall apply or as directed by the Engineer-in-

Charge. 

1.2.2.4 Measurement for payment 

Wet Mix Macadam course shall be measured as finished work in 

cubic metres.  

1.2.2.5 Rate 

The contract unit rate for WMM shall be payment in full for carrying 

out the required operations including full compensation for making 

arrangements for traffic, furnishing all materials to be incorporated in 

the work including all royalties, fees, rents wherever necessary and 

all leads and lifts, all labour, tool, equipment and incidentals to 

complete the work to specifications, carrying out the required tests 

for quality control etc. 

1.2.3. BITUMEN EMULSION TACK COAT 

1.2.3.1. General  

(i) The work consists of application of a single coat of bitumen 

emulsion (RS) over the   already primed surface. 

(ii) The tack coat distributor shall be a self-propelled or towed bitumen 

pressure sprayer, equipped for spraying the material uniformly at 

specified rate. Small areas, inaccessible to the distributor or narrow 

strips shall be   sprayed with pressure hand sprayer, or as directed by 

the Engineer-in-charge. 

1.2.3.2. Preparation of Base 

The surface on which tack coat is to be applied shall be clean and free 

from dust, dirt, and any extraneous material. Immediately before the 
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application of the tack coat, the surface shall be swept clean with a 

mechanical broom and high pressure air jet, or by other means as 

directed by the Engineer–in-charge. 

1.2.3.3. Application of Tack coat 

The rate of application of the tack coat shall be as specified in the clause 

1.2.46. The bitumen emulsion shall be sprayed uniformly on the 

prepared surface. The sprayer used for applying tack coat shall be 

operated in such a way that will ensure an even distribution of primer on 

the surface. The normal range of spraying temperatures for a bituminous 

emulsion shall be 20
o
C to 70

o
C. Excessive deposits of emulsion on the 

surface caused by stopping and starting the sprayer or distribution by 

leakage should not be allowed, spraying shall in all case be carried out 

parallel to the centre line of the surface. Tack coat shall be applied just 

ahead of the oncoming bituminous macadam and bituminous concrete 

construction and shall be left to cure until all the volatiles have 

evaporated before any subsequent construction is started. No plant or 

vehicles shall be allowed on the tack coat other than those essential for 

the construction. 

1.2.3.4. Measurement for payment 

Tack coat shall be measured in terms of surface area of application in 

square metres. 

1.2.3.5. Rate 

(i) The contract unit rate for tack coat shall be payment in full for 

carrying out the required operation s as specified above. The rate 

quoted shall also include cost of labour, material, plants and 

equipments etc. required for surface preparation and providing tack 

coat.  

(ii) All joints shall be offset at least 300mm from parallel joints in the 

layer beneath or as directed, and in a layout approved by the 

Engineer-in-Charge. Joints in the wearing course shall coincide with 

either the lane edge or the lane marking, whichever is appropriate. 

Longitudinal joints shall not be situated in wheel track zones. 

1.2.4. PROVIDING BITUMINOUS MACADAM 

The work consists of providing 40mm thick of compacted crushed 

aggregate premixed with a bituminous binder   on a previously prepared 

sub base.  

1.2.4.1. Construction operations 

 Laying shall be suspended while free standing water is present on the 

surface to be covered, or during rain, fog and dust storms. After rain, the 

bituminous surface, prime or tack coat, shall be blown off with a high 

pressure air jet to remove excess moisture, or the surface let to dry before 

laying shall start. Laying of bituminous mixtures shall not be carried out 

when the air temperature at the surface on which it is to be laid is below 

10
o
C or when the wind speed at any temperature exceeds 40 km per hour 
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at 2m height unless specially approved by the Engineer-in-Charge. 

1.2.4.2. Preparation of base   

The base on which  Bituminous Macadam is to be laid shall be prepared, 

shaped and compacted to the required profile in accordance with clause 

501.8 and 902.3 of MORT&H‟s Specification for Road and Bridge 

works or as directed by the Engineer-in-Charge. The surface shall be 

thoroughly swept clean by a mechanical broom, and the dust removed by 

compressed air. In locations where mechanical broom cannot access, 

other approved methods shall be used as directed by the Engineer-in-

Charge.  A prime coat shall be applied in accordance with Clause 1.2.42 

above. 

1.2.4.3. Applying Tack Coat 

Tack coat shall then be applied as per Clause.1.2.43 above over the 

surface thus prepared. 

1.2.4.4. Mixing and transportation of the mixture    

1.2.4.4.1. Mixing 

Pre-mixed bituminous materials, including bituminous macadam and 

bituminous concrete shall be prepared in a hot mix plant of adequate 

capacity and capable of yielding a mix of proper and uniform quality 

with thoroughly coated aggregates. Appropriate mixing temperatures can 

be found in   Table 500-2 of MORT & H‟s Specification for Road and 

Bridge works; the difference in temperature between the binder and the 

aggregate should at no time exceed 14
0 

C. In order to ensure uniform 

quality of the mix and better coating of aggregates, the hot mix plant 

shall be calibrated from time to time. 

Table -1 Manufacturing and rolling temperatures 

(Table 500-2 of  MORT & H‟s Specification) 

 

Bitumen 

Viscosity 

Grade 

Bitumen 

Mixing 

(
o
C) 

Aggregate 

Mixing 

(
o
C) 

Mixed 

Material 

(
o
C) 

Rolling 

(
o
C) 

Laying 

(
o
C) 

 

65 

 

 

150-165 

 

 

150-170 

 

150 - 165 

 

90 

Minimum 

 

 

140 

Minimum 

 

 

Instead of installing a hot mix plant for the work at work site, the contractor 

shall be permitted to use an existing plant conforming to the above 

specifications, in the nearby locality subject to the following conditions.   

a) All materials required for the bituminous works shall be stored at the hot 

mix plant premises sufficiently in advance and stacked,  measured  and  

got approved by the Engineer-in-Charge before use in the work.  

Conveyance for the inspection / supervision of the material / works by 
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the department staff at the plant site shall be arranged by the contractor 

without any extra cost to the department. 

b) Storage tank of adequate capacity for storing bitumen required for the 

work shall be arranged by the contractor at his risk and cost so that the 

progress of the work is not affected for want of bitumen. 

c) The contractor shall maintain a record of daily consumption and balance 

quantities of all materials measured for use in the work and also bitumen 

supplied from the department, at the plant site which shall be jointly 

signed by the representative of the Engineer-in-Charge and the 

contractor before starting each day‟s work and its closing on the day. 

d) The contractor shall take all precautionary measures to ensure the 

required temperature of the mix at the time of placing the same at work 

site.    

1.2.4.4.2. Transporting 

 Bituminous materials shall be transported in clean insulated vehicles, 

and unless otherwise agreed by the Engineer-in-charge shall be covered 

while in transit or awaiting tipping. Subject to the approval of the 

Engineer-in-charge a thin coating of diesel or lubricating oil may be 

applied to the interior of the vehicle to prevent sticking and to facilitate 

discharge of the material. 

1.2.4.4.3.  Spreading 

(i) Except in areas where a mechanical paver cannot access, bituminous 

materials shall be spread, levelled and tamped by an approved self–

propelled paving machine. As soon as possible after arrival at site, the 

materials shall be supplied continuously to the paver and land without 

delay. 

(ii) The rate of delivery of material to the paver shall be regulated to enable 

the paver to operate continuously. The travel rate of the paver and its 

method of operations, shall be adjusted to ensure an even and uniform 

flow of bituminous material across the screed, free from dragging, 

tearing and segregation of the material. In areas with restricted space 

where a mechanical paver cannot be used, the material shall be spread, 

raked and levelled with suitable hand tools by experienced staff and 

compacted to the satisfaction of the Engineer-in-Charge.. 

(iii) The minimum thickness of material laid in each paver pass shall be in 

accordance with the minimum values given in the relevant parts in 

MORT&H‟s Specification for Road and Bridge works. 

1.2.4.4.4. Rolling 

The compaction shall carry out in accordance with the provisions of 

clause 1.2.44.4.5 below shall apply, as modified by the approved laying 

trials. Rolling shall be continued until the specified density is achieved, 

until there is no further movement under the roller. The required 
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frequency of testing is defined in Clause 903 of MORT & H‟s 

Specification for Road and Bridge works. 

1.2.4.4.5. Compaction 

(i) Bituminous materials shall be laid and compacted in layers which 

enable the specified thickness, surface level, regularity requirements 

and compaction to be achieved. 

(ii) Compaction of bituminous materials shall commence as soon as 

possible after laying. Compaction shall be substantially completed 

before the temperature falls below the minimum rolling temperatures 

stated in relevant part of the MORT&H‟s Specification for Road and 

Bridge works. Rolling of the longitudinal joints shall be done 

immediately behind the paving operation. After this, rolling shall 

commence at the edges and progress towards the centre longitudinally 

except that on super elevated and unidirectional cambered portions, it 

shall progress from the lower to the upper edge parallel to the centre 

line of the pavement. Rolling shall continue until all roller marks have 

been removed from the surface. All deficiencies in the surface after 

laying shall be made good by the attendants behind the paver, before 

initial rolling is commenced. The initial rolling shall be done with 80-

100 KN dead weight smooth-wheeled rollers. The finish rolling shall be 

done with 80-100 KN vibrating tandem rollers. 

(iii) Where compaction is to be determined by density of cores the 

requirements to prove the performance of rollers shall apply in order to 

demonstrate that the specified density can be achieved. In such cases 

the Contractor shall nominate the plant, and the method by which he 

intends to achieve the specified level of compaction and finish at 

temperatures above the minimum specified rolling temperature. Laying 

trials shall then demonstrate the acceptability of the plant and method 

used. 

(iv) Bituminous materials shall be rolled in a longitudinal direction, with the 

driven rolls nearest the paver. The roller shall first compact material 

adjacent to joints and then work  from the lower to upper side of the 

layer, overlapping on successive passes by at least one-third of the 

width of the rear roll. 

(v) In portions super elevated and uni-directional camber, after the edge has 

been rolled, the roller shall progress from the lower to the upper edge.   

(vi) Rollers should move at a speed of not more than 5 km per hour. The 

roller shall not be permitted to stand on pavement which has not been 

fully compacted, and necessary precautions shall be taken to prevent 

dropping of oil, grease, petrol or other foreign matter on the pavement 

either when the rollers are operating or standing. The wheels of rollers 

shall be kept moist with water, and the spray system provided with the 

machine shall be in good working order, to prevent the mixture from 

adhering to the wheels. Only sufficient moisture to prevent adhesion 
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between the wheels of rollers and the mixture should be used. Surplus 

water shall not be allowed to stand on the partially compacted 

pavement. 

1.2.4.4.6.  Joints   

(i)   Where longitudinal joints are made in pre-mixed bituminous materials, 

the materials shall be fully compacted and the joint made flush. 

(ii) All joints shall be offset at least 300mm from parallel joints in the layer 

beneath or as directed, and in a layout approved by the Engineer-in-

Charge. Joints in the wearing course shall coincide with either the lane 

edge or the lane marking, whichever is appropriate. Longitudinal joints 

shall not be situated in wheel track zones. 

1.2.4.4.7. Measurement for payment 

(i)    Bituminous Macadam shall be measured as finished work in cubic 

metres on the basis of level measurements. 

(ii)  For one cubic metre of compacted volume of Bituminous Macadam, 

quantity of each type of aggregate and bitumen used for the work shall 

be as per clause 1.2.10 below. 

1.2.5. BITUMINOUS  CONCRETE  WEARING COURSE 

The work consists of providing 40mm thick Bituminous Concrete 

Wearing Course on the already laid Bituminous Macadam surface. 

1.2.5.1. Mix design 

The mix for bituminous concrete shall be design mix. The mix shall meet 

the following requirements set out in   Table 500-17 of MORT & H‟s 

Specification for Road and Bridge works. 

1.2.5.2. Job Mix Formula 

1.2.5.2.1. The contractor shall inform the Engineer-in-Charge in writing, at least 7 

days before the start of the work, of the job mix formula proposed for use 

in the works, and shall give the following details: 

i. Source and location of all materials. 

ii. Proportions of all materials expressed as follows each is applicable 

a. Binder type, and percentage by weight of total mixture. 

b. Coarse aggregates/fine aggregate/ mineral filler as percentage by 

weight of total aggregate including mineral filler. 

iii. A single definite percentage passing each sieve for the mixed aggregate. 

iv. The individual grading of the individual aggregate fractions, and the 

proportion of each in the combined grade. 

v. The results of tests enumerated in Table 500-16 as obtained by the 

Contractors. 
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vi. Where the mixer is a batch mixer, the individual weights of each type 

of aggregate, and the binder per batch. 

vii. Test results of physical characteristics of aggregates to be used. 

viii. Mixing temperature and compacting temperature. 

1.2.5.2.2.  While establishing the job mix formula, the contractor shall ensure that 

it is based on a correct and truly representative sample of the materials 

that will actually be used in the work and that the mixture and its 

different ingredients satisfy the physical and strength requirements of 

these specifications. 

1.2.5.2.3. Approval of the job mix formula shall be based on independent testing 

by the Engineer-in-Charge for which samples of all ingredients of the 

mix shall be furnished by the Contractor as required by the Engineer-in-

Charge. 

1.2.5.2.4. The approved job mix formula shall remain effective unless and until a 

revised job mix formula is approved. Should a change in the source of 

materials be proposed, a new job mix formula shall be forwarded to the 

Engineer-in-Charge for approval before the placing of the material. 

1.2.5.3. Plant Trials- Permissible Variation in Job Mix Formula 

1.2.5.3.1.  Once the laboratory job mix formula is approved, the Contractor shall 

carry out plant trials at the mixer to establish that the plant can be set up 

to produce a uniform mix conforming to the approved job mix formula. 

The permissible variations of the individual percentages of the various 

ingredients in the actual mix from the job mix formula to be used shall be 

within the limits as specified in Table 500-18 of MORT& H‟s 

Specification for Road and Bridge works below. 

1.2.5.3.2. These variations are intended to apply to individual specimens taken for 

the quality control test in accordance with Section 900 of MORT&H‟s 

specification for Road and Bridge works. 

Table -3 

(Table 500-18 of MORT& H‟s Specification) 

Permissible Variations in Plant Mix from the Job Mix Formula 

 

Description Permissible Variation 

Aggregate passing 

19mm sieve or larger 
+7% 

Aggregate passing 

13.2mm, 9.5mm 
+6% 

Aggregate passing 

4.75mm 
+5% 

Aggregate passing 

2.36mm, 1.18mm, 

0.6mm 

+4% 
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Aggregate passing 

0.3mm, 0.15mm 
+3% 

Aggregate passing 

0.075mm 
+1.5% 

Binder content +0.3% 

Mixing Temperature +10
o
C 

 

Once the plant trials have demonstrated the capability of the plant, and the 

trials are approved, the laying operation may commence. 

1.2.5.4. Laying Trials 

1.2.5.4.1.  Once the plant trials have been successfully completed and approved, 

the Contractor shall carryout laying trials, to demonstrate that the 

proposed mix can be successfully laid, and compacted all in accordance 

with the specifications hereinafter. The laying trial shall be carried out on 

a suitable area, approved by the Engineer-in-Charge. The area of the 

laying trials shall be a minimum of 100 Sq.m of construction, and it shall 

be similar to  that of the proposed road   of it shall be  in all respects, 

particularly compaction, the same as the proposed  construction on which 

the bituminous material is to be laid. 

1.2.5.4.2.  The Contractor shall previously inform the Engineer-in-Charge of the 

proposed method for laying and compacting the material. The plant trials 

shall then establish if the proposed laying plant, compaction plant, and 

methodology is capable of producing satisfactory results. The density of 

the finished paving layer shall be determined by taking cores, no sooner 

than 24 hours after laying, or by other approved method. 

1.2.5.4.3. Once the laying trials have been approved, the same plant and 

methodology shall be applied to the laying of the material on the work, 

and no variation of either shall be acceptable, unless approved in writing 

by the Engineer-in-Charge, who may at his discretion require further 

laying trials.  

1.2.5.5. Construction operations 

Laying shall be suspended while free standing water is present on the 

surface to be covered, or during rain, fog and dust storms. After rain, the 

bituminous surface, prime or tack coat, shall be blown off with a high 

pressure air jet to remove excess moisture, or the surface let to dry before 

laying shall start. Laying of bituminous mixtures shall not be carried out 

when the air temperature at the surface on which it is to be laid is below 

10
o
C or when the wind speed at any temperature exceeds 40km per hour 

at 2m height unless specially approved by the Engineer-in-Charge. 

1.2.5.6. Preparation of base   

The base on which Bituminous concrete material is to be laid shall be 

prepared as directed by the Engineer-in-Charge. The surface shall be 

thoroughly swept clean by a mechanical broom, and the dust removed by 
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compressed air. In locations where mechanical broom cannot access, 

other approved methods shall be used as directed by the Engineer-in-

Charge.  

1.2.5.7. Applying Tack Coat 

 In case the Bituminous Macadam surface over which the Bituminous 

concrete is to be laid is fresh and has not been subjected to traffic or 

contaminated by dust, a tack coat is not mandatory where the overlay is 

completed  within two days.  Otherwise, tack coat shall be provided as 

directed by the Engineer-in-Charge as per Clause.1.2.7 above. 

1.2.5.8. Mixing and transportation of the mix 

  The provisions as specified in Clause 1.2.4.4.1 and 1.2.4.4.2 shall apply.   

1.2.5.9. Spreading 

          The provisions as specified in Clause 1.2.4.4.3 shall apply.   

1.2.5.10. Rolling 

(i)    Rolling for compaction shall be carried out in accordance with the 

provisions of clause 1.2.4.4.4  

(ii)     Rolling shall be continued until the specified density is achieved, 

until there is no further movement under the roller. The required 

frequency of testing is defined in Clause 903 of MORT & H‟s 

Specification for Road and Bridge works. 

1.2.5.11. Surface finish and quality control. 

The surface finish of  completed construction shall conform to the 

requirements of Clause 902 of  MORT&H‟s  Specification for Road and 

Bridge works or as directed by the Engineer-in-Charge. For control on 

the quality of materials and works carried out, relevant provisions of 

Section 900 of MORT&H‟s  Specification for Road and Bridge works 

shall apply.  

1.2.5.12.  Measurement for payment 

(i) Bituminous concrete shall be measured as finished work in cubic 

metres  on the  level measurements. 

 (ii) For one cubic metre of compacted volume of bituminous concrete, 

quantity of each type of aggregate and filler and bitumen used for the 

work shall be as per the proportion of ingredients determined in the mix 

design. 

1.2.5.13. Rate 

The contract unit rate for premixed bituminous courses shall be payment 

in full for carrying out the required operations including full 

compensation for, but not necessarily limited to: 

(i) Making arrangements for traffic control.  
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(ii) Preparation of the surface to receive the material. 

(iii) Providing all materials to be incorporated in the work including 

arrangement for stock yards, all royalties, fees, rents wherever 

necessary and all leads and lifts; 

(iv) Mixing, transporting, laying and compacting the mix as specified. 

(v) All labour, tools, equipment, plant including installation of hot mix 

plant, power supply units and all machinery, incidental to complete 

the work to these specifications. 

(vi) Carrying out the work in part widths of the road if so directed by the 

Engineer-in-Charge. 

(vii)Carrying out all tests for control of quality; and 

(viii) The rate shall cover the provision of bitumen at the rate 

specified in the contract.                                    

(ix) The rates are to include for all necessary testing, mix design, 

transporting and testing of samples, and cores. If there is no 

laboratory at work site, the Contractor must arrange to carry out all 

necessary testing at an outside Laboratory, approved by the 

Engineer-in-Charge, and all costs incurred are deemed to be included 

in the rate quoted. 

(x) The cost of all plant and laying trials as specified to prove the mixing 

and laying methods is deemed to be included in the Contractor‟s 

quoted rate. 

1.2.6. QUANTITIES OF MATERIALS TO BE USED FOR VARIOUS 

WORKS FOR ITEMS   

Quantities of materials to be used for various items of works shall be as 

given below. 

a) Wet Mix Macadam For one Cubic Metre 

 45 to 22.40mm metal 0.40m
3
 

 22.4 to 2.36mm  0.53m
3
 

 2.36 to 75 micron 0.40m
3
 

b) Tack coat @ 0.40Kg/m2 For Ten Square Metre 

 
Bitumen Emulsion 

(MS/RS) 
4.00 Kg 

c) Tack coat @ 0.25Kg/m2 For Ten Square Metre 

 
Bitumen Emulsion 

(MS/RS) 
2.50 Kg 

d) Bituminous Macadam For one Cubic Metre 

 Bitumen VG 30 grade 73.00 Kg 

 25 to 10 mm metal 0.57m
3
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 10 to 5 mm 0.57m
3
 

 5mm and below 0.28m
3
 

e) Bituminous Concrete For one cubic Metre 

 
Bitumen VG 30 grade 

Minimum bitumen content 

5% by weight of total 

mix 

 Aggregates and filler As per mix design 

1.2.7. PROVIDING ROAD MARKINGS STRIPS 

1.2.7.1 The colour width and layout of road makings shall be in accordance with 

the Code of Practice for Road Markings with paints, IRC : 35, and as 

specified in the drawings or as directed by the Engineerin-Charge. 

1.2.7.2 Preparation 

(i) The material shall be melted in accordance with the manufacturer‟s 

instructions in a heater fitted with a mechanical stirrer to give a smooth 

consistency to the thermoplastic material to avoid local overheating. The 

temperature of the mass shall be within the range specified by the 

manufacturer, and shall on no account be allowed to exceed the 

maximum temperature stated by the manufacturer. The molten material 

should be used as expeditiously as possible and for thermoplastic 

material which has natural binders or is otherwise sensitive to prolonged 

healing, the material shall not be maintained in a molten condition for 

more than 4 hours. 

(ii) After transfer to the laying equipment, the material shall be 

maintained within the temperature range specified by the manufacturer 

for achieving the desired consistency for laying. 

1.2.7.3 Properties of Finished Road Marking 

(a) The stripe shall not be slippery when wet. 

(b) The marking shall not lift from the pavement in freezing weather. 

(c) After application and proper drying, the stripe shall show no 

appreciable deformation or discolouration under traffic and under road 

temperatures upto 60oC. 

(e) The marking shall not deteriorate by contact with sodium chloride, 

calcium chloride or oil drippings from traffic.The stripe or marking shall 

maintain its original dimensions and position. Cold ductility of the 

material shall be such as to permit normal movment with the road surface 

without chopping or cracking. 

(f) The colour of yellow marking shall conform to IS Colour No. 356 as 

given in IS 164. 

1.2.7.4 Application 

Marking shall be done by fully /semi automatic paint applicator machine 

fitted with profile shoe, glass beads dispenser, propane tank heater and 

profile shoe heater, driven by experienced operator as specified in item. 

For locations where painting cannot be done by machine, approved 
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manual methods shall be used with prior approval of the Engineer-in-

charge. The Contractor shall maintain control over traffic while painting 

operations are in progress so as to cause minimum inconvenience to 

traffic compatible with protecting the workmen. The thermoplastic 

material shall be applied hot either by screeding or extrusion process. 

After transfer to the laying apparatus, the material shall be laid at a 

temperature within the range specified by the manufacturer or otherwise 

directed by the Engineer-in-Charge for the particular method of laying 

being used. The paint shall be applied using a screed or extrusion 

machine. 

The pavement temperature shall not be less than 10oC during 

application. All surfaces to be marked shall be thoroughly cleaned of all 

dust, dirt, grease, oil and all other foreign matter before application of the 

paint. 

Thermoplastic paint shall be applied in intermittent or continuous lines of 

uniform thickness of at least 2.5 mm unless specified otherwise. Where 

arrows or letters are to be provided, thermoplastic compound may be 

hand-sprayed. 

The minimum thickness specified is exclusive of surface applied glass 

beads. 

The finished lines shall be free from ruggedness on sides and ends and be 

parallel to the general alignment of the carriageway. The upper surface of 

the lines shall be level, uniform and free from streaks. 

1.2.7.5 Measurements for Payment 

The painted markings shall be measured in sq. metres of actual area 

marked (excluding the gaps, if any) correct upto the two places of 

decimal. 

1.2.7.6 The rate include the cost of all materials, labour and equipments required 

in all the above operations. 

1.2.8. FIXING OF REFLECTIVE MARKERS OR ROAD STUDS OR 

CATS EYES. 

1.2.8.1 Requirements 

(i) The enveloping profile of the head of the stud shall be smooth and 

the studs shall not present any sharp edges to traffic. The reflecting 

portions of the studs shall be free from crevices or ledges where dirt 

might accumulate. Marker height shall not be less than 10 mm and 

shall not exceed 20 mm, and its width shall not exceed 130 mm. The 

base of the marker shall be flat within 1.3 mm. If the bottom of the 

marker is configured, the outermost faces of the configurations shall 

not deviate more than 1.3 mm from a flat surface. All road studs 

shall be legibly marked with the name, trade mark or other means of 

identification of the manufacturer. 

1.2.8.2 Placement 

(i) The reflective marker shall be fixed to the road surface using the 

adhesives and the procedure recommended by the manufacturer. No 
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nails shall be used to affix the marker so that they do not pose safety 

hazard on the roads. Regardless of the type of adhesive used, the 

markers shall not be fixed if the pavement is not surface dry and on 

new asphalt concrete surfacing until the surfacing has been opened to 

traffic for a period of not less than 14 hours. The portions of the 

highway surface, to which the marker is to be bonded by the 

adhesive, shall be free of dirt, curing compound, grease, oils, 

moisture, loose or unsound layers, paint and any other material 

which would adversely affect the bond of the adhesive. 

(ii) The adhesive shall be placed uniformly on the cleaned pavement 

surface or on the bottom of the of the marker in a quantity sufficient 

to result in complete coverage of the area of contract of the marker 

with no voids present and with a slight excess after the marker has 

been lightly pressed in place. For epoxy installations, excess 

adhesive around the edge of the marker, excess adhesive on the 

pavement and adhesive on the exposed surfaces of the markers shall 

be immediately removed. 

1.2.8.3 Warranty and Durability 

(i) The contractor shall submit a two year warranty for satisfactory field 

performance including stipulated retro-reflectance of the reflecting 

panel, to the Engineer-in-charge. In addition, a two year warranty for 

satisfactory infield performance of the finished road marker shall 

also be given by the contractor who carries out the work of fixing of 

reflective road markers. In case the markers are displaced, damaged, 

get worn out or lose their reflectivity compared to stipulated 

standards, the contractor would be required to replace all such 

markers within 15 days of the intimation from the Engineer-in-

charge, at his own cost.  

1.2.8.4  Measurement 

The measurement of reflective road markers or road studs shall be 

made in numbers supplied and fixed at site. 

1.2.8.5 Rates 

The rates include the cost of all the material, labour, tools and 

equipments required in all the operation described above. 

1.2.9. PLAIN AND REINFORCED CEMENT CONCRETE  

1.2.9.1. General 

The concrete used for all works, concreting procedure etc. shall be in 

accordance with IS:456-2000. 

1.2.9.2. Concrete Mix   

Mix used for R.C.C. shall be of minimum M20 grade unless otherwise 

specified.  Design mix shall be used for M20 and higher grade of 

concrete unless otherwise specified in the schedule.  

1.2.9.3. Nominal Mix 

For nominal mix concrete, proportion of fine aggregate to coarse 

aggregate shall be 1:2 by mass. The minimum cement content per cubic 

meter of nominal mix concrete shall be as per table 5 of IS: 456-2000. 
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1.2.9.4. DesignMix 

1.2.9.4.1 For design mix concrete of following grades of concrete the minimum 

cement content per cubic metre and maximum water cement ratio are as 

given below. 

Sl. 

No 

Grade of 

Concrete 

Minimum 

cement content 

in Kg / m³ 

Maximum free 

Water cement 

ratio 1. M25 300 0.50 

2. M20 300 0.55 

1.2.9.4.2 For design mix concrete, the contractor shall make calculations jointly 

with Engineer-in-Charge and carryout all necessary tests at contractor‟s 

cost to determine the proportion by weight of cement, aggregates (coarse 

and fine), admixture if required and water necessary to produce concrete 

of required grade having the desired workability and, water cement ratio 

not exceeding the allowable limit, prior to commencement of work. The 

contractor shall submit the following for the approval of Engineer-in-

Charge. 

(i) The proportion of cement, coarse aggregate, fine aggregate and water 

so determined. 

(ii) The sieve analysis of aggregates which he proposes to use in the 

works. 

(iii) Full details of the tests conducted. 

(iv) All calculations relevant to mix design. 

1.2.9.4.3 When the proportions are submitted to the Engineer-in-Charge which he 

considers will produce concrete having the required properties, it shall 

become the declared proportions to be used for the work. The agreement 

by the Engineer-in-Charge to such declared proportions shall not relieve 

the contractor of any of his responsibilities to use in the work at all times 

concrete having the required properties. No deviation from the declared 

proportions shall be allowed unless and until the Engineer-in-Charge 

shall have given his written authorization for the adoption of revised 

proportions for the concrete. 

1.2.9.4.4 Sampling, testing and acceptance criteria for designed mix concrete shall 

be as per clause 15, 16 & 17 of IS:456-2000 unless otherwise specified. 

Sampling and testing shall be done at contractor‟s own cost. Testing shall 

be done in a laboratory approved by the Engineer-in-Charge. 

1.2.9.5. Size of Coarse Aggregate 

1.2.9.5.1 For all concrete, plain or reinforced of M20 and higher grades, 20 mm 

size graded aggregate conforming to IS:383-2016 shall be used unless 
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otherwise specified. If 20 mm graded aggregates as per IS:383 are not 

readily available, graded 20 mm aggregate shall be obtained by blending 

20 mm and 12.5/ 10 mm aggregates in the proportion arrived based on 

the combined sieving of aggregates.  

1.2.9.6. Batching and Mixing 

1.2.9.6.1 For production of concrete, concrete batching and mixing plant, with 

type and capacity approved by the Engineer-in-Charge shall be installed 

at site by the contractor. The plant shall be approved by the Engineer-in-

Charge and shall be installed at an approved location. All measuring 

equipments should be maintained in a clean serviceable condition, and 

their accuracy shall be periodically checked as directed by the Engineer-

in-Charge.  

1.2.9.6.2 In proportioning concrete, the quantity of both cement and aggregate 

should be determined by weight. Where the weight of cement is 

determined on the basis of weight of cement per bag, a reasonable 

number of bags should be weighed periodically to check the net weight. 

Where the cement is weighed on the site and not in bags, it should be 

weighed separately from the aggregates. Water should be either 

measured by volume in calibrated tanks or weighed. Any solid 

admixture that may be added may be measured by weight; liquid and 

paste admixture by volume or weight. 

1.2.9.6.3 Except where it can be shown to the satisfaction of the Engineer that 

supply of properly graded aggregate of uniform quality can be 

maintained over the period of work, the grading of aggregate should be 

controlled by obtaining the coarse aggregate in different sizes and 

blending them in the right proportion when required, different sizes 

being stacked in separate stock piles. The grading of coarse and fine 

aggregate should be checked frequently for a given job being 

determined by the Engineer-in-Charge to ensure that the specified 

grading is maintained. 

1.2.9.6.4 Under unavoidable circumstances, change from weigh batching to 

volume batching may be permitted by Engineer-in-Charge, on specific 

request from the contractor. 

1.2.9.6.5 Ready mix concrete from outside source shall be allowed for use on the 

work subject to the conditions that: (i) written permission shall be 

obtained from the Engineer-in-Charge, (ii) all quality control measures 

as stipulated by the Engineer-in-Charge are strictly adhered to by the 

contractor at his cost, (iii) all design mix calculations shall be submitted 

by the contractor for approval of the Engineer-in-Charge & approval 

obtained; and (iv) all expenses  towards conveyance and incidentals of 
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providing departmental supervision at the mixing plant shall be borne by 

the contractor. 

1.2.9.7. Cover to Reinforcement 

1.2.3.7.1 Cover as specified in drawing shall be provided by using precast cement 

concrete block made from concrete of same grade as that of main work 

unless otherwise directed by the Engineer-in-Charge. 

1.2.9.8. Transporting, placing, compacting and curing of concrete 

1.2.3.8.1 Transporting placing, compacting and curing of concrete shall be as per 

clause 13 of  IS:456-2000.  Placement of concrete shall be done with 

concrete pumps and pipelines unless otherwise approved by the 

Engineer-in-Charge in special cases.    

1.2.3.8.2 Concrete shall be transported from the mixer to the worksite as rapidly 

as possible which will prevent the segregation or loss of any ingredient, 

and for maintaining the workability. 

1.2.3.8.3 The concrete shall be placed and compacted before setting commences 

and should not be subsequently disturbed. Care should be taken to avoid 

displacement of reinforcement or movement of formwork. 

1.2.3.8.4 All concrete shall be vibrated unless otherwise specified or approved by 

the Engineer-in-Charge and such vibrating shall be as required by the 

Engineer- in-Charge. The mechanical vibrators complying with IS:2505, 

IS:2506 or  IS:4656 shall be used for compacting concrete. All 

vibrations shall be carried out to a plan approved by the Engineer-in-

Charge. No workman shall be allowed to operate the vibrator without 

having received instructions and training in its use. Care must be taken 

to avoid segregation and excessive vibration. 

1.2.3.8.5 Concreting shall be carried out continuously upto construction joints, 

the positions and arrangement of which shall be as directed by the 

Engineer-in-Charge. When the work has to be resumed the construction 

joints shall be prepared in accordance with clause 13.4 of IS:456-2000. 

1.2.3.8.6 Unless otherwise specified, all concrete shall be kept continuously in a 

damp condition by ponding or by covering with a layer of sacking, 

canvas, hessian or similar materials with fresh water for not less than 7 

days after laying the concrete. If curing is not done properly the 

department will be at liberty to engage labour for curing and the 

expenditure incurred will be recovered from the contractor‟s bill. The 

decision of the Engineer-in-Charge will be final on this. 

1.2.3.8.7 Stripping time for the form work shall be as stipulated in clause 11.3 of 

IS:456-2000.  Any impression, fins etc. that may occur from the form 
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work shall be removed and treated with cement mortar 1:1.5 (1 cement: 

1.5 sand). 

1.2.3.8.8 Contractor shall arrange to fix any fixtures wherever necessary while 

doing concreting work without any extra cost. Cost of fixtures will be 

paid separately, if it is provided by the contractor. 

1.2.3.8.9 The unit rate quoted by the tenderer shall be for the finished work and 

deemed to include cost of all materials and labour, form work, provision 

of holes, recess, other contingent items etc. required for the completion 

of work as specified etc. 

1.2.10. APPLYING SYNTHETIC ENAMEL PAINT 

1.2.10.1 The surface shall be thoroughly cleaned off all dirt, rust, dust, grease 

etc. with wire brush, sand paper etc., and be made perfectly clean and 

dry while painting. 

1.2.10.2 The number of coats shall be as per schedule. Successive coats shall be 

applied only on the next day after rubbing with the finest grade of wet 

abrasive paper and dusting of the loose particles. The primers and 

paints used shall be of approved quality. 

1.2.10.3 Measurements of the work under this head shall be made on the basis of 

the area of work done and rate quoted shall include the cost of surface 

preparation, materials, labour, scaffolding etc. required for the 

completion of   works as detailed above. 

1.2.11. APPLICATION OF EPOXY PAINT 

1.2.11.1 Epoxy paint (two or more coats) shall be applied as per manufacturer‟s 

specifications after applying appropriate priming coat on exposed 

iron/steel surfaces. 

1.2.11.2 All rust, scales and Old paint shall be removed by scrapping or by 

brushing with steel wire brushes. Hard skin of oxide formed on the 

surface of wrought iron during rolling which becomes loose by rusting, 

shall be removed. Surface must be dried, cleaned & made free from oil, 

grease, dirt, dust & all other contaminants that could interfere with 

adhesion of coating. If the surface is wet, it shall be dried before 

priming coat is undertaken. Before primer is applied, holes and 

undulations, shall be filled up and rubbed smooth. 

1.2.11.3 The primer shall be applied with brushes, worked well into the surface 

and spread even and smooth. The painting shall be done by crossing 

and laying off. Paint shall be applied with a brush on the cleaned and 

smooth surface. Horizontal strokes shall be given, First and vertical 

strokes shall be applied immediately afterwards. This entire operation 
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will constitute one coat. The surface shall be finished as uniformly as 

possible leaving no brush marks. 

1.2.11.4 Epoxy paint is supplied in two parts i.e. (base and hardener). Stir the 

base and hardener separately. Mix hardener gradually into the base 

under continuous stirring as per mixing ratio as specified by the 

manufacturers. 

1.2.11.5 The epoxy paint shall be consumed with in the working pot life as 

specified by the manufacturers. Part mixing should be avoided. To 

achieve optimum performance of the product, minimum 2-3 coats by 

brushing would be required to get the desired dry film thickness (DFT) 

as specified by the manufacturer.  

1.2.11.6 Rate shall include the cost of all labour and material involved in all 

operation including priming coat. 

1.2.12. EARTHWORK EXCAVATION  

1.2.12.1 Contractor shall be responsible for the true and proper setting out of the 

work in relation to original points, lines and levels of reference and for 

corrections of the level dimension and alignment of all parts of work. 

1.2.12.2 All excavations shall be carried out to give exact length, width and 

depth as per profiles indicated in the drawings or as directed by the 

Engineer-in-Charge.  The phasing and method of excavation shall be to 

the approval of Engineer-in-Charge. The contractor shall provide 

suitable arrangements to prevent water from any source entering into 

excavated pits at his cost. 

1.2.12.3 Necessary shoring and timbering shall be provided as per IS:3764 for  

preventing slipping of the soil in trenches and for protecting the safety 

and stability of the existing structures. Dewatering, if required shall also 

be carried out to keep the excavated surface dry for construction. The 

cost for pumping or bailing out water by using pump set will be paid 

separately. Excavation taken wider or deeper than required shall be 

filled back with crusher run screening or selected materials approved by 

the Engineer-in-Charge, thoroughly compacted in layers of thickness 

not more than 20 cm or as decided by the Engineer-in-Charge. 

1.2.13. FILLING IN TRENCHES, PLINTH, UNDER FLOOR ETC. 

1.2.12.4 Quarry Duct shall be used for filling. Quarry Dust used for filling shall 

be free from shrubs, rank, vegetation, grass, brushwood, stone shingle 

and boulders (larger than 75mm in any direction), organic or any other 

foreign matter. Quarry Duct containing deleterious materials, salt peter 

earth etc. shall not be used for filling.  

1.2.12.5 Filling 

The space around the area to be filled shall be cleared of all debris, 

brick bats etc. The filling shall be done in layers not exceeding 20 cm in 
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depth. Each layer shall be watered, rammed and consolidated. 

Ramming shall be done with iron rammers where possible and with 

blunt end of crow bars where rammers cannot be used. Special care 

shall be taken to ensure that no damage is caused to the pipes, drains, 

masonry or concrete in the trenches. In case of filling under floor, the 

finished level of filling shall be kept to the slope intended to be given to 

the floor. 

1.2.12.6 Measurements 

Depth of filling shall be the consolidated depth. The dimensions of 

filling shall be on the basis of pre-measurement correct to the nearest 

cm and cubical content worked out in cubic metres correct to two 

places of decimal. 

1.2.12.7 Rates 

The rates include cost of all the materials & operations described above. 
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