

**Office of the Sr. Dy. Director(EDP)
5th Floor, Administrative Building,
Willingdon Island, Cochin-682009**

No. FIN/EDP/Network/2026

Dated: 05.03.2026

NOTICE INVITING BUDGETARY QUOTE

Cochin Port Authority (CoPA) is intending to invite Tenders from eligible vendors **for Establishing OFC/LAN connectivity at the berth side (Q8 & Q9) pier to Sagarika Cruise Terminal, CoPA.** Therefore, Budgetary Quote is invited from prospective bidders for deriving budgetary estimate.

All prospective bidders are requested to submit the budgetary quote by duly filling [Annexure-I](#) and submit the same along with this Notice Inviting Budgetary Quote in sealed cover addressed to the Sr.Dy.Director (EDP), Office of the Sr. Dy. Director(EDP), 5th Floor, Administrative Building, Cochin Port Authority, Willingdon Island, Cochin-682009 to reach the office on or before 09.03.2026 at 14.00Hrs.

-Sd/-

Senior Deputy Director (EDP)



Supplier Particulars	
Name of the Vendor	
Address of the Vendor	
City	
Phone	
e-mail	
GST No	

Place:

Date :

Seal

Authorised Signature



Annexure-I

Budgetary Quotation for the work of Establishing OFC/LAN connectivity at the pier to Sagarika Cruise Terminal, Ernakulam Wharf, CoPA							
Sl. No.	Product Description	UoM	Qty	Unit Rate	Total Rs. Excl tax.	GST @18%	Total Amount Rs. Incl. Tax.
A	Supply of Materials						
1	Commscope 12 core single mode OFC	Mtr	600				
2	Commscope 12 port Fully loaded LIU	Nos	1				
3	Commscope 6 port Fully loaded LIU	Nos	4				
4	Commscope SM Lc to Lc OFC Patch Cord	Nos	8				
5	24 port PoE Switch+SFP	Nos	1				
6	SFP Modules	Nos	8				
7	Media converter SFP Case (chassis)	Nos	4				
8	Commscope cat 6 UTP Cable	Mtr	100				
9	Cat 6 I/O	Nos	4				
10	Commscope Single face plate	Nos	4				
11	SMB	Nos	4				
12	RJ 45 Connector	Nos	10				
13	40 mm Casing N Capping	Mtr	12				
14	25mm HDPE Pipe	Mtr	500				
15	9u Outdoor Network Rack(With accessories)	Nos	4				
	Total (A)						
B	Labour Charges						
1	Road cutting (Heavy Tiles)	Mtr	450				
2	Cable through Trench	Mtr	50				
3	Concreting after Cutting	Mtr	450				
4	Rack Fixing With Concreting	Nos	4				
5	Cable Laying + Pipe Laying	Mtr	700				
6	Splicing	Nos	36				
7	Termination	Nos	10				
8	LIU FIXING	Nos	5				
	Total (B)						
	Grand Total (A+B)						

Place:

Date :

Seal

Authorised Signature

