

**REPLIES TO PRE-BID QUERIES FOR THE WORK OF ENGAGEMENT OF THIRD-PARTY
INSPECTION AGENCY FOR INSPECTION AND CERTIFICATION SERVICES ON 11.08.2026
AT 11:00 HRS.**

NIT No: COPA/CME/2026-27/FFF/NTB/TPI, Dtd.04.08.2026

SL No	Clause No	Description	Quires	COPAs Reply
1	CL 4.6 – Page no: 79	The TPI agency shall identify errors/mistakes in drawing/QRA/Documents if any and inform COPA/Consultant/ Contractor for rectification at the early stage.TPI agency will be responsible for carrying out re-inspection when the error is rectified and new DRAWINGS/QRA/Documents provided at no additional cost	Drawing approval is not in the scope of TPI. Any re-inspection required after rectification of deviations, non-conformities, or observations identified during inspection shall be treated as an additional TPI visit and shall be charged separately	Tender Condition Prevails
2	Cl 4.8- Page No : 80	The work including the supply of manpower, Material, Equipment, tools, tackles, supervision, transportation, boarding and lodging shall be in the scope of TPI agency to complete the Work in all respect	As we are NABCB certified equipment, material, tools and tackles are not in our scope.	Tender Condition Prevails
3	Cl 4.8- Page No : 80	Any damage to materials/equipments handed over to TPI agency during the course of inspection due to negligence of the TPI agency or if the material is over tested above the rated capacity mentioned in QRA/Technical document, is to be made good by the TPI agency at their own cost and risk. The TPI is wholly responsible for safety/security of materials his work men during the course of inspection and works nevertheless specified in	As a TPI we will witness all the activities are being carried out as per the approved documents. W will not operate any testing equipment's.	Tender Condition Prevails

		the document and relevant documents		
4	CI 4.11 Page No: 81	All instruments required for inspection, gauges, tools and tackles shall be arranged by the TPI Agency themselves. It shall be the Agency responsibility to schedule and co-ordinate inspection in order to avoid undue interference, congestion and delays in installation	All the instruments required for the inspection has to be arranged by the contractor.	Tender Condition Prevails
5	CI 4.12 Page No 81	Design shall be inspected for latest standards and revisions of all guidelines and statutory regulations issued by the Govt. of India	Design analysis is in TPI scope kindly clarify.	Tender Condition Prevails
6	CL 4.15 Page No: 82	TPI shall provide the CPM Chart within 7 (Seven) days from the date of LoA, and submit the same for vetting/approval of Consultant/COPA. All comments and modifications provided by Consultant or COPA or his authorised representative shall be incorporated and adhered to by the TPI in the Timeline, CPM Chart, detailed execution plan, etc. for execution of the Project.	CPM chart has to be prepared by the contractor. TPI agency will verify the same during contract execution.	CPM chart will be prepared by the contractor and TPI agency shall verify the same for timelines
7	Part IV- Checklist Page No: 119	Valid Electrical Contract License	Kindly clarify whether a valid Electrical Contractor License is mandatory for the bidder.	Valid Electrical Contractor License is not mandatory



SE(M)