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ADDENDUM/ CORRIGENDUM NO.V 
COCHIN PORT AUTHORITY 

An ISO-9001:2015 & ISPS Compliant Port 
Phone: 2666414                                                            CHIEF ENGINEER’S OFFICE 
Telefax:91048 266414                                                                          COCHIN-682009 
E-mail : ce@cochinport.gov.in, coptce@gmail.com 
Website: www.cochinport.gov.in 
 
No. T6/T-2104/2026-C                                                                            Dated:21-08-2026 

TENDER FOR “IMPLEMENTATION (SUPPLYING, INSTALLING, TESTING 
AND COMMISSIONING) OF FASTAGBASED TOLL FEE COLLECTION 

SYSTEM AT COPA AND ITS OPERATION AND MAINTENANCE ON REVENUE 
SHARING MODEL FOR 5 YEARS” 

(Tender No. T6/T-2104/2026-C) 

 The Revenue Collection Details from October 2023 upto March 2026 are attached here: 

 Month-Year Monthly Revenue 

Oct-23                           6,55,656.00  

Nov-23                           8,59,207.00  

Dec-23                           7,76,132.00  

Jan-24                           7,51,161.00  

Feb-24                           6,87,543.00  

Mar-24                           5,55,018.82  

Apr-24                         19,63,223.94  

May-24                           9,71,497.00  

Jun-24                           7,58,193.00  

Jul-24                           3,49,035.95  

Aug-24                           4,50,132.08  

Sep-24                           3,70,412.00  

Oct-24                           4,08,337.37  

Nov-24                           5,25,782.00  

Dec-24                           5,85,205.88  
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Jan-25                           7,03,447.54  

Feb-25                           6,72,546.00  

Mar-25                           7,77,621.00  

Apr-25                         22,21,786.13  

May-25                         10,23,191.00  

Jun-25                           8,50,005.13  

Jul-25                           8,69,658.00  

Aug-25                           8,87,766.00  

Sep-25                           6,93,072.47  

Oct-25                           7,27,174.25  

Nov-25                           6,93,534.68  

Dec-25                           6,53,795.56  

Jan-26                           6,67,386.64  

Feb-26                           5,65,458.68  

Mar-26                           5,67,786.00  

                                                                             
  

 Sd/- 

CHIEF ENGINEER 


