Office of the Sr. Dy. Director(EDP)
5th Floor, Administrative Building
Willingdon Island, Cochin-682009

No. FIN/EDP/NETWORK/2026 **Dated: 26.11.2026**

NOTICE INVITING BUDGETARY QUOTE

Cochin Port Authority (CoPA) is intending to invite Quotations from eligible vendors for the '**Structured cabling work in the OP & IP Building at Cochin Port Hospital'**. Therefore, Quote is invited from prospective bidders for deriving budgetary estimate.

All prospective bidders are requested to submit the budgetary quote by duly filling Annexure-I and submit the same along with this Notice Inviting Budgetary Quote in sealed cover addressed to the Sr.Dy.Director (EDP), Office of the Sr. Dy. Director(EDP), 5 th Floor, Administrative Building, Cochin Port Authority, Willingdon Island, Cochin-682009 to reach the office on or before 01.12.2026.

Senior Deputy Director (EDP)

Annexure -I

COCHIN PORT AUTHORITY

No. FIN/EDP/NETWORK/2026Dated: 26.11.2026
Structured cabling work in the OP & IP Building at Cochin Port Hospital

BUDGETARY QUOTE	
Name of the Vendor	
Address of the Vendor	
City	
Phone	
e-mail	
GST No	

Structured cabling work in the OP & IP Building at Cochin Port Hospital							
BILL OF MATERIALS							
Sl. No.	**Item Description**	**Unit**	**Qty**	**Unit Rate (₹)**	**Total rate (₹)**	**GST (₹) @18%**	**Total Amount (₹)**
A	**Supply of Materials**						
1	Cat 6 UTP Cable	Box	8				
2	Cat 6 I/O	Nos.	60				
3	Single Face Plate	Nos.	60				
4	SMB (Surface Mount Box)	Nos.	60				
5	1 mtr Cat 6 Patch Cord	Nos.	65				
6	6 Core OFC (Optical Fiber Cable)	Mtrs.	200				
7	20 mm PVC Pipe / Casing	Mtrs.	200				
8	25 mm PVC Pipe	Mtrs.	600				
9	40 mm Casing & Capping	Mtrs.	100				
10	50 x 50 Trunking	Mtrs.	60				

B	Labour Charges						
1	UTP Cable laying charges	Mtr	2400				
2	OFC Laying Charges	Mtr	200				
3	PVC conduit/Casing laying Charges	Mtr	800				
4	CAT6 IO termination	Nos	120				
5	Rack fixing Charges	Nos	3				
6	Rack Dismantling Charges	Nos	3				
7	24 Port CAT 6 Patch Panel Termination	Mtr	3				
8	Splicing Charges	Nos	12				
9	Termination of OFC & Fixing of LIU	Nos	3				
10	Testing & Labelling of I/O Points	Nos	60				
Total Amount (A+B)							

Place:
Date :

Seal **Authorised Signature**